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PUNJAB NATIONAL BANK 
 
 

Invites 
 
 

Tender for Upgradation of existing 125 KLD Sewage Treatment Plant installed at 
Punjab National Bank’s Head Office, Plot No.4, Sector 10, Dwarka, New Delhi-

110075 
 
 
 
 
 
 
 
 
 
 
 
 
Jyotsna Rai 
Sr manager Civil 
Punjab National Bank 
GENERAL SERVICES ADMINISTRATION DIVISION,  
HEAD OFFICE 
PLOT NO-4, SECTOR 10, DWARKA, NEW DELHI 
Phone/ Mobile No: 9899629790 
E-mail: maintenance@pnb.co.in
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2. NOTICE INVITING TENDER 
 

1. Online tenders are invited on item rate basis on behalf of Punjab National Bank 
from intending, bonafide & experienced contractors, reputed firms (proprietary/ 
partnership) /company / organization registered in India under Partnership Act, 
1932 / Companies Act, 1956 and their subsequent revisions / amendments, who 
fulfill the eligibility criteria mentioned in the tender documents for “Upgradation of 
existing 125 KLD Sewage Treatment Plant installed at Punjab National 
Bank’s Head Office, Plot No.4, Sector 10, Dwarka, New Delhi-110075” 

 
Tender schedule will be as under: 
 

1. Tender Reference NIT/PNB/ HO/GSAD/B&C/MAIN/STP DWARKA/2025-26 
2. Date of 

commencement of 
Tender download 

26.06.2025 from 1000 hrs 

3. Last date and time for 
acceptance of 
queries 

05.07.2025 till 1700 hrs 

4. Date, Time & 
Address of Pre-bid 
meeting 

07.07.2025 at1200 hrs 
At Office Of 
Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 

5. Last date and time for 
downloading tender 

10.07.2025 up to 1200 hrs 

6. Last date and time for 
Bid preparation and 
Hash Submission 

10.07.2025 up to 1200 hrs 

7. Last Date and time  
Bid re-encryption and  
Submission of 
Envelopes Containing 
Technical Bid, Tender 
Fee and EMD in 
Tender Box 

11.07.2025 till 1200 hrs 
 
Envelopes Containing Technical Bid, Tender Fee and EMD 
to be submitted in Tender Box at 
Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 

8. Date and Time of 
Opening of Technical 
cum Eligibility Bid  

11.07.2025 from 1205hrs 

9. Cost of Tender 
Document 

₹ 1770/- (non-refundable i/c GST @18%) in the form of 
Demand Draft in favour of Punjab National Bank payable at 
New Delhi or online payment in non-customer account (i.e. 
(A/c No: 1988002100141010 & IFSC Code: 
PUNB0976200) of HO GSAD, PNB. 

10. Earnest Money 
Deposit 

Earnest Money Deposit (EMD) of ₹ 1,36,000/- (Rupees 
One Lakh thirty six thousand only). EMD shall be accepted 
in form of Insurance Surety Bonds, Account Payee 
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Demand Draft (in favour of Punjab National Bank payable 
at New Delhi), Fixed Deposit Receipt (lien to be marked in 
favour of PNB), Bankers’ Cheque (in favour of PNB) or 
Bank Guarantee (including e-Bank Guarantee) (from any 
Scheduled Commercial Bank other than PNB) or online 
payment in non-customer account (i.e. A/c No: 
1988002100141010 & IFSC Code: PUNB0976200) of (the 
procuring office of Bank). EMD is to be submitted with 
Envelope-I. EMD should be valid within the bid validity 
period of 90 days after the date of opening of commercial 
bid. The bidder shall also extend the EMD validity without 
giving any reasons, for the duration whatever requested by 
the Bank. Bidders registered under MSEs will also 
necessarily submit Tender Cost and EMD (There is no 
exemption for MSEs for procurement of works). If MSE 
bidders do not enclose Tender Cost or EMD, their bid 
will be summarily rejected as NON-RESPONSIVE 

11. Validity of Tender 90 days 
12. Estimated Cost put to 

tender 
₹ 68,00,000/- i/c of all taxes (Rupees Sixty Eight Lakhs only 
only) 

13. Time of Completion Three Months/90 days 
14. Place of Physical Bid 

Submission & 
Opening of Bids 

Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 

15. Contact Person Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 
Contact details: 9871122144 
Email: maintenance@pnb.co.in 

 
Bank will be following the e-procurement process. The complete details of the 
requirements for participation in the e-procurement process of the Bank are available on 
the website https://etender.pnbnet.in which may be referred for details & clarification. It is 
mandatory for the bidder to get itself registered on Bank’s website for submission of 
online bids. 
 
Note: - Technical bids will be opened in the presence of bidders who choose to attend as 
above. The above schedule is subject to change. Notice of any changes will be 
published on Bank’s website (www.pnbindia.in & https://etender.pnbnet.in) wherever 
feasible. Further, please note that commercial bid opening date and time will be 
intimated to the technically qualified bidders at a later date. 
 
2. Online tenders are invited on item rate basis on behalf of Punjab National Bank 

from experienced contractors, reputed firms (proprietary/ partnership)/ company/ 
organization registered in India under Companies Act, who fulfil the eligibility 
criteria mentioned in the tender documents for Upgradation of existing 125 KLD 
Sewage Treatment Plant installed at Punjab National Bank’s Head Office, 
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Plot No.4, Sector 10, Dwarka, New Delhi-110075 against Payment of ₹ 1770/- 
(non-refundable towards cost of tender and i/c GST @ 18%), in two envelope 
system containing (1) Technical Bid (2) Commercial bid. Tender purchase fee of 
₹1770 (i/c GST@18%) may be submitted in form of demand draft in a separate 
envelope or online payment in non-customer account (i.e. A/c No: 
1988002100141010 & IFSC Code: PUNB0976200) of (the procuring office of 
Bank) with EMD. Commercial bid shall be submitted online only. 

 
3. The Bidders intending to participate in this tender are required to get enrolled on 

the Bank’s website i.e. https://etender.pnbnet.in Enrolment on the above 
mentioned website is mandatory. 

 
4. As the bids of the Bidders have to be digitally signed by the Electronic/Digital 

Signature of the respective Bidder before submitting the bids online, the bidders 
are advised to obtain Electronic/ Digital Signature Certificates (Class III & above 
both encryption & Signing) in order to bid for the tender. 

 
5. The Tender Documents containing detailed terms & conditions can be 

downloaded online directly from the portal https://etender.pnbnet.in (or 
pnbindia.in) as per tender schedule attached and shall be submitted online. 

 
6. All the bidders are required to submit Demand Draft in favour of Punjab National 

Bank, New Delhi or online payment in non-customer account (i.e. A/c No: 
1988002100141010 & IFSC Code: PUNB0976200) of  ₹1770/- towards the cost 
of tender document and EMD  of ₹1,36,000/- in form of Insurance Surety Bonds, 
Account Payee Demand Draft (in favour of PNB payable at New Delhi), Fixed 
Deposit Receipt (lien to be marked in favour of PNB), Bankers’ Cheque (in favour 
of PNB) or Bank Guarantee (including e-Bank Guarantee) (from any Scheduled 
Commercial Bank other than PNB) or online payment in non-customer account 
(i.e. A/c No: 1988002100141010 & IFSC Code: PUNB0976200) of (the procuring 
office of Bank) by 11.07.2025 till 1200 hrs, failing which, the bids shall be 
summarily rejected.  

 
7. Bidders may submit their queries regarding any technical clarification before 

05.07.2025 up to 1700Hrs. No queries shall be entertained after last date fixed for 
acceptance of queries. 

 
8. Pre-bid meeting is scheduled on 07.07.2025 at 1200hrs. Intending bidders who 

are willing to participate in the tendering process may attend the Pre-Bid meeting 
at scheduled time. 

 
9. Clarifications of Bank on RFP may be downloaded from the “Corrigendum/ 

Addendums” section of the above mentioned portal up to 1100 hrs. on 08.07.2025 
after clarification on queries. No deviation on the above shall be entertained by 
the Bank thereafter. 

 
10. Based on the clarification of conditions by the Bank, an intending bidder shall 

submit its unconditional acceptance on the prescribed format along with tender 
document. 

 
11. Bidders who have submitted Tender Fee and EMD in the non-customer Bank 

account specified in the tender document shall mandatorily submit copy of 
transaction receipt as proof of submission. Any other mode of payment, i.e., 
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Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt 
(lien to be marked in favour of PNB), Bankers’ Cheque (in favour of PNB) or Bank 
Guarantee (including e-Bank Guarantee) (from any Scheduled Commercial Bank 
other than PNB) shall be submitted in original. Commercial bid of only those 
bidders shall be opened who submit their tender in line with requirements of 
tender documents and are acceptable to the Bank and the bidder who do not 
submit the EMD & tender fee, as the case may be, their tenders shall be 
summarily rejected.  
 

First Tender Fee & E.M.D. Envelope shall be opened, and if the hard copy of the same 
is received on time i.e. up to 1200 Hrs on 11.07.2025 only then technical bid shall be 
opened online. Hard copy i.e. EMD amount of ₹1770/ and Tender Fee amount of 
₹1,36,000/- is to be submitted physically by the bidder in the office of the Chief 
Manager, Head Office, General Services Administration Division, Punjab National 
Bank, Dwarka, New Delhi – 110075) on or before 1200 Hrs on 11.07.2025. 
 
12. The commercial bid of technically eligible bidder who meets the eligibility criteria 

stipulated in tender documents will be opened online in the presence of 
participants or representatives of participant bidders as per the schedule 
attached. The Date for opening of commercial bids shall be intimated later. 

 
13. The Tenders shall be valid for a period of not less than 90 days after the date of 

opening of commercial bid online. 
 
14. All disputes arising out of or in connection with this agreement shall be deemed to 

have arisen in New Delhi and only the courts of New Delhi shall have the 
jurisdiction to determine the same. 
 

15. Please note that “hash submission” and “bid re-encryption” are compulsory 
activities for participation in the bid. Further, all bidders who have submitted the 
bid with “hash submission”, will necessarily have to re-encrypt their bid, failing 
which the bid will remain encrypted and the bid will not be considered for opening. 

 
For any further information/Queries please contact Smt Jyotsna Rai,Sr manager Civil, 
Punjab National Bank, Phone/ Mobile No: 9899629790, E-mail: maintenance@pnb.co.in 
 
16. The Bank reserves the right to accept/reject any or all the offers submitted in 

response to this advertisement without assigning any reason whatsoever. 
 
17. The Bank will not be bound to accept the lowest tender and reserves the right to 

accept or reject any or all the tenders without assigning any reasons whatsoever. 
 
18. Please note that, on tendering procedure through the electronic tendering system 

refer to the Instructions for Using the Electronic Tendering System document 
available along with the tender documents on https://etender.pnbnet.in.  

 
19. Bidder must submit documentary proof in respect of all above mentioned criteria 

while submitting the proposal. Proposal of bidders who do not fulfill the above 
criteria or who fail to submit documentary evidence thereon would be rejected. 

 
20. Bidders registered under MSEs will also necessarily submit Tender Cost and 

EMD (There is no exemption for MSEs for procurement of works). If MSE bidders 
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do not enclose Tender Cost or EMD, their bid will be summarily rejected as NON-
RESPONSIVE. 
 

21. It shall be mandatory to sign the integrity pact as mentioned in tender documents 
(for value of work greater than 60 lacs only) by the bidder failing which bidder 
will stand disqualified for tendering process and their bid shall be rejected 
summarily.  
 

 
Chief Manager 
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3. INSTRUCTION TO BIDDERS 
 

1. BIDDING PROCESS (TWO STAGES) 
 
For the present job, a three-envelope bidding process will be followed. The response to 
the present tender will be submitted in two parts:  
 
• Technical bid   
• Commercial bid  
 
The bidders will have to submit the technical bid in Banks e-procurement system as well 
as in hard copy and commercial bids in only online form through Bank’s e-procurement 
system. 
 
1.1 TECHNICAL BID  

 
TECHNICAL BID will also contain the Compliance statement as per the Terms & 
Conditions mentioned in the Tender Documents, and NOT contain any pricing or 
commercial information at all. Technical bid documents with any commercial information 
will be rejected. 
 
In the first stage, only TECHNICAL BIDs will be opened and evaluated. Only those 
bidders confirming compliance to all the terms & conditions of Tender document shall be 
short-listed for commercial stage. 
  
1.2 COMMERCIAL BID  
 
In the second stage, the COMMERCIAL BID of only those bidders, whose technical bids 
are short listed, will be opened. 
 
2. SUBMISSION OF BIDS 
 
2.1 Bidders are required to strictly submit their bids in electronic form using the e-
procurement system at https://etender.pnbnet.in  the Bank by using their digital 
certificates of class II and above (both encryption and signing). All the interested bidders 
should register themselves in the e-procurement system https://etender.pnbnet.in for 
submitting the bids online, if they have not done earlier. The Tender document and 
further corrigendum, if any can also be downloaded from Bank’s website 
www.pnbindia.in. Bids received after closing of the bid in the e-procurement system are 
summarily rejected without any reason. The commercial bid should be submitted online 
only.  
 
Envelope No.1- Tender Cost & EMD – Marked Cover-I 
Envelope No.1 shall contain Cost of Tender Document of Rs.1770/- (Rupees 
OneThousand Seven Hundred and Seventy only) (including GST), in the form of 
Demand Draft or online payment in non-customer account (i.e. A/c No: 
1988002100141010 & IFSC Code: PUNB0976200)  of (the procuring office of Bank) 
which shall be non-refundable along with Earnest Money Deposit (EMD) of ₹1,36,000/-
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(Rupees One Lakh Thirty Six Thousand). EMD shall be accepted in form of Insurance 
Surety Bonds, Account Payee Demand Draft (in favour of Punjab National Bank payable 
at New Delhi), Fixed Deposit Receipt (lien to be marked in favour of Bank), Bankers’ 
Cheque (in favour of Punjab National Bank) or Bank Guarantee (including e-Bank 
Guarantee) (from any Scheduled Commercial Bank other than Punjab National Bank) or 
online payment in non-customer account (i.e. A/c No: 1988002100141010 & IFSC Code: 
PUNB0976200)  of (the procuring office of Bank). EMD is to be submitted with Envelope-
I. EMD should be valid within the bid validity period of 90 days. The bidder shall also 
extend the EMD validity without giving any reasons, for the duration whatever requested 
by the Bank. This envelope shall be super scribed “Tender Cost and EMD for 
“Upgradation of existing 125 KLD Sewage Treatment Plant installed at Punjab 
National Bank’s Head Office, Plot No.4, Sector 10, Dwarka, New Delhi-110075”. 
 
 
Envelope No. 2 – Technical Bid – Marked Cover-II 
Envelope No. 2 shall contain technical bid (one set of duly signed tender document 
except commercial bid). Each page and correction duly signed by Bidders including 
tender form duly filled in with complete details and descriptions. Bidder shall submit 
supporting documents in support of eligibility criteria as mentioned in tender documents. 
This envelope shall be super scribed “Envelope No. 2 Upgradation of existing 125 
KLD Sewage Treatment Plant installed at Punjab National Bank’s Head Office, Plot 
No.4, Sector 10, Dwarka, New Delhi-110075” 
 
Both Envelope No. 1 and Envelope No. 2 shall be contained in a large envelope 
superscribed “Upgradation of existing 125 KLD Sewage Treatment Plant installed 
at Punjab National Bank’s Head Office, Plot No.4, Sector 10, Dwarka, New Delhi-
110075” which should reach the below mentioned address before the final date & time 
of bid submission mentioned in the tender schedule.  
 
Designation, Name of office along with  
Complete address to be inserted here. 
 
1. LIST OF DOCUMENTS TO BE SUBMITTED 
1.1 Earnest Money Deposit & Tender Document cost (Sealed Cover: Envelope No.1- 

Tender Cost & EMD – Marked Cover-I). 
1.2 Documents required in Technical Bid Envelope (Sealed Cover: Envelope No. 2 – 

Technical Bid – Marked Cover-II): 
a) Bidders undertaking letter  
b) Supporting documents as per Eligibility Criteria 
c) Performance/Completion Certificate from clients 
d) Bidder Information 
e) Acceptance of Compliance Statement  
f) Duly signed Tender document and corrigendum, if any 
g) Power of attorney in favour of authorized person signing the Bid 

documents. 
h) Certificate of Incorporation & Partnership Deed, if applicable 
i) PAN No. 
j) ESI & EPF Registration, if applicable 
k) GST Registration No. 
l) Copy of last three years audited balanced sheet, Profit & Loss Statement, 

Balance Sheet and ITR. 
m) List of similar work completed in last 7 (Seven) years with details enclosing 

completion certificate from the principal employer / clients along with the 
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names of two responsible clients/ persons with address & telephone 
number who will be in position to certify about quality as well as past 
performance of your organization. 

n) List of Govt./ Quasi-Govt. Deptt. and other organizations of repute with 
whom the company is empaneled. 

 
Note: 
a.  All pages of the bid documents must be signed by authorized person. 
b. All pages of the bid documents should be numbered in serial order i.e. 1, 2, 3… 
c. Commercial bid to be submitted in e-procurement process only. No hardcopy of the 
same be enclosed with the supporting documents. Submission of Commercial Bid along 
with Physical submission of tender document will summarily lead to rejection of the bid. 
 
4. PRELIMINARY EXAMINATION 
4.1 Bank will examine the bids to determine whether they are complete, whether any 
computational errors have been made, whether required information has been provided 
as underlined in the bid document, whether the documents have been properly signed, 
and whether bids are generally in order. 
 
4.2 The bid determined as not in order as per the eligibility criteria will be rejected by 
the Bank. The decision of the Bank is final towards evaluation of the bid documents. 
 
5. EVALUATION AND AWARD CRITERIA 
 
5.1 After opening of the technical bids, all the documents and annexure (except 
commercial documents/offer) will be evaluated first by the Bank. First, received bids will 
be evaluated based on the eligibility criteria. Technical bids of only those bidders 
satisfying the eligibility criteria will be evaluated. 
 
5.2 Only those bidders satisfying the technical requirements and accepting the terms 
and conditions of this document shall be short-listed for further steps. 
 
5.3 PNB will determine to their satisfaction whether the bidder selected as having 
submitted the best evaluated responsive bid is qualified to satisfactorily perform the 
contract. The decision of PNB will be final in this regard. 
 
5.4 The determination will take into account bidder’s financial, technical and support 
capabilities, based on an examination of documentary evidence submitted by bidders in 
support of eligibility criteria. Further, to determine the Bidder’s eligibility / past 
performance as part of evaluation of technical bid, Bank may, at its discretion: 
 

 Carry out site visits at works previously executed by the bidder. 
 Visit the workshops / manufacturing facilities etc. of the bidder. 
 Seek Confidential Reports from previous clients of Bidder to ascertain their past 

performance. 
The bidder shall have no objection to the above and shall extend their full cooperation, 
including coordinating the visits to their workshops or sites of their previous clients. 
 
5.5 The award of contract will be based on evaluation of technical and commercial 
bids. The decision of the Bank is final towards evaluation of the bid documents. 
 
 
 



Page 11 of 82 
 

 
 
 

4. PURPOSE OF TENDER 
 

In Bank’s Head office building a Sewerage Treatment Plant (STP) of capacity 125 KL                    
(Kilo Litres) was installed in the year 2017. The Plant is installed in the third basement of 
building with double height structure.  

The Plant is based on MBR technology with installation of 10 nos of MBR membranes of 
Make (Suez/GE now Veolia). 

With the operation of plant the output of membrane has reduced and now bank want to 
replace the existing membranes along with installation of equipments and Upgradation 
of STP plant with auto backwash cycle system and other features.  
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5 ELIGIBILITY CRITERIA 
 
1. The Bidder should possess the requisite experience, resources and capabilities in 

providing the services necessary to meet the requirements, as described herein. 
The Bidder should also possess the technical know-how and the financial 
wherewithal that would be required to complete the scope of work. The Bid must 
be complete in all respects and should cover the entire scope of work as 
stipulated in the tender document. Bidders not meeting the Eligibility Criteria will 
not be considered for further evaluation and bid submitted by them shall be 
summarily rejected. 

 
2. This invitation of bids is open to all intending, bonafide & experienced contractors 

(proprietary / partnership / private / limited company) registered in India under 
Partnership Act, 1932 / Companies Act, 1956 and their subsequent revisions / 
amendments, provided they fulfill the minimum eligibility criteria as below. 
Consortium/Joint Ventures and Special Purpose Vehicles are not eligible for the 
tender and the bid, if any, submitted by them shall be summarily rejected. 
Proposals not complying with minimum eligibility criteria, as enumerated below, 
will be rejected and will not be considered for evaluation of technical bid.  
 

3. The proposal should adhere to the following minimum eligibility criteria: 
 

S. 
No. 

Minimum Eligibility Criteria 

1. The Bidder should have satisfactorily completed similar works during last 7 
(seven) years ending last day of the month of May 2025 with Central/State 
Government Department/Central Autonomous Body/Central Public Sector 
Undertaking/City Development Authority/Municipal Corporation of City formed 
under any Act by Central/State Government and published in Central/State 
Gazette/ Scheduled Commercial Banks or its subsidiaries/Private organizations 
should be either of the following: - 
 

One similar nature work amounting to ₹ 54,40,000/- 
Or 

Two similar nature work amounting to ₹34,00,000/-  
Or 

Three similar nature work amounting to ₹ 27,20,000/- 
 
Similar work means Upgradation/ Supply Installation Testing and 
Commisioning(SITC) of Sewerage Treatment plant of minimum capacity 100 
KLD capacity executed under one agreement. Cumulative works executed 
under rate contract shall not be treated as one work. 
 
Components of work executed other than those included in definition of similar 
shall be deducted while calculating cost of similar work. Bidder shall submit 
abstract of cost of work in support of the same. 
 
Certificates of satisfactory completion of similar work should be issued by an 
Authority not below the rank of Executive Engineer/Chief Manager of Principal 
Employer / Client department and the same are to be uploaded on Bank’s website 
along with supporting documents. 
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In case the similar work/s is of private nature other than Central/State 
Government/Central Autonomous Body/Central Public Sector undertaking/City 
Development Authority/ Municipal Corporation of city, they shall be required to 
submit T.D.S. Traces / Certificates for such works issued by respective Principal 
Employer/ Clients. 
 
The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple interest of 7% per annum, calculated 
from the date of completion to the last date of receipt of application for tender. 
 

2. The minimum average annual turnover of Bidder for the last three financial years 
i.e. 2021-22 2022-23 & 2023-24 must not be less than ₹ 20,40,000/-. Bidder to 
upload audited Balance sheet, Profit & Loss statement and trading account details 
for these financial years, if applicable. 
 
The multiplication factor of 7% per annum simple interest is not applicable on the 
Annual Financial Turnover figures. 

3. The Applicant should not have been black-listed/ barred by any Central/ State 
Government Department/ Central Autonomous Body/ Central Public Sector 
Undertaking/ City Development Authority/ Municipal Corporation of City formed 
under any Act by Central/ State Government and published in Central/ State 
Gazette/ Public Sector Banks etc. Further, similar eligible works should not have 
been carried out on Back to Back basis and the Applicant shall have to furnish 
undertaking as under. An undertaking in this regard is to be submitted to Bank by 
Bidder (on stamp paper of Rs.100/-) 
“I/ We undertake and confirm that  
1.  Eligible similar work(s) has/ have not been executed through another 
agency on back to back basis. 
2.  I/ We have not been black-listed/ debarred by any office of Bank/ DFS or 
regulators like RBI, SEBI, IRDA etc/ Department of Expenditure, Ministry of 
Finance Government Agency.”  
Further that, if such a violation comes to the notice of the Bank, then I/we shall 
be debarred for bidding in Bank in future forever. Also, if such violation comes to 
the notice of the Bank before date of start of work, the Bank shall be at liberty to 
forfeit the entire amount of Earnest Money Deposit.” 
 
Note: The bidder must submit the Compliance Statement failing which the bids 
may not be taken for further evaluation. 

  
1) The bidder should be Class-I local supplier. “Class-I local supplier” means a 

supplier or service provider, whose goods, services or works offered for 
procurement, meets the minimum “local content” as prescribed for Class-I local 
supplier as per DPIIT vide OM P-45021/2/2017PP (BE-II) dated 16.09.2020 
issued the Public Procurement (Preference to Make in India) Order 2017-revision. 
The “local content” requirement to categorize a supplier as “Class-l local supplier” 
is minimum 50%. “Local content” means the amount of value added in India which 
shall, unless otherwise prescribed by the nodal ministry, be the total value of the 
item procured (excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion of the total value, 
in percent. 
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2) Verification of “local content”: The “Class-I local supplier” with the bid 
document shall be required to submit self-certification the bidder meets the local 
content requirement for “Class-I local supplier” as per Annexure-II. 

 
3) Bidder must submit documentary evidence in respect of all above mentioned 

criteria while submitting the proposal. Proposal of bidder who do not fulfill the 
above criteria or who fail to submit documentary evidence thereon would be 
rejected. 

 
4) Bidder has to upload scanned and legible copies of all supporting documents on 

Bank’s e-procurement website https://etender.pnbnet.in for its scrutiny.  
 

5) The Bank reserves the right to request for any additional information and also 
reserves the right to reject or accept the bid of a bidder, if in the opinion of Bank 
the qualification data is incomplete or the bidder is found not qualified to 
satisfactorily execute the requirements of the project and no communication shall 
be entertained in this regard in future. 
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6 APPENDIX TO FORM OF TENDER 
 

1. Defects Liability 
period 
 

12 Months from date of virtual completion of work. Virtual 
completion of the project will be certified and recorded by 
official assigned by Bank/ Site Engineer. 

2. Date of 
Commencement 

Date of start of work shall be reckoned from 7th day of 
issue of award letter. 

3. Stipulated time of 
completion 

Three months/ 90 Days from the date of commencement 
of work.  

4. Period of Final 
Measurements 

1 (One) months from the Date of Virtual Completion  

5. Liquidated Damages 0.5% of the contract amount shown in the tender per 
week subject to the ceiling of 7.5% of the accepted 
contracted sum. 

6. Minimum Value of 
work for Interim 
Certificate 

₹ 40 lacs.  

7. Total Security 
Deposit 

8% of the contract sum  

8. Performance 
Security 

Performance Security (inclusive of EMD) will be 3% of the 
contract sum. Performance security for works shall be 
returned to the party within 14 days after virtual completion 
of work. 

9. Retention Money for 
defect liability period  

8% of the gross value of each interim bill with maximum of 
5% of the contract value  

10. Period of Honouring 
Certificate 

15 days from date of receipt of certificate from the official 
assigned by Bank/ Site Engineer  

11. Refund of total 
Security Deposit 

Retention money will be refunded within 30 days after end of 
the defect liability period, provided that contractor has 
satisfactorily carried out all the works attended to all defects 
in accordance with the conditions of the Contract, including 
the site clearance. 
 
After completion of work, Retention money can be refunded 
after obtaining a Bank Guarantee of equivalent amount for a 
time period till the end of defect liability period plus claim 
period. Bank Guarantee should be from any Scheduled 
Commercial Bank other than Punjab National Bank. Claim 
period would be considered as mentioned on Bank 
Guarantee or 03 Months after the end of defect liability 
whichever is later. 
 
Bank guarantee if any submitted by the contractor/bidder 
shall remain valid for claim period or a period of 90 days 
beyond the date of completion of all contractual obligations. 
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7 ARTICLES OF AGREEMENT 
 

This agreement is made at ………. on.............. Day of.................... 2025 between 
Punjab National Bank, a body corporate constituted under the Banking Companies 
(Acquisition and transfer of Undertaking Act 1970) having its Corporate office at Plot No. 
4, Sector 10, Dwarka, New Delhi – 110075 and its office at HO GSAD, Corporate office 
at Plot No. 4, Sector 10, Dwarka, New Delhi – 110075 (Hereinafter referred to as “The 
Bank " which expression shall be deemed to mean and include its successors, 
administrators and permitted assigns) of the one part & ....................................... (herein 
after called "the Successful Bidder/Contractor" which expression shall be deemed to 
mean and include its successors, administrators and permitted assigns) of the other 
part. 
 
WHEREAS the Bank is desirous of executing work of Upgradation of existing 125 KLD 
Sewage Treatment Plant installed at Punjab National Bank’s Head Office, Plot 
No.4, Sector 10, Dwarka, New Delhi-110075 and has by letter of acceptance 
dated.................accepted a tender by the Contractor for the execution, completion & 
maintenance of such work. 
 
After discussion, the Bank and the bidder agree to enter into this agreement on the 
terms and condition set out hereunder: 
 
NOW THIS AGREEMENT WITNESSES AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the said conditions of contract hereinafter referred to: 

 
2. The following documents, terms and conditions contained therein shall form and 
construe as integral part and parcel of this agreement and be read as part and parcel of 
this agreement, viz. 

a. Original tender document duly signed and stamped on each page by the 
authorised signatory of the bidder; 
b. Relevant correspondence letters / communications forming parts of contract and 
referred to in acceptance letter; 
c. Acceptance of Award of Work; 
d. Bill of quantities ; 
e. Corrigendum/Addendums (if published); and  
f. Other additional documents as may be required. 

 
3. The aforesaid documents shall be taken as complementary and mutually 
explanatory of one another, but in the case of ambiguities of discrepancies the latest 
documents issued by the Bank shall prevail over the earlier documents. 

 
4. In consideration of payment to be made by the Bank to the successful bidder as 
hereinafter mentioned, the successful bidder hereby covenants with the Bank to perform 
execute, complete and maintain the work in due respects and in conformity with the 
provision of the contract and tender documents. 

 
5. The Bank hereby covenants to pay the Contractor/successful Bidder in 
consideration of the execution, completion of the work such sums as shall become 
payable hereunder at the time(s) and in the manner prescribed in the said conditions 
and schedule/ bill of quantities (i.e. commercial bid) prescribed in the contract.  
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6. All disputes or differences whatsoever arising between the parties shall be settled 
amicably. If parties are not able to solve amicably, the same shall be settled by 
arbitration by a sole Arbitrator to be nominated by the competent authority of Punjab 
National Bank in accordance with Arbitration and Conciliation Act 1996 and the Rules 
and Regulations framed thereunder, as may be amended from time to time. The award 
made in pursuance thereof shall be binding on the parties.. Venue of arbitration shall be 
at New Delhi and the language shall be English. The Parties to the arbitration shall bear 
their own costs. The Arbitrator shall give a reasoned award. 

 
7. All disputes arising out of or in connection with this agreement shall be deemed to 
have arisen in New Delhi and only the courts of New Delhi shall have the jurisdiction to 
determine the same. 

8. Notices as required by the agreement that shall be entered with the successful 
bidder shall be sent to the addresses as would be mentioned first therein or such other 
addresses as the Parties may designate from time to time, and shall be sent by certified 
or registered mail with acknowledgement due on receipt. 
 

 
SIGNED AND SEALED AND DELIVERED BY THE 
 
 
Said       Said 
 
(Name)       (Name) 
 
 
on behalf of the Contractor    on behalf of the Bank 
 
In the presence of      In the presence of 
 
 
Name:       Name 
 
 
Address:       Address: 
 
This form is included in the tender documents only for the information of the bidders. 
Only the successful bidder will be in due course, required to complete the form. 
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8 GENERAL CONDITIONS OF CONTRACT (GCC) 
 

Except where provided for in the description of the individual items in the Schedule of 
quantities and in the specification and conditions laid down herein after and in the 
drawings, the work shall be carried as per standard specifications and under the 
directions of the Bank. 
 
1) INTERPRETATION 
 
In construing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except 
where the subject of context otherwise requires : 
 

i. Employer: The term employer shall denote Punjab National Bank with their Head 
Office at Plot No. 4, Sector 10, Dwarka, New Delhi – 110075, and any of its employees 
or representative authorized to act on its behalf. 
 

ii. The Bank: The term Bank shall mean Punjab National Bank, the Employer. 
 

iii. The Engineer in charge: The term means Engineer of the Bank deployed to look 
after the work. 
 

iv. Contractor: The term Contractor shall mean M/s ______________(name and 
address of the Contractor) and his/their heirs, legal representatives assigns and 
successors. 
 

v. Site: The site shall mean the site (……………….................………………………) 
where the works are to be executed as shown within boundary on the Site Plan including 
any building and erections thereon allotted by the employer for the Contractor's use. 
 

vi. Site Engineer: The Site Engineer may be appointed by the Bank. The Bank may 
also determine the number of Site Engineers and the supporting staff at site office- to 
assist him/ her and also whether the Site Engineer shall be temporary or permanent. As 
far as possible, the Site Engineer should assume charge of his post before the 
Contractor reports onsite of work. Where more than one Site Engineer is appointed, one 
of them shall be designated as Senior Site Engineer by the Bank and the other Site 
Engineer shall be reporting to the Senior Site Engineer. 
 

vii. Specifications and Drawings: The work is to be carried out by the Contractor in 
accordance with drawings, specifications, the schedule of quantities and any further 
drawings, which may be supplied, or any other instruction, which may be given by the 
Employer from time to time during the execution of the work. 
 

viii. Drawings relating to work given to the Contractor together with a copy of schedule 
of quantities are to be kept at site and Employer shall be given access to such drawings 
or schedule of quantities whenever necessary. 
 

ix. In case any detailed drawings are necessary, Contractor shall prepare such 
detailed drawings and/or dimensional sketches therefore and have it confirmed by the 
employer prior to taking up such work. 
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x. The Contractor shall ask in writing for all clarifications on matters occurring 
anywhere in drawings, specifications and schedule of quantities or to additional 
instructions at least ten (10) days ahead of the time when it is required for 
implementations so as to enable the Employer to give a decision thereon. 
 

xi. "The Work" shall mean the work or works to be executed or done under this 
contract. 
 

xii. "Act of Insolvency" shall mean any act as such as defined by the Presidency 
Towns Insolvency Act or Provincial Insolvency Act or any Amending Statutes. 
 

xiii. “The Schedule of Quantities" shall mean the schedule of quantities as specified 
and forming part of this contract. 
 

xiv. Order of precedence for any ambiguity in the schedule of quantities, general 
conditions, special conditions, specifications and drawings for the Contractor shall be as 
per the decision of the Employer and the same will be binding on the Contractor, and 
shall be read as under in the decreasing order of importance. 
a) Schedule of Quantities. 
b) Drawings. 
c) Special Conditions 
d) General Conditions. 
e) Standard (Technical) Specifications of Contract. 
f) C.P.W.D specifications. 
g) Bureau of Indian Standards specifications. 
h) State P.W.D./General Engineering Practice. 
i) Integrity Pact. 
 
Any ambiguity observed shall be brought to the notice of Employer and shall be 
executed only after obtaining approval from the Employer. In case of any ambiguity 
between the above, the most stringent one shall follow. 
 
2) SCOPE OF WORK 
 

The work consists of Upgradation of existing 125 KLD Sewage Treatment Plant 
installed at Punjab National Bank’s Head Office, Plot No.4, Sector 10, Dwarka, New 
Delhi-110075in accordance with the ‘'Schedule of Quantities".  The Change of MBR 
Membrane and other Equipment of STP Plant etc. works  are within the scope of this 
tender. It includes supply all materials, labour, tools and equipment and management 
necessary for and incidental to the completion of the work. All work, during its progress 
and upon completion, shall conform to the lines, elevations and grades as shown on the 
drawings furnished by the Employer. Should any detail essential for efficient completion 
of the work be omitted from the drawings and specifications it shall be the responsibility 
of the contractor to inform the Employer and to furnish and install such detail with 
Employer's concurrence only, so that upon completion of the proposed work the same 
will be acceptable and ready for use. Brief detail is as under: 
 
a) Design, Supply of material, equipment for revamping of existing STP plant  
b) Replacement of existing MBR membranes with new Membranes on new newly 

fabricated skid of SS 304.  
c) Mixer in anoxic tank  
d) Replacement of air diffusion system with fine bubble diffuser along with new piping 
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e) Replacement of existing piping and installation of new piping , SS and CVPC 
f) Installation of backwash pumps along dosing pump and tank  
g)  Installation of chain block system  
h) Replacement of media of softener and ACF 
i) Replacement/modification of existing control panel by using existing PLC and HMI 

for making the plant automated for backwash and other operations as per bank 
requirement 

j) Any other work which not mentioned in the BOQ but necessary for Upgradation of 
plant will be in scope of work. 

k) Shifting of permeate pump 
l) SITC of Electrical Panel 
m) SITC submersible sludge transfer pump 
n) Providing operation manual, log sheets, SOP, As build drawings 
o) Training to staff  
 
Employer or his representative may in their absolute discretion issue further drawings 
and/or written instructions, details, directions and explanations, which are, hereafter 
collectively referred to as "The Employer's instructions" in regard to : 
 
a) The variation or modification of the design quality or quantity of works or the 
addition or omission or substitution of any work; or 
b) Any discrepancy in the drawings or between the schedule of quantities and/or 
drawings and/or specification; or 
c) The removal from the site of any defective material brought thereon by the 
contractor and the substitution of any other material thereof; or 
d) The demolition removal and/or re-execution .of any work executed by the 
contractors; or 
e)  The dismissal from the work of any persons employed there upon; or 
f)  The opening up for inspection of any work covered up; or 
g)  The rectification and making good of any defects under clauses hereinafter 
mentioned and those arising during the maintenance period (retention period).  
 
The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer's or his representative's instructions, provided always that verbal instructions, 
Directions and explanations given to the contractor's or his representative upon the 
works by the Employer or his representative shall, if involving a variation, be confirmed 
in writing to the contractor(s) within seven days. No works for which rates are not 
specifically mentioned in the commercial bid shall be taken up without written permission 
of the Employer or his representatives. Rates of items not mentioned in the commercial 
bid shall be fixed by the Employer as provided in Clause "Variation/Deviation" 
hereunder. 
 
Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work unless otherwise specifically 
requested by Bank.   
 
3) VISIT OF SITE 
Intending Bidder shall visit the site and make himself thoroughly acquainted with the 
local site conditions, nature and requirements of the works, facilities of transport 
conditions, effective labour and materials, accesses and storage for materials and 
removal of rubbish. The Bidder shall provide in their bid for cost of carriage, freight and 
other charges as also for any special difficulties and including police restriction for 
transport etc. for proper execution of work as indicated in drawings. The successful 
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Bidder will not be entitled to any claim of compensation for difficulties faced or losses 
incurred on account of any site conditions which existed before the commencement of 
the work or which in the opinion of the Employer might be deemed to have reasonably 
been inferred to be so existing before commencement of work. 
 
4) TENDERS 
The e-tender should be submitted by bidder duly quoted commercial bid and also 
digitally signed. 
The commercial bid shall be filled in as follows: 

i. The rates column to be filled. 
ii. The employer reserves the right to reject the lowest or any tender. 

 
The Bank reserves the right to accept the tender in full or in part and the bidder shall 
have no claim for revision of rate or other conditions if his tender is accepted in parts. 
The bidders should note that the tender is strictly on item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correctly worked out 
and self-supporting.  The Employer may call upon a bidder for the detailed analysis of 
any or all of the rates shall be quoted/submitted by the Contractor. The Employer shall 
not be bound to recognize the Contractor's analysis. 
 
The works shall be paid for as "measured work" on the basis of actual work done and 
not as "lump sum" contract. 
 
All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved directly related to and reasonably detectable from the drawings, specifications 
and schedule of quantities and no further extra charges shall be allowed in this 
connection. In the case of lump sum charges in the tender in respect of any item of 
works, the payment of such items of work shall be made for the actual work done on the 
basis of lump sum charges as shall be assessed to be payable by the Employer and the 
same shall be binding on the Contractor. 
 
The Employer has power to add to, omit from any works as shown in drawings or 
described in specifications or included in schedule of quantities and intimate the same in 
writing to the Contractor. However, no addition, omission or variation shall be made by 
the Contractor in any of the works without authorization from the Employer, and any 
such variation by the Bank shall not vitiate the contract. 
 
The bidder shall note that his bid shall remain open for consideration for a period of 90 
days from the date of opening of commercial bid. 
 
5) CONTACTING THE BANK 
Any effort by a bidder to influence the Bank in evaluation of the bid, bid comparison or 
contract award decision may result in the rejection of the Bidders' bid. Bank's decision 
will be final and without prejudice and will be binding on all parties. 
 
6) CLARIFICATIONS OF BIDS 
The Bank to assist itself in the examination, evaluation and comparison of bids may, at 
its discretion, ask any bidder for a clarification. The response should be in writing and no 
change in the price or substance of the bid shall be sought, offered or permitted. 
 



Page 22 of 82 
 

7) AMENDMENT OF BIDDING DOCUMENTS 
At any time prior to the last Date and Time for submission of bids, the Bank at its sole 
discretion may, for any reason, modify the Bidding Documents through amendments. All 
amendments shall be uploaded on the Bank’s websites (www.pnbindia.in and 
https://etender.pnbnet.in) and shall be binding on all who are interested in bidding. 
 
In order to provide prospective Bidders a reasonable time to take into account the 
amendment if any, while preparing their bid, the Bank may, at its discretion, extend the 
deadline for submission of bids. 
 
8) MODIFICATION AND WITHDRAWAL OF BID BY THE BIDDER 

i.  Modification of the submitted bid shall be allowed on-line and the bidder may 
modify and resubmit the bid on-line only before the deadline of Bid Hash Preparation. 
For modification of e-bid, bidder has to rework and upload/resubmit digitally signed 
modified bid on bank’s e-tendering portal i.e. https://etender.pnbnet.in. 
 

ii. Bids once submitted will be treated as final and no bid may be modified 
subsequent to the deadline for Bid Hash Preparation. 
 

iii. No bid may be withdrawn in the interval between the deadline for submission of 
bids and the expiration of period of bid validity specified in tender documents. For 
withdrawal of bid after the end date of online bid submission, the bidder will have to 
make a request in writing to Tender Inviting Authority of Bank. Withdrawal of bid may be 
allowed till issue of issue of work order with the following provision of penal action: 
 
a) If the request of withdrawal is received before fixing the date for opening of 
commercial bid, the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited 
and bidder will be debarred for 6 months from participating in tenders in Punjab National 
Bank. The commercial bid of remaining technically qualified bidders will be opened and 
the tender process shall go on. 
 
b) If the request of withdrawal is received after fixing the date for opening of 
commercial bid, the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited 
and bidder will be debarred for 1 year from participating in tenders in Punjab National 
Bank. The commercial bid of all technically qualified bidders including this bidder (if he 
found technically eligible) will be opened and action will follow as under: 
 
c) If the bidder withdrawing his bid is other than L-1, the tender process shall 
go on. 
 
d) If the bidder withdrawing his bid is L-1, the re-tendering shall be done. 
 
9) AGREEMENT 
The successful Contractor may be required to sign agreement as may be drawn up to 
suit local conditions and shall pay for all stamps and legal expenses, incidental thereto. 
 
10) RELATIONSHIP BETWEEN PARTIES:  
The engagement of bidder shall not constitute the appointment of either Party as the 
legal representative or agent of the other Party. This engagement is on a Principal to 
Principal basis between the Parties hereto. No Party to this  engagement shall have any 
right or authority to assume, create or incur any liability or any obligation of any kind, 
express or implied, against or in the name of or on behalf of the other Party to this 
Agreement except as may be specifically provided. 
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11) PUBLICITY 
In connection with the transactions contemplated by this engagement/agreement each 
Party agrees that it will not use other Parties name, marks, symbols, or logos in any 
advertising, promotional material, press release, publication, public announcement, or 
through other media, whether written or oral, without the prior written consent of such 
other Party. 
 
12) NON-EXCLUSIVITY: 
It is expressly agreed that the engagement/agreement between the parties, shall be on a 
non-exclusive basis. Bank reserves its right to appoint/ engage one or more contractors/ 
agencies/ service providers to provide the like services or/ and work concurrently during 
the currency of engagement. 
 
13) GOVERNMENT AND LOCAL RULES 
The Contractor shall confirm to the provisions of all local Bye-laws and acts relating to 
the work and to the regulations etc. of the Government and local authorities and of any 
company with whose system the structure is proposed to be connected. The Contractor 
shall give all notices required by said act, rules, regulations and Bye- laws etc. and pay 
all fees payable to such concerned administrative/municipal authorities for execution of 
the work involved. The cost if any shall be deemed to have been included in his quoted 
rates, taking into account all liabilities for licenses etc. He shall indemnify the employer 
against such liabilities and shall defend all actions arising from such claims or liabilities. 
 
14) TAXES AND DUTIES 
The bidders must include in their quoted bid prices all duties, royalties, cesses, labour 
cess, GST or any other taxes or local charges, as applicable. TDS shall be deducted at 
source and the certificate in respect of TDS shall be issued by the Bank as per rule. Any 
variation in taxes and duties and/or imposing any new taxes and duties during currency 
of contract or extended period shall be borne by the bidder. No claim whatsoever on this 
account shall be entertained. 
 
15) PROVISIONAL SUM (P.S.) 
All provisional sums described in the schedule of quantities as P.S. shall be exclusively 
allotted to the purchase of materials and not for any handling and fixing to be done by 
the Contractor. Such cost of handling and fixing with profit (including transport charges if 
required) shall be separately included in the contract price as described in the schedule 
of quantities. The disposal of the amounts covered under this head shall be absolutely at 
the discretion of the Employer. The Contractor is liable to make payments for these 
materials to the suppliers on certificate or orders issued by the Employer and shall 
realize them through his bills from the Employer. 
 
16) QUANTITY OF WORK TO BE EXECUTED 
The quantities shown in the schedule of quantities are intended to-cover the entire work 
but the Employer reserves the right to execute only a part or the whole or any excess 
thereof without assigning any reason therefore and the same shall be binding on the 
Contractor.  
 
17) OTHER PERSONS ENGAGED BY THE EMPLOYER 
The employer reserves the right to execute any part of the work included in this contract 
or any work which is not included in this contract by other agency or persons and 
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Contractor shall allow all reasonable facilities and use of his scaffolding for the execution 
of such work. 
 
18) TOTAL SECURITY DEPOSIT 
The Total Security Deposit on the contract should be 8% of the contract amount. Total 
Security Deposit comprises of the following: 
 
i) Earnest Money Deposit 
The bidder will have to deposit Earnest Money Deposit (EMD) of ₹1,36,000/-(Rupees 
One Lakh Thirty Six Thousand only). EMD shall be accepted in form of Insurance Surety 
Bonds, Account Payee Demand Draft (in favour of Punjab National Bank payable at 
Delhi), Fixed Deposit Receipt (lien to be marked in favour of PNB), Bankers’ Cheque (in 
favour of PNB) or Bank Guarantee (including e-Bank Guarantee) (from any Scheduled 
Commercial Bank other than PNB) or online payment in non-customer account (i.e. A/c 
No: 1988002100141010 & IFSC Code: PUNB0976200) of (the procuring office of PNB). 
EMD is to be submitted with Envelope-I. EMD should be valid within the bid validity 
period of 90 days after the date of opening of commercial bid. The bidder shall also 
extend the EMD validity without giving any reasons, for the duration whatever requested 
by the Bank. 
 
Bid Securities (i.e. EMD) of unsuccessful bidders shall be returned within 30 days of 
declaration of result of technical evaluation. EMD of successful contractor be kept in 
sundries account of Bank. The employer is not liable to pay any interest on the Earnest 
Money. 
 
ii) Performance Security 
Performance Security will be 3% of the contract sum. This performance security will be 
inclusive of EMD amount. Successful Bidder need to submit the performance security 
within 3 days of award of work. The performance security can be submitted in form of 
Insurance Surety Bonds, Account Payee Demand Draft (in favour of Punjab National 
Bank payable at Delhi, Fixed Deposit Receipt (lien to be marked in favour of PNB), Fixed 
Deposit Receipt (lien to be marked in favour of PNB), Bankers’ Cheque (in favour of 
PNB) or Bank Guarantee (including e-Bank Guarantee) (from any Scheduled 
Commercial Bank other than PNB) or online payment in non-customer account (i.e. A/c 
No: 1988002100141010 & IFSC Code: PUNB0976200) of (the procuring office of PNB). 
Performance security for works shall be returned to the Successful Bidder within 14 days 
after virtual completion of work  
 
iii) Retention Money 
a) The retention percentage (i.e. deduction from the interim bill) shall be 8% of the 

gross value of each interim bill. 
b) The maximum amount of retention money shall be 5 % of the contract value.  
c) Retention amount will be refunded within 30 days after expiry of defects liability 

period provided he has satisfactorily carried out all the works, attended to all 
defects in accordance with the conditions of the Contract, including the site 
clearance. 

d) After completion of work, Retention money can be refunded after obtaining a 
Bank Guarantee of equivalent amount for a time period till the end of defect 
liability period plus claim period. Bank Guarantee should be from any Scheduled 
Commercial Bank other than Punjab National Bank. Claim period would be 
considered as mentioned on Bank Guarantee or 3 months after the end of defect 
liability whichever is later. 
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e) Bank guarantee if any submitted by the contractor/bidder shall remain valid for a 
period of 90 days beyond the date of completion of all contractual obligations. 

 
19) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred there from and if 
the Contractor finds any discrepancies therein, he shall immediately and in writing refer 
the same to the employer whose decision shall be final and binding. 
 
The rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplation of the contract and beyond the 
unit price. No extra payments will be allowed for incidental or contingent work, labour 
and/or materials inclusive of all taxes and duties whatsoever except for specific taxes, if 
any, stipulated in the tender documents. 
 
The Contractor shall supply, fix and maintain at his own cost for the execution of work, 
all tools tackles, machinery and equipment and all the necessary centering, scaffolding, 
fencing, boarding, watching and lighting by night as well as by day required not only for 
the proper execution and protection of the said work but also for the protection of the 
public and safety of any adjacent roads, streets, walls, houses, buildings all other 
erections, matters and things and Contractor shall take down and remove any or all such 
centering, scaffolding, planking, timbering, strutting, shoring etc. as occasion shall be 
required or when ordered to do so and shall fully reinstate and matters and things 
distributed during the execution of works to the satisfaction of the Employer. 
 
The Contractor shall at all times give access to workers by the Employer or any men 
employed on the buildings. 
 
20) TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
20.1) Time of completion 
The entire work is to be completed in all respects within the stipulated period Three 
month from the commencement date. Time is the essence of the contract and shall be 
strictly observed by the Contractor.  
 
The work shall not be considered as completed until the Employer have certified in 
writing that work has been completed and the defects liability period  shall commence 
from the date of such certificate. 
 
20.2) Extension of Time 
If, in the opinion of the Employer the works be delayed 
a) By reason of instruction from the employer in consequence of proceedings taken 

of threatened by or disputes, with adjoining or neighboring owners or 
b) By the works, or delay, of other contractors or tradesmen engaged or nominated 

by the Employer and not referred to in the specification or 
c) By reason of authorized extra and additions or 
d) By reason of any combination of workmen or strikes or lock-out effecting any of 

the building trades or 
e) From other causes which the employer may consider are beyond the control of 

the Contractor, the Employer at the completion of the time allowed for the 
contract, shall make fair & reasonable extension of the time for completion in 
respect therefore. In the event of the Employer failing to give possession of the 
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site upon the day specified above the time of completion shall be extended 
suitably. 

 
In case of such strikes or lock-outs, as are referred to above, the Contractor shall 
immediately give the Employer, written notice thereof. Nevertheless, the Contractor shall 
use his best endeavors all that to prevent delay, and shall do all that may be reasonably 
required, to the satisfaction of the Employer to proceed with the works and on his doing 
so that it will be ground of consideration by the Employer for an extension of time as 
above provided. The decision of Employer as to the period to allow for an extension of 
time for completion hereunder (Which decision shall be final and binding on the 
Contractor) shall be promulgated at the conclusion of such strike or lock-out and the 
employer shall then, in the event of an extension being granted, determine and declare 
the final completion date. The provision in clause 20.4 with respect to payment of 
liquidated damages shall, in such case, be read and construed as if the extended date 
fixed by the employer were substituted for and the damage shall be deducted 
accordingly. 
 
20.3) Progress of work 
During the period of execution the Contractor shall maintain proportionate progress on 
the basis of a programmed chart submitted by the Contractor immediately before 
commencement of work and agreed to by the Employer. Contractor should also include 
planning for procurement for scarce material well in advance and reflect the same in the 
programmed chart so that there is no delay in completion of project. A Progress report of 
the work is to be submitted by the Contractor fortnightly in the format approved by the 
Employer. 
 
20.4) Liquidated Damages 
Should the work be not completed to the satisfaction of the Employer within the 
stipulated period, the Contractor shall be bound to pay to the employer a sum calculated 
as given below by way of liquidated damages and not as penalty during which the work 
remains un commenced or unfinished after the expiry of the completion date. 
 
0.5% of the contract amount shown in the tender per week subject to the ceiling of 7.5% 
of the accepted contracted sum. Any delay beyond this, Punjab National Bank shall be 
free to terminate the contract and get the work done from an alternate source at the risk 
of the contractor. 
 
21) TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE 
OFFICE REQUIREMENTS 
The Contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the contractor's representative and staff which offices shall be open 
at all reasonable hours to receive instruction notices or communications and clear way 
on completion of the works and make good all work disturbed. 
 
All drawings maintained on the site are to be carefully mounted on boards of appropriate 
size and covered with a coat of approved varnish. They are to be protected from ravages 
of termites, ants, and other insects. 
 
The contractor shall provide at his own cost all artificial light required for the work to 
complete the work within the specified time. 
 
The contractor shall arrange for temporary latrines and other welfare provision as per the 
applicable labour laws for the use of workers and field staff and keep the same in a 



Page 27 of 82 
 

clean and sanitary condition to the satisfaction of the Public Health Authorities and shall 
cause such latrines and soil to be cleared away whenever necessary and shall make 
good all the works disturbed by these conveniences. 
 
Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes 
on the works during the construction, and all receptacles cisterns, water tanks etc. used 
for the storage of water must be suitably protected against breeding of mosquitoes. The 
contractor shall indemnify the Employer against any breach of rules in respect of anti-
malarial measures. 
 
The contractor shall not fix or place any placards or advertisement of any description or 
permit the same to be fixed or placed in or upon any boarding, gantry, building structure 
other than those approved by the Employer. 
 
Protective- Measures: The contractor from the time of being placed in possession of the 
site must make suitable arrangements for watching, lighting and protecting the work, the 
site and surrounding property by day, by night, on Sundays and other holidays. 
 
Contractor shall indemnify the Employer against any possible damage to the building, 
roads, or members of the public in course of execution of the work. 
 
Storage of materials: The contractor shall maintain proper storage and adequate 
protection of the materials etc. and other work that may be executed on the site including 
the tools and materials and remove same on completion. 
 
Godown shall be erected / provided for storing about six weeks' requirement of material. 
Structure shall be water-proof from all the sides and top. .Material should be stored one 
feet-above the ground level and have pucca/ wooden raised floor. 
 
Tools: Theodolite levels, prismatic compass, chain, steel and metallic tapes and all other 
surveying instruments found necessary on the works shall be provided by the contractor 
for the due performance of this contract as instructed by the Official assigned by Bank/ 
Site Engineer. All measuring tapes shall be of steel and suitable scaffolding and ladders 
that may be required for safely taking measurement shall be supplied by the contractor. 
 
The mistries and the supervisors on the works shall carry with them always a one metre 
or two metre steel tape, a measuring tape of 30 metres, a spirit level, a plumb bob and a 
square and shall check the work to see that the work is being done according to the 
drawing and specifications. The Official assigned by Bank/ Site Engineer will use any or 
all measuring instruments or tools belonging to the contractors as he chooses for 
checking the works executed or being executed on the contract. The contractor should 
cover in his rates for making provision for all reasonable facilities for the use of his 
scaffolding, tools and plant etc., for their work and no claims shall be entertained 
afterwards by the Employer in any case whatsoever. 
 
22) NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
The Contractor shall confirm to the provisions or any acts of the legislature relating to the 
work, and to the regulations and by-laws of any authorities, and / or any water, lighting 
and other companies, and / or authorities with whose system the structures were 
proposed to have renovated and shall before making any variation from the drawings or 
specifications that may be associated to so confirm, give the Employer written notice, 
specify the variations proposed to be made and the reasons for making them and apply 
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for instructions thereon. The Employer on receipt of such intimation shall give a decision 
within a reasonable time. 
 
The Contractors shall arrange to give all notices required for by the said acts, regulations 
or By- laws to be given to any authority, and to pay to such authority or to any public 
officer all fees that may be properly chargeable in respect of the work and lodge the 
receipts with the Employer. 
 
The Contractor shall indemnify the Employer against all claims in respect of patent 
rights, royalties, and damages to buildings, roads or member of public in course of 
execution of work and shall defend all actions arising from such claims and shall keep 
the Employer saved harmless and indemnified in all respects from such actions, costs 
and expenses. 
 
23) CLEARING SITE AND SETTING OUR WORKS 
The site shall be cleared of all obstructions, loose stone, and materials rubbish of all 
kinds.  
 
24) CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS 
FROM THE SITE 
The Contractor shall keep the surroundings of work places free from water, debris and 
excess / waste materials at his own expenses Electrical or other power driven equipment 
to the satisfaction of the Employer for the purpose, until the site is handed over to the 
Employer. The Contractor shall arrange for the disposal of the same so accumulated to 
the satisfaction of the Employer and the local authority and no claims will be entertained 
afterwards if he does not include in his rates for the purpose. 
 
25) ACCESS 
Any authorized representative of the Employer shall at all reasonable times have free 
access to the works and / or to the workshops, factories or other places where materials 
are being prepared or constructed for the work and also to any place where the 
materials are lying or from where they are being obtained, and the Contractor shall give 
every facility to the Bank or their representatives necessary for inspection and 
examination and test of the materials and workmanship. Except the representatives of 
the Employer, no person shall be allowed at any time without the written permission of 
the Employer. 
 
26) MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
All the works specified and provided for in the specification or which may be required to 
be done in order to perform and complete any part thereof shall be executed by the 
Contractor in the best and most workman like manner with materials of the best and 
approved quality of the respective kinds in accordance with the particulars contained in 
and implied by the specifications and as represented by the drawings or according to 
such other additional particulars and instructions as may from time to time be given by 
the Employer during the execution of the work, and to his entire satisfaction. 
 
If required by the Employer the Contractor at his own cost shall have to carry out tests 
on materials and workmanship in approved materials testing laboratories or as 
prescribed by the Employer to prove that the materials etc. under test confirming to the 
relevant IS standards or as specified in the specifications. The necessary charges for 
preparation of sample, transporting, testing etc. shall have to be borne by the Contractor. 
No extra payment on this account would in any case be entertained by the Employer. 
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All the materials (except where otherwise described) stores and equipment required for 
the full performance of the work under the contract must be provided through normal 
channels and must include charge for import duties, sales taxes, octroi, GST and other 
charges and must be the best of their kind available and contractors must be entirely 
responsible for the proper and efficient carrying out of the work. The work must be done 
in the best workman like manner. Samples of all materials to be used must be submitted 
to the Employer when so directed by the Official assigned by Bank/ site Engineer and a 
written approval from Employer must be obtained prior to placement of order of such 
materials. 
 
During the inclement weather the Contractor shall suspend works for such times as the 
Employer may direct and shall protect from damage all work during course of execution. 
Any damage (during repair & renovation) to any part of the work for any reason due to 
rain, storm or neglect of Contractor shall be rectified by the Contractor in an approved 
manner at no extra cost to the Bank. 
 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, 
the Contractor shall take all precautions necessary for the protection of work and at his 
own expense shall make good any damage arising from any of these causes. 
 
The Contractor shall cover up and protect from damage, from any cause, all new work 
and supply all temporary doors, protection to windows, and any other requisite protection 
for the execution of the work whether by himself or special tradesmen or sub-Contractor 
and any damage caused must be made good by the Contractor at his own expenses. 
 
Contractor to carry out all mandatory tests as per CPWD specifications besides the tests 
required to be done as ordered and desired by the Bank to prove that quality of material 
conforms to tender provisions.  Cost of such tests shall be borne by the contractor and 
no extra payment in this regard shall be payable. 
 
27) REMOVAL OF IMPROPER WORK 
The Employer shall during the progress of the work have power to order in writing from 
time to time the removal of any materials etc. from the work within such reasonable time 
or times as may be specified in the order which in the opinion of the Employer are not in 
accordance with specification or instructions. The employer shall have the said powers 
in case of the substitution or proper re-execution of any work executed with materials or 
workmanship is not in accordance with the drawings and specifications or instructions. In 
case the Contractor refuses to comply with the order the Employer shall have the power 
to employ and pay other agencies to carry out the work and all expenses consequent 
thereon or incidental there to as certified by the Employer.  Such expenses or costs paid 
by the Employer shall be borne by the Contractor or may be deducted from any money 
due to or that may become due to the Contractor. 
 
28) SITE ENGINEER 
The term “Site Engineer” shall mean the person posted at site by Employer to 
superintend the work. The Contractor shall afford the Site Engineer every facility and 
assistance for examining the works and materials for checking and measuring work and 
materials. The Site Engineer shall have no power to revoke, alter, enlarge or relax any 
requirements of the Contractor or to sanction any day work, additions, alterations, 
deviations, or omissions or any extra work whatever, except in so far as such authority 
may be specially conferred by a written order of the Employer. 
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The Site Engineer shall have power to give notice to the Contractor or to his foreman of 
non- approval of any work or materials and such work shall be suspended or the use of 
such materials shall be discontinued until the decision of the Employer is obtained. The 
work will from time to time be examined by the Engineer from the premises department 
of the Employer and the Site Engineer, if any, but such examination shall not in any way 
exonerate the contractor from the obligation to remedy and defects which may be found 
to exist at any stage of the work or after the same is complete. Subject to the limitations 
of this clause, the Contractor shall take instruction only from the Employer. 
 
29)  CONTRACTOR’S EMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the work 
who shall be available (by turn) throughout the working hours to receive and comply with 
instructions of the Employer. The Contractor shall engage at least one experienced 
Engineer as Site-in-Charge for execution of the work. The Contractor shall employ in 
connection with the work persons having the appropriate skill or ability to perform their 
job efficiently. 
 
The Contractor shall employ local labourers on the work as far as possible. No labourer 
below the age of eighteen years and who is not an Indian national shall be employed on 
the work. Any Labourer supplied by the Contractor to be engaged on the work on day 
work basis either wholly or partly under the direct order or control of the Employer or his 
Representatives, shall always be deemed to be a person employed by the Contractor. 
 
The Contractor shall maintain relevant records and comply with the provisions of all 
applicable labour legislations, rules and regulations framed thereunder, both state and 
central, including but not limited to the requirements of:- 
a. The Payment of Wages Act 1936 
b. Employer’s Liability Act 1938 
c. Workmen’s Compensation Act 1923 
d. Contract labour (Regulation 7 Abolition) Act, 1970 and Central Rules 1974 
e. Apprentices Act 1961 
f. Minimum Wages Act 1948. 
g. Industrial Disputed Act. 1947. 
h. Maternity Benefit Act 1961. 
i. ESI Act. 
j. Payment of Bonus Act. 
k. Payment of Gratuity Act. 
l. The Employees’ Provident Funds and Miscellaneous Provisions Act, 1952 
m. Any other Act are enactment relating thereto and rules framed there under from 
time to time. 
 
The Contractor shall keep the Employer saved, harmless and indemnified against all the 
claims under applicable labour laws or otherwise, if any, of the workmen or any other 
person and all costs and expenses as any be incurred by the Employer in connection 
with any claim that may be made by any workman or any other person. The successful 
bidder shall be responsible for settling any claim / compensation against any and all 
damages and accidents caused due to negligence on the part of his employees/workers 
engaged by it for fulfilling the obligations under this agreement and keep Bank 
indemnified from any compensation / liability. 
 
Bank shall not be responsible for any violation by the Contractor on the above 
mentioned acts/ rules. The Contractor shall be wholly/ solely responsible for any claim in 
the above referred subjects 
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The contractor shall be responsible for all statutory provisions and deductions towards 
ESI, PF or any other applicable Labour Laws, as the case may be or any other levies 
and taxes shall be borne by the contractors. 
 
The contractor shall be responsible for payments of all statutory dues with respect to 
each of his personnel/employees engaged by him to render service under this 
Agreement with respect to each applicable/extant labour law. No dues/contributions 
under any labour legislations as applicable, remain payable by the Employer with 
respect to his personnel/employees, and the contractor shall produce all records to the 
Engineer-in-charge or any other statutory authority as and when called for. The 
Engineer- in-charge does not hold any responsibility on account of any lapses in this 
regard. The contractor shall submit an undertaking in this regard with each bill 
confirming payment of all dues of sub-contractors and all statutory wages to labour 
working under him/her/sub-contractor. 
 
Bank shall not be held responsible for any penalty on failure of the any Labour 
Regulations. Bank shall have the power to inspect the Wage Register and for physical 
verification of salary paid to the staff with reference to any records of the Contractor and 
to insist the Contractor to comply with Laws. 
 
The Contractors shall arrange to provide first-aid treatment to the labourers engaged on 
the works. He shall within 24 hours of the occurrence of any accident at or about the site 
or in connection with execution of the works, report such accident to the employer and 
also to the competent authority where such report is required by law. 
 
30) DISMISSAL OF WORKMEN 
The Contractor shall in the request of the Employer immediately dismiss from works any 
person employed thereon by him who may in the opinion of the Employer be unsuitable 
or incompetent or who may misconduct himself. Such discharges shall not be the basis 
of claim for compensation or damages against the Employer or any of its officers or 
employee. 
 
31) ASSIGNMENT 
The whole of the works included in the contract shall be executed by the Contractor and 
the Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any 
part, share or interest therein nor, shall take a new partner without written consent of the 
Employer and no subletting shall relieve the Contractor from the full and entire 
responsibility of the contract or from active superintendence of the work during their 
progress. 
 
32) PROTECTION OF WORKS AND PROPERTY 
The contractor shall continuously maintain adequate protection of all his work from 
damage and shall protect the Punjab National Bank’s properties from injury or loss 
arising in connection with the contract. He/ She shall make good any such damage, 
injury, loss, except due to causes beyond his control and due to his fault or negligence. 
 
He/ She shall take adequate care and steps for protection of the adjacent properties. 
The contractor shall take all precautions for safety and protection of his temporary / 
permanent / contract employees/workers engaged on the works and shall comply with all 
applicable provisions of state/central Government and local bodies including all 
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applicable safety laws and building codes to prevent accidents, or injuries to persons or 
property of about or adjacent to the place of work. 
 
The Contractor shall be responsible for all injury to the worker or workmen or persons, 
animals or things and for all damages to the project works, materials, equipment, 
structural and / or decorative part of property which may arise from the operations or 
neglect of himself or employees/workers whether such injury or damage arise from 
carelessness, accident or any other cause whatsoever in any way connected with the 
carrying out of this contract. 
 
The clause shall be held to include inter-alia any damage to buildings whether 
immediately adjacent or otherwise and any damage to roads, streets, foot paths or ways 
as well as damages caused to the buildings and the works forming the subject of this 
contract by rain, wind or other inclemency of the weather. 
 
The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned 
in this clause so as to deliver the whole of the contract works complete and perfect in 
every respect and so as to make good or otherwise satisfy all claims for damages to the 
property or third party. 
 
33) DAMAGE TO PERSONS AND PROPERTY 
The Contractor shall be responsible for all injury to the worker or workmen or persons, 
animals or things and for all damages to the project works, materials, equipment, 
structural and / or decorative part of property which may arise from the operations or 
neglect of himself or employees whether such injury or damage arise from carelessness, 
accident or any other cause whatsoever in any way connected with the carrying out of 
this contract. 
 
The clause shall be held to include inter-alia any damage to buildings whether 
immediately adjacent or otherwise and any damage to roads, streets, foot paths or ways 
as well as damages caused to the buildings and the works forming the subject of this 
contract by rain, wind or other inclemency of the weather. The Contractor shall indemnify 
the Employer and hold harmless in respect of all and any expenses arising from any 
such injury or damages to persons or property as aforesaid and also in respect of any 
claim made in respect of injury or damage under any acts of compensation or damage 
consequent upon such claim. 
 
The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned 
in this clause so as to deliver the whole of the contract works complete and perfect in 
every respect and so as to make good or otherwise satisfy all claims for damages to the 
property or third party. 
 
34) INSURANCE 
Unless otherwise instructed the Contractor shall insure the works for all risk (include fire 
& third party) of the Contractor for 125% of the total tender value in the joint names of 
the Punjab National Bank and the contractor (the name of Punjab National Bank placed 
first in the policy) and keep them insured until the virtual completion of the contract 
against any loss or damage of the material and of project. The insurance must be placed 
with a company approved by Punjab National Bank for such amount and for any further 
sum if called to do so by Punjab National Bank. The premiums of such further sum being 
allowed to the Contractor as an authorized extra. The Contractor shall deposit the policy 
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and receipt of premium paid with Punjab National Bank within three (3) days from the 
date of issue of work order unless otherwise instructed. 
 
In default of the Contractor insuring as provided above, Punjab National Bank on its 
behalf may so insure and may deduct the premiums paid from any money due, or which 
may become due to the Contractor. The Contractor shall as soon as the claim under the 
policy is settled or the work reinstated by Insurance Company should they elect to do so, 
proceed with due diligence with the completion of the works in the same manner as 
though the fire has not occurred and in all respects under the conditions of the contract. 
The Contractor in case of rebuilding or reinstatement after fire shall be entitled to 
extension of time for completion, as the Employer may deem fit. 
 
35) ACCOUNTS RECEIPT & VOUCHERS 
The Contractor shall, upon the request of the Employer furnish them with all the 
invoices, accounts, receipts and other vouchers that they may require in connection with 
the works under this contract. If the Contractor shall use materials less than what he is 
required under the contract, the value of the difference in the quantity of the materials he 
was required to use and that he actually used shall be deducted from his dues. The 
decision of the Employer shall be final and binding on the Contractor as to the amount of 
such materials. The Contractor is required to use for any work under this contract. 
 
36) MEASUREMENTS 
Before taking any measurement of any work the Official assigned by Bank/ Site 
Engineer or a subordinate deputed by him shall give reasonable notice to the Contractor. 
If the Contractor fails to attend at the measurements after such notice or fails to 
countersign or to record the difference within a week from the date of measurement in 
the manner required by the Official assigned by Bank/ Site Engineer then in any such 
event the measurements taken by the Official assigned by Bank/ Site Engineer or by the 
subordinate deputed by him as the case may be is final and binding on the Contractor 
and the Contractor shall have no right to dispute the same. 
 
37) PAYMENTS 
All bills shall be prepared & submitted by the Contractor in the form prescribed by the 
Employer. Normally one interim bill shall be prepared each month subject to minimum 
value for interim certificate as stated in these documents. The bills in proper forms must 
be duly accompanied by detailed measurements in support of the quantities of work 
done and must show deductions for all previous payments, retention money etc. The bill 
shall be checked at site by Official assigned by Bank/ Site Engineer who shall issue a 
certificate after due scrutiny of the Contractor’s bill which may be further verified by the 
Employer and the Contractor shall be entitled to payment thereof within the period of 
honouring certificates named in these documents, as per final verified amount by the 
Employer. In case of delay, an Adhoc advance of 75% of the billed amount /assessed 
work done may be paid on the request of the Contractor for the smooth progress of work 
at the sole discretions of the Bank. 
 
The amount as stated in an interim certificate shall be the total value of work properly 
executed and secured advance on the materials as described under the heading of 
secured advance less the amount to be retained by the Employer as Retention Money 
vide clause 18 (iii) of these conditions and less installments previously paid under these 
conditions, provided that such certificate shall only include the value of said material and 
goods as and from such time as they are reasonably, properly and not prematurely 
brought to or placed adjacent to the work and then only if adequately protected against 
whether or other casualties. 
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The Employer will deduct retention money as described in Clause 18 (iii) of these 
Conditions. The refund of retention money will be made as specified in the said clause. 
 
If the Employer had supplied any materials or goods to the Contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to the 
Contractor in accordance with the quantities consumed in the work. 
 
All the interim payments shall be regarded as payment by way of advance against the 
final payments only and not as payments for work actually done and completed and shall 
not preclude the requirement of bad or unsound or imperfect or unskilled work to be 
removed and taken away and be reconstructed or re-erected or to be considered as an 
admission of the due performance of the contract or any part thereof in any respect or 
the accruing of any claim. Any interim payments shall not conclude determine or affect in 
any way the powers of the Employer under these conditions or any of them as to the 
final settlement and adjustment of the accounts or otherwise or in any other way to vary 
or affect the contract. The final bill shall be submitted by the Contractor within one month 
of the date fixed for completion of the work or of the date of certificate of virtual 
completion furnished by Employer and payment shall be made within 30 Days from the 
date of submission of appropriate invoice. 
 
38) SECURED ADVANCE FOR MATERIAL AT SITE 
The secured advance will be paid up to an amount not exceeding 75% of the invoiced 
value of the materials, (The amount of secured advance should not exceed 75% of the 
material element cost in the tendered rate of the finished item of work subject to ceiling 
of 65% of quoted rates) brought to site for permanent incorporation into the work up to 
the date of bill on production of supporting bills / vouchers. The secured advance on the 
non-perishable materials will be paid on execution of the indemnity bond/Bank 
guarantee. 
 
39) FINAL PAYMENTS 
The period of Final Measurements will be one (1) Month from the date of Completion. 
The final bill shall be accompanied by a certificate of completion from the Employer, 
payments of final bill shall be made after deduction of Retention Money as specified in 
clause 18 (iii) of these condition, which sum shall be refunded after the completion of the 
Defects liability period and rectification of defects to the entire satisfaction of the 
Employer. The acceptance of payments of the final bill by the Contractor would indicate 
that he would have no further claim in respect of the work executed. 
 
40) VARIATION / DEVIATIONS 
The Contractor may when authorized and shall, when directed in writing by the Employer 
add or omit, or vary the works shown in the drawings or described in the specifications 
or included in the commercial bid. The Contractor on his own accord shall make no 
addition omission or variation without such authorization or direction of the Employer. A 
verbal authorization of direction by the Employer shall when confirmed correctly by the 
Contractor in writing within 3 days shall be deemed to have been given in writing. 
 
The Contractor shall send to the Employer once in every month a statement giving 
particulars, as full and as much detailed as possible, of all claims for any additional 
payment to which the Contractor may consider himself entitled and of all extra or 
additional works ordered by the Employer which he has executed during the preceding 
month. 
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No interim claim for payment for any such work or expense, will be considered which 
has not been included in such a statement provided always that the Contractor shall be 
entitled after taking Employer’s sanction to authorize payment to be made for any such 
work or expense, notwithstanding the Contractor’s failure to comply with this condition. 
 
The rates for additional, altered substituted work shall be arrived at in accordance with 
the following rules:- 
i. The net rates in the commercial bid shall determine the valuation of (the rates for) 
the extra work (items) where such extra work is of similar character and is executed 
under similar conditions as the work price mentioned therein. 
 
ii. If the rates for the extra altered or substituted or (deviated) work are not provided 
for (available) in the schedule of quantities, they shall, to the extent possible be derived 
out of rate given in that schedule for similar or near similar items. For the purpose of 
such deviation, where necessary and when so directed, the Contractor shall furnish 
detailed analysis for the said similar or near similar items in the contract schedule.  

 
iii. In respect of contract which incorporates more than one schedule, the rate 
applicable in case (i) above if not provided for in the Schedule pertaining to the work in 
which the addition, alteration or substitution (deviation) occurs shall be taken as the 
lowest applicable rate in other schedules. Similarly in case (ii) above if similar in near 
similar items cannot be found in the schedule pertaining to the work in which the 
addition, alteration or substitution (deviation) occurs, similar or near similar items from 
the other schedule shall be adopted. 
 

iv. In the case of additional, altered substituted (deviated) for which rates cannot be 
reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting 
market rate, substantiated by purchase bills / vouchers using factors and constants for 
quantum of materials, labour, T&P and sundries from standard analysis of rates adopted 
by the CPWD and adding 15% towards profit & overheads and taxes and multiplied by 
(total quoted tendered amount divided by estimated cost put to tender), if tendered 
amount is below the estimated cost put to tender. However, if tendered amount is above 
the estimated cost put to tender, the extra item shall be calculated by market rate 
analysis (i.e. market rates sustained by purchase bill / vouchers dependable printed 
price schedule of materials of different type shall be adopted, using factors and constant 
for quantum of materials, labour, T&P and sundries, from standard analysis of rates 
adopted by the CPWD, and adding 15% towards profit & overheads and taxes). When 
called upon to do so the Contractors shall submit his purchase bills / vouchers to the 
Employer. 
 
v. The question as to what particular items, being similar or near similar to the 
additional, altered or substituted (deviated) work in the contract schedule are to be 
adopted for deviation of rates for the additional, altered for substituted deviated work and 
whether the said rates cannot be derived from similar or near similar items in the 
contract schedule shall be decided by the Employer and the same shall be binding on 
the Contractor. 
 

vi. In case (ii) to (iv) the Contractor is required to submit his analysis of rates 
adopting the principles enunciated, after scrutinizing the analysis any other papers 
furnished will allow such rates as he considers reasonable after obtaining Employer’s 
sanctions. 
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vii. Where extra work is of such a nature that it cannot be properly measured or 
valued, the Contractor shall be allowed day work priced at the net rates stated in the 
tender or commercial bid or if not so stated then in accordance with the minimum local 
day work rates and wage for the district notified by the concerned authority provided that 
in either case if required by the Employer, vouchers, muster rolls and other documents, 
required for proper verification of the labour employed and the materials deployed on the 
said work and the costs thereof be delivered to the Official assigned by Bank/ site 
Engineer or his representative on or before the end of the week following that in which 
work has been executed. 
 

viii. The question as to whether extra work is of such nature that it cannot be properly 
measured or valued will be decided by the Employer. The margin to be allowed on 
actual costs to the Contractor towards profit and overhead shall be 15% and taxes and 
multiplied by (total quoted tendered amount divided by estimated cost put to tender), if 
tendered amount is below the estimated cost put to tender. However, if tendered amount 
is above the estimated cost put to tender, the extra item shall be calculated by market 
rate analysis (i.e. market rates sustained by purchase bill / vouchers dependable printed 
price schedule of materials of different type shall be adopted, using factors and constant 
for quantum of materials, labour, T&P and sundries, from standard analysis of rates 
adopted by the CPWD, and adding 15% towards profit & overheads and taxes). 
 
41) DEVIATION FOR TENDER QUANTITIES UPTO 25% & ABOVE 25%  
The tender rates shall hold good for any increase in the tendered quantities up to 
variation of 25%. In case tender quantities of an individual item exceeds the deviation 
limit of 25% the rates for the excess quantities over and above the deviation limit shall 
be payable as per market rates analysis or quoted rates in tender, whichever is lower. 
The market rates analysis sustained by purchase vouchers / bill using constant only of 
materials, Labour, T&P etc. from all Indian Standard analysis of rates published by Delhi 
Analysis of Rates with 15% towards Contractors profit. & Overheads and taxes. 
 
42) SUBSTITUTION 
Should the Contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Employer in writing for any such substitution well in advance. 
Materials designated in this specification indefinitely by such terms as “Equal” or “other 
approved” etc., specific approval of the Employer has to be obtained in writing. The rate 
of substitution item shall be calculated as per market rate analysis, sustained by 
purchase vouchers / bill using constant only of materials, labour, T&P etc. from all Indian 
Standard analysis of rates published by CPWD with 15% towards Contractors profit & 
Overheads and taxes and multiplied by (total quoted tendered amount divided by 
estimated cost put to tender), if tendered amount is below the estimated cost put to 
tender. However, if tendered amount is above the estimated cost put to tender, the extra 
item shall be calculated by market rate analysis (i.e. market rates sustained by purchase 
bill / vouchers dependable printed price schedule of materials of different type shall be 
adopted, using factors and constant for quantum of materials, labour, T&P and sundries, 
from standard analysis of rates adopted by the CPWD, and adding 15% towards profit & 
overheads and taxes). 
 
43) PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON 
COMPLETION 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies 
and defects put right. On completion of such inspection and Contractor shall inform the 
Employer that he has completed the work and it is ready for inspection.  
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On completion, the Contractor shall clean all equipment’s and does the painting work 
etc. He will leave the entire installation neat and clean and ready for immediate use and 
to the satisfaction of the Bank. 
 
44) CLEARING SITE ON COMPLETION 
On completion of the works, the Contractor shall clear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary works of every kind and 
leave the whole of the site and the works clean and in a workman like condition to the 
satisfaction of the Employer. 
 
45) DEFECTS AFTER COMPLETION 
The defects liability period (D.L.P.) shall commence from the certified date of Virtual 
Completion issued by the Employer. The Contractor shall make good at his own cost 
and to the satisfaction of the Employer all defects, other faults which may appear within 
twelve (12) Months after completion of the work. In default, the Employer may employ 
and pay other persons to amend and make good such damages, losses and expenses 
consequent thereon or incidental thereto shall be made good and borne by the 
Contractor and such damages, losses and expenses shall be recoverable from him by 
the employer or may be deducted by the Employer, in lieu of such amending and making 
good by the Contractor, deduct from any money due to the Contractor a sum equivalent 
to the cost of amending such work and in the event of the amount retained being 
insufficient, recover that balance from the Contractor from the amount retained under 
clause no. 18 together with any expense the Employer may have incurred in connection 
therewith. 
 
46) CONCEALED WORK 
The Contractor shall give due notice to the Employer whenever any work is to be buried 
in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later 
on, in order that the work may be inspected and correct dimensions taken before such 
burial, in default whereof the same shall, at the option of the employer be either open up 
for measurement at the Contractor’s expense or no payment may be made for such 
materials. Should any dispute or difference arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, 
the notes of the Employer shall be accepted as correct and binding on the Contractor. 
 
47) WATCH AND LIGHTING 
The Contractor shall provide and maintain at his own expense all lights, guards, fencing 
and watching when and where necessary or required by Employer for the protection of 
the works or for the safety and convenience of those employed on the works or the 
public. 
 
48) CONTROL RECORDS 
The under noted record books at the site of work shall be maintained in addition to 
normal routine requirements by the Contractor at all times which shall be made 
accessible to the Employer as and when required by it: 
a. Work site order book. 
b. Instruction by Bank’s officers. 
c. Test registers of other materials / fittings fixtures equipment as stipulated in the 
tender. 
d. Register of drawings and working details. 
e. Log book of defects. 
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f. Hindrances register giving details of commencement and removal of each 
hindrance. 
g. Dismantled materials account register. 
h. Specifications of C.P.W.D. & I.S.I. as applicable to the contract. 
 
These registers are required to be signed by the Official assigned by Bank/ Site 
Engineer. 
 
49) SECURITY ARRANGEMENT 
The following arrangement shall be ensured by the Contractor: 

i. Proper arrangements to keep all records under lock and key. 
ii. Watch and ward and security of materials; and 
iii. Movement of material and stores, shall be through Bank gate pass only. 

When the work is completed to the satisfaction of the Employer and handed over to the 
Bank, the responsibility of proper security arrangement then shall rest with the Bank. 
 
50) HANDING OVER BUILDING / PROJECT WORK TO THE EMPLOYER 
All the handing and taking over report and inventories / statement shall be prepared in 
quadruplicate. Such reports and inventories shall be signed by: 
i. The Contractor (only the relevant papers). 
ii. Official assigned by Bank/ Site Engineer, and 
iii. Competent Authority in the Bank. 
 
The following inventories / statements shall be prepared: 
i. Inventory of all equipments; and 
ii. Information folders & test reports for installations and as built drawings. 
The Engineer on behalf of the Employer associated with this operation, shall be apprised 
of the importance to carry out periodic inspections (at two months interval) for defects 
not rectified or fresh ones that crop up and issuing notice for their rectification to the 
concerned Contractors and the final inspection just before the expiry of the defects 
liability period. 
 
51) SAFETY CODES 
i) SCAFFOLDING 
a. Suitable scaffolds shall be provided for workmen for all works that cannot safely 
be done from the ground, or from solid construction except in the case of short duration 
work which can be done "safely from ladders" when a ladder is used, it shall be of rigid 
construction made either of good quality wood or steel. The steps shall have a minimum 
width of 450 mm and a maximum rise of 300 mm. Suitable hand hold of good quality 
wood or steel shall be provided and the ladder shall be given an inclination not steeper 
than 1/4 to 1 (1/4 horizontal and 1 vertical). 
 
b. Scaffolding or staging more than 4M, above the ground floor, swung or 
suspended from an overhead support or erected with stationery support shall have a 
guard rail properly bolted, braced or otherwise secured, at least 1M, above the floor or 
platform of such scaffolding or staging and extending along the entire length of the 
outside and ends thereof with only such openings as may be necessary for the delivery 
of materials. Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 
 
c. Working platforms, gangways and stairway shall be so constructed that they do 
not sag unduly or unequally and if the height of the platform, gangway or stairway is 
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more than 4m, above ground level or floor level, they shall be closely boarded and shall 
have adequate width and be suitably fenced as described in (ii) above. 
 
d. Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1M. 
 
e. Where ever there are open excavations in ground, they shall be fenced off by 
suitable railing and danger signals installed at night so as to prevent persons slipping 
into the excavations. 
 
f. Safe means of access shall be provided to all working places. Every ladder shall 
be securely fixed. No portable single ladder shall be over 9M, in length while the width 
between side rails in rung ladder shall in no case, be less than 290 mm, for ladder up to 
and including 3M, in length for longer ladders this width shall be increased at least 20 
mm for each additional meter of length. 
 
g. A sketch of the ladders and scaffolds proposed to be used shall be prepared and 
approval of the Engineer obtained prior to construction. 
 
ii) OTHER SAFETY MEASURES 
a. All personnel of the Contractor working within the site shall be provided with 
safety helmets. All welders shall wear welding goggles while doing welding work and all 
metal workers shall be provided with safety gloves. Persons employed on metal cutting 
and grinding shall wear safety glasses. 
b. Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites of work shall be so stacked or placed as to cause 
danger or inconvenience to any person or the public. 
c. The Contractor shall at all times be liable to comply with the applicable labour 
laws relating to the safety of the workers engaged by it.  
 
iii) DEMOLITION/DISMANTLING 
Before any demolition/dismantling work is commenced and also during the process of 
the work: 
a. No electric cable or apparatus which is liable to be a source of danger over a 
cable or apparatus used by the operator shall remain electrically charged. 
b. All practical steps shall be taken to prevent danger to persons employed from the 
risk of fire or explosion or flooding. No floor, roof or other part of the building shall be so 
over-loaded with debris or materials as to render it unsafe. 
 
iv) PERSONAL SAFETY EQUIPMENTS 
All necessary personal safety equipment as considered adequate by the Engineer 
including but not limited to the following should be kept available by the Contractor for 
the use of person/ workers employed/engaged on the site and maintained in a condition 
suitable for immediate use, and the Contractor should take adequate steps to ensure 
proper use of equipment by those concerned. 
i. Those engaged in white washing and mixing or stacking or cement bags or any 
materials, which are injurious to the eyes, shall be provided with protective goggles. 
ii. Those engaged in welding works shall be provided with welder’s protective 
eyesight lids. 
iii. Stonebreakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 
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iv. The Contractor shall not employ men below the age of 18 years and women on 
the work of painting with products containing lead in any form. Wherever men above the 
age of 18 years are employed on the work of lead painting, the following precaution 
should be taken: 
a) No paint containing lead or lead products shall be used except in the form of 
paste or ready- made paint. 
b) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint dry rubbed and scrapped. 
c) Overalls shall be supplied by the Contractor to the workmen and adequate 
facilities shall be provided, to enable the working painters during the execution of work. 
 
When the work is done near any public place where there is risk of drowning all 
necessary equipments should be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision should 
be made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 
 
52) RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 
The work is liable to be technically audited by the Chief Technical Examiner of the 
Central Vigilance Commission, Government of India from time to time. Any defects, 
improvements or testing etc. pointed out by the Chief Technical Examiner should be 
carried out by the Contractor at his own cost and any deduction suggested by the CTE 
will be affected. 
 
The Employer shall have a right to cause a technical examination and audit of works and 
the final bills of the Contractor including all supporting vouchers, abstract etc. to be 
made at the time of payment of the final bill. If as a result of this examination or 
otherwise any sum is found to have been over paid in respect of any work done by the 
Contractor under the contract the Contractor shall be liable to return the amount of over 
payment and it shall be lawful for the Employer to recover the same from him from any 
sum or sums due to him and in any other manner legally permissible and if it is found 
that the Contractor was paid less than what was due to him under the contract in respect 
of any work executed by him under it, the amount of such under payment shall be duly 
paid by the Employer. 
Any sum of money due and payable to the Contractor (including Security Deposit 
returnable to him) under this contract may be appropriated by the Employer and set off 
against any claim of the Employer of the payment of a sum of money arising out of or 
under any other contract made by the Contractor with Employer. 
 
53) IDLE LABOUR 
Whatever the reasons may be, no claim for idle labour, additional establishment cost of 
hire and labour charges of tools and plants would be entertained under any 
circumstances by the Employer and the decision of the Employer shall be binding on the 
Contractor. 
 
54) FORCE MAJEURE 
Any failure or delay by bidder or Bank in performance of its obligations, to the extent due 
to any failure or delay caused by fire, flood, earthquake or similar elements of nature, or 
acts of God, war, terrorism, riots, civil disorders, rebellions or revolutions, acts of 
governmental authorities or other events beyond the reasonable control of non-
performing Party, is not a default or a ground for termination. 
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Such events may include, but are not restricted to, war or revolution and epidemics. If a 
force majeure situation arises, the Contractor shall notify within ---days the Bank in 
writing of such condition and the cause thereof. Unless otherwise directed by the Bank in 
writing, the Contractor shall continue to perform its obligation under the contract to the 
extent possible mitigate the consequences of the force majeure event and make all 
necessary alternative arrangements to perform their obligations and accordingly , and 
shall seek all  alternative means of performance not prevented by the force majeure 
event. 
 
Provided further that in case of delay of Services, which shall be solely decided by the 
Bank, the Bank shall not be held liable for non-performance of its obligations under the 
Agreement and the Bank shall have the right to terminate this Agreement without giving 
any further notice to the Vendor. Further, Bank also reserves the right to assign the work 
to other Vendor without any consequences and claims at the risk and cost/ responsibility 
of the contractor.  
 
55) SUSPENSIONS 
If the Contractor, except on account of any legal restraint upon the Employer preventing 
the continuance of the work, abandons, suspends work or in the opinion of the 
Employer, the Contractor neglects or fails to proceed with due diligence in the 
performance of his part of the contract, the Employer shall have the power to give notice 
in writing to the Contractor requiring the work be proceeded within a reasonable manner 
and with reasonable dispatch, such notices purport to be a notice under this clause. 
 
After such a notice is served upon the Contractor, , the Contractor shall not be at liberty 
to remove from the site of the works or from any ground contiguous thereto any plant or 
materials , and such an obligation shall  subsist from the date of such a notice being 
served until the notice  be complied with by the Contractor. If the Contractor fails s to 
comply with such a notice for a period of 7 (seven) days to proceed with the works as 
therein prescribed, the Employer may proceed as provided in clause 59 (Termination of 
contract by Employer). 
 
56) DELINQUENCIES OF CONTRACTORS 
The under noted delinquencies/ defaults/ misconduct/ misdemeanors on the part of 
bidder or enlisted contract will attract disciplinary action in accordance with the clause 58 
mentioned herein below: 
i. Incorrect information about credentials, about his performance, equipment, 
resources, technical staff etc. 
ii. Non-submission of the fresh/ latest Income Tax Clearance certificate. 
iii. Irregular tendering practice. 
iv. Submission of tender containing for too many arithmetical errors and freak rates. 
v. Revocation of a tender without any valid reasons. 
vi. Tardiness in commencing work. 
vii. Poor organization at site & lack of his personal supervision. 
viii. Ignoring Employer’s Notices for replacement/ rectification of rejected materials, 

workmanship etc. 
ix. Violation of any of the important conditions of contract, i.e. site facilities, 
insurance, labour laws, ban on subletting etc. 
x. Lack of promptitude and co-operation in measurement of work and settlement of 
final account. 

xi. Non-submission of vouchers and proofs of purchase etc. 
xii. Tendency towards putting up - false and untenable claims. 
xiii. Tendency towards suspension of work for frivolous reasons. 
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xiv. Bad treatment of labour. 
xv. Bad treatment of Sub-Contractors (piece workers) and un-business like dealing 

with suppliers of materials. 
xvi. Lack of co-operation with nominated Contractors or Employer’s Labour. 
xvii. Contractor becoming Bankrupt or insolvent. 
xviii. Contractor’s conviction by any court of law. 
xix. Failure to satisfactorily rectify defects during Defects Liability period (DLP) and 

discovery of latent defects in Contractors work after the expiry of DLP of his contract. 
 
57) DISCIPLINARY ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR. 
The award of the under noted disciplinary action shall be considered: 
i. Placing of an embargo on the issue of tenders or temporary suspension from the 
Employer’s approved list. 
ii. Permanent ban on issue of tenders & removal from the Employer’s approved list. 
iii. Circulation of the Contractor name to other public Undertaking or Government 
Department or concerned regulatory authorities of Contractor, if any, for non- 
entertainment of this publication for contract work. 
 
58) TERMINATION OF CONTRACT BY EMPLOYER 
In the following circumstances/ events, the contract shall be terminated by the 
Employer:- 
i. If the Contractor being a company goes into liquidation whether voluntary or 
compulsory; or 
ii. Being a firm, stand dissolved; or 
iii. If the official assignee in insolvency or receiver of the contractor in insolvency, 
repudiates the contract; or. 

iv. If receiver of the contractor’s firm appointed by the court shall be unable to, within 
14 days after notice to him requiring him to do so, to show to the reasonable satisfaction 
of the employer that he is able to carrying out and fulfill the contract and if so required by 
the employer to give reasonable security therefore. 
v. If the contractor: 
a) Suffers execution to be issued;  
b) Suffers any payment under this contract to be attached by or on behalf of and of 
the creditors of the Contractor; 
c) Assigns, charges or encumbers this contract or any payment due or which 
become due to the contractor hereunder 
d) Neglects or fails to observe and perform all or any of the acts, matters of things by 
this contract, to be observed and performed by the Contractor within three clear days 
after the notice shall have been given to the Contractor in manner hereinafter mentioned 
requiring the Contractor to observe or perform the same 
e) Uses improper materials or workmanship in carrying on the works 
f) In the opinion of the Employer does not exercise such due diligence and make 
such due progress as would enable the work to be completed within due time agreed 
upon, and fails to proceed to the satisfaction of the Employer after three clear days’ 
notice requiring the Contractor so to do shall have been given to the Contractor as 
hereinafter mentioned, 
g) Breaches  any of the conditions of the contract  in any of the abovesaid cases or 
otherwise; 
h) Any threat is perceived or observed on the security of Bank’s data / property out 
of any action by the staff deployed for monitoring / configuration etc., by service provider. 
 
The Bank may notwithstanding previous waiver determine the contract by a notice in 
writing to the effect as hereinafter mentioned, but without thereby effecting the powers of 
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the Employer & the obligations & liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract, had not been so determined and as if the 
works subsequently executed had been executed by or on behalf of the contract (without 
thereby creating any trust in favour of the contractor). 
 
Further the Employer or his agent, or servant: 
i. may enter upon and take possession of the work and all plants, tools, 
scaffoldings, sheds, machinery, steam and other power utensils and materials lying upon 
premises or the adjoining lands or roads and sell the same as his own property; 
ii. may employ the same by means of his own servants and workmen in carrying on 
and completing the works; 

iii. by employing any other Contractors or other persons or person to complete the 
works and the Contractor shall not in any way interrupt or do any act, matter of thing to 
prevent or hinder such other Contractors or other persons or persons employed for 
completing and finishing or using the materials and plants for the works. 
 
When the works stands completed, or as soon thereafter as conveniently may be, the 
Employer shall give notice in writing to the Contractor to remove his surplus materials 
and plants, and should the Contractor fail to do so within a period of fourteen (14) days 
after receipt of the notice by him, the Employer may sell the same by public auction and 
shall give credit to the Contractor for the amount so released. 
 
Any expenses or losses incurred by the Employer in getting the works carried out by 
other Contractors shall be adjusted against the amount payable to the Contractor by way 
of selling his tools and plants, or due on account of work carried out by the Contractor 
prior to engaging other Contractors or against the Security Deposit. 
 
59) DISPUTES AND ARBITRATION:  
All disputes or differences, whatsoever, arising between the parties out of or in relation 
to the terms and conditions, meaning and operation or effect of this Agreement or 
breach thereof shall be settled amicably. 
 
In case they are not able to settle the disputes or differences between them amicably, 
the matter may be referred to a sole arbitrator mutually agreed upon after issue of at 
least thirty (30) days’ notice in writing to the other party clearly setting out there in the 
specific disputes and the same shall be settled by arbitration in accordance with the 
Indian Laws relating to arbitration, i.e. in accordance with the provision of the Indian 
Arbitration and Conciliation Act, 1996 and Rules and Regulations framed thereunder 
including all amendments up to date and the award made in pursuance thereof shall be 
binding on the parties. The matter may be referred to a sole arbitrator nominated by the 
Bank, who shall give a reasoned award and the award made in pursuance thereof shall 
be binding on the parties. 
 
The venue of arbitration shall be ……...... 
 
All arbitration proceeding shall be conducted in English and a daily English record of 
such proceeding shall be maintained. 
 
Any appeal against the arbitration award will be subject to the jurisdiction of courts at 
………………….... only.  
 
The Contractor shall continue to work under the work Contract during the arbitration 
proceedings unless otherwise directed in writing by the bank, unless the matter is such 
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that the works/services cannot possibly be continued until the decision of the arbitrator 
or of the presiding arbitrator, as the case may be, is obtained. 
 
However during such a contingency, the Bank shall be entitled to make alternative 
arrangements to tackle the situation in any manner it deems fit, at the cost of the Vendor 
which may also be adjusted by the Bank from the Performance Bank Guarantee, being 
treated as default so that the business of the Bank is not disrupted. 
 
60) EXCEPTED MATTERS FROM ARBITRATION 
If the dispute or difference pertains to the under noted matters (called excepted matters) 
the decision in writing of the Employer shall be final, conclusive and binding on the 
parties. 
a. Instructions given by the Employer; 
b. Transactions with local authorities.  
c. Proof of quality of materials. 
d. Assigning or under letting of the contract 
e. Certificate as to the causes of delay on the part of the Contractor and justifying 
extension of time. 
f. Rectifying of defects pointed out during the defects liability period. 
g. Notice to the Contractor to the effect that he is not proceeding with due diligence. 
h. Certificate that the Contractor has abandoned the contract. 
i. Notice of the determination of the contract by the Employer. 
 
61) OTHER TERMS & CONDITIONS: 
Bank shall not entertain any claim arising on account of damages, compensation or 
expenses payable as a result of any accident or injury sustained by any workman/staff of 
the bidder or any claim under the Workman’s Compensation Act. The bidder may obtain 
necessary insurance cover to meet any of the above contingencies.  
 
The Contractor and his staff shall abide by the regulations/requirements of Security 
Department and strictly follow the rules. Bank’s security staff will have the right to check, 
search or interrogate any of the Contractor’s staff while entering/ remain present/ leaving 
the Bank premises for security purposes.  
 
The bidder shall be responsible for any loss/damage to the materials and other assets of 
the Bank by his staff deployed for duty.  
 
The bidder shall also be wholly responsible for theft, burglary, fire or any other 
mischievous act and conduct done by their staff.  
 
NOTICES  
Notices as required by the agreement that shall be entered with the successful bidder 
shall be sent to the addresses as would be mentioned first therein or such other 
addresses as the Parties may designate from time to time, and shall be sent by certified 
or registered mail with acknowledgement due on receipt. 
 
62) CLAUSES REGARDING BIDDERS FROM COUNTRIES SHARING LAND 
BORDER WITH INDIA 
 
i. Any bidder from a country which shares a land border with India will be eligible to 
bid in any procurement whether of goods, services (including consultancy services and 
non-consultancy services) or works (including turnkey projects) only if the bidder is 
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registered with the Competent Authority. Further, any bidder (including bidder from India) 
having specified Transfer of Technology (TOT) arrangement with an entity from a 
country which shares a land border with India, shall also require to be registered with the 
same competent authority.  
 
ii. "Bidder" (including the term 'bidder', 'consultant' or 'service provider' in certain 
contexts) means any person or firm or company, including any member of a consortium 
or joint venture (that is an association of several persons, or firms or companies), every 
artificial juridical person not falling in any of the descriptions of bidders stated 
hereinbefore, including any agency branch or office controlled by such person, 
participating in a procurement process.  
 
iii. "Bidder (or entity) from a country which shares a land border with India" for the 
purpose of this Order means: -  
a) An entity incorporated, established or registered in such a country; or  
b) A subsidiary of an entity incorporated, established or registered in such a country; 
or  
c) An entity substantially controlled through entities incorporated, established or 
registered in such a country; or  
d) An entity whose beneficial owner is situated in such a country; or  
e) An Indian (or other) agent of such an entity; or  
f) A natural person who is a citizen of such a country; or  
g) A consortium or joint venture where any member of the consortium or joint 
venture falls under any of the above  
 
iv. The beneficial owner for the purpose of (iii) above will be as under:  
 
a) In case of a company or Limited Liability Partnership, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more 
juridical person, has a controlling ownership interest or who exercises control through 
other means.  
Explanation: -  
i. "Controlling ownership interest" means ownership of or entitlement to more than 
twenty-five per cent. of shares or capital or profits of the company;  
ii. "Control" shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or management 
rights or shareholders agreements or voting agreements;  
 
b) In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more juridical person, has ownership 
of entitlement to more than fifteen percent of capital or profits of the partnership;  
 
c) In case of an unincorporated association or body of individuals, the beneficial 
owner is the natural person(s), who, whether acting alone or together, or through one or 
more juridical person, has ownership of or entitlement to more than fifteen percent of the 
property or capital or profits of such association or body of individuals;  
 
d) Where no natural person is identified under (a) or (b) or (c) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing official;  
e) In case of a trust, the identification of beneficial owner(s) shall include identification of 
the author of the trust, the trustee, the beneficiaries with fifteen percent or more interest 
in the trust and any other natural person exercising ultimate effective control over the 
trust through a chain of control or ownership.  
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v. An Agent is a person employed to do any act for another, or to represent another 
in dealings with third person.  
 
vi. The successful bidder shall not be allowed to sub-contract works to any 
contractor from a country which shares a land border with India unless such contractor is 
registered with the Competent Authority.  
 
vii. The registration shall be valid at the time of submission of bid and at the time of 
acceptance of bid.  
 
viii. If the bidder was validly registered at the time of acceptance / placement of order, 
registration shall not be a relevant consideration during contract execution. 
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9 SPECIAL CONDITIONS OF CONTRACT 
 

1) The bidder shall acquaint himself with the proposed site of work before quoting his 
rates. The contractor should note and bear in mind that the Bank shall bear no 
responsibility for the lack of acquaintance of site and other conditions or any information 
relating thereto or on their part. 
 
2) If for any reasons, any part of the site is not available temporarily for some time for 
part of the work under the contract, the agreed construction schedule shall be suitably 
modified and contractor shall diligently divert his men and materials to utilize them 
appropriately, profitably and no claim of damages whatsoever shall be entertained on this 
account. However, the contractor shall be allowed extension of time for completing the 
work as deemed fit by the competent authority. The contractor shall also not be entitled to 
any compensation for any loss suffered by him and revision in the rates quoted by him.  
 
a. On account of delay in commencing the work by the contractor.  
b. On account of reduction in the scope of work.  
c. On account of suspension of work or abandoned after award of work.  
 
3) The contractor shall provide, at his own cost instruments for weighing and 
measuring purpose at the site of work as may be necessary for execution of the work. 
 
4) The contractor shall construct a sample unit of different activities complete in all 
respect as per the directions of the Engineer-in-charge. This sample unit shall be got 
approved from the Engineer-in-charge before commencing the mass work.  
 
5) The contractor shall take care of all safety precautions pertaining to construction of 
work, such as scaffolding, ladder, working platforms, gangways, electric arc/ gas welding, 
use of hoist and construction machinery. Nothing extra shall be paid for scaffolding for any 
of the items of work unless specifically mentioned in the nomenclature. Contractor should 
quote rates accordingly. 
 
6) On account of security consideration, some restrictions may be imposed by the 
security staff on the working and/ movement of men and materials etc. The contractor shall 
be bound to follow all such restrictions/ instructions and he shall organize his work 
accordingly. No claim on this account, whatsoever, shall be payable.  
 
7) No hindrance / inconvenience shall be caused in the operation / working / 
movement of Bank personnel / customers / visitors and their vehicles due to the execution 
of the project / storage or placement of materials / debris / construction waste / excavated 
materials by the contractor. Contractor shall at all times ensure safe and convenient 
access to building entry for Bank staff working in the building & take all precautions to 
ensure that Bank’s official work going on in the building is not hampered. The contractor 
shall take all precautions to avoid accidents by exhibiting necessary caution boards day 
and night, speed limit boards, red flags, red lights and providing barriers. No hindrance 
shall be caused to traffic during the execution of the work.  
 
8) The contractor shall be responsible for the watch and ward of all materials brought 
by the contractor to site against pilferage and breakage during the period of installation and 
thereafter till the works are physically handed over to the Bank.  
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9) The contractor shall take all preventive measures against any such damage caused 
by rain, snowfall, floods or any other natural calamity, whatsoever during the execution of 
the work. The contractor shall be fully responsible for any damage to the owner’s property 
and to the work for which the payment has been advanced to him under the contract.  
 
10) The work will be carried out in the manner complying, in all respects, with the 
requirements of relevant bye-laws of the local body under the jurisdiction of which the work 
is to be executed or as directed by the Engineer-in-Charge and nothing extra shall be paid 
on this account.  
 
11) The contractor shall comply with proper and legal orders and directions of the local 
or public authority or municipality and abide by their rules and regulations and pay all fees 
and charges which may be liable.  
 
12) The contractor shall give due notices to Municipal, Police and/or other authorities 
that may be required under the law/rules under force in the area and obtain all requisite 
licenses for temporary obstructions / enclosures and pay all charges which may be leviable 
on account of his execution of work under the agreement. Nothing extra shall be payable 
on this account in any case whatsoever.  
 
13) All materials to be incorporated in the work shall be arranged by the contractor and 
shall be in accordance with the specifications laid down. Samples of all items are to be 
fabricated by the Contractor prior to taking up the mass production. The Contractor shall 
take prior written approval of the Bank before proceeding for mass production.  
 
14) The Contractor shall use materials bearing ISI/BIS Certification Mark unless 
otherwise specified or allowed in writing by the Engineer-in-Charge. Any material banned 
by the Bank shall not be used in the work.  
 
15) The contractor shall submit to the Engineer-in-charge samples of all materials for 
approval. Such samples of materials which affect aesthetics of the work shall also be got 
approved from the Engineer-in-charge of the project before procuring bulk supplies. These 
approved samples shall be preserved and retained in the custody of the Engineer-in-
charge as standards of materials till the completion of the work. The cost of such samples 
shall be borne by the Contractor and nothing shall be payable on this account over the 
Agreement rates.  
 
16) The contractor shall be required to get all the necessary mandatory and other tests 
as per the specifications/ IS codes, carried out on materials/ work from an approved 
laboratory as per the direction of the Engineer-in-charge. The testing charges and 
conveyance from the site shall be borne by the contractor.  
 
17) In case any material / work is found sub-standard the same shall be rejected by the 
Engineer-in-charge and the same shall be removed from the site of work within 48 hours, 
failing which the same shall be got removed by the Engineer-in charge at the risk and cost 
of the contractor without giving any further notice and time. In order to ensure quality of 
work during its execution, the Engineer-in-charge may require samples for mandatory or 
routine testing of materials. All costs of these samples, their packaging, conveyance from 
the site to the testing laboratory and return, shall be borne by the contractor.  
 
18) Even ISI marked materials may be subjected to quality test at the discretion of the 
Engineer in-charge. Whenever ISI marked materials are brought to the site of work the 
contractor shall, if required by the Engineer-in-charge, furnish manufacturer's test 
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certificate or test certificate from approved testing laboratory to establish that the materials 
procured by the contractor, satisfy the provisions of relevant ISI codes. The testing charges 
shall be borne by the contractor.  
 
19) The material required for testing shall be supplied free of charge by the contractor. 
The cost of tests shall be borne by the contractor.  
 
20) The work shall be executed and measured in metric system. The metric dimensions 
given in the schedule of quantities and drawing etc. shall be followed. (The dimension in 
FPS units wherever indicated are for guidance only) The figures in the drawings shall be 
followed.  
 
21) The contractor shall be responsible for completing the work and for satisfying all 
terms and conditions of the Contract without any extra payment over his quoted rates 
unless otherwise specified. The contractor shall quote his rate for various items of work 
accordingly and no claim whatsoever shall be entertained for any incidental or extra work 
involved in the execution of the work as per nomenclature of the item and the 
specifications indicated in the tender documents.  
 
22) Subject to the nomenclature of the item as per schedule of quantities, the 
specification indicated in the tender documents, the rates quoted shall include cost of all 
materials including royalty and taxes if any, labour, sundry inputs, execution of work at all 
heights, levels, pattern and design for all leads, lifts and depths including overhead 
charges and contractor's profit. Nothing extra shall be paid on this account.  
 
23) The rate shall be inclusive of making design, pattern and execution of work as per 
Architectural drawings, at all levels and heights.  
 
24) Other agencies doing works related with this project will also simultaneously 
execute the works and the contractor shall afford necessary co-ordination for un-hindered 
completion of these sub-works.  
 
25) The contractor shall give a satisfactory performance test of installations individually 
and as a whole to ensure their proper functioning before the work is finally declared and 
completed and accepted.  
 
26) The contractor shall continue to maintain watch and ward to safeguard the Owner's 
property in his possession until the same is formally handed over as per directions of the 
Engineer-in-charge. Nothing extra over agreement rates shall be paid on this account.  
 
27) All tools, plants and measuring or weighing equipment shall be arranged by the 
contractor himself and nothing extra shall be paid to the contractor on this account. 
 
28) The quantities of various items incorporated in the tender are approximate. 
However, the payments shall be made to the contractors on the basis of actual 
measurements taken at site.  
 
29) The contractor shall protect the adjoining buildings or works and the work under 
execution from fire and shall make adequate arrangements for fire protection and 
firefighting and if any property is damaged, by fire due to the negligence of the contractor, 
the same shall be made good by the contractor at his own cost, to the entire satisfaction of 
Engineer-in charge. 
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30) The contractor shall provide adequate lighting arrangements as approved by the 
Engineer in-charge for carrying out the work during night time, if so required and also 
provide all other facilities for the labour employed to carry out the work as per direction of 
Engineer in-Charge.  
 
31) In order to achieve the targeted date of completion the contractor may have to work 
in multiple shifts, round the clock including public and gazetted holidays and nothing extra 
shall be paid on this account. 
 
32) All materials, articles and workmanship shall be of respective best quality and kind 
for the class described in the schedule of quantities and specifications. All materials, so 
used in different items of work shall be subject to the approval of the Engineer-in-charge.  
 
33) The TDS or any other statutory levels/taxes incorporated from time to time shall be 
deducted progressively from the running account bills, as applicable at the time of 
payment. No claim in this regard shall be entertained.  
 
34) No extension of time shall be granted to the contractor on account of rains or 
inclement weather conditions.  
 
35) For any clarification/ doubt, the Bank may organize regular meetings with 
Contractor. The contractor shall attend such meetings invariably as and when required.  
 
36) In respect of the work of other agencies, where the commencement or progress of 
such work of any other agency is dependent upon the completion of particular portions of 
the contractor's work or generally upon the contractor maintaining progress in accordance 
with the approved coordinated construction program, it shall be the responsibility of the 
Contractor to complete such portions and maintain such progress.  
 
37) The contractor shall have to do all drilling of holes and cutting of walls, chases or 
other elements of the building for the complete and proper installation of the pipe lines/ 
ducts and other equipments by using electrically operated tools such as drills/ chases 
cutting machine etc. Manual drilling or chiseling or cutting shall be permitted on special 
request only. Prior permission for the same is to be obtained from the Bank. 
 
38) No chiseling or cutting or drilling of RCC columns, beams, girders and other 
principal structural members shall be done unless prior permission has been granted by 
the Engineer in charge in writing.  
 
39) All chases and openings made by the contractor for his pipe lines shall be filled/ 
covered over with cement plaster in reasonable manner. Before rough plastering on the 
pipe surfaces the concealed pipes shall be secured to the wall by using proper supports/ 
clamps. 
 
40) The contractor will neither be allowed to construct labour hutments nor his 
workforce be allowed to stay.  
 
41)  All spaces allotted to the contractor as described above shall be vacated and all 
structures removed from site at any time as and when required and directed by the 
Engineer-in charge, unconditionally and without any reservation. The Engineer-in-charge 
will not be obliged to give any reason for such removal. Upon receiving instructions to 
vacate the space, the contractor shall immediately remove all his structures, materials, etc. 
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from the sources and clear and clean-up the site to the satisfaction of the Engineer-in-
charge.  
 
42) It shall be the responsibility of the Contractor to safeguard the site and ensure that 
no illegal encroachments are made by outside elements within the area allotted to the 
contractor. Upon completion of the work or earlier as required by Engineer-in-Charge, the 
contractor shall vacate the land totally without any reservation.  
 
43) The security of workmen, materials, equipment stores etc. within the area allotted to 
the contractor shall be the responsibility of the contractor.  
 
44) The site of work shall have required equipments for various tests at site by the 
contractor at his own cost and nothing extra shall be payable on this account. 
 
45) The contractor shall arrange the required minimum plant and equipments at site for 
the execution of work. These may have to be increased depending on the requirement of 
the site.  
 
46) The quantities indicated are for guidance only. However, it may vary to any extent 
and the contractor should not have any financial or other implications for such variations. 
The Bank reserves to reduce the scope of work of any item if the contractor fails to deliver 
the works in time and the contractor shall not ask for any financial consideration for such 
deletion of scope of the work.  
 
47) The contractor shall take photographs of site prior to commencement of work, 
during construction and after completion of work as suggested and shall submit the 
photographs in soft and hard copies to Bank for which no extra payment will be made. 
 
48) Layout of works shall be got checked by Engineer-in -charge & only then further 
work shall be taken by after approval.  
 
49) All electrical works shall be got carried out through licensed Electrical Contractor 
having experience of similar work. Successful bidder to submit the details of licensed 
Electrical Contractor before start of Internal Electrification Work.  The work shall be 
executed as per specifications and strictly in keeping with relevant IS code and rules and 
regulations of authorities. 
 
50) The work should be carried out as per latest CPWD specification and as per the 
standard engineering practice. All measurements shall be made as per CPWD norms. 
 
51) Site should be cleaned every day and all the unusable material/malba shall be 
removed from the site and unusable materials shall be stacked properly so that there is no 
hindrance for staff and public failing which bank will remove the same at their level and 
suitable amount shall be recovered from the contractor’s bill. 
 
52) The contractor shall be required to maintain the coordination with the Building 
Maintenance Contractor, if required.  
 
53) No old / dismantled material shall be used by the contractor in the work under any 
circumstances unless otherwise specified or under instructions of the bank. 
 
54) The bidder shall visit the site and examine the rebate items and site conditions 
before quoting the rates.  
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55) Dismantling & taking away includes the disposal of unserviceable material / malba 
to approved municipal yard. 
 
56) The Rebate items shall be the property of the contractor. Rates of rebate item shall 
be considered as negative by the system while calculating the value of tender. 
 
57) The Contractor shall comply with the provisions of Contract, Labour (Regulation & 
Abolition) Act, 1970, Minimum Wages Act and all other Labour Laws and other Statutory 
Regulations (both Central and State) that may be enforced from time to time by the 
appropriate authorities. Bank shall not be held responsible for any penalty on failure of the 
any Labour Regulations. Bank shall have the power to inspect the Wage Register and for 
physical verification of salary paid to the staff with reference to any records of the 
Contractor and to insist the Contractor to comply with Laws. 
 
58) Contractor should obtain necessary permission that may be required for the 
purpose of this Contract from such authorities as may be prescribed by Law from time to 
time. 
 
59) Contractor or his authorized representative should visit the site frequently as 
required by the Bank and meet Bank’s Engineer with prior appointment for any 
clarifications and to receive instructions, take measurements, etc. at the site. 
 
60) The Contractor should arrange to issue photo identity card to his workers. 
 
61) Any act of indiscipline / misconduct / theft / pilferage on the part of any employee 
engaged by the Contractor resulting in any loss to Bank in kind or cash will be viewed 
seriously and Bank will have the right to claim damages or levy fine and / or terminate the 
Contract forthwith, if necessary. 
 
62) In case of any default or failure on Contractor's part to comply with all / any one of 
the Terms/ Conditions, Bank reserves to itself the right to take necessary steps to remedy 
the situation including, inter-alia, the deduction of appropriate amount(s) from dues 
otherwise payable to Contractor and / or by taking recourse to appropriate recovery 
proceedings. 
 
63) Keeping the area clean and removal of debris: Contractor shall arrange to dispose 
off debris, any other waste product created while carrying out the work, outside Bank’s 
premises. The Contractor shall take due care while disposing of such waste materials and 
ensure that any rules / regulations laid down by Municipal Corporation or any other 
statutory body are not violated. The Contractor shall be responsible and answerable to any 
complaint arising out of improper disposal of waste material. Quoted rates shall involve the 
cost of same and no extra payment shall be made towards this account. 
 
64) It is mandatory to provide purchase voucher of the material where basic rates are 
given in Bill of Quantities (BOQ). However, Bank may instruct the contractor to submit 
purchase voucher/test certificate of any material. 
 
65) BOQ nomenclature shall prevail over any drawing/detail. 
 
66) The specification for the entire work shall be in accordance with latest CPWD 
specifications and latest IS codes. Whenever these codes are silent, the same shall be 
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governed by sound engineering practice and the decision of the Bank in matter of 
interpretation shall be final and binding on the contractor. 
 
67) Electricity & Water shall not be provided by Bank to Contractor. Necessary 
arrangement/ sourcing/ extension, if required, shall be done by the contractor at his own 
cost with the approval of Bank. No extra payment will be made to the contractor for the 
same. Contractor shall have to arrange for D. G. set / temporary power supply at his/ her 
own cost,  risk  and  responsibility  to  carry out  the  works  at  site whenever required for 
and  asked  by  the  Bank. The contractor shall at his own cost arrange for necessary 
power/ lighting for the work and water consumption for the entire period of contract. 
However, Bank may provide electricity & water from their existing source at site for which 
Bank will recover 0.5% of the contract sum from the contractor for electricity & water from 
their running bills / final bill.  But in no way Bank will be held responsible for continuous 
supply of electricity. 
 
68) The contractor should submit the soft drawing and three copies of hard drawings of 
STP layout along with all job such as allied working platforms and ladders including piping 
system of SS for STP and for WTP GI piping system ladders etc. for approval of Engineer-
in-Charge before actually commencing the execution of work under the item. Nothing extra 
shall be payable on this account. The contractor will be fully responsible for the detailed 
design and drawings of all the units/items mentioned in the Particular Specifications. 
 
69) Existing RCC tanks/structures, drains, pipes, cables, over-head wires, sewer lines, 
water lines and similar services encountered in the course of the execution of work shall be 
protected against the damage by the contractor at his own expense. The contractor shall 
not store materials or otherwise occupy any part of the site in a manner likely to hinder the 
operation of such services. In case temporary supporting/shifting of such services is 
required to facilitate the work, the same shall be done by the contractor at no extra cost. In 
case the existing services are to be shifted permanently, then before dismantling the 
existing services, alternate/diversion of service lines has to be laid by the contractor so that 
there is no interruption in use of existing services. The contractor has to plan the alternate 
suitable route for diversion/shifting of service lines and get the same approved from the 
Engineer-in-Charge before starting shifting of services. Nothing extra shall be paid except 
the payment of dismantling and laying of new service lines as per conditions of contract. 
 
70) The contractor shall be responsible for the watch and ward / guard of the buildings, 
safety of all fittings and fixtures including sanitary and water supply fittings and fixtures 
provided by him against pilferage and breakage during the period of installations and 
thereafter till the building is physically handed over to the department. No extra payment 
shall be made on this account.  
 
71) The contractor shall be fully responsible for the safe custody of materials brought by 
him/ issued to him even though the materials may be under double lock key system. 
 
72) All materials and fittings brought by the contractor to the site for use shall conform to 
the samples approved by the Engineer-in-Charge which shall be preserved till the 
completion of the work. If a particular brand of material is specified in the item of work in 
Schedule of Quantity, the same shall be used after getting the same approved from 
Engineer-in-Charge. Wherever brand / quality of material is not specified in the item of 
work, the contractor shall submit the samples as per List of Preferred Makes for approval 
of Engineer-in-Charge. For all other items, ISI Marked materials and fittings shall be used 
with the approval of Engineer-in-Charge. Wherever ISI Marked material / fittings are not 
available, the contractor shall submit samples of materials / fittings manufactured by firms 
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of repute conforming to relevant Specifications or IS codes for the approval of Engineer-in-
Charge. 
 
73) BIS marked materials except otherwise specified shall also be subjected to quality test 
besides testing of other materials as per the specifications described for the item/material. 
Wherever BIS marked materials are brought to the site of work, the contractor shall, furnish 
manufacturer’s test certificate or test certificate from approved testing laboratory to 
establish that the material procured by the contractor for incorporation in the work satisfies 
the provisions of specifications relevant to the material and / or the work done. BIS marked 
items (except cement & steel for which separate provisions have been made) required on 
the work shall be got tested, for only important tests, which govern the quality of the 
product, as decided by the Engineer-in-Charge. The frequency of such tests (except the 
mandatory test) shall be 5% of the frequency as specified in BIS. For mandatory test, 
frequency shall be as specified in the CPWD Specifications  
 
74) For certain items, if frequency of tests is neither mentioned in the CPWD Specifications 
& BIS, then tests shall be carried out as per decision of Engineer-in-Charge. 
 
75)After Completion of work bidder will provide Engineer for weekly visit for one month to 
give proper training to the CAMC vendor staff and also check the operation is being due as 
per SOP defined by the bidder. Further quarterly visit of Engineer for one year shall be 
provided to check the operation of Plant. 
 
78)CIP for 1st month will be in scope of Contractor. 
 
79)Dismantled/replaced parts will be handed over to Bank 
 
80)Presence of supervisor /Site Engineer of Contractor is must at site during execution of 
work 
 
81)The Contractor to provide proper Bar chart for the work at start of work and be updated 
as per progress of work 
 
82) The Contractor to provide warranty certificate of all major items like Pump, MBR 
membrane, submersible mixer etc. For MBR membrane at least 2 year warranty shall be 
provided. 
 
83)The Contractor must take care of existing system (RCC Tank, Pump , electrical system 
etc) while carrying  out the work and if any damage is caused during the work same shall 
be recovered from bidder. 
 
84) The Contractor shall do Hazop(Hazard and operability) study of plant for upgradation 
of STP Plant. 
 
85)The contractor shall ensure all the safety measures involve in sewerage treatment 
Plant. 
 
86)Since the building is running all the safety precautions shall be taken while working 
inside the Bank as per Safety rule/regulation stipulated in the tender. 
 
87)All the equipments/material related to project shall be supplied at site within eight to 10 
weeks. Then erection, installation and commissioning of STP project shall be one month 
maximum since the building is operational and STP Plant cannot be shutdown for long 
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periods. Small works can be done at night or Saturday(2nd and 4th) and Sunday only before 
shutdown of plant. 
 
88) If any work which is not included in the scope of work but required for operation and 
maintenance shall be supplied by taking approval from the Bank. 
 
89) Service during Defect liability period on the work done by the contractor in case of any 
breakdown, contractor shall depute the Engineer within 6 hours to rectify/attend the 
problem. Rewinding of motor supplied and material part on executed part shall be in the 
scope of contractor. Penalty for not attending the breakdown within 12 hours is Rs.10,000 
per breakdown from Security deposit. 
 
90)Contractor shall hand over the Programming file of automation to the Bank. If 
Reprogramming is required shall be part of bidder. 
 
91)Contractor shall share the calculation of Design of Partition wall (MBR Tank) with the 
Bank. Thickness of sheet shall be approved by the Bank 
 
92) Contractor shall be requested to coordinate with the existing CAMC contractor for 
work. The CAMC manpower shall not be utilized for project work. 
 
93)Marking of flow on pipe and name on equipment shall be part of project. 
 
94) Smoking and Alcohol consumption in the Bank premises during execution of work is 
not allowed if found penalty will be imposed of Rs.500 per instance. 
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10  LETTER SUBMITTING TENDER  
 
(To Be Submitted With Bid on Bidder’s Letter head) 
 
Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 

 
Dear Sir, 

 
Sub-Upgradation of existing 125 KLD Sewage Treatment Plant installed at Punjab 
National Bank’s Head Office, Plot No.4, Sector 10, Dwarka, New Delhi-110075 
 
1) Having visited the site and examined the drawings, conditions of contract, special 

conditions of contract, general specifications and detailed specifications, 
schedules and bill of quantities for the execution of the above named works, we 
offer to complete and maintain the whole of the said works in conformity with the 
said drawings, conditions of contract, specifications, schedules and bill of 
quantities for the sum stated in bill of quantities of this Tender Document No. 
……..or such other sum as may be ascertained in accordance with the said 
conditions of contract. 

2) We undertake to complete and deliver the whole of the works comprised in the 
contract within the stipulated time stated in the tender. 

3) We have independently considered the amount of liquidated damages shown in 
the Appendix to form of tender hereto and agree that it represents a fair estimate 
of the loss likely to be suffered, by you in the event of the works not being 
completed in time. 

4) We agree to abide by this tender for the period of 90 days from opening of 
Commercial Bid  or extension there of as required by the Bank from the date fixed 
for receiving the same and it shall remain binding upon us and may be accepted 
at any time before the expiry of that period. 

5) We confirm that the period and rates as referred in the agreement or general 
conditions of contract are given or summarized in the tender, to which we give our 
consent and agree to abide by the same. 

6) We understand that if our tender is accepted, we are to be jointly and severally 
responsible for the due performance of the contract. 

7) We understand that you are not bound to accept the lowest or any tender you 
may receive and may reject all or any tender, accept or entrust the entire work to 
the Contractor without assigning any reason or giving any explanation 
whatsoever. 

8) I/we have deposited Earnest Money Deposit  of ₹1,36,000/- which amount is not 
to bear any interest. I/we do hereby agree that this sum shall be forfeited by you 
in the event our tender is accepted and I/we fail to execute the contract when 
called upon to do so. 

 
Dated this day of _______________202__. 
 
Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  
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In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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11 LETTER OF TRANSMITTAL 
 
(To Be Submitted With Bid on Bidder’s Letter head) 

 
Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 

 
Dear Sir, 

 
Sub-Upgradation of existing 125 KLD Sewage Treatment Plant installed at Punjab 
National Bank’s Head Office, Plot No.4, Sector 10, Dwarka, New Delhi-110075 
 
Having examined the details given in Press advertisement and tender document 
No………. for the above work, I/we hereby submit the relevant information. 
 
1. I/We here by certify that all the statement made and information supplied in the 

enclosed forms A to D and accompanying statement are true and correct. 
 

2. I/We have furnished all information and details necessary for eligibility and have 
no further pertinent information to supply. 
 

3. I/We submit the following certificates in support of our suitability, technical 
knowledge and capability for having successfully completed the following eligible 
similar works:- 
 

S 
No 

Name of the Work Value of Work Date of 
Completion 

Certificate 
issued by 

     

     

     

 
“Certify that the information given in the enclosed tender documents is correct. It is also 
certified that I/we shall be liable to be debarred, disqualified / cancellation of bid in case 
any information furnished by me/us found to be incorrect.” 
 
Enclosures: 
 
Date of submission: 
 
Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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12 Annexure-I: BIDDER’S INFORMATION 
 
(To Be Submitted With Bid on Bidder’s Letter head) 
 

1. Name: 

2. Constitution: 

3. Address: 

4. Names & Addresses of the Proprietor/Partners/Directors, as applicable: 

5. Name of Contact Person(s) with their Mobile Numbers: 

6. Office Telephone, Fax, e-mail: 

7. PAN No.: 

8. GST No.: 

9. Manpower Employed 

10. Payment Details (A/c Number and IFS Code) 

11.  Details of Authorised Signatory: 

Note: The document authorising the signatory to submit the bid to be provided with 
the bid. 

 
 
Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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13 Annexure-II: Undertaking for Local Content from Bidder 
 

(To be submitted With Bid on bidder’s letter head) 
 
Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 
 

Sub - Upgradation of existing 125 KLD Sewage Treatment Plant installed at Punjab 
National Bank’s Head Office, Plot No.4, Sector 10, Dwarka, New Delhi-110075 
 

We hereby certify that the local content percentage (%) in the Goods, Works and 
Services offered across India by M/s _______________________________ having 
registered office in India at ______________________________ against Tender No: 
______________________________ floated by Punjab National Bank for Upgradation 
of existing 125 KLD Sewage Treatment Plant installed at Punjab National Bank’s 
Head Office, Plot No.4, Sector 10, Dwarka, New Delhi-110075” is in line with definition 
of minimum local content as prescribed for Class-I local supplier as per DPIIT vide OM 
P-45021/2/2017-PP (BE-II) dated 16.09.2020 issued the Public Procurement 
(Preference to Make in India) Order 2017-revision.  
 
M/s ________________________________________ is Class-I local supplier and local 
content percentage is ______ %. 

 

 

Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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14 Annexure-III: Undertaking for Non-Blacklisting/ Debarring and Back to Back 
Works 

 

(To be submitted on stamp paper of Rs. 100/-) 
 
Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 
 

Sub - Upgradation of existing 125 KLD Sewage Treatment Plant installed at Punjab 
National Bank’s Head Office, Plot No.4, Sector 10, Dwarka, New Delhi-110075 
 

I/We am/are Participating in the E tender for “Upgradation of existing 125 KLD 
Sewage Treatment Plant installed at Punjab National Bank’s Head Office, Plot 
No.4, Sector 10, Dwarka, New Delhi-110075”.  
 
I/We hereby Undertake as under :-  
 
 "Eligible similar work(s) has/ have not been executed through another agency on back 
to back basis.  

I/ We have not been black-listed/ debarred by any office of Bank/ DFS or regulators like 
RBI, SEBI, IRDA etc/ Department of Expenditure, Ministry of Finance Government 
Agency.   
Further that, if such a violation comes to the notice of the Bank, then I/we shall be 
debarred for bidding in Bank in future forever. Also, if such violation comes to the notice 
of the Bank before date of start of work, the Bank shall be at liberty to forfeit the entire 
amount of Earnest Money Deposit.” 

 

Dated this day of _______________202__ 

 

 

Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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15 Annexure-IV: BIDDERS’ FINANCIAL INFORMATION 
 
Sub - Upgradation of existing 125 KLD Sewage Treatment Plant installed at Punjab 
National Bank’s Head Office, Plot No.4, Sector 10, Dwarka, New Delhi-110075 
 
 
Name:  
Constitution:  
Address: 
 
  
Names & Addresses of the Proprietor / Partners / Directors if applicable: 
 
Contact Person(s)           _______________________________________________ 
 
Telephone, Fax, e-mail     ______________________________________________ 
 
Number of years of experience __________________________________________ 
 
Please give brief financial particulars of your firm for the last three accounting years 
along with the volume of business handled. 
 
(The information will be kept confidential) 

Year (Last 3nos. of FY) 2022-23 2023-24 2024-25 
Total Turnover ( Value in in ₹)    
ITR (Y/ N)    

 
 
Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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16 Annexure-V: REFERENCE LIST 
 
(To Be Submitted With Bid on Bidder’s Letterhead) 
 

PROFORMA FOR PERFORMANCE STATEMENT 
 

 
NAME OF BID      

 
Sr. 
No 

Name of 
Organization 

Duration 
of 

Contract 

Contract 
Amount 

Date 
of 

Order 

Contact 
Person 

and 
Telephone 

no. 

Whether services 
satisfactory? (Attach 

certificate from client)* 

       

 
 
Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
         
NOTE: 

 Bidder to provide relevant certificates from the above mentioned organizations. 
 The name and address of the organization along with key persons, their 

designation, telephone no. and email address should be provided. 
* Satisfactory completion and performance certificate from the principal employer / client 
for satisfactory execution of similar work as defined in eligibility criteria.  
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17 Annexure-VI: COMPLIANCE STATEMENT 
 
(To Be Submitted With Bid on Bidder’s Letterhead) 
 
 
DECLARATION: 
 
Please note that any deviations mentioned elsewhere in the bid will not be considered 
and evaluated by the Bank. Bank reserve the right to reject the bid, if bid not submitted 
in proper format as per Tender Document. 
 

Compliance Description Compliance 
(Yes/No) 

Terms and 
Conditions 

We hereby undertake and agree to abide by all 
the terms and conditions including all annexure, 
corrigendum(s) etc. stipulated by the Bank in this 
Tender Document. (Any deviation may result in 
disqualification of bids). 

 

 
 
 
 
 
Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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18 Annexure-VII: UNDERTAKING FOR PROCUREMENT FROM COUNTRY 
SHARING LAND BORDER WITH INDIA 
 
(To be submitted With Bid on bidder’s letter head) 
 
Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 
 
Sub - Upgradation of existing 125 KLD Sewage Treatment Plant installed at Punjab 
National Bank’s Head Office, Plot No.4, Sector 10, Dwarka, New Delhi-110075 
 

Note: Tender Issuing Office to Select First Paragraph Only for tender without any 
subcontracting, i.e., work that does not involve engagement of any sub-agency / sub-
contractor / sub-vendor. For other cases, Second Paragraph to be selected. 
 
 
"l have read the clause regarding restrictions on procurement from a bidder of a country 
which shares a land border with India; I certify that I am not from such a country or, if 
from such a country, have been registered with the Competent Authority. I hereby certify 
that I fulfil all requirements in this regard and is eligible to be considered. [Where 
applicable, evidence of valid registration by the Competent Authority shall be attached.]" 
 
OR 
 
 
"l have read the clause regarding restrictions on procurement from a bidder of a country 
which shares a land border with India and on sub-contracting to contractors from such 
countries; I certify that I am not from such a country or, if from such a country, have been 
registered with the Competent Authority and will not sub-contract any work to a 
contractor from such countries unless such contractor is registered with the Competent 
Authority. I hereby certify that I fulfill all requirements in this regard and is eligible to be 
considered. [Where applicable, evidence of valid registration by the Competent Authority 
shall be attached.]' 
 
Dated this day of _______________202__. 

 

 

Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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19 Annexure-VIII: DETAILS OF INSURANCE POLICIES 

 
(To be submitted by the successful bidder after award of work on their letterhead) 

 
Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 

 
Sub-Upgradation of existing 125 KLD Sewage Treatment Plant installed at Punjab 
National Bank’s Head Office, Plot No.4, Sector 10, Dwarka, New Delhi-110075 
 
This is in reference to the captioned work awarded to me/us vide your award letter dated 
__________. In this regard, please find enclosed the policies as under 

 
Type of Policies Name of Insurance 

Provider 
Amount 
Insured 

(Rs.) 

Policy No. Validity 

CAR Policy including        
3rd  Party  Liability 

    

Workman 
Compensation Policy 

    

 
2. We understand that Bank is not liable for damage to any works carried out at site, 
materials brought or affixed at site unless handed over in total, complete in all respects 
to the Bank. 
 
3. We undertake that the policies shall remain valid for minimum duration of period 
of work or up to handover of site, whichever is later. 

 
4. We also understand that the above policies shall be suitably updated to cover any 
increase in insurance coverage of works / materials at site due to: 

 Replacement / rectification of rejected materials, workmanship etc. 
 Extension of time. 
 Increase in scope of work, including extra items, if any. 

 
5. Bank shall be at the liberty to deduct suitable amounts from our payments due / 
security deposit for gap in / lack of insurance coverage.  
 
Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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20 INTEGRITY PACT 
 
 

To, 
 
……………………….., 
……………………….., 
……………………….. 
 
 
Sub-Upgradation of existing 125 KLD Sewage Treatment Plant installed at Punjab 
National Bank’s Head Office, Plot No.4, Sector 10, Dwarka, New Delhi-110075 
 
Dear Sir, 
 
It is here by declared that PNB is committed to follow the principle of transparency, 
equity and competitiveness in public procurement. 
 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition 
that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid 
documents, failing which the bidder/ bidder shall stand disqualified from the tendering 
process and the bid of the bidder would be summarily rejected. 
 
This declaration shall form part and parcel of the Integrity Agreement and signing of the 
same shall be deemed as acceptance and signing of the Integrity Agreement on behalf 
of the PNB. 
 
Yours faithfully 
 
 
Chief Manager 
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 Annexure-IX: INTEGRITY PACT 
 
 
To, 
 
Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 
 
Sub: Upgradation of existing 125 KLD Sewage Treatment Plant installed at 
Punjab National Bank’s Head Office, Plot No.4, Sector 10, Dwarka, New Delhi-
110075 
 
Dear Sir, 
 
I/We acknowledge that PNB is committed to follow the principles thereof as enumerated 
in the Integrity Agreement enclosed with the tender/ bid document. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that I/ We will sign the enclosed integrity Agreement, which is an integral part 
of tender documents, failing which I/ We will stand disqualified from the tendering 
process. I/ We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED 
AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 
 
I/ We confirm acceptance and compliance with the Integrity Agreement in letter and spirit 
and further agree that execution of the said Integrity Agreement shall be separate and 
distinct from the main contract, which will come into existence when tender/bid is finally 
accepted by PNB. 
 
I/ We acknowledge and accept the duration of the Integrity Agreement, which shall be in 
the line with the enclosed Integrity Agreement. 
 
I/ We acknowledge that in the event of my/ our failure to sign and accept the Integrity 
Agreement, while submitting the tender/ bid, PNB shall have unqualified, absolute and 
unfettered right to disqualify the bidder/ bidder and reject the tender/ bid in accordance 
with terms and conditions of the tender/bid. 
 
 
Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign tenders for and on behalf of________________________ (IN 
CAPITALS) 
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Pre Contract Integrity Pact  
 
 

Punjab National Bank, a body corporate constituted under the Banking Companies 
(Acquisition and Transfer of Undertaking) Act 1970 (Act no V of 1970) and having its 
Head Office at Plot no. 4, Sector 10, Dwarka, New Delhi 110075, hereinafter referred to 
as “The Principal”, which expression shall mean and include unless the context 
otherwise requires, its successors in office and assigns of the First Part. 

And 
M/s.                       having its registered office at                    hereinafter referred to as 
“The Bidder/ Contractor”, expression shall mean and include unless the context 
otherwise requires, successors and permitted assigns of the Second part. 
 

Preamble 
 

The Principal intends to award, under laid down organizational procedures, contract/s for 
Upgradation of existing 125 KLD Sewage Treatment Plant installed at Punjab 
National Bank’s Head Office, Plot No.4, Sector 10, Dwarka, New Delhi-110075. The 
Principal values full compliance with all relevant laws of the land, rules, regulations, 
economic use of resources and of fairness/ transparency in its relations with its Bidder(s) 
and/or Contractor(s). 
 
In order to achieve these goals, the Principal will appoint Independent External Monitors 
(IEMs) who will monitor the tender process and the execution of the contract for 
compliance with the principles mentioned above. 
 

Section 1- Commitments of the Principal 
 

(1) The Principal commits itself to take all measures necessary to prevent corruption 
and to observe the following principles:- 
 
a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a promise 
for or accept, for self or third person, any material or immaterial benefit which the person 
is not legally entitled to. 
 
b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will in particular, before and during the tender process, provide to 
all Bidder(s) the same information and will not provide to any Bidder(s) confidential/ 
additional information through which the Bidder(s) could obtain an advantage in relation 
to the tender process or the contract execution. 
 
c. The Principal will exclude from the process all known prejudiced person. 
 
(2) If the Principal obtains information on the conduct of any of its employees which is 
a criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in this 
regard, the Principal will inform the Chief Vigilance Officer and in addition can initiate 
disciplinary actions. 
 



Page 70 of 82 
 

Section 2- Commitments of the Bidder(s)/ Contractor(s) 
 

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary 
to prevent corruption during any stage of bid process/ contract. The Bidder(s)/ 
Contractor(s) commit themselves to observe the following principles during participation 
in the tender process and during the contract execution. 
 
a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, 
offer promise or give to any of the Principal’s employees involved in the tender process 
or the execution of the contract or to any third person any material or the other benefit 
which he/ she is not legally entitled to, in order to obtain in exchange any advantage of 
any kind whatsoever during the tender process or during the execution of the contract. 
 
b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission 
of bids or any other actions to restrict competitiveness or to introduce cartelization in the 
bidding process. 
 
c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant 
IPC/PC Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of 
competition or personal gain, or pass on to others, any information or document 
provided by the Principal as part of the business relationship, regarding plans., technical 
proposal and business details, including information contained or transmitted 
electronically. 
 
d. The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and address 
of the Agents/representatives in India, if any, similarly the Bidder(s)/ Contractor(s) of 
Indian Nationality shall furnish the name and address of the foreign principals, if any. 
Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” 
shall be disclosed by the Bidder(s)/ Contractor(s). Further, as mentioned in the 
Guidelines all the payments made to the Indian agent/ representative have to be in 
Indian Rupees only. 
 
e. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any, and all 
payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract. 
 
f. Bidder(s)/ Contractor(s) who have signed the Integrity Pact shall not approach the 
Courts while representing the matter to IEMs and shall wait for their decision in the 
matter.  
 
(2). The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 
 

Section-3 Disqualification from tender process and exclusion from future 
contracts. 
 
If the Bidder(s)/ Contractor(s) before award or during execution has committed a 
transgression through a violation of Section 2, above or in any other form such as to put 
their reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s)/ 
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Contractor(s) from the tender process or take action as per the procedure mentioned in 
the “Guidelines on Banning of business dealings”. 
 

Section 4- Compensation for Damages 
 

(1). If the Principal has disqualified the Bidder(s) from the tender process prior to the 
award according to Section 3, the Principal is entitled to demand and recover the 
damages equivalent to earnest Money Deposit/ Bid Security. 
 
(2). If the Principal has terminated the contract according to Section 3, or the Principal 
is entitled to terminate the contract according to Section 3, the Principal shall be entitled 
to demand and recover from the Contractor liquidated damages of the contract value or 
the amount equivalent to Performance Bank Guarantee/ Initial Security Deposit.  

 
Section 5- Previous transgression 
 

(1) The Bidder declares that no previous transgression occurred in the last three 
years immediate before signing of this integrity pact with any other Company in any 
country conforming to the anti-corruption approach or with any Public Sector Enterprises 
or central/ state government department in India that could justify his exclusion from the 
tender process. 
 
(2). If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the tender process or action can be taken as per the procedure mentioned in” 
Guidelines on Banning of business dealing”. 
 

Section 6- Equal treatment of all Bidders/ Contractors/ Subcontractors 
 

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of 
the adoption of integrity Pact by the Sub-contractor. 
 
(2) The Principal will enter into agreements with identical conditions as this one with 
all Bidders and Contractors. 
 
(3) The Principal will disqualify from the tender process all the Bidders who do not 
sign this Pact or violate its provisions. 
 

Section 7- Criminal charges against violating Bidder(s) / Contractor(s) / 
Subcontractor (s) 
 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Sub contractor, 
or of an employee or a representative or an associate of a Bidder, Contractor or 
Subcontractor which constitutes corruption, or if the Principal has substantive suspicion 
in this regard, the Principal will inform the same to the Chief Vigilance Officer. 
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Section 8- Independent External Monitor 
 

(1) The Principal appoints competent and credible Independent External Monitor for 
this Pact after approval by Central Vigilance Commission. The task of the Monitor is to 
review independently and objectively, whether and to what extent the parties comply 
with the obligations under the agreement.  
 
Sh. Madhusudan Prasad,  IAS (Retd.) and Sh. Rishi Kumar Shukla, IPS (Retd.) have 
been appointed as Independent External Monitors (IEMs) by our Bank. Their e-mail 
addresses are as under:  
 
Sl. Name of IEM  e-mail Mob. No. 
1. Sh. Madhusudan Prasad,  IAS (Retd.) mprasad23@gmail.com 9717585556 

2 Sh. Rishi Kumar Shukla, IPS(Retd.) rishi_2000in@yahoo.com 9425365076/ 
9319846611 

 
(Note to Tender Issuing Office: Name and Contact Details of IEMs be updated as 
per latest GSAD Circulars issued from time to time) 
 
(Note to Bidders: the above persons are not to be contacted for generic tender 
related queries, as the queries must be directed to contact details mentioned in 
Notice Inviting Tender) 
 
(2) Only Integrity pact related queries to be addressed to IEMs. Also the bids of the 
bidders who do not sign the Integrity Pact will not be evaluated further. 
 
(3) The Monitor is not subject to instructions by the representatives of the parties and 
performs his/ her functions neutrally and independently. The Monitor would have access 
to all Contract documents, whenever required. It will be obligatory for him/her to treat the 
information and documents of the Bidders/ Contractors as confidential. He/she reports to 
the Managing Director and CEO, Punjab National Bank. 
 
(4) The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access 
without restriction to all project documentation of the Principal including that provided by 
the Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) will also grant the Monitor,     
upon his/ her request and demonstration of a valid interest, unrestricted and 
unconditional access to their project documentation. The same is applicable to Sub-
contractor. 
 
(5) The Monitor is under contractual obligation to treat the information and 
documents of the Bidder(s)/ Contractor(s)/ Subcontractor(s) with confidentiality. The 
Monitor has also signed declarations on “Non-Disclosure of Confidential Information” 
and of “Absence of Conflict of Interest”. In case of any conflict of interest arising at a 
later date, the IEM shall inform MD & CEO, Punjab National Bank and recues himself/ 
herself from that case.] 
 
(6) The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact 
on the contractual relations between the Principal and Contractor. The parties offer to 
the Monitor the option to participate in such meetings. 
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(7) As soon as the Monitor notices, or believes to notice, a violation of this 
agreement, he/ she will so inform the Management of the Principal and request the 
Management to discontinue or take corrective action, or to take other relevant action. 
The monitor can in this regard submit non-binding recommendations. Beyond this, the 
Monitor has no right to demand from the parties that they act in a specific manner, 
refrain from action or tolerate action. The Monitor will submit a written report to the MD & 
CEO, Punjab National Bank within 8 to 10 weeks from the date of reference or intimation 
to him by the Principal and, should the occasion arise, submit proposals for correcting 
problematic situations. 
 
(8) If the Monitor has reported to the MD& CEO, Punjab National Bank, a 
substantiated suspicion of an offence under relevant IPC/PC Act, and the MD & CEO, 
PNB has not, within the reasonable time taken visible action to proceed against such 
offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner. 
 
(9) The word ‘Monitor’ would include both singular and plural. 
 
Section 09- Pact Duration 
 

This Pact begins when both parties have legally signed it. It expires for the Contractor 12 
months after the last payment under the contract, and for all other Bidders 6 months 
after the contract has been awarded. Any violation of the same would entail 
disqualification of the bidders and exclusion future business dealings. 
 
If any claim is made/ lodged during this time, the same shall be binding and continue to 
be valid despite the lapse of this pact as specified above, unless it is discharged/ 
determined by MD & CEO, PNB. 
 

Section 10- Other provisions 
 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is 
the “Place of award of work”. 
 

(2) The actions stipulated in this Integrity Pact are without prejudice to any other legal 
action that may follow in accordance with the provisions of to the extant law in force 
relating to any civil or criminal proceedings. 

 
(3) Changes and supplements as well as termination notices need to be made in    

writing. Side agreements have not been made. 
 
(4) If the Contractor is a partnership or a consortium, this agreement must be signed by 

all partners or consortium members. 
 
(5) Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

 
(6) Issues like warranty/ Guarantee etc. shall be outside the purview of IEMs. 
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(7) In the event of any contradiction between the Integrity Pact and its Annexure, the 
Clause in the Integrity Pact will prevail. 

 
 
 
 
(For & On behalf of the Principal) 
 
 
 
 

(For & On behalf of Bidder/ Contractor) 

(Office Seal) (Office Seal) 
Place……  
Date………  
 
Witness 1: 
 
 
(Name & Address) 

 
Witness 2: 
 
 
(Name & Address) 
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21 LIST OF PREFFERED MAKE OF MATERIAL 
 

The material of standard quality from the following preferred makes is to be used. In 
case it is established that the brands specified below are not available in the market, 
contractor shall submit alternative proposal for the approval of Bank. 

 
Steel SAIL/ Tata Steel/ JSW Steel Ltd./ RINL/ JSL 
Cement Ultratech/ ACC/ JK Cement/ Ambuja 
SS Pipe / G I & Fittings /MS TATA / SAIL/Jindal 
C.I. Pipes & Fittings  R.I.F./ SRIF/ KAJEEO 
CPVC/ UPVC Pipe/ 
Accessories 

Prakash/ Jindal/ Supreme/ Astral/ Finolex/ Prince 

MBR Membrane Veolia /QUA/Hydranautics/ Mitubhishi/Torray 
Aluminum Jindal/ Hindalco/Tata 
Bubble Diffusion system EDI/OTT/Rehau /Titan aeration/Airfin/MM Aqua 
Submersible mixer Kay Engineering/Everest/ Kulkarni/Universal 
Pumps 
 

Wilo/Armstrong/Gurdfos/KSB/Kirloskar/Lubi/Crompton 
greeves 

Micro Filter Big Blue 
Chemical dosing pump Milton Roy / Grundfos / Prominent/E dose 
Anaerobic Media CHENNAI FLAOTING MEDIA/COOLDEC/MM AQUA 
ACF/softner resin Ion exchange/Thermax/Dupoint 
Belt and oil skimmer Potential Engineering/Duvera 
Rotameter Aris/scientific devices/Flowtech/Aster 
Vaccum /pressure gauge Waree/H Guru/WIKA 
HDPE tank Sintex/Astral/Supreme 
NRV, Ball, butterfly, check 
valves etc. 

Inter valve/ Bray/FIP/ GF /BD 
VASS/Tyco/Jash/Zoloto/AIRA/Sant/Advance 

Pressure transmitter 
 

E&H/ABB/ Endress + Houser Pvt. Ltd /Nivo Control 
Pvt.Ltd./ Forbes Marshal /Siemens/Baumer 

Hydrostatic level transmitter E&H/ABB/ Endress + Houser Pvt. Ltd /Nivo Control 
Pvt.Ltd./ Forbes Marshal /Siemens/Baumer 

Make of Switch Gears Siemens/Schneider/ABB/Havels 
Cables Polycab / Finolex /Havells/KEI 
PVC conduit/ fittings  AKG / Precision/ BEC 
PVC insulated copper FRLS 
Cable 

Finolex/ Polycab/ Havells/ KEI 

PVC / XLPE Multi Core Cables 
(armored/ unarmoured) 

Finolex/ Polycab/ Havells/ KEI 

Modular Switch Sockets & 
accessories 

Crabtree / Northwest /Anchor-Roma / SSK / Legrand / 
ABB 

MCB & MCCB Legrand/Havells/L&T/Siemens/ABB/Schneider 
Motor Crompton/Kirloskar/Bajaj/ Siemens 
Light fitting PHILIPS/Havells/Wipro/Bajaj/Osram 
Fuse Switch Unit (FSU) L&T / Havells/ Siemens 
Cable Lug Dowell’s/Jainsons/3-D/Comet  
Cable gland Jainsons/Comet or equivalent 
Distribution board L&T/Havells/Siemens/Hager/ Legrand/ABB/Schneider 
MS conduit & Accessories BEC/AKG/Precision 
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Starter & single phasing 
preventer 

SIEMENS/ L&T/ ABB 

MV/LT Panel Board CPRI Approved Manufacturer for the required rating 
specified in the tender. 

CT/PT Automatic Electric / Crompton / Kappa 
Digital Meters Conzerve / Scheider / Secure / Rishab 
HRC Fuse & Fitting Siemens/L&T/ Hager 
Chemical Earthing Universal Altex / Ashlok / JMV/ ERICO 
Changeover (On–Load) L&T/Hager/Siemens/ Legrand 
PVC Casing & Capping 
Fittings 

BEC/AKG/ Precision 

 
NOTE:- 
1. In case of unavailability of any material of specific make from above mentioned 
preferred make of material, an equivalent make can be used only after a written 
approval of the Bank.  
 
2. The contractor shall provide samples of all materials mentioned in the list of 
makes as required by the Bank. A written approval of these samples shall be 
sought prior to commencement of any work. Bank reserve the right to enquire the 
genuineness of any material used at site directly from the manufacturer/ dealer. 
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22 Commercial Bid 
 

S 
No.  

Item Description 
Unit Quantity 

Rate 
including 

GST 

Amount 

1 

Supply, installation, testing & 
Commissioning  of New MBR 
Membrane made of  Hollow Fiber 
re-enforced PVDF having tensile 
strength more than 400N. Pore 
size of membrane shall be 0.04 -
0.06 microns approx. Flow path 
shall be outside -in. Total 
Membrane area 280 m2, 
membrane flux-25 27lmh. Flow 
rate : 120 KLD or 6m3/hr. 

Nos 10 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

2 

Removal of existing installed Skid 
then fabrication & installation of 
new Skid of SS 304 hollow pipe 18 
gauge suitable for new MBR 
system, the skid shall be 
fabricated with provisioning for 
installation of minimum 10 nos of 
proposed MBR module. The skid 
shall be designed as such that 
MBR module can be pulled out of 
tank with the help of chain block. 
Bidder has to prepare the drawing 
as per site and get the drawing 
approved from Bank before 
fabrication/ installation. 

Job 1 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

3 

Design, Supply and  installation of  
Stainless steel sheet SS 304 
partition wall along with support 
angle in the aeration tank to 
separate MBR module for 
automatic & in place cleaning 
without taking out MBR module. 
The bidder require to design so 
that the sheet shall not bend due 
to water pressure and installed 
inside the aeriation tank  

Job 1 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

4 

Providing and fixing manual 
geared trolley Chain Block system 
having capacity of 1 tonne for 
pulling the MBR module for 
inspection. Length of chain 5-10 
meter as per system requirement 
with lifting hooks and support 
structure, minimum size of 
ISMB100 mm or above to be 
installed  for installation of Chain 

Set 1 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  
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block  

5 

Design, Supply, installation, 
testing & commissioning Non clog 
type air retrieval diffusion (EPDM) 
system  capable of   handling 5-8  
cfm of air  with  oxygen transfer  
efficiency of               3-4% 
per/meter  water  depth.  Air 
dispersion   grid  shall   be 
assembled in modular form  so   
that    they   can    be replaced / 
repaired easily from platform at 
the top. Existing diffusers to be 
removed from tank 

Nos 30 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

6 

Design, Supply, installation, 
testing & commissioning of 
submersible type mixer for anoxic 
tank along with cable, mounting 
system , chain system for 
removing from tank , minimum 
capacity 1 HP  

Nos 1 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

7 

Design, Supply, installation, 
testing & commissioning of MBR 
Backwash Pump having capacity 
of 6 m3/hr, Head-7-8 mtr, 
Centrifugal Monoblock type pump, 
Self priming, Air cooled. 

Nos 2 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

8 

Supply, installation, testing & 
commissioning of Submersible 
type Sludge  recirculation cum 
removal  Pumps having capacity 
of 20 m3/hr, pressure@1 Kg /cm2,  
Mud Pump type pump, Solid 
handling upto 20 mm 

Nos 2 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

9 

Supply, installation, testing & 
commissioning of Micron Filter to 
be installed in the backwash line 
along with mounting arrangement 
of size of filter 5-10 micron. 

Nos  1 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

10 

Shifting of existing permeate 
pumps 2 nos installed near 
platform of tank to ground level 
along with foundation for self 
priming & avoiding air buildup.  

Job 1 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  
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11 

Piping system :Design, Supply, 
Installation of Interconnecting 
piping system of appropriate size 
complete with all fittings such as 
tees, flanges, valves, crosses,  
plugs, sockets, elbows, reducers, 
supports  &  clamps  etc. cutting 
chases & making good.                                                                                   
a) SS 304 pipe for MBR header for 
MBR membranes                                                                     
b) SS 304 pipe from Membrane 
header to shifted permeate pump                                                 
c) SS 304 pipe from permeate 
pump to permeate tank                                                                 
d) SS 304 pipe from Back wash 
tank to permeate pumps with 
arrangement for fitting micron filter 
and for Dosing                                                                                                               
e) SS 304 pipe from backwash 
pump to MBR header                                                                      
f) SS 304 pipe from Submersible 
sludge transfer pump to be 
installed in MBR partition to anoxic 
Tank                                                                                                                         
g)  SS 304 submerged pipe grid 
from Air header in aeriation tank 
for Non clog type air retrieval 
diffussion (EPDM) system, Air 
dispersion  grid  shall   be 
assembled in modular form  so   
that    they   can    be replaced / 
repaired easily from platform at 
the top.                                                          
h) UPVC pipe from MBR header 
line to distributed MBR module      
i)        SS Pipe to be provided in 
MBR Tank Partition                                          
Bidder has to prepare the drawing 
as per site and get the drawing 
approved from Bank before 
fabrication/ installation. 

Job 1 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

12 

Supply, installation, testing & 
commissioning of Electronic 
Dosing Pump having flowrate of 
20 LPH, Pressure 1 bar, positive 
metering for Chemical dosing. 

Nos 2 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

13 

Supply, installation, testing & 
commissioning of PVC  Chemical 
Dosing Tanks having volume of 
100 litre 

Nos 2 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

14 
Making the existing activated 
carbon Filter Functional by 
changing the ACF filter media and 

Set 1 
To be 
filled 

Online 

To be 
filled 

Online 



Page 80 of 82 
 

ACF Internal Tank repair , If 
required. 

only only  

15 

Making the existing Softener Filter 
Functional by changing the 
softener filter media and other 
softener  Internal  Tank repair, If 
required. 

Set 1 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

16 

Supply Installation testing & 
commissioning of  Belt type Oil 
Skimmer at Oil & Grease Tank to 
remove excess free floating Oil. 
Belt Length 2 meter 

Nos 1 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

17 

Supply, installation, testing & 
commissioning Water Rotameter 
for permeate and backwash line of 
MBR system 

Nos 2 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

18 

Supply, installation, testing & 
commissioning various Vacuum 
Gauge Glycerine filled made of SS 
304 with brass valve for suction of 
pumps and other places as 
required. 

Job 1 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

19 

Supply, installation testing & 
commissioning of HDPE Tank for 
Backwash  having volume of 1000 
litre 

Nos  1 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

20 

Supply, installation, testing & 
commissioning of NRV for Both 
existing air blower along with 
cutting of existing pipe welding 
fitting flanges etc in all respect. 
Size shall be compatible with 
existing blower and pipe system. 

Nos 2 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

21 

Supply, installation, testing & 
commissioning of Motorized valve 
for auto backwash & permeate line  

Nos 4 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

22 

Supply installation testing & 
commissioning of Pressure 
transmitter for permeate & 
Backwash line 

Nos 2 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

23 

Supply installation testing & 
commissioning of Hydro Static 
level transmitter 

Nos 1 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

24 

Supply, installation, testing & 
commissioning of the MCC 
Electrical Panel, Non 
compartmental ,wall/ Floor 
mounted complete to make the 
system functional, fabricated out 
of 14 gauge CRCA sheet. Cable 

Nos 1 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  
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gland plates shall be provided on 
bottom of the panels. Panel shall 
be provided for 3 phase, 4 wire, 50 
Hz supply system. Lifting 
hooks/wall Mounting arrangement 
of panels. Motor Control Centre :                                                                            
Incoming 200 AMP 35 KVA 
adjustable 4P MCB with the 
following accessories:                                                                                                       
A. volt meter 96 x 96 mm with 
selector switch. 1 Set                                                                           
B. Amp meter 96 x 96 mm . 1 Set                                                                                              
C. Phase indicating lamps shall be 
protected with SP MCB                                                      
outgoings                                                                                                                                 
A. 2 Nos of required capacity of 
DOL starter for sludge 
recirculation including suitable 
rating of MCB , contactor 
,overload relay , start/stop push 
button, ON/OFF/TRIP ‘indication & 
A/m selector of motor.                                                                                                       
B. 2 Nos of required capacity of 
DOL starter for MBR Backwash 
pump including suitable rating of 
MCB , contactor, overload relay , 
start/stop push button, 
ON/OFF/TRIP ‘indication & A/m 
selector switch of motor.                                                                                                    
C. 1 Nos of required capacity of 
DOL starter for submersible mixer 
including suitable rating of MCB , 
contactor ,overload relay , 
start/stop push button, 
ON/OFF/TRIP ‘indication & A/m 
selector switch.                                                                                                             
D. 2 no. of 10 DP MCB with 
selector switch for dosing pump.                                                                
E. 1 no. of 10 DP MCB with 
selector switch for oil skimmer.                                                                                             
G. DOL starters shall be used for 
motors below 10HP and Star-
Delta Starters for other motors.  

25 

Supplying, laying, testing & 
commissioning of  3.5C x 50 
sq.mm. at 1100 volts grade PVC 
insulated   aluminium  conductor  
armoured  cable  with  6 SWG  
earth   copper  wire including   
cables   end   termination   using   
appropriate   Lugs,   Glands,   
termination accessories, Clamps 
etc.  as required as per 

RM 150 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  
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specification on existing cable tray 
from substation at basement -1 to 
basement 3 STP area. 

26 

Supply, installation, testing & 
commissioning of Control System 
having (Control Panel Box, 
Switchgear, Repair, upgrade & 
programme of existing PLC and 
HMI). Control panel box MS 
powder coated, non 
compartmentalized and base 
frame mounted. Switchgear 
having MCB, add on Block, power 
Contractor, Overload Relay and 
control MCB. Existing siemens 
make PLC and siemens make 
HMI needs to be used and 
programmed to include more 
automation like automatic CIP 
function feed pressure based 
vacuum cut off and backwash 
based high pressure cut off. 
Cabling from new panel to mixer, 
cabling from new panel to 
backwash pump & cabling from 
existing panel to existing permeate 
pump and other control wiring to 
motorized valves and other sensor 
included in work  

Nos 1 

To be 
filled 

Online 
only 

To be 
filled 

Online 
only  

 
---THE END--- 

 


