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2. NOTICE INVITING TENDER 
 

1. Online tenders are invited on item rate basis on behalf of Punjab National Bank 
from intending, bonafide & experienced contractors, reputed firms (proprietary/ 
partnership) /company / organization registered in India under Partnership Act, 
1932 / Companies Act, 1956 and their subsequent revisions / amendments, who 
fulfill the eligibility criteria mentioned in the tender documents for the work of 
Setting up infrastructure for accommodation of 20 no. of server racks at PNB 
Head Office, Plot No. 4, Sector-10, Dwarka, New Delhi- 110075. 

 
Tender schedule will be as under: 

1. Tender Reference NIT/PNB/HOGSAD/JB/ 2024-25/2622 
2. Date of commencement of 

Tender download 
01.06.2024 from 1000 hrs 

3. Last date and time for 
acceptance of queries 

10.06.2024 up to 1500 hrs 

4. Date, Time & Address of 
Pre-bid meeting 

11.06.2024 from 1200 hrs  
At Office of Chief Manager 
Punjab National Bank, Head Office,  
General Services Administration Division,  
Plot No 4, Sector-10, 
Dwarka, New Delhi 

5. Last date and time for 
downloading tender 

24.06.2024 till 1600 hrs 

6. Last date and time for Bid 
preparation and Hash 
Submission 

24.06.2024 till 1600 hrs 

7. Last Date and time  for 
Bid re-encryption and  
Submission of Envelopes 
Containing Technical Bid, 
Tender Fee and EMD in 
Tender Box 

24.06.2024 1601 hrs to 25.06.2024 till 1200 hrs  
Envelopes Containing Technical Bid, Tender Fee 
and EMD to be submitted in Tender Box at: 
Punjab National Bank, Head Office,  
General Services Administration Division,  
Plot No 4, Sector-10, 
Dwarka, New Delhi 

8. Date and Time of Opening 
of Technical cum Eligibility 
Bid  

25.06.2024 from 1500 hrs 

9. Cost of Tender Document ₹2,950/- (Rupees Two Thousand Nine Hundred and 
Fifty Only) (non-refundable i/c GST @18%) in the 
form of Demand Draft in favour of Punjab National 
Bank payable at Delhi or online payment in non-
customer account (A/c No: 1988002100141010 & 
IFSC Code:PUNB0399500) of Punjab National Bank 

10. Earnest Money Deposit Earnest Money Deposit (EMD) of ₹6,09,650/- 
(Rupees Six Lacs Nine Thousand Six Hundred and 
Fifty Only). EMD shall be accepted in form of 
Insurance Surety Bonds, Account Payee Demand 
Draft (in favour of Punjab National Bank payable at 
Delhi), Fixed Deposit Receipt (lien to be marked in 
favour of PNB), Bankers’ Cheque (in favour of PNB) 
or Bank Guarantee (including e-Bank Guarantee) 
(from any Scheduled Commercial Bank other than 
PNB) or online payment in Punjab National Bank’s 
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account (i.e. A/c No: 1988002100141010 & IFSC 
Code:PUNB0399500). EMD is to be submitted with 
Envelope-I. EMD should be valid within the bid validity 
period of 90 days after the date of opening of 
commercial bid. The bidder shall also extend the EMD 
validity without giving any reasons, for the duration 
whatever requested by the Bank. 

11. Validity of Tender 90 days 
12. Estimated Cost put to 

tender 
₹3,04,82,011/- i/c of all taxes (Rupees Three Crore 
Four Lacs Eighty Two Thousands and Eleven Only) 

13. Time of Completion 120 Days 
14. Place of Physical Bid 

Submission & Opening of 
Bids 

Chief Manager,Head Office,  
General Services Administration Division , 
Punjab National Bank, 
Dwarka, New Delhi - 110075 

15. Contact Person Pallav Kapoor  
Chief Manager (M) 
Mob: 9871122144 
Email: maintenance@pnb.co.in 

 
Bank will be following the e-procurement process. The complete details of the 
requirements for participation in the e-procurement process of the Bank are available on 
the website https://etender.pnbnet.in which may be referred for details & clarification. It is 
mandatory for the bidder to get itself registered on Bank’s website for submission of online 
bids. 
 
Note: - Technical bids will be opened in the presence of bidders who choose to attend as 
above. The above schedule is subject to change. Notice of any changes will be published 
on Bank’s website (www.pnbindia.in & https://etender.pnbnet.in) wherever feasible. 
Further, please note that commercial bid opening date and time will be intimated to the 
technically qualified bidders at a later date. 
 

2. Online tenders are invited on item rate basis on behalf of Punjab National Bank 
from experienced contractors, reputed firms (proprietary/ partnership)/ company/ 
organization registered in India under Companies Act, who fulfil the eligibility criteria 
mentioned in the tender documents for Setting up infrastructure for accommodation of 
20 no. of server racks at PNB Head Office, Plot No. 4, Sector-10, Dwarka, New Delhi- 
110075 against Payment of ₹2,950/- (Rupees Two Thousand Nine Hundred and Fifty Only) 
(non-refundable towards cost of tender and i/c GST @ 18%), in two envelope system 
containing (1) Technical Bid (2) Commercial bid. Tender purchase fee of (₹2,950/- (Rupees 
Two Thousand Nine Hundred and Fifty Only) i/c GST@18%) may be submitted in form of 
demand draft in a separate envelope or online payment in non-customer account (A/c No: 
1988002100141010 & IFSC Code:PUNB0399500) of Punjab National Bank with EMD. 
Commercial bid shall be submitted online only. 
 
3. The Bidders intending to participate in this tender are required to get enrolled on 
the Bank’s website i.e. https://etender.pnbnet.in Enrolment on the above mentioned website 
is mandatory. 
 
4. As the bids of the Bidders have to be digitally signed by the Electronic/Digital 
Signature of the respective Bidder before submitting the bids online, the bidders are advised 
to obtain Electronic/ Digital Signature Certificates (Class III & above both encryption & 
Signing) in order to bid for the tender. 
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5. The Tender Documents containing detailed terms & conditions can be downloaded 
online directly from the portal https://etender.pnbnet.in (or pnbindia.in) as per tender 
schedule attached and shall be submitted online. 
 
6. All the bidders are required to submit Demand Draft in favour of Punjab National 
Bank, Delhi or online payment in Punjab National Bank’s account (i.e. A/c No: 
1988002100141010 & IFSC Code:PUNB0399500) of ₹2,950/- (Rupees Two Thousand 
Nine Hundred and Fifty Only) towards the cost of tender document and EMD  of ₹6,09,650/- 
(Rupees Six Lacs Nine Thousand Six Hundred and Fifty Only) in form of Insurance Surety 
Bonds, Account Payee Demand Draft (in favour of PNB payable at Delhi), Fixed Deposit 
Receipt (lien to be marked in favour of PNB), Bankers’ Cheque (in favour of PNB) or Bank 
Guarantee (including e-Bank Guarantee) (from any Scheduled Commercial Bank other than 
PNB) or online payment in Punjab National Bank’s account (i.e. A/c No: 
1988002100141010 & IFSC Code:PUNB0399500) by 24.06.2024 till 1600hrs, failing which, 
the bids shall be summarily rejected.  
 
7. Bidders may submit their queries regarding any technical clarification before 
10.06.2024 up to 1500 Hrs. No queries shall be entertained after last date fixed for 
acceptance of queries. 
 
8. Pre-bid meeting is scheduled on 11.06.2024 at 1200 hrs. Intending bidders who 
are willing to participate in the tendering process may attend the Pre-Bid meeting at 
scheduled time. 
 
9. Clarifications of Bank on RFP may be downloaded from the “Corrigendum/ 
Addendums” section of the above mentioned portal up to 1600 hrs. on 24.06.2024 after 
clarification on queries. No deviation on the above shall be entertained by the Bank 
thereafter. 
 
10. Based on the clarification of conditions by the Bank, an intending bidder shall 
submit its unconditional acceptance on the prescribed format along with tender document. 
 
11. Bidders who have submitted Tender Fee and EMD in the Punjab National Bank’s 
account specified in the tender document shall mandatorily submit copy of transaction 
receipt as proof of submission. Any other mode of payment, i.e., Insurance Surety Bonds, 
Account Payee Demand Draft, Fixed Deposit Receipt (lien to be marked in favour of PNB), 
Bankers’ Cheque (in favour of PNB) or Bank Guarantee (including e-Bank Guarantee) (from 
any Scheduled Commercial Bank other than PNB) shall be submitted in original. 
Commercial bid of only those bidders shall be opened who submit their tender in line with 
requirements of tender documents and are acceptable to the Bank and the bidder who do 
not submit the EMD & tender fee, as the case may be, their tenders shall be summarily 
rejected.  
 
12. First Tender Fee & E.M.D. Envelope shall be opened, and if the hard copy of the 
same is received on time i.e. up to 24.06.2024 till 1200 hrs only then technical bid shall be 
opened online. Hard copy i.e. the Demand Draft/proof of online payment in favour of Punjab 
National Bank for EMD amount of ₹6,09,650/- (Rupees Six Lacs Nine Thousand Six 
Hundred and Fifty Only) and Tender Fee amount of ₹2,950/- (Rupees Two Thousand Nine 
Hundred and Fifty Only) is to be submitted physically by the bidder in the office of the  
 
Chief Manager, 
Head Office,  
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General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 
 
on or before 25.06.2024 till 1200 hrs. 

 
13. The commercial bid of technically eligible bidder who meets the eligibility criteria 
stipulated in tender documents will be opened online in the presence of participants or 
representatives of participant bidders as per the schedule attached. The Date and time for 
opening of commercial bids shall be intimated later. 
 
14. The Tenders shall be valid for a period of not less than 90 days after the date of 
opening of commercial bid online. 
 
15. All disputes arising out of or in connection with this agreement shall be deemed to 
have arisen in Delhi and only the courts of Delhi shall have the jurisdiction to determine the 
same. 
 
16. Please note that “hash submission” and “bid re-encryption” are compulsory 
activities for participation in the bid. Further, all bidders who have submitted the bid with 
“hash submission”, will necessarily have to re-encrypt their bid, failing which the bid will 
remain encrypted and the bid will not be considered for opening. 
 
17. For any further information/Queries please contact Sh. Pallav Kapoor, Chief 
Manager (M), Mob: 9871122144, Email: maintenance@pnb.co.in. 
 
18. The Bank reserves the right to accept/reject any or all the offers submitted in 
response to this advertisement without assigning any reason whatsoever. 
 
19. The Bank will not be bound to accept the lowest tender and reserves the right to 
accept or reject any or all the tenders without assigning any reasons whatsoever. 
 
20. Please note that, on tendering procedure through the electronic tendering system 
refer to the Instructions for Using the Electronic Tendering System document available 
along with the tender documents on https://etender.pnbnet.in.  
 
21. Bidder must submit documentary proof in respect of all above mentioned criteria 
while submitting the proposal. Proposal of bidders who do not fulfill the above criteria or 
who fail to submit documentary evidence thereon would be rejected. 
 
22. Bidders registered under MSEs will also necessarily submit Tender Cost and EMD 
(There is no exemption for MSEs for procurement of works). If MSE bidders do not enclose 
Tender Cost or EMD, their bid will be summarily rejected as NON-RESPONSIVE. 
 
23. It shall be mandatory to sign the “INTEGRITY PACT” as mentioned in tender 
documents by the bidder failing which bidder will stand disqualified for tendering process 
and their bid shall be rejected summarily.  
 
 

Chief Manager 
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3. INSTRUCTION TO BIDDERS 
 

1). BIDDING PROCESS (TWO STAGES) 
For the purpose of the present job, a three-envelope bidding process will be followed. The 
response to the present tender will be submitted in two parts:  
 
• Technical bid   
• Commercial bid  
 
The bidders will have to submit the technical bid in Banks e-procurement system as well 
as in hard copy and commercial bids in only online form through Bank’s e-procurement 
system. 
 
1.1) TECHNICAL BID  

 
TECHNICAL BID will also contain the Compliance statement as per the Terms & 
Conditions mentioned in the Tender Documents, and NOT contain any pricing or 
commercial information at all. Technical bid documents with any commercial information 
will be rejected. 
 
In the first stage, only TECHNICAL BIDs will be opened and evaluated. Only those bidders 
confirming compliance to all the terms & conditions of Tender document shall be short-
listed for commercial stage. 
  
1.2) COMMERCIAL BID  
 
In the second stage, the COMMERCIAL BID of only those bidders, whose technical bids 
are short listed, will be opened. 
 
2). SUBMISSION OF BIDS 
 
2.1) Bidders are required to strictly submit their bids in electronic form using the e-
procurement system at https://etender.pnbnet.in  the Bank by using their digital certificates 
of class II and above (both encryption and signing). All the interested bidders should 
register themselves in the e-procurement system https://etender.pnbnet.in for submitting 
the bids online, if they have not done earlier. The Tender document and further 
corrigendum, if any can also be downloaded from Bank’s website www.pnbindia.in. Bids 
received after closing of the bid in the e-procurement system are summarily rejected 
without any reason. The commercial bid should be submitted online only.  
 
Envelope No.1- Tender Cost & EMD – Marked Cover-I 
Envelope No.1 shall contain Cost of Tender Document of ₹2,950/- (Rupees Two 
Thousand Nine Hundred and Fifty Only (including GST), in the form of Demand Draft or 
online payment in Punjab National Bank’s account (i.e. A/c No: 1988002100141010 & 
IFSC Code:PUNB0399500) which shall be non-refundable along with Earnest Money 
Deposit (EMD) of ₹6,09,650/- (Rupees Six Lacs Nine Thousand Six Hundred and Fifty 
Only). EMD shall be accepted in form of Insurance Surety Bonds, Account Payee Demand 
Draft (in favour of Punjab National Bank payable at Delhi), Fixed Deposit Receipt (lien to 
be marked in favour of Bank), Bankers’ Cheque (in favour of Punjab National Bank) or 
Bank Guarantee (including e-Bank Guarantee) (from any Scheduled Commercial Bank 
other than Punjab National Bank) or online payment in Punjab National Bank’s account 
(i.e. A/c No: 1988002100141010 & IFSC Code:PUNB0399500). EMD is to be submitted 
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with Envelope-I. EMD should be valid within the bid validity period of 90 days. The bidder 
shall also extend the EMD validity without giving any reasons, for the duration whatever 
requested by the Bank. This envelope shall be super scribed “Tender Cost and EMD for 
Setting up infrastructure for accommodation of 20 no. of server racks at PNB Head 
Office, Plot No. 4, Sector-10, Dwarka, New Delhi- 110075. 
 
Envelope No. 2 – Technical Bid – Marked Cover-II 
Envelope No. 2 shall contain technical bid (one set of duly signed tender document except 
commercial bid). Each page and correction duly signed by Bidders including tender form 
duly filled in with complete details and descriptions. Bidder shall submit supporting 
documents in support of eligibility criteria as mentioned in tender documents. This 
envelope shall be super scribed “Envelope No. 2 - Setting up infrastructure for 
accommodation of 20 no. of server racks at PNB Head Office, Plot No. 4, Sector-10, 
Dwarka, New Delhi- 110075. 
 
Both Envelope No. 1 and Envelope No. 2 shall be contained in a large envelope 
superscribed “Envelope No. 3 - Setting up infrastructure for accommodation of 20 
no. of server racks at PNB Head Office, Plot No. 4, Sector-10, Dwarka, New Delhi- 
110075” which should reach the below mentioned address before the final date & time of 
bid submission mentioned in the tender schedule.  
 
Chief Manager, 
Head Office,  
General Services Administration Division , 
Punjab National Bank, 
Dwarka, New Delhi – 110075 
 
3.) LIST OF DOCUMENTS TO BE SUBMITTED 

i. Earnest Money Deposit & Tender Document cost (Sealed Cover: Envelope No.1- 
Tender Cost & EMD – Marked Cover-I). 

ii. Documents required in Technical Bid Envelope (Sealed Cover: Envelope No. 2 – 
Technical Bid – Marked Cover-II): 
a) Bidders undertaking letter  
b) Supporting documents as per Eligibility Criteria 
c) Performance/Completion Certificate from clients 
d) Bidder Information 
e) Acceptance of Compliance Statement  
f) Duly signed Tender document and corrigendum, if any 
g) Power of attorney in favour of authorized person signing the Bid documents. 
h) Certificate of Incorporation & Partnership Deed, if applicable 
i) PAN No. 
j) ESI & EPF Registration, if applicable 
k) GST Registration No. 
l) Copy of last three years audited balanced sheet, Profit & Loss Statement, 

Balance Sheet and ITR. 
m) List of similar work completed in last 7 (Seven) years with details enclosing 

completion certificate from the principal employer / clients along with the 
names of two responsible clients/ persons with address & telephone number 
who will be in position to certify about quality as well as past performance of 
your organization. 

n) List of Govt./ Quasi-Govt. Deptt. and other organizations of repute with 
whom the company is empanelled. 

o) Manufacturer’s Authorization Form 
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p) Annexures sought in tender document 
q) INTEGRITY PACT 

 
Note: 
a.  All pages of the bid documents must be signed by authorized person. 
b. All pages of the bid documents should be numbered in serial order i.e. 1, 2, 3… 
c. Commercial bid to be submitted in e-procurement process only. No hardcopy of the 
same be enclosed with the supporting documents. Submission of hard copy of 
Commercial Bid with hard copy of technical bid tender documents will summarily lead to 
rejection of the bid. 
 
4). PRELIMINARY EXAMINATION 
4.1) Bank will examine the bids to determine whether they are complete, whether any 
computational errors have been made, whether required information has been provided 
as underlined in the bid document, whether the documents have been properly signed, 
and whether bids are generally in order. 
 
4.2) The bid determined as not in order as per the eligibility criteria will be rejected by 
the Bank. The decision of the Bank is final towards evaluation of the bid documents. 
 
5). EVALUATION AND AWARD CRITERIA 
 
5.1) After opening of the technical bids, all the documents and annexure (except 
commercial documents/offer) will be evaluated first by the Bank. Firstly, received bids will 
be evaluated based on the eligibility criteria. Technical bids of only those bidders satisfying 
the eligibility criteria will be evaluated. 
 
5.2) Only those bidders satisfying the technical requirements and accepting the terms 
and conditions of this document shall be short-listed for further steps. 
 
5.3) PNB will determine to their satisfaction whether the bidder selected as having 
submitted the best evaluated responsive bid is qualified to satisfactorily perform the 
contract. The decision of PNB will be final in this regard. 
 
5.4) The determination will take into account bidder’s financial, technical and support 
capabilities, based on an examination of documentary evidence submitted by bidders in 
support of eligibility criteria. Further, to determine the Bidder’s eligibility / past performance 
as part of evaluation of technical bid, Bank may, at its discretion: 
 

 Carry out site visits at works previously executed by the bidder. 
 Visit the workshops / manufacturing facilities etc. of the bidder. 
 Seek Confidential Reports from previous clients of Bidder to ascertain their past 

performance. 
The bidder shall have no objection to the above and shall extend their full cooperation, 
including coordinating the visits to their workshops or sites of their previous clients. 
 
5.5 Even if the bidder meets the eligibility criteria and Pre-Qualification Criteria, he shall 
be subject to disqualification if he or any of the constituent partners is found to have:   
i)  Made misleading or false representations in the forms, statements, affidavits  
and attachments submitted in proof of the qualification requirements; and/ or; 
 
ii)  Records of poor performance during the last five years, as on the date of last date of 
bid submission, such as abandoning the work, rescission of the contract for reasons which 
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are attributable to non-performance of the contractor, inordinate delays in completion, 
consistent history of litigation resulting in awards against the contractor or any of the 
constituents, or financial failure due to bankruptcy, and so on. The rescission of a contract 
of venture JV on account of reasons other than non-performance such as the most 
experienced partner (major partner) of the JV pulling out. 
 
iii) On account of currency of debarment by any Office of Bank or DFS or regulators like 
RBI, SEBI, IRDA, etc. or Central debarment list maintained by Department of Expenditure, 
Ministry of Finance Government Agency. All concerns which come within the sphere of 
effective influence of the debarred firms shall be treated as allied firms.  In determining 
this, the following factors, may be taken into consideration:  
- Whether the management is common;  
- Majority interest in the management is held by the partners or directors of 
banned/suspended firm.  
- Substantial or majority shares are owned by the banned/ suspended firm and by 
virtue of this it has a controlling voice.  
- Directly or indirectly controls, or is controlled by or is under common control with 
another bidder.  
- All successor firms. 
Note: The terms “banning of firm”, ‘suspension’, ‘Black-Listing’ etc., convey the same 
meaning as of “Debarment”. 
 
5.6) The award of contract will be based on evaluation of technical and commercial bids. 
The decision of the Bank is final towards evaluation of the bid documents. 
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4. PURPOSE OF TENDER 
 
Bank intends to set up a server room at 2nd Floor and a UPS room at Basement of the 
Head Office Building, Plot No 4, Sector-10 Dwarka, New Delhi, which involves composite 
work along with installation of new equipments as per details given in the schedule of 
quantities of the tender documents. 
 
The work is related to site preparation for 20 Server Rack space at 2nd floor and UPS room 
at basement.  
 
The work involves execution of Electrical works, Supply and installation of Precision AC’s, 
Fire Suppression system, Fire Alarm & Detection System, WLD System, Rodent System, 
Cold aisle containment, Electrical panels, Cabling works, Earthing works, Installation of 
False Flooring, Fire Doors and associated civil works etc. 
 
The work is to be carried out in a time bound manner and in coordination with existing 
building Maintenance team in an operational building.  



Page 12 of 90 
 

5. ELIGIBILITY CRITERIA 
 
1. The Bidder should possess the requisite experience, resources and capabilities in 

providing the services necessary to meet the requirements, as described herein. 
The Bidder should also possess the technical know-how and the financial 
wherewithal that would be required to complete the scope of work. The Bid must 
be complete in all respects and should cover the entire scope of work as stipulated 
in the tender document. Bidders not meeting the Eligibility Criteria will not be 
considered for further evaluation and bid submitted by them shall be summarily 
rejected. 

 
2. This invitation of bids is open to all intending, bonafide & experienced contractors 

(proprietary / partnership / private / limited company) registered in India under 
Partnership Act, 1932 / Companies Act, 1956 and their subsequent revisions / 
amendments, provided they fulfill the minimum eligibility criteria as below. 
Consortium/Joint Ventures and Special Purpose Vehicles are not eligible for the 
tender and the bid, if any, submitted by them shall be summarily rejected. Proposals 
not complying with minimum eligibility criteria, as enumerated below, will be 
rejected and will not be considered for evaluation of technical bid.  
 

3. The proposal should adhere to the following minimum eligibility criteria: 
 

S. 
No. 

Minimum Eligibility Criteria 

i The Bidder should have satisfactorily completed similar works during last 7 
(seven) years ending last day of the month of April 2024 with Central/State 
Government Department/Central Autonomous Body/Central Public Sector 
Undertaking/City Development Authority/Municipal Corporation of City formed 
under any Act by Central/State Government and published in Central/State 
Gazette/ Scheduled Commercial Banks or its subsidiaries/Private organizations 
should be either of the following: - 
 

1. One similar nature work amounting to ₹2,43,85,600/-  
Or 

2. Two similar nature work amounting to ₹1,52,41,000/-  
Or 

3. Three similar nature work amounting to ₹1,21,92,800/- 
 

Similar nature of work means setting up infrastructure for server room /Data 
center with execution of works related to precision air-conditioning (i.e. minimum 
installed capacity 48TR of PAC), Fire suppression, VESDA System, electrical, fire 
related works, associated civil works etc. on turnkey basis under one contract.  
 
Note:- a) Execution of only one service (i.e. only precision air-conditioning  or only 
electrical/fire suppression work) will not be considered as eligible turnkey site 
preparation work for server room/ data center.  
 
b) Cumulative works executed under rate contract shall not be treated as one 
work. 
 
Components of work executed other than those included in definition of similar 
work shall be deducted while calculating cost of similar work. Bidder shall submit 
abstract of cost of work showing each type of work i.e. precision air-conditioning, 
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Fire suppression system, VESDA system, Electrical works, associated civil works 
etc. with respective values in support of the same. 
 
Certificates of satisfactory completion of similar work should be issued by an 
Authority not below the rank of Executive Engineer/Chief Manager of Principal 
Employer / Client department and the same are to be uploaded on Bank’s website 
along with supporting documents. 
 
In case the similar work/s is of private nature other than Central/State 
Government/Central Autonomous Body/Central Public Sector undertaking/City 
Development Authority/ Municipal Corporation of city, they shall be required to 
submit T.D.S. Traces / Certificates for such works issued by respective Principal 
Employer/ Clients. 
 
The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple interest of 7% per annum, calculated 
from the date of completion to the last date of receipt of application for tender. 
 

ii The Bidder shall be system integrator/ vendors having expertise and experience 
in setting up infrastructure for Server room/ Data Center. 
 
 Bidder to furnish proof of manufacturer in case of Original Equipment 

Manufacturer (OEM) 
 Bidders who are system integrators/ vendors must submit manufacturer’s 

authorization form for Precision Air-conditioner Bid specific as per the 
Annexure -1. 

 
The bidder must be a licensed Electrical Contractor with a valid electrical 
contractor’s license for executing the allied Electrical works mentioned in the 
tender. 

iii The minimum average annual turnover of Bidder for the last three financial years 
i.e. 2021-22, 2022-23 & 2023-24 must not be less than ₹91,44,600/- . Bidder to 
upload audited Balance sheet, Profit & Loss statement and trading account details 
for these financial years, if applicable. 
 
The multiplication factor of 7% per annum simple interest is not applicable on the 
Annual Financial Turnover figures. 

iv The Applicant should not have been black-listed/ barred by any Central/ State 
Government Department/ Central Autonomous Body/ Central Public Sector 
Undertaking/ City Development Authority/ Municipal Corporation of City formed 
under any Act by Central/ State Government and published in Central/ State 
Gazette/ Public Sector Banks etc. Further, similar eligible works should not have 
been carried out on Back to Back basis and the Applicant shall have to furnish 
undertaking as under. An undertaking in this regard is to be submitted to Bank by 
Bidder (on stamp paper of Rs.100/-) 
“I/ We undertake and confirm that  
1. Eligible similar work(s) has/ have not been executed through another agency 
on back to back basis. 
2. I/ We have not been black-listed/ debarred by any office of Bank/ DFS or 
regulators like RBI, SEBI, IRDA etc/ Department of Expenditure, Ministry of 
Finance Government Agency.”  
Further that, if such a violation comes to the notice of the Bank, then I/we shall 
be debarred for bidding in Bank in future forever. Also, if such violation comes 



Page 14 of 90 
 

to the notice of the Bank before date of start of work, the Bank shall be at liberty 
to forfeit the entire amount of Earnest Money Deposit.” 

v Bidder should have an office at Delhi to provide services after execution of work. 
Bidder to furnish GST registration & address for the local office. 

vi Bidder must have valid PAN No. and GST No. The copies of PAN Card and 
GSTIN to be submitted. 

** In case, the company/bidder does not have the audited Balance Sheet for period 
ending March 2024, provisional balance sheet certified by their Statutory Auditors 
will be acceptable. 
 
Note: The bidder must submit the Compliance Statement failing which the bids may 
not be taken for further evaluation. 

  
1) The bidder should be Class-I local supplier. “Class-I local supplier” means a 

supplier or service provider, whose goods, services or works offered for 
procurement, meets the minimum “local content” as prescribed for Class-I local 
supplier as per DPIIT vide OM P-45021/2/2017PP (BE-II) dated 16.09.2020 issued 
the Public Procurement (Preference to Make in India) Order 2017-revision. The 
“local content” requirement to categorize a supplier as “Class-l local supplier” is 
minimum 50%. “Local content” means the amount of value added in India which 
shall, unless otherwise prescribed by the nodal ministry, be the total value of the 
item procured (excluding net domestic indirect taxes) minus the value of imported 
content in the item (including all customs duties) as a proportion of the total value, 
in percent. 
 

2) Verification of “local content”: The “Class-I local supplier” with the bid document 
shall be required to submit self-certification the bidder meets the local content 
requirement for “Class-I local supplier” as per Annexure-II. 

 
3) Bidder must submit documentary evidence in respect of all above mentioned 

criteria while submitting the proposal. Proposal of bidder who do not fulfill the above 
criteria or who fail to submit documentary evidence thereon would be rejected. 

 
4) Bidder has to upload scanned and legible copies of all supporting documents on 

Bank’s e-procurement website https://etender.pnbnet.in for its scrutiny.  
 

5) The Bank reserves the right to request for any additional information and also 
reserves the right to reject or accept the bid of a bidder, if in the opinion of Bank 
the qualification data is incomplete or the bidder is found not qualified to 
satisfactorily execute the requirements of the project and no communication shall 
be entertained in this regard in future. 
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6. APPENDIX TO FORM OF TENDER 
1. Defects Liability 

period 
 

12 Months from date of virtual completion of work. Virtual 
completion of the project will be certified and recorded by 
official assigned by Bank/ Site Engineer. 

2. Date of 
Commencement 

Date of start of work shall be reckoned from 3rd day of 
issue of award letter. 

3. Stipulated time of 
completion 

120 days from the date of commencement of work.  

4. Period of Final 
Measurements 

1 (One) months from the Date of Virtual Completion  

5. Liquidated 
Damages 

0.5% of the contract amount shown in the tender per 
week subject to the ceiling of 7.5% of the accepted 
contracted sum. 

6. Minimum Value of 
work for Interim 
Certificate 

₹76 Lacs (This value shall be difference of work done of 
consecutive bills).  

7. Total Security 
Deposit 

8% of the contract sum  

8. Performance 
Security 

Performance Security shall be 3% of the value of the 
contract. Performance Security shall be inclusive of EMD. 
It shall be in form of Insurance Surety Bonds, Account 
Payee Demand Draft, Fixed Deposit Receipt, Bankers’ 
Cheque or Bank Guarantee (including e-Bank Guarantee) 
(from any Scheduled Commercial Bank other than our own 
Bank) or online payment in non-customer account of the 
procuring office of Bank. Performance security for works 
shall be returned to the party within 14 days after virtual 
completion of work. 

9. Retention Money for 
defect liability period  

8% of the gross value of each interim bill with maximum 
amount being 5% of the contract value  

10. Period of Honouring 
Certificate 

15 days from date of receipt of certificate from the official 
assigned by Bank/ Site Engineer  

11. Refund of total 
Security Deposit 

Retention money will be refunded within 30 days after end 
of the defect liability period, provided that contractor has 
satisfactorily carried out all the works attended to all defects 
in accordance with the conditions of the Contract, including 
the site clearance. 
 
After completion of work, Retention money can be refunded 
after obtaining a Bank Guarantee of equivalent amount for 
a time period till the end of defect liability period plus claim 
period. Bank Guarantee should be from any Scheduled 
Commercial Bank other than Punjab National Bank. Claim 
period would be considered as mentioned on Bank 
Guarantee or 03 Months after the end of defect liability 
whichever is later. 
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7. ARTICLES OF AGREEMENT 
 

This agreement is made at ………. on.............. Day of.................... 2024 between Punjab 
National Bank, a body corporate constituted under the Banking Companies (Acquisition 
and transfer of Undertaking Act 1970) having its Corporate office at Plot No. 4, Sector 10, 
Dwarka, New Delhi – 110075 (Hereinafter referred to as “The Bank " which expression 
shall be deemed to mean and include its successors, administrators and permitted 
assigns) of the one part & ....................................... (herein after called "the Successful 
Bidder/Contractor" which expression shall be deemed to mean and include its successors, 
administrators and permitted assigns) of the other part. 
 
WHEREAS the Bank is desirous of executing work of Setting up infrastructure for 
accommodation of 20 no. of server racks at PNB Head Office, Plot No. 4, Sector-10, 
Dwarka, New Delhi- 110075 and has by letter of acceptance dated.................accepted a 
tender by the Contractor for the execution, completion & maintenance of such work. 
 
After discussion, the Bank and the bidder agree to enter into this agreement on the terms 
and condition set out hereunder: 
 
NOW THIS AGREEMENT WITNESSES AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the said conditions of contract hereinafter referred to: 

 
2. The following documents, terms and conditions contained therein shall form and 
construe as integral part and parcel of this agreement and be read as part and parcel of 
this agreement, viz. 

a. Original tender document duly signed and stamped on each page by the authorised 
signatory of the bidder; 
b. Relevant correspondence letters / communications forming parts of contract and 
referred to in acceptance letter; 
c. Acceptance of Award of Work; 
d. Bill of quantities ; 
e. Corrigendum/Addendums (if published); and  
f. Other additional documents as may be required. 

 
3. The aforesaid documents shall be taken as complementary and mutually 
explanatory of one another, but in the case of ambiguities of discrepancies the latest 
documents issued by the Bank shall prevail over the earlier documents. 

 
4. In consideration of payment to be made by the Bank to the successful bidder as 
hereinafter mentioned, the successful bidder hereby covenants with the Bank to perform 
execute, complete and maintain the work in due respects and in conformity with the 
provision of the contract and tender documents. 

 
5. The Bank hereby covenants to pay the Contractor/successful Bidder in 
consideration of the execution, completion of the work such sums as shall become 
payable hereunder at the time(s) and in the manner prescribed in the said conditions and 
schedule/ bill of quantities (i.e. commercial bid) prescribed in the contract.  

 
6. All disputes or differences whatsoever arising between the parties shall be settled 
amicably. If parties are not able to solve amicably, the same shall be settled by arbitration 
by a sole Arbitrator to be nominated by the competent authority of Punjab National Bank 
in accordance with Arbitration and Conciliation Act 1996 and the Rules and Regulations 
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framed thereunder, as may be amended from time to time. The award made in pursuance 
thereof shall be binding on the parties. Venue of arbitration shall be at Delhi and the 
language shall be English. The Parties to the arbitration shall bear their own costs. The 
Arbitrator shall give a reasoned award. 

 
7. All disputes arising out of or in connection with this agreement shall be deemed to 
have arisen in Delhi and only the courts of Delhi shall have the jurisdiction to determine 
the same. 

8. Notices as required by the agreement that shall be entered with the successful 
bidder shall be sent to the addresses as would be mentioned first therein or such other 
addresses as the Parties may designate from time to time, and shall be sent by certified 
or registered mail with acknowledgement due on receipt. 
 

 
SIGNED AND SEALED AND DELIVERED BY THE 
 
 
Said       Said 
 
(Name)       (Name) 
 
 
on behalf of the Contractor    on behalf of the Bank 
 
In the presence of      In the presence of 
 
 
Name:       Name 
 
 
Address:       Address: 
 
This form is included in the tender documents only for the information of the bidders. 
Only the successful bidder will be in due course, required to complete the form. 
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8. GENERAL CONDITIONS OF CONTRACT (GCC) 
 

Except where provided for in the description of the individual items in the Schedule of 
quantities and in the specification and conditions laid down herein after and in the 
drawings, the work shall be carried as per standard specifications and under the directions 
of the Bank. 
 
1) INTERPRETATION 
In construing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except 
where the subject of context otherwise requires : 

i.Employer: The term employer shall denote Punjab National Bank with their Head Office 
at Plot No. 4, Sector 10, Dwarka, New Delhi – 110075, and any of its employees or 
representative authorized to act on its behalf. 
 

ii.The Bank: The term Bank shall mean Punjab National Bank, the Employer. 
 

iii.The Engineer in charge: The term means Engineer of the Bank deployed to look after the 
work. 
 

iv.Contractor: The term Contractor shall mean M/s ______________(name and address of 
the Contractor) and his/their heirs, legal representatives assigns and successors. 
 

v.Site: The site shall mean the site (Second Floor and Basement of PNB HO at Plot no.4, 
Sector-10, Dwarka, New Delhi-110075) where the works are to be executed as shown 
within boundary on the Site Plan including any building and erections thereon allotted by 
the employer for the Contractor's use. 
 

vi.Site Engineer: The Site Engineer may be appointed by the Bank. The Bank may also 
determine the number of Site Engineers and the supporting staff at site office- to assist 
him/ her and also whether the Site Engineer shall be temporary or permanent. As far as 
possible, the Site Engineer should assume charge of his post before the Contractor 
reports onsite of work. Where more than one Site Engineer is appointed, one of them shall 
be designated as Senior Site Engineer by the Bank and the other Site Engineer shall be 
reporting to the Senior Site Engineer. 
 

vii.Specifications and Drawings: The work is to be carried out by the Contractor in accordance 
with drawings, specifications, the schedule of quantities and any further drawings, which 
may be supplied, or any other instruction, which may be given by the Employer from time 
to time during the execution of the work. 
 

viii.Drawings relating to work given to the Contractor together with a copy of schedule of 
quantities are to be kept at site and Employer shall be given access to such drawings or 
schedule of quantities whenever necessary. 
 

ix.In case any detailed drawings are necessary, Contractor shall prepare such detailed 
drawings and/or dimensional sketches therefore and have it confirmed by the employer 
prior to taking up such work. 
 

x.The Contractor shall ask in writing for all clarifications on matters occurring anywhere in 
drawings, specifications and schedule of quantities or to additional instructions at least ten 
(10) days ahead of the time when it is required for implementations so as to enable the 
Employer to give a decision thereon. 
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xi."The Work" shall mean the work or works to be executed or done under this contract. 

 
xii."Act of Insolvency" shall mean any act as such as defined by the Presidency Towns 

Insolvency Act or Provincial Insolvency Act or any Amending Statutes. 
 

xiii.“The Schedule of Quantities" shall mean the schedule of quantities as specified and 
forming part of this contract. 
 

xiv.Order of precedence for any ambiguity in the schedule of quantities, general conditions, 
special conditions, specifications and drawings for the Contractor shall be as per the 
decision of the Employer and the same will be binding on the Contractor, and shall be 
read as under in the decreasing order of importance. 
a) Schedule of Quantities. 
b) Drawings. 
c) Special Conditions 
d) General Conditions. 
e) Standard (Technical) Specifications of Contract. 
f) C.P.W.D specifications. 
g) Bureau of Indian Standards specifications. 
h) State P.W.D./General Engineering Practice. 
i) Integrity Pact. 
 
Any ambiguity observed shall be brought to the notice of Employer and shall be executed 
only after obtaining approval from the Employer. In case of any ambiguity between the 
above, the most stringent one shall follow. 
 
2) SCOPE OF WORK 
The work consists of Setting up infrastructure for accommodation of 20 no. of server 
racks at PNB Head Office, Plot No. 4, Sector-10, Dwarka, New Delhi- 110075 in 
accordance with the ‘'Schedule of Quantities". The Electrical, HVAC, Fire detection & 
suppression, VESDA, Water Leakage Detection, Rodent Repellent system works 
and associated civil works etc. are within the scope of this tender. It includes furnishing 
all materials, labour, tools and equipment and management necessary for and incidental 
to the completion of the work.  
 
The broad scope of work to be executed is as under:- 
 
Server room(2nd Floor) :- 
 

 SITC of  Fire door  
 SITC of Precision Air Conditioners and its allied 

works  
 SITC of Cold Aisle Containment 
 SITC of Air Floor Grills  
 SITC of Insulation on floor of Server room  
 SITC of Fire Suppression system  
 SITC of Fire Alarm work 
 SITC of VESDA System  
 SITC of WLD, Rodent system  
 SITC of UPS Panels, PAC Panels  
 Cabling work from UPS panel to Servers  
 SITC of IEC plug and Socket  
 Tray work  
 Earthing work  
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 Lighting work  
 Painting work  
 Any other work which is important for completion 

of work. 
 

Ups Room (Basement):- 
 

 SITC of Fire Partition enclosure for UPS room 
 SITC of  Fire door  
 SITC of Raised Access Floor (False Flooring) for 

UPS room  
 SITC of Precision Air Conditioners and its allied 

works  
 SITC of Air Floor Grills  
 SITC of Insulation on floor of UPS room  
 SITC of Fire Alarm work  
 SITC of UPS input and Output panel 
 SITC of PAC Panels  
 Cabling work from exiting LT Panel to UPS room 

panels   
 Tray work  
 Earthing work  
 Lighting work  
 Painting work  
 Any other work which is important for completion 

of work. 
 

 
Should any detail essential for efficient completion of the work be omitted from the 
specifications/scope of work, shall be the responsibility of the contractor to inform the 
Employer and to furnish and install such detail with Employer's concurrence only, so that 
upon completion of the proposed work the same will be acceptable and ready for use.  
 
Employer or his representative may in their absolute discretion issue further drawings 
and/or written instructions, details, directions and explanations, which are, hereafter 
collectively referred to as "The Employer's instructions" in regard to : 
 
a) The variation or modification of the design quality or quantity of works or the 
addition or omission or substitution of any work; or 
b) Any discrepancy in the drawings or between the schedule of quantities and/or 
drawings and/or specification; or 
c) The removal from the site of any defective material brought thereon by the 
contractor and the substitution of any other material thereof; or 
d) The demolition removal and/or re-execution of any work executed by the 
contractors; or 
e)  The dismissal from the work of any persons employed there upon; or 
f)  The opening up for inspection of any work covered up; or 
g)  The rectification and making good of any defects under clauses hereinafter 
mentioned and those arising during the maintenance period (retention period).  
 
The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer's or his representative's instructions, provided always that verbal instructions, 
Directions and explanations given to the contractor's or his representative upon the works 
by the Employer or his representative shall, if involving a variation, be confirmed in writing 
to the contractor(s) within seven days. No works for which rates are not specifically 
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mentioned in the commercial bid shall be taken up without written permission of the 
Employer or his representatives. Rates of items not mentioned in the commercial bid shall 
be fixed by the Employer as provided in Clause "Variation/Deviation" hereunder. 
 
Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work unless otherwise specifically 
requested by Bank.   
 
3) VISIT OF SITE 
Intending Bidder shall visit the site and make himself thoroughly acquainted with the local 
site conditions, nature and requirements of the works, facilities of transport conditions, 
effective labour and materials, accesses and storage for materials and removal of rubbish. 
The Bidder shall provide in their bid for cost of carriage, freight and other charges as also 
for any special difficulties and including police restriction for transport etc. for proper 
execution of work as indicated in drawings. The successful Bidder will not be entitled to 
any claim of compensation for difficulties faced or losses incurred on account of any site 
conditions which existed before the commencement of the work or which in the opinion of 
the Employer might be deemed to have reasonably been inferred to be so existing before 
commencement of work. 
 
4) TENDERS 
The e-tender should be submitted by bidder duly quoted commercial bid and also digitally 
signed. 
The commercial bid shall be filled in as follows: 
i.The rates column to be filled. 
ii.The employer reserves the right to reject the lowest or any tender. 
 
The Bank reserves the right to accept the tender in full or in part and the bidder shall have 
no claim for revision of rate or other conditions if his tender is accepted in parts. 
The bidders should note that the tender is strictly on item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correctly worked out 
and self-supporting.  The Employer may call upon a bidder for the detailed analysis of any 
or all of the rates shall be quoted/submitted by the Contractor. The Employer shall not be 
bound to recognize the Contractor's analysis. 
 
The works shall be paid for as "measured work" on the basis of actual work done and not 
as "lump sum" contract. 
 
All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works 
involved directly related to and reasonably detectable from the drawings, specifications 
and schedule of quantities and no further extra charges shall be allowed in this connection. 
In the case of lump sum charges in the tender in respect of any item of works, the payment 
of such items of work shall be made for the actual work done on the basis of lump sum 
charges as shall be assessed to be payable by the Employer and the same shall be 
binding on the Contractor. 
 
The Employer has power to add to, omit from any works as shown in drawings or 
described in specifications or included in schedule of quantities and intimate the same in 
writing to the Contractor. However, no addition, omission or variation shall be made by the 
Contractor in any of the works without authorization from the Employer, and any such 
variation by the Bank shall not vitiate the contract. 
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The bidder shall note that his bid shall remain open for consideration for a period of 90 
days from the date of opening of commercial bid. 
 
5) CONTACTING THE BANK 
Any effort by a bidder to influence the Bank in evaluation of the bid, bid comparison or 
contract award decision may result in the rejection of the Bidders' bid. Bank's decision will 
be final and without prejudice and will be binding on all parties. 
 
6) CLARIFICATIONS OF BIDS 
The Bank to assist itself in the examination, evaluation and comparison of bids may, at its 
discretion, ask any bidder for a clarification. The response should be in writing and no 
change in the price or substance of the bid shall be sought, offered or permitted. 
 
7) AMENDMENT OF BIDDING DOCUMENTS 
At any time prior to the last Date and Time for submission of bids, the Bank at its sole 
discretion may, for any reason, modify the Bidding Documents through amendments. All 
amendments shall be uploaded on the Bank’s websites (www.pnbindia.in and 
https://etender.pnbnet.in) and shall be binding on all who are interested in bidding. 
 
In order to provide prospective Bidders a reasonable time to take into account the 
amendment if any, while preparing their bid, the Bank may, at its discretion, extend the 
deadline for submission of bids. 
 
8) MODIFICATION AND WITHDRAWAL OF BID BY THE BIDDER 

i. Modification of the submitted bid shall be allowed on-line and the bidder may modify and 
resubmit the bid on-line only before the deadline of Bid Hash Preparation. For modification 
of e-bid, bidder has to rework and upload/resubmit digitally signed modified bid on bank’s 
e-tendering portal i.e. https://etender.pnbnet.in. 
 

ii.Bids once submitted will be treated as final and no bid may be modified subsequent to the 
deadline for Bid Hash Preparation. 
 

iii.No bid may be withdrawn in the interval between the deadline for submission of bids and 
the expiration of period of bid validity specified in tender documents. For withdrawal of bid 
after the end date of online bid submission, the bidder will have to make a request in 
writing to Tender Inviting Authority of Bank. Withdrawal of bid may be allowed till issue of 
issue of work order with the following provision of penal action: 
 
a) If the request of withdrawal is received before fixing the date for opening of 
commercial bid, the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited 
and bidder will be debarred for 6 months from participating in tenders in Punjab National 
Bank. The commercial bid of remaining technically qualified bidders will be opened and 
the tender process shall go on. 
 
b) If the request of withdrawal is received after fixing the date for opening of 
commercial bid, the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited 
and bidder will be debarred for 1 year from participating in tenders in Punjab National 
Bank. The commercial bid of all technically qualified bidders including this bidder (if he 
found technically eligible) will be opened and action will follow as under: 
 
c) If the bidder withdrawing his bid is other than L-1, the tender process shall 
go on. 
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d) If the bidder withdrawing his bid is L-1, the re-tendering shall be done. 

 
e) In either of above cases, if the bidder is MSE, they shall be debarred for a 
period of 6 months from participating in tenders in Punjab National Bank. 
 
 
9) AGREEMENT 
The successful Contractor may be required to sign agreement as may be drawn up to suit 
local conditions and shall pay for all stamps and legal expenses, incidental thereto. 
 
10) RELATIONSHIP BETWEEN PARTIES:  
The engagement of bidder shall not constitute the appointment of either Party as the legal 
representative or agent of the other Party. This engagement is on a Principal to Principal 
basis between the Parties hereto. No Party to this  engagement shall have any right or 
authority to assume, create or incur any liability or any obligation of any kind, express or 
implied, against or in the name of or on behalf of the other Party to this Agreement except 
as may be specifically provided. 
 
11) PUBLICITY 
In connection with the transactions contemplated by this engagement/agreement each 
Party agrees that it will not use other Parties name, marks, symbols, or logos in any 
advertising, promotional material, press release, publication, public announcement, or 
through other media, whether written or oral, without the prior written consent of such other 
Party. 
 
12) NON-EXCLUSIVITY: 
It is expressly agreed that the engagement/agreement between the parties, shall be on a 
non-exclusive basis. Bank reserves its right to appoint/ engage one or more contractors/ 
agencies/ service providers to provide the like services or/ and work concurrently during 
the currency of engagement. 
 
13) GOVERNMENT AND LOCAL RULES 
The Contractor shall confirm to the provisions of all local Bye-laws and acts relating to the 
work and to the regulations etc. of the Government and local authorities and of any 
company with whose system the structure is proposed to be connected. The Contractor 
shall give all notices required by said act, rules, regulations and Bye- laws etc. and pay all 
fees payable to such concerned administrative/municipal authorities for execution of the 
work involved. The cost if any shall be deemed to have been included in his quoted rates, 
taking into account all liabilities for licenses etc. He shall indemnify the employer against 
such liabilities and shall defend all actions arising from such claims or liabilities. 
 
14) TAXES AND DUTIES 
The bidders must include in their quoted bid prices all duties, royalties, cesses, labour 
cess, GST or any other taxes or local charges, as applicable. TDS shall be deducted at 
source and the certificate in respect of TDS shall be issued by the Bank as per rule. Any 
variation in taxes and duties and/or imposing any new taxes and duties during currency of 
contract or extended period shall be borne by the bidder. No claim whatsoever on this 
account shall be entertained. 
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15) PROVISIONAL SUM (P.S.) 
All provisional sums described in the schedule of quantities as P.S. shall be exclusively 
allotted to the purchase of materials and not for any handling and fixing to be done by the 
Contractor. Such cost of handling and fixing with profit (including transport charges if 
required) shall be separately included in the contract price as described in the schedule 
of quantities. The disposal of the amounts covered under this head shall be absolutely at 
the discretion of the Employer. The Contractor is liable to make payments for these 
materials to the suppliers on certificate or orders issued by the Employer and shall realize 
them through his bills from the Employer. 
 
16) QUANTITY OF WORK TO BE EXECUTED 
The quantities shown in the schedule of quantities are intended to-cover the entire work 
but the Employer reserves the right to execute only a part or the whole or any excess 
thereof without assigning any reason therefore and the same shall be binding on the 
Contractor.  
 
17) OTHER PERSONS ENGAGED BY THE EMPLOYER 
The employer reserves the right to execute any part of the work included in this contract 
or any work which is not included in this contract by other agency or persons and 
Contractor shall allow all reasonable facilities and use of his scaffolding for the execution 
of such work. 
 
18) TOTAL SECURITY DEPOSIT 
The Total Security Deposit on the contract should be 8% of the contract amount. Total 
Security Deposit comprises of the following: 
 
i) Earnest Money Deposit 
The bidder will have to deposit Earnest Money Deposit (EMD) of ₹6,09,650/- (Rupees Six 
Lacs Nine Thousand Six Hundred and Fifty Only). EMD shall be accepted in form of 
Insurance Surety Bonds, Account Payee Demand Draft (in favour of Punjab National Bank 
payable at Delhi), Fixed Deposit Receipt (lien to be marked in favour of PNB), Bankers’ 
Cheque (in favour of PNB) or Bank Guarantee (including e-Bank Guarantee) (from any 
Scheduled Commercial Bank other than PNB) or online payment in non-customer account 
(i.e. A/c No: 1988002100141010 & IFSC Code: PUNB0399500) of PNB. EMD is to be 
submitted with Envelope-I. EMD should be valid within the bid validity period of 90 days 
after the date of opening of commercial bid. The bidder shall also extend the EMD validity 
without giving any reasons, for the duration whatever requested by the Bank. This being 
procurement of works, Startups and Firms registered under MSEs would not be exempted 
from submission of tender Cost/Fee and from payment of EMD. 

Bid Securities (i.e. EMD) of unsuccessful bidders shall be returned within 30 days of 
declaration of result of technical evaluation. EMD of successful contractor be kept in 
sundries account of Bank. The employer is not liable to pay any interest on the Earnest 
Money. 
 
ii) Performance Security 
Performance Security will be 3% of the contract sum. This performance security will be 
inclusive of EMD amount. Successful Bidder need to submit the performance security 
within 3 days of award of work. The performance security can be submitted in form of 
Insurance Surety Bonds, Account Payee Demand Draft (in favour of PNB payable at 
Delhi), Fixed Deposit Receipt (lien to be marked in favour of PNB), Bankers’ Cheque (in 
favour of PNB) or Bank Guarantee (including e-Bank Guarantee) (from any Scheduled 
Commercial Bank other than PNB) or online payment in non-customer account (i.e. A/c 
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No: 1988002100141010 & IFSC Code: PUNB0399500) of Punjab National Bank. The 
Performance security submitted in the form of Bank Guarantee (including e-Bank 
Guarantee) shall remain valid for claim period or a period of 90 days beyond the date of 
virtual completion. 

The deposit/ PBG is to be renewed from time to time and the Bank shall have the authority 
to forfeit the amount deposited in case of failure of the Contractor to observe the terms 
and conditions of the Agreement and also appropriate the deposit towards any damages 
that may be caused by negligence of the Contractor and/ or its personnel deployed for the 
performance of the contract. The decision of the Bank will be final in this regard. The PBG 
will have to be made by the Contractor to the Bank within 15 days of acceptance of award 
letter. The Performance Security is inclusive of EMD.  

Performance security for works shall be returned to the party within 14 days after virtual 
completion of work. 

iii) Retention Money 
a) The retention percentage (i.e. deduction from the interim bill) shall be 8% of the 

gross value of each interim bill. 
b) The maximum amount of retention money shall be 5 % of the contract value.  
c) Retention amount will be refunded within 30 days after expiry of defects liability 

period provided he has satisfactorily carried out all the works, attended to all defects 
in accordance with the conditions of the Contract, including the site clearance. 

d) After completion of work, Retention money can be refunded after virtual completion 
of work after obtaining a Bank Guarantee of equivalent amount for a time period till 
the end of defect liability period plus claim period. Bank Guarantee should be from 
any Scheduled Commercial Bank other than Punjab National Bank. Claim period 
would be considered as mentioned on Bank Guarantee or 3 months after the end 
of defect liability whichever is later. 

e) Bank guarantee if any submitted by the contractor/bidder shall remain valid for a 
period of 90 days beyond the date of completion of all contractual obligations. 

 
19) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred there from and if the 
Contractor finds any discrepancies therein, he shall immediately and in writing refer the 
same to the employer whose decision shall be final and binding. 
 
The rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplation of the contract and beyond the 
unit price. No extra payments will be allowed for incidental or contingent work, labour 
and/or materials inclusive of all taxes and duties whatsoever except for specific taxes, if 
any, stipulated in the tender documents. 
 
The Contractor shall supply, fix and maintain at his own cost for the execution of work, all 
tools tackles, machinery and equipment and all the necessary centering, scaffolding, 
fencing, boarding, watching and lighting by night as well as by day required not only for 
the proper execution and protection of the said work but also for the protection of the public 
and safety of any adjacent roads, streets, walls, houses, buildings all other erections, 
matters and things and Contractor shall take down and remove any or all such centering, 
scaffolding, planking, timbering, strutting, shoring etc. as occasion shall be required or 
when ordered to do so and shall fully reinstate and matters and things distributed during 
the execution of works to the satisfaction of the Employer. 
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The Contractor shall at all times give access to workers by the Employer or any men 
employed on the buildings. 
 
20) TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
20.1) Time of completion 
The entire work is to be completed in all respects within the stipulated period of 120 days 
from the commencement date. Time is the essence of the contract and shall be strictly 
observed by the Contractor.  
 
The work shall not be considered as completed until the Employer have certified in writing 
that work has been completed and the defects liability period  shall commence from the 
date of such certificate. 
 
20.2) Extension of Time 
If, in the opinion of the Employer the works be delayed 
a) By reason of instruction from the employer in consequence of proceedings taken 

of threatened by or disputes, with adjoining or neighboring owners or 
b) By the works, or delay, of other contractors or tradesmen engaged or nominated 

by the Employer and not referred to in the specification or 
c) By reason of authorized extra and additions or 
d) By reason of any combination of workmen or strikes or lock-out effecting any of the 

building trades or 
e) From other causes which the employer may consider are beyond the control of the 

Contractor, the Employer at the completion of the time allowed for the contract, 
shall make fair & reasonable extension of the time for completion in respect 
therefore. In the event of the Employer failing to give possession of the site upon 
the day specified above the time of completion shall be extended suitably. 

 
In case of such strikes or lock-outs, as are referred to above, the Contractor shall 
immediately give the Employer, written notice thereof. Nevertheless, the Contractor shall 
use his best endeavors all that to prevent delay, and shall do all that may be reasonably 
required, to the satisfaction of the Employer to proceed with the works and on his doing 
so that it will be ground of consideration by the Employer for an extension of time as above 
provided. The decision of Employer as to the period to allow for an extension of time for 
completion hereunder (Which decision shall be final and binding on the Contractor) shall 
be promulgated at the conclusion of such strike or lock-out and the employer shall then, 
in the event of an extension being granted, determine and declare the final completion 
date. The provision in clause 20.4 with respect to payment of liquidated damages shall, in 
such case, be read and construed as if the extended date fixed by the employer were 
substituted for and the damage shall be deducted accordingly. 
 
20.3) Progress of work 
During the period of execution the Contractor shall maintain proportionate progress on the 
basis of a programmed chart submitted by the Contractor immediately before 
commencement of work and agreed to by the Employer. Contractor should also include 
planning for procurement for scarce material well in advance and reflect the same in the 
programmed chart so that there is no delay in completion of project. A Progress report of 
the work is to be submitted by the Contractor fortnightly in the format approved by the 
Employer. 
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20.4) Liquidated Damages 
Should the work be not completed to the satisfaction of the Employer within the stipulated 
period, the Contractor shall be bound to pay to the employer a sum calculated as given 
below by way of liquidated damages and not as penalty during which the work remains un 
commenced or unfinished after the expiry of the completion date. 
 
0.5% of the contract amount shown in the tender per week subject to the ceiling of 7.5% 
of the accepted contracted sum. Any delay beyond this, Punjab National Bank shall be 
free to terminate the contract and get the work done from an alternate source at the risk 
of the contractor. 
 
21) TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 
REQUIREMENTS 
The Contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the contractor's representative and staff which offices shall be open at 
all reasonable hours to receive instruction notices or communications and clear way on 
completion of the works and make good all work disturbed. 
 
All drawings maintained on the site are to be carefully mounted on boards of appropriate 
size and covered with a coat of approved varnish. They are to be protected from ravages 
of termites, ants, and other insects. 
 
The contractor shall provide at his own cost all artificial light required for the work to 
complete the work within the specified time. 
 
The contractor shall arrange for temporary latrines and other welfare provision as per the 
applicable labour laws for the use of workers and field staff and keep the same in a clean 
and sanitary condition to the satisfaction of the Public Health Authorities and shall cause 
such latrines and soil to be cleared away whenever necessary and shall make good all 
the works disturbed by these conveniences. 
 
Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes 
on the works during the construction, and all receptacles cisterns, water tanks etc. used 
for the storage of water must be suitably protected against breeding of mosquitoes. The 
contractor shall indemnify the Employer against any breach of rules in respect of anti-
malarial measures. 
 
The contractor shall not fix or place any placards or advertisement of any description or 
permit the same to be fixed or placed in or upon any boarding, gantry, building structure 
other than those approved by the Employer. 
 
Protective- Measures: The contractor from the time of being placed in possession of the 
site must make suitable arrangements for watching, lighting and protecting the work, the 
site and surrounding property by day, by night, on Sundays and other holidays. 
 
Contractor shall indemnify the Employer against any possible damage to the building, 
roads, or members of the public in course of execution of the work. 
 
Storage of materials: The contractor shall maintain proper storage and adequate 
protection of the materials etc. and other work that may be executed on the site including 
the tools and materials and remove same on completion. 
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Godown shall be erected / provided for storing about six weeks' requirement of material. 
Structure shall be water-proof from all the sides and top. .Material should be stored one 
feet-above the ground level and have pucca/ wooden raised floor. 
 
Tools: Theodolite levels, prismatic compass, chain, steel and metallic tapes and all other 
surveying instruments found necessary on the works shall be provided by the contractor 
for the due performance of this contract as instructed by the Official assigned by Bank/ 
Site Engineer. All measuring tapes shall be of steel and suitable scaffolding and ladders 
that may be required for safely taking measurement shall be supplied by the contractor. 
 
The mistries and the supervisors on the works shall carry with them always a one metre 
or two metre steel tape, a measuring tape of 30 metres, a spirit level, a plumb bob and a 
square and shall check the work to see that the work is being done according to the 
drawing and specifications. The Official assigned by Bank/ Site Engineer will use any or 
all measuring instruments or tools belonging to the contractors as he chooses for checking 
the works executed or being executed on the contract. The contractor should cover in his 
rates for making provision for all reasonable facilities for the use of his scaffolding, tools 
and plant etc., for their work and no claims shall be entertained afterwards by the Employer 
in any case whatsoever. 
 
22) NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
The Contractor shall confirm to the provisions or any acts of the legislature relating to the 
work, and to the regulations and by-laws of any authorities, and / or any water, lighting 
and other companies, and / or authorities with whose system the structures were proposed 
to have renovated and shall before making any variation from the drawings or 
specifications that may be associated to so confirm, give the Employer written notice, 
specify the variations proposed to be made and the reasons for making them and apply 
for instructions thereon. The Employer on receipt of such intimation shall give a decision 
within a reasonable time. 
 
The Contractors shall arrange to give all notices required for by the said acts, regulations 
or By- laws to be given to any authority, and to pay to such authority or to any public officer 
all fees that may be properly chargeable in respect of the work and lodge the receipts with 
the Employer. 
 
The Contractor shall indemnify the Employer against all claims in respect of patent rights, 
royalties, and damages to buildings, roads or member of public in course of execution of 
work and shall defend all actions arising from such claims and shall keep the Employer 
saved harmless and indemnified in all respects from such actions, costs and expenses. 
 
23) CLEARING SITE AND SETTING OUR WORKS 
The site shall be cleared of all obstructions, loose stone, and materials rubbish of all kinds.  
 
24) CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS 
FROM THE SITE 
The Contractor shall keep the surroundings of work places free from water, debris and 
excess / waste materials at his own expenses Electrical or other power driven equipment 
to the satisfaction of the Employer for the purpose, until the site is handed over to the 
Employer. The Contractor shall arrange for the disposal of the same so accumulated to 
the satisfaction of the Employer and the local authority and no claims will be entertained 
afterwards if he does not include in his rates for the purpose. 
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25) ACCESS 
Any authorized representative of the Employer shall at all reasonable times have free 
access to the works and / or to the workshops, factories or other places where materials 
are being prepared or constructed for the work and also to any place where the materials 
are lying or from where they are being obtained, and the Contractor shall give every facility 
to the Bank or their representatives necessary for inspection and examination and test of 
the materials and workmanship. Except the representatives of the Employer, no person 
shall be allowed at any time without the written permission of the Employer. 
 
26) MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
All the works specified and provided for in the specification or which may be required to 
be done in order to perform and complete any part thereof shall be executed by the 
Contractor in the best and most workman like manner with materials of the best and 
approved quality of the respective kinds in accordance with the particulars contained in 
and implied by the specifications and as represented by the drawings or according to such 
other additional particulars and instructions as may from time to time be given by the 
Employer during the execution of the work, and to his entire satisfaction. 
 
If required by the Employer the Contractor at his own cost shall have to carry out tests on 
materials and workmanship in approved materials testing laboratories or as prescribed by 
the Employer to prove that the materials etc. under test confirming to the relevant IS 
standards or as specified in the specifications. The necessary charges for preparation of 
sample, transporting, testing etc. shall have to be borne by the Contractor. No extra 
payment on this account would in any case be entertained by the Employer. 
 
All the materials (except where otherwise described) stores and equipment required for 
the full performance of the work under the contract must be provided through normal 
channels and must include charge for import duties, sales taxes, octroi, GST and other 
charges and must be the best of their kind available and contractors must be entirely 
responsible for the proper and efficient carrying out of the work. The work must be done 
in the best workman like manner. Samples of all materials to be used must be submitted 
to the Employer when so directed by the Official assigned by Bank/ site Engineer and a 
written approval from Employer must be obtained prior to placement of order of such 
materials. 
 
During the inclement weather the Contractor shall suspend works for such times as the 
Employer may direct and shall protect from damage all work during course of execution. 
Any damage (during repair & renovation) to any part of the work for any reason due to 
rain, storm or neglect of Contractor shall be rectified by the Contractor in an approved 
manner at no extra cost to the Bank. 
 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
Contractor shall take all precautions necessary for the protection of work and at his own 
expense shall make good any damage arising from any of these causes. 
 
The Contractor shall cover up and protect from damage, from any cause, all new work 
and supply all temporary doors, protection to windows, and any other requisite protection 
for the execution of the work whether by himself or special tradesmen or sub-Contractor 
and any damage caused must be made good by the Contractor at his own expenses. 
 
Contractor to carry out all mandatory tests as per CPWD specifications besides the tests 
required to be done as ordered and desired by the Bank to prove that quality of material 
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conforms to tender provisions.  Cost of such tests shall be borne by the contractor and no 
extra payment in this regard shall be payable. 
 
27) REMOVAL OF IMPROPER WORK 
The Employer shall during the progress of the work have power to order in writing from 
time to time the removal of any materials etc. from the work within such reasonable time 
or times as may be specified in the order which in the opinion of the Employer are not in 
accordance with specification or instructions. The employer shall have the said powers in 
case of the substitution or proper re-execution of any work executed with materials or 
workmanship is not in accordance with the drawings and specifications or instructions. In 
case the Contractor refuses to comply with the order the Employer shall have the power 
to employ and pay other agencies to carry out the work and all expenses consequent 
thereon or incidental there to as certified by the Employer.  Such expenses or costs paid 
by the Employer shall be borne by the Contractor or may be deducted from any money 
due to or that may become due to the Contractor. 
 
28) SITE ENGINEER 
The term “Site Engineer” shall mean the person posted at site by Employer to superintend 
the work. The Contractor shall afford the Site Engineer every facility and assistance for 
examining the works and materials for checking and measuring work and materials. The 
Site Engineer shall have no power to revoke, alter, enlarge or relax any requirements of 
the Contractor or to sanction any day work, additions, alterations, deviations, or omissions 
or any extra work whatever, except in so far as such authority may be specially conferred 
by a written order of the Employer. 
 
The Site Engineer shall have power to give notice to the Contractor or to his foreman of 
non- approval of any work or materials and such work shall be suspended or the use of 
such materials shall be discontinued until the decision of the Employer is obtained. The 
work will from time to time be examined by the Engineer from the premises department of 
the Employer and the Site Engineer, if any, but such examination shall not in any way 
exonerate the contractor from the obligation to remedy and defects which may be found 
to exist at any stage of the work or after the same is complete. Subject to the limitations 
of this clause, the Contractor shall take instruction only from the Employer. 
 
29)  CONTRACTOR’S EMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the work 
who shall be available (by turn) throughout the working hours to receive and comply with 
instructions of the Employer. The Contractor shall engage at least one experienced 
Engineer as Site-in-Charge for execution of the work. The Contractor shall employ in 
connection with the work persons having the appropriate skill or ability to perform their job 
efficiently. 
 
The Contractor shall employ local labourers on the work as far as possible. No labourer 
below the age of eighteen years and who is not an Indian national shall be employed on 
the work. Any Labourer supplied by the Contractor to be engaged on the work on day work 
basis either wholly or partly under the direct order or control of the Employer or his 
Representatives, shall always be deemed to be a person employed by the Contractor. 
 
The Contractor shall maintain relevant records and comply with the provisions of all 
applicable labour legislations, rules and regulations framed thereunder, both state and 
central, including but not limited to the requirements of:- 
a. The Payment of Wages Act 
b. Employer’s Liability Act 
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c. Workmen’s Compensation Act 
d. Contract labour (Regulation 7 Abolition) Act, 1970 and Central Rules 1974 
e. Apprentices Act 1961 
f. Minimum Wages Act 1948. 
g. Industrial Disputed Act. 1947. 
h. Maternity Benefit Act 1961. 
i. ESI Act. 
j. Payment of Bonus Act. 
k. Payment of Gratuity Act. 
l. The Employees’ Provident Funds and Miscellaneous Provisions Act, 1952 
m. Any other Act are enactment relating thereto and rules framed there under from time 
to time. 
 
The Contractor shall keep the Employer saved, harmless and indemnified against all the 
claims under applicable labour laws or otherwise, if any, of the workmen or any other 
person and all costs and expenses as any be incurred by the Employer in connection with 
any claim that may be made by any workman or any other person. The successful bidder 
shall be responsible for settling any claim / compensation against any and all damages 
and accidents caused due to negligence on the part of his employees/workers engaged 
by it for fulfilling the obligations under this agreement and keep Bank indemnified from any 
compensation / liability. 
 
Bank shall not be responsible for any violation by the Contractor on the above mentioned 
acts/ rules. The Contractor shall be wholly/ solely responsible for any claim in the above 
referred subjects 
 
The contractor shall be responsible for all statutory provisions and deductions towards 
ESI, PF or any other applicable Labour Laws, as the case may be or any other levies and 
taxes shall be borne by the contractors. 
 
The contractor shall be responsible for payments of all statutory dues with respect to each 
of his personnel/employees engaged by him to render service under this Agreement with 
respect to each applicable/extant labour law. No dues/contributions under any labour 
legislations as applicable, remain payable by the Employer with respect to his 
personnel/employees, and the contractor shall produce all records to the Engineer-in-
charge or any other statutory authority as and when called for. The Engineer- in-charge 
does not hold any responsibility on account of any lapses in this regard. The contractor 
shall submit an undertaking in this regard with each bill confirming payment of all dues of 
sub-contractors and all statutory wages to labour working under him/her/sub-contractor. 
 
Bank shall not be held responsible for any penalty on failure of the any Labour 
Regulations. Bank shall have the power to inspect the Wage Register and for physical 
verification of salary paid to the staff with reference to any records of the Contractor and 
to insist the Contractor to comply with Laws. 
 
The Contractors shall arrange to provide first-aid treatment to the labourers engaged on 
the works. He shall within 24 hours of the occurrence of any accident at or about the site 
or in connection with execution of the works, report such accident to the employer and 
also to the competent authority where such report is required by law. 
 
30) DISMISSAL OF WORKMEN 
The Contractor shall in the request of the Employer immediately dismiss from works any 
person employed thereon by him who may in the opinion of the Employer be unsuitable 
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or incompetent or who may misconduct himself. Such discharges shall not be the basis of 
claim for compensation or damages against the Employer or any of its officers or 
employee. 
 
31) ASSIGNMENT 
The whole of the works included in the contract shall be executed by the Contractor and 
the Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any 
part, share or interest therein nor, shall take a new partner without written consent of the 
Employer and no subletting shall relieve the Contractor from the full and entire 
responsibility of the contract or from active superintendence of the work during their 
progress. 
 
32) PROTECTION OF WORKS AND PROPERTY 
The contractor shall continuously maintain adequate protection of all his work from 
damage and shall protect the Punjab National Bank’s properties from injury or loss arising 
in connection with the contract. He/ She shall make good any such damage, injury, loss, 
except due to causes beyond his control and due to his fault or negligence. 
 
He/ She shall take adequate care and steps for protection of the adjacent properties. The 
contractor shall take all precautions for safety and protection of his temporary / permanent 
/ contract employees/workers engaged on the works and shall comply with all applicable 
provisions of state/central Government and local bodies including all applicable safety 
laws and building codes to prevent accidents, or injuries to persons or property of about 
or adjacent to the place of work. 
 
The Contractor shall be responsible for all injury to the worker or workmen or persons, 
animals or things and for all damages to the project works, materials, equipment, structural 
and / or decorative part of property which may arise from the operations or neglect of 
himself or employees/workers whether such injury or damage arise from carelessness, 
accident or any other cause whatsoever in any way connected with the carrying out of this 
contract. 
 
The clause shall be held to include inter-alia any damage to buildings whether immediately 
adjacent or otherwise and any damage to roads, streets, foot paths or ways as well as 
damages caused to the buildings and the works forming the subject of this contract by 
rain, wind or other inclemency of the weather. 
 
The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned in 
this clause so as to deliver the whole of the contract works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damages to the property 
or third party. 
 
33) DAMAGE TO PERSONS AND PROPERTY 
The Contractor shall be responsible for all injury to the worker or workmen or persons, 
animals or things and for all damages to the project works, materials, equipment, structural 
and / or decorative part of property which may arise from the operations or neglect of 
himself or employees whether such injury or damage arise from carelessness, accident or 
any other cause whatsoever in any way connected with the carrying out of this contract. 
 
The clause shall be held to include inter-alia any damage to buildings whether immediately 
adjacent or otherwise and any damage to roads, streets, foot paths or ways as well as 
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damages caused to the buildings and the works forming the subject of this contract by 
rain, wind or other inclemency of the weather. The Contractor shall indemnify the 
Employer and hold harmless in respect of all and any expenses arising from any such 
injury or damages to persons or property as aforesaid and also in respect of any claim 
made in respect of injury or damage under any acts of compensation or damage 
consequent upon such claim. 
 
The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned in 
this clause so as to deliver the whole of the contract works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damages to the property 
or third party. 
 
34) INSURANCE 
Unless otherwise instructed the Contractor shall insure the works for all risk (include fire 
& third party) of the Contractor for 125% of the total tender value in the joint names of the 
Punjab National Bank and the contractor (the name of Punjab National Bank placed first 
in the policy) and keep them insured until the virtual completion of the contract against any 
loss or damage of the material and of project. The insurance must be placed with a 
company approved by Punjab National Bank for such amount and for any further sum if 
called to do so by Punjab National Bank. The premiums of such further sum being allowed 
to the Contractor as an authorized extra. The Contractor shall deposit the policy and 
receipt of premium paid with Punjab National Bank within three (3) days from the date of 
issue of work order unless otherwise instructed. 
 
In default of the Contractor insuring as provided above, Punjab National Bank on its behalf 
may so insure and may deduct the premiums paid from any money due, or which may 
become due to the Contractor. The Contractor shall as soon as the claim under the policy 
is settled or the work reinstated by Insurance Company should they elect to do so, proceed 
with due diligence with the completion of the works in the same manner as though the fire 
has not occurred and in all respects under the conditions of the contract. The Contractor 
in case of rebuilding or reinstatement after fire shall be entitled to extension of time for 
completion, as the Employer may deem fit. 
 
35) ACCOUNTS RECEIPT & VOUCHERS 
The Contractor shall, upon the request of the Employer furnish them with all the invoices, 
accounts, receipts and other vouchers that they may require in connection with the works 
under this contract. If the Contractor shall use materials less than what he is required 
under the contract, the value of the difference in the quantity of the materials he was 
required to use and that he actually used shall be deducted from his dues. The decision 
of the Employer shall be final and binding on the Contractor as to the amount of such 
materials. The Contractor is required to use for any work under this contract. 
 
36) MEASUREMENTS 
Before taking any measurement of any work the Official assigned by Bank/ Site Engineer 
or a subordinate deputed by him shall give reasonable notice to the Contractor. If the 
Contractor fails to attend at the measurements after such notice or fails to countersign or 
to record the difference within a week from the date of measurement in the manner 
required by the Official assigned by Bank/ Site Engineer then in any such event the 
measurements taken by the Official assigned by Bank/ Site Engineer or by the subordinate 
deputed by him as the case may be is final and binding on the Contractor and the 
Contractor shall have no right to dispute the same. 
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37) PAYMENTS 
All bills shall be prepared & submitted by the Contractor in the form prescribed by the 
Employer. Normally one interim bill shall be prepared each month subject to minimum 
value for interim certificate as stated in these documents. The bills in proper forms must 
be duly accompanied by detailed measurements in support of the quantities of work done 
and must show deductions for all previous payments, retention money etc. The bill shall 
be checked at site by Official assigned by Bank/ Site Engineer who shall issue a certificate 
after due scrutiny of the Contractor’s bill which may be further verified by the Employer 
and the Contractor shall be entitled to payment thereof within the period of honouring 
certificates named in these documents, as per final verified amount by the Employer. In 
case of delay, an Adhoc advance of 75% of the billed amount /assessed work done may 
be paid on the request of the Contractor for the smooth progress of work at the sole 
discretions of the Bank. 
 
The amount as stated in an interim certificate shall be the total value of work properly 
executed and secured advance on the materials as described under the heading of 
secured advance less the amount to be retained by the Employer as Retention Money 
vide clause 18 (iii) of these conditions and less installments previously paid under these 
conditions, provided that such certificate shall only include the value of said material and 
goods as and from such time as they are reasonably, properly and not prematurely brought 
to or placed adjacent to the work and then only if adequately protected against whether or 
other casualties. 
 
The Employer will deduct retention money as described in Clause 18 (iii) of these 
Conditions. The refund of retention money will be made as specified in the said clause. 
 
If the Employer had supplied any materials or goods to the Contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to the 
Contractor in accordance with the quantities consumed in the work. 
 
All the interim payments shall be regarded as payment by way of advance against the final 
payments only and not as payments for work actually done and completed and shall not 
preclude the requirement of bad or unsound or imperfect or unskilled work to be removed 
and taken away and be reconstructed or re-erected or to be considered as an admission 
of the due performance of the contract or any part thereof in any respect or the accruing 
of any claim. Any interim payments shall not conclude determine or affect in any way the 
powers of the Employer under these conditions or any of them as to the final settlement 
and adjustment of the accounts or otherwise or in any other way to vary or affect the 
contract. The final bill shall be submitted by the Contractor within one month of the date 
fixed for completion of the work or of the date of certificate of virtual completion furnished 
by Employer and payment shall be made within 30 Days from the date of submission of 
appropriate invoice. 
 
38) SECURED ADVANCE FOR MATERIAL AT SITE 
The secured advance will be paid up to an amount not exceeding 75% of the invoiced 
value of the materials, (The amount of secured advance should not exceed 75% of the 
material element cost in the tendered rate of the finished item of work subject to ceiling of 
65% of quoted rates) brought to site for permanent incorporation into the work up to the 
date of bill on production of supporting bills / vouchers. The secured advance on the non-
perishable materials will be paid on execution of the indemnity bond/Bank guarantee. 
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39) FINAL PAYMENTS 
The period of Final Measurements will be one (1) Month from the date of Completion. The 
final bill shall be accompanied by a certificate of completion from the Employer, payments 
of final bill shall be made after deduction of Retention Money as specified in clause 18 (iii) 
of these condition, which sum shall be refunded after the completion of the Defects liability 
period and rectification of defects to the entire satisfaction of the Employer. The 
acceptance of payments of the final bill by the Contractor would indicate that he would 
have no further claim in respect of the work executed. 
 
40) VARIATION / DEVIATIONS 
The Contractor may when authorized and shall, when directed in writing by the Employer 
add or omit, or vary the works shown in the drawings or described in the specifications or 
included in the commercial bid. The Contractor on his own accord shall make no addition 
omission or variation without such authorization or direction of the Employer. A verbal 
authorization of direction by the Employer shall when confirmed correctly by the Contractor 
in writing within 3 days shall be deemed to have been given in writing. 
 
The Contractor shall send to the Employer once in every month a statement giving 
particulars, as full and as much detailed as possible, of all claims for any additional 
payment to which the Contractor may consider himself entitled and of all extra or additional 
works ordered by the Employer which he has executed during the preceding month. 
 
No interim claim for payment for any such work or expense, will be considered which has 
not been included in such a statement provided always that the Contractor shall be entitled 
after taking Employer’s sanction to authorize payment to be made for any such work or 
expense, notwithstanding the Contractor’s failure to comply with this condition. 
 
The rates for additional, altered substituted work shall be arrived at in accordance with the 
following rules:- 
i. The net rates in the commercial bid shall determine the valuation of (the rates for) 
the extra work (items) where such extra work is of similar character and is executed under 
similar conditions as the work price mentioned therein. 
 
ii. If the rates for the extra altered or substituted or (deviated) work are not provided 
for (available) in the schedule of quantities, they shall, to the extent possible be derived 
out of rate given in that schedule for similar or near similar items. For the purpose of such 
deviation, where necessary and when so directed, the Contractor shall furnish detailed 
analysis for the said similar or near similar items in the contract schedule.  

 
iii. In respect of contract which incorporates more than one schedule, the rate 
applicable in case (i) above if not provided for in the Schedule pertaining to the work in 
which the addition, alteration or substitution (deviation) occurs shall be taken as the lowest 
applicable rate in other schedules. Similarly in case (ii) above if similar in near similar items 
cannot be found in the schedule pertaining to the work in which the addition, alteration or 
substitution (deviation) occurs, similar or near similar items from the other schedule shall 
be adopted. 
 

iv. In the case of additional, altered substituted (deviated) for which rates cannot be 
reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting 
market rate, substantiated by purchase bills / vouchers using factors and constants for 
quantum of materials, labour, T&P and sundries from standard analysis of rates adopted 
by the CPWD and adding 15% towards profit & overheads and taxes and multiplied by 
(total quoted tendered amount divided by estimated cost put to tender), if tendered amount 
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is below the estimated cost put to tender. However, if tendered amount is above the 
estimated cost put to tender, the extra item shall be calculated by market rate analysis 
(i.e. market rates sustained by purchase bill / vouchers dependable printed price schedule 
of materials of different type shall be adopted, using factors and constant for quantum of 
materials, labour, T&P and sundries, from standard analysis of rates adopted by the 
CPWD, and adding 15% towards profit & overheads and taxes). When called upon to do 
so the Contractors shall submit his purchase bills / vouchers to the Employer. 
 
v. The question as to what particular items, being similar or near similar to the 
additional, altered or substituted (deviated) work in the contract schedule are to be 
adopted for deviation of rates for the additional, altered for substituted deviated work and 
whether the said rates cannot be derived from similar or near similar items in the contract 
schedule shall be decided by the Employer and the same shall be binding on the 
Contractor. 
 

vi. In case (ii) to (iv) the Contractor is required to submit his analysis of rates adopting 
the principles enunciated, after scrutinizing the analysis any other papers furnished will 
allow such rates as he considers reasonable after obtaining Employer’s sanctions. 
 

vii. Where extra work is of such a nature that it cannot be properly measured or valued, 
the Contractor shall be allowed day work priced at the net rates stated in the tender or 
commercial bid or if not so stated then in accordance with the minimum local day work 
rates and wage for the district notified by the concerned authority provided that in either 
case if required by the Employer, vouchers, muster rolls and other documents, required 
for proper verification of the labour employed and the materials deployed on the said work 
and the costs thereof be delivered to the Official assigned by Bank/ site Engineer or his 
representative on or before the end of the week following that in which work has been 
executed. 
 

viii. The question as to whether extra work is of such nature that it cannot be properly 
measured or valued will be decided by the Employer. The margin to be allowed on actual 
costs to the Contractor towards profit and overhead shall be 15% and taxes and multiplied 
by (total quoted tendered amount divided by estimated cost put to tender), if tendered 
amount is below the estimated cost put to tender. However, if tendered amount is above 
the estimated cost put to tender, the extra item shall be calculated by market rate analysis 
(i.e. market rates sustained by purchase bill / vouchers dependable printed price schedule 
of materials of different type shall be adopted, using factors and constant for quantum of 
materials, labour, T&P and sundries, from standard analysis of rates adopted by the 
CPWD, and adding 15% towards profit & overheads and taxes). 
 
41) DEVIATION FOR TENDER QUANTITIES UPTO 25% & ABOVE 25%  
The tender rates shall hold good for any increase in the tendered quantities up to variation 
of 25%. In case tender quantities of an individual item exceeds the deviation limit of 25% 
the rates for the excess quantities over and above the deviation limit shall be payable as 
per market rates analysis or quoted rates in tender, whichever is lower. The market rates 
analysis sustained by purchase vouchers / bill using constant only of materials, Labour, 
T&P etc. from all Indian Standard analysis of rates published by Delhi Analysis of Rates 
with 15% towards Contractors profit. & Overheads and taxes. 
 
42) SUBSTITUTION 
Should the Contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Employer in writing for any such substitution well in advance. 
Materials designated in this specification indefinitely by such terms as “Equal” or “other 
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approved” etc., specific approval of the Employer has to be obtained in writing. The rate 
of substitution item shall be calculated as per market rate analysis, sustained by purchase 
vouchers / bill using constant only of materials, labour, T&P etc. from all Indian Standard 
analysis of rates published by CPWD with 15% towards Contractors profit & Overheads 
and taxes and multiplied by (total quoted tendered amount divided by estimated cost put 
to tender), if tendered amount is below the estimated cost put to tender. However, if 
tendered amount is above the estimated cost put to tender, the extra item shall be 
calculated by market rate analysis (i.e. market rates sustained by purchase bill / vouchers 
dependable printed price schedule of materials of different type shall be adopted, using 
factors and constant for quantum of materials, labour, T&P and sundries, from standard 
analysis of rates adopted by the CPWD, and adding 15% towards profit & overheads and 
taxes). 
 
43) PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON 
COMPLETION 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies and 
defects put right. On completion of such inspection and Contractor shall inform the 
Employer that he has completed the work and it is ready for inspection.  
 
On completion, the Contractor shall clean all equipment’s and does the painting work etc. 
He will leave the entire installation neat and clean and ready for immediate use and to the 
satisfaction of the Bank. 
 
44) CLEARING SITE ON COMPLETION 
On completion of the works, the Contractor shall clear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary works of every kind and 
leave the whole of the site and the works clean and in a workman like condition to the 
satisfaction of the Employer. 
 
45) DEFECTS AFTER COMPLETION 
The defects liability period (D.L.P.) shall commence from the certified date of Virtual 
Completion issued by the Employer. The Contractor shall make good at his own cost and 
to the satisfaction of the Employer all defects, other faults which may appear within twelve 
(12) Months after completion of the work. In default, the Employer may employ and pay 
other persons to amend and make good such damages, losses and expenses consequent 
thereon or incidental thereto shall be made good and borne by the Contractor and such 
damages, losses and expenses shall be recoverable from him by the employer or may be 
deducted by the Employer, in lieu of such amending and making good by the Contractor, 
deduct from any money due to the Contractor a sum equivalent to the cost of amending 
such work and in the event of the amount retained being insufficient, recover that balance 
from the Contractor from the amount retained under clause no. 18 together with any 
expense the Employer may have incurred in connection therewith. 
 
46) CONCEALED WORK 
The Contractor shall give due notice to the Employer whenever any work is to be buried 
in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later 
on, in order that the work may be inspected and correct dimensions taken before such 
burial, in default whereof the same shall, at the option of the employer be either open up 
for measurement at the Contractor’s expense or no payment may be made for such 
materials. Should any dispute or difference arise after the execution of any work as to 
measurements etc., or other matters which cannot be conveniently tested or checked, the 
notes of the Employer shall be accepted as correct and binding on the Contractor. 
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47) WATCH AND LIGHTING 
The Contractor shall provide and maintain at his own expense all lights, guards, fencing 
and watching when and where necessary or required by Employer for the protection of the 
works or for the safety and convenience of those employed on the works or the public. 
 
48) CONTROL RECORDS 
The under noted record books at the site of work shall be maintained in addition to normal 
routine requirements by the Contractor at all times which shall be made accessible to the 
Employer as and when required by it: 
a. Work site order book. 
b. Instruction by Bank’s officers. 
c. Test registers of other materials / fittings fixtures equipment as stipulated in the 
tender. 
d. Register of drawings and working details. 
e. Log book of defects. 
f. Hindrances register giving details of commencement and removal of each 
hindrance. 
g. Dismantled materials account register. 
h. Specifications of C.P.W.D. & I.S.I. as applicable to the contract. 
 
These registers are required to be signed by the Official assigned by Bank/ Site Engineer. 
 
49) SECURITY ARRANGEMENT 
The following arrangement shall be ensured by the Contractor: 

i.Proper arrangements to keep all records under lock and key. 
ii.Watch and ward and security of materials; and 
iii.Movement of material and stores, shall be through Bank gate pass only. 

When the work is completed to the satisfaction of the Employer and handed over to the 
Bank, the responsibility of proper security arrangement then shall rest with the Bank. 
 
50) HANDING OVER BUILDING / PROJECT WORK TO THE EMPLOYER 
All the handing and taking over report and inventories / statement shall be prepared in 
quadruplicate. Such reports and inventories shall be signed by: 
i. The Contractor (only the relevant papers). 
ii. Official assigned by Bank/ Site Engineer, and 
iii. Competent Authority in the Bank. 
 
The following inventories / statements shall be prepared: 
i. Inventory of all equipments; and 
ii. Information folders & test reports for installations and as built drawings. 
The Engineer on behalf of the Employer associated with this operation, shall be apprised 
of the importance to carry out periodic inspections (at two months interval) for defects not 
rectified or fresh ones that crop up and issuing notice for their rectification to the concerned 
Contractors and the final inspection just before the expiry of the defects liability period. 
 
51) SAFETY CODES 
i) SCAFFOLDING 
a. Suitable scaffolds shall be provided for workmen for all works that cannot safely be 
done from the ground, or from solid construction except in the case of short duration work 
which can be done "safely from ladders" when a ladder is used, it shall be of rigid 
construction made either of good quality wood or steel. The steps shall have a minimum 
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width of 450 mm and a maximum rise of 300 mm. Suitable hand hold of good quality wood 
or steel shall be provided and the ladder shall be given an inclination not steeper than 1/4 
to 1 (1/4 horizontal and 1 vertical). 
 
b. Scaffolding or staging more than 4M, above the ground floor, swung or suspended 
from an overhead support or erected with stationery support shall have a guard rail 
properly bolted, braced or otherwise secured, at least 1M, above the floor or platform of 
such scaffolding or staging and extending along the entire length of the outside and ends 
thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building 
or structure. 
 
c. Working platforms, gangways and stairway shall be so constructed that they do not 
sag unduly or unequally and if the height of the platform, gangway or stairway is more 
than 4m, above ground level or floor level, they shall be closely boarded and shall have 
adequate width and be suitably fenced as described in (ii) above. 
 
d. Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of persons or materials by providing suitable fencing 
or railing whose minimum height shall be 1M. 
 
e. Where ever there are open excavations in ground, they shall be fenced off by 
suitable railing and danger signals installed at night so as to prevent persons slipping into 
the excavations. 
 
f. Safe means of access shall be provided to all working places. Every ladder shall 
be securely fixed. No portable single ladder shall be over 9M, in length while the width 
between side rails in rung ladder shall in no case, be less than 290 mm, for ladder up to 
and including 3M, in length for longer ladders this width shall be increased at least 20 mm 
for each additional meter of length. 
 
g. A sketch of the ladders and scaffolds proposed to be used shall be prepared and 
approval of the Engineer obtained prior to construction. 
 
ii) OTHER SAFETY MEASURES 
a. All personnel of the Contractor working within the site shall be provided with safety 
helmets. All welders shall wear welding goggles while doing welding work and all metal 
workers shall be provided with safety gloves. Persons employed on metal cutting and 
grinding shall wear safety glasses. 
b. Adequate precautions shall be taken to prevent danger from electrical equipment. 
No materials on any of the sites of work shall be so stacked or placed as to cause danger 
or inconvenience to any person or the public. 
c. The Contractor shall at all times be liable to comply with the applicable labour laws 
relating to the safety of the workers engaged by it.  
 
iii) DEMOLITION/DISMANTLING 
Before any demolition/dismantling work is commenced and also during the process of the 
work: 
a. No electric cable or apparatus which is liable to be a source of danger over a cable 
or apparatus used by the operator shall remain electrically charged. 
b. All practical steps shall be taken to prevent danger to persons employed from the 
risk of fire or explosion or flooding. No floor, roof or other part of the building shall be so 
over-loaded with debris or materials as to render it unsafe. 
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iv) PERSONAL SAFETY EQUIPMENTS 
All necessary personal safety equipment as considered adequate by the Engineer 
including but not limited to the following should be kept available by the Contractor for the 
use of person/ workers employed/engaged on the site and maintained in a condition 
suitable for immediate use, and the Contractor should take adequate steps to ensure 
proper use of equipment by those concerned. 
i. Those engaged in white washing and mixing or stacking or cement bags or any 
materials, which are injurious to the eyes, shall be provided with protective goggles. 
ii. Those engaged in welding works shall be provided with welder’s protective eyesight 
lids. 
iii. Stonebreakers shall be provided with protective goggles and protective clothing 
and seated at sufficiently safe intervals. 
iv. The Contractor shall not employ men below the age of 18 years and women on the 
work of painting with products containing lead in any form. Wherever men above the age 
of 18 years are employed on the work of lead painting, the following precaution should be 
taken: 
a) No paint containing lead or lead products shall be used except in the form of paste 
or ready- made paint. 
b) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint dry rubbed and scrapped. 
c) Overalls shall be supplied by the Contractor to the workmen and adequate facilities 
shall be provided, to enable the working painters during the execution of work. 
 
When the work is done near any public place where there is risk of drowning all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for 
prompt rescue of any person in danger and adequate provision should be made for prompt 
first aid treatment of all injuries likely to be sustained during the course of the work. 
 
52) RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 
The work is liable to be technically audited by the Chief Technical Examiner of the Central 
Vigilance Commission, Government of India from time to time. Any defects, improvements 
or testing etc. pointed out by the Chief Technical Examiner should be carried out by the 
Contractor at his own cost and any deduction suggested by the CTE will be affected. 
 
The Employer shall have a right to cause a technical examination and audit of works and 
the final bills of the Contractor including all supporting vouchers, abstract etc. to be made 
at the time of payment of the final bill. If as a result of this examination or otherwise any 
sum is found to have been over paid in respect of any work done by the Contractor under 
the contract the Contractor shall be liable to return the amount of over payment and it shall 
be lawful for the Employer to recover the same from him from any sum or sums due to 
him and in any other manner legally permissible and if it is found that the Contractor was 
paid less than what was due to him under the contract in respect of any work executed by 
him under it, the amount of such under payment shall be duly paid by the Employer. 
Any sum of money due and payable to the Contractor (including Security Deposit 
returnable to him) under this contract may be appropriated by the Employer and set off 
against any claim of the Employer of the payment of a sum of money arising out of or 
under any other contract made by the Contractor with Employer. 
 
53) IDLE LABOUR 
Whatever the reasons may be, no claim for idle labour, additional establishment cost of 
hire and labour charges of tools and plants would be entertained under any circumstances 
by the Employer and the decision of the Employer shall be binding on the Contractor. 



Page 41 of 90 
 

 
54) FORCE MAJEURE 
Any failure or delay by bidder or Bank in performance of its obligations, to the extent due 
to any failure or delay caused by fire, flood, earthquake or similar elements of nature, or 
acts of God, war, terrorism, riots, civil disorders, rebellions or revolutions, acts of 
governmental authorities or other events beyond the reasonable control of non-performing 
Party, is not a default or a ground for termination. 
  
Such events may include, but are not restricted to, war or revolution and epidemics. If a 
force majeure situation arises, the Contractor shall notify within ---days the Bank in writing 
of such condition and the cause thereof. Unless otherwise directed by the Bank in writing, 
the Contractor shall continue to perform its obligation under the contract to the extent 
possible mitigate the consequences of the force majeure event and make all necessary 
alternative arrangements to perform their obligations and accordingly , and shall seek all  
alternative means of performance not prevented by the force majeure event. 
 
Provided further that in case of delay of Services, which shall be solely decided by the 
Bank, the Bank shall not be held liable for non-performance of its obligations under the 
Agreement and the Bank shall have the right to terminate this Agreement without giving 
any further notice to the Vendor. Further, Bank also reserves the right to assign the work 
to other Vendor without any consequences and claims at the risk and cost/ responsibility 
of the contractor.  
 
55) SUSPENSIONS 
If the Contractor, except on account of any legal restraint upon the Employer preventing 
the continuance of the work, abandons, suspends work or in the opinion of the Employer, 
the Contractor neglects or fails to proceed with due diligence in the performance of his 
part of the contract, the Employer shall have the power to give notice in writing to the 
Contractor requiring the work be proceeded within a reasonable manner and with 
reasonable dispatch, such notices purport to be a notice under this clause. 
 
After such a notice is served upon the Contractor, , the Contractor shall not be at liberty 
to remove from the site of the works or from any ground contiguous thereto any plant or 
materials , and such an obligation shall  subsist from the date of such a notice being served 
until the notice  be complied with by the Contractor. If the Contractor fails s to comply with 
such a notice for a period of 7 (seven) days to proceed with the works as therein 
prescribed, the Employer may proceed as provided in clause 59 (Termination of contract 
by Employer). 
 
56) DELINQUENCIES OF CONTRACTORS 
The under noted delinquencies/ defaults/ misconduct/ misdemeanors on the part of bidder 
or enlisted contract will attract disciplinary action in accordance with the clause 58 
mentioned herein below: 
i. Incorrect information about credentials, about his performance, equipment, 
resources, technical staff etc. 
ii. Non-submission of the fresh/ latest Income Tax Clearance certificate. 
iii. Irregular tendering practice. 
iv. Submission of tender containing for too many arithmetical errors and freak rates. 
v. Revocation of a tender without any valid reasons. 
vi. Tardiness in commencing work. 
vii. Poor organization at site & lack of his personal supervision. 
viii. Ignoring Employer’s Notices for replacement/ rectification of rejected materials, 

workmanship etc. 
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ix. Violation of any of the important conditions of contract, i.e. site facilities, insurance, 
labour laws, ban on subletting etc. 
x. Lack of promptitude and co-operation in measurement of work and settlement of 
final account. 

xi. Non-submission of vouchers and proofs of purchase etc. 
xii. Tendency towards putting up - false and untenable claims. 
xiii. Tendency towards suspension of work for frivolous reasons. 
xiv. Bad treatment of labour. 
xv. Bad treatment of Sub-Contractors (piece workers) and un-business like dealing 

with suppliers of materials. 
xvi. Lack of co-operation with nominated Contractors or Employer’s Labour. 
xvii. Contractor becoming Bankrupt or insolvent. 
xviii. Contractor’s conviction by any court of law. 
xix. Failure to satisfactorily rectify defects during Defects Liability period (DLP) and 

discovery of latent defects in Contractors work after the expiry of DLP of his contract. 
 
57) DISCIPLINARY ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR. 
The award of the under noted disciplinary action shall be considered: 
i. Placing of an embargo on the issue of tenders or temporary suspension from the 
Employer’s approved list. 
ii. Permanent ban on issue of tenders & removal from the Employer’s approved list. 
iii. Circulation of the Contractor name to other public Undertaking or Government 
Department or concerned regulatory authorities of Contractor, if any, for non- 
entertainment of this publication for contract work. 

iv. Debarment: 
a. In  case  MSE  bidder  refuses  to  take  up  the  contract/dishonour  the contract,  
that  MSE  contractor  /vendor  may  be  debarred  from  participating  in  the tenders  for  
next  six  months. Non MSE Bidders shall be debarred for a period of 2 years. 
b. False declarations will be in breach of the Code of Integrity under Rule 175(1)(i)(h) 
of  the  General  Financial  Rules  for  which  a  bidder  or  its  successors  can  be debarred 
for up to two years along with such other actions as may be permissible under law. 
c. A bidder can also be debarred for any actions or omissions by the bidder which  in  
the  opinion  of  the  competent authority of Bank,  warrants debarment, for the reasons 
like supply of sub-standard  material,  non-supply  of  material,  abandonment  of  works,  
sub-standard  quality  of  works. 
 
58) TERMINATION OF CONTRACT BY EMPLOYER 
In the following circumstances/ events, the contract shall be terminated by the Employer:- 
i. If the Contractor being a company goes into liquidation whether voluntary or 
compulsory; or 
ii. Being a firm, stand dissolved; or 
iii. If the official assignee in insolvency or receiver of the contractor in insolvency, 
repudiates the contract; or. 

iv. If receiver of the contractor’s firm appointed by the court shall be unable to, within 
14 days after notice to him requiring him to do so, to show to the reasonable satisfaction 
of the employer that he is able to carrying out and fulfill the contract and if so required by 
the employer to give reasonable security therefore. 
v. If the contractor: 
a) Suffers execution to be issued;  
b) Suffers any payment under this contract to be attached by or on behalf of and of 
the creditors of the Contractor; 
c) Assigns, charges or encumbers this contract or any payment due or which become 
due to the contractor hereunder 
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d) Neglects or fails to observe and perform all or any of the acts, matters of things by 
this contract, to be observed and performed by the Contractor within three clear days after 
the notice shall have been given to the Contractor in manner hereinafter mentioned 
requiring the Contractor to observe or perform the same 
e) Uses improper materials or workmanship in carrying on the works 
f) In the opinion of the Employer does not exercise such due diligence and make such 
due progress as would enable the work to be completed within due time agreed upon, and 
fails to proceed to the satisfaction of the Employer after three clear days’ notice requiring 
the Contractor so to do shall have been given to the Contractor as hereinafter mentioned, 
g) Breaches  any of the conditions of the contract  in any of the abovesaid cases or 
otherwise; 
h) Any threat is perceived or observed on the security of Bank’s data / property out of 
any action by the staff deployed for monitoring / configuration etc., by service provider. 
 
The Bank may notwithstanding previous waiver determine the contract by a notice in 
writing to the effect as hereinafter mentioned, but without thereby effecting the powers of 
the Employer & the obligations & liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract, had not been so determined and as if the works 
subsequently executed had been executed by or on behalf of the contract (without thereby 
creating any trust in favour of the contractor). 
 
Further the Employer or his agent, or servant: 
i. may enter upon and take possession of the work and all plants, tools, scaffoldings, 
sheds, machinery, steam and other power utensils and materials lying upon premises or 
the adjoining lands or roads and sell the same as his own property; 
ii. may employ the same by means of his own servants and workmen in carrying on 
and completing the works; 

iii. by employing any other Contractors or other persons or person to complete the 
works and the Contractor shall not in any way interrupt or do any act, matter of thing to 
prevent or hinder such other Contractors or other persons or persons employed for 
completing and finishing or using the materials and plants for the works. 
 
When the works stands completed, or as soon thereafter as conveniently may be, the 
Employer shall give notice in writing to the Contractor to remove his surplus materials and 
plants, and should the Contractor fail to do so within a period of fourteen (14) days after 
receipt of the notice by him, the Employer may sell the same by public auction and shall 
give credit to the Contractor for the amount so released. 
 
Any expenses or losses incurred by the Employer in getting the works carried out by other 
Contractors shall be adjusted against the amount payable to the Contractor by way of 
selling his tools and plants, or due on account of work carried out by the Contractor prior 
to engaging other Contractors or against the Security Deposit. 
 
59) DISPUTES AND ARBITRATION:  
All disputes or differences, whatsoever, arising between the parties out of or in relation to 
the terms and conditions, meaning and operation or effect of this Agreement or breach 
thereof shall be settled amicably. 
 
In case they are not able to settle the disputes or differences between them amicably, the 
matter may be referred to a sole arbitrator mutually agreed upon after issue of at least 
thirty (30) days’ notice in writing to the other party clearly setting out there in the specific 
disputes and the same shall be settled by arbitration in accordance with the Indian Laws 
relating to arbitration, i.e. in accordance with the provision of the Indian Arbitration and 
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Conciliation Act, 1996 and Rules and Regulations framed thereunder including all 
amendments up to date and the award made in pursuance thereof shall be binding on the 
parties. The matter may be referred to a sole arbitrator nominated by the Bank, who shall 
give a reasoned award and the award made in pursuance thereof shall be binding on the 
parties. 
 
The venue of arbitration shall be Delhi. 
 
All arbitration proceeding shall be conducted in English and a daily English record of such 
proceeding shall be maintained. 
 
Any appeal against the arbitration award will be subject to the jurisdiction of courts at Delhi 
only.  
 
The Contractor shall continue to work under the work Contract during the arbitration 
proceedings unless otherwise directed in writing by the bank, unless the matter is such 
that the works/services cannot possibly be continued until the decision of the arbitrator or 
of the presiding arbitrator, as the case may be, is obtained. 
 
However during such a contingency, the Bank shall be entitled to make alternative 
arrangements to tackle the situation in any manner it deems fit, at the cost of the Vendor 
which may also be adjusted by the Bank from the Performance Bank Guarantee, being 
treated as default so that the business of the Bank is not disrupted. 
 
60) EXCEPTED MATTERS FROM ARBITRATION 
If the dispute or difference pertains to the under noted matters (called excepted matters) 
the decision in writing of the Employer shall be final, conclusive and binding on the parties. 
a. Instructions given by the Employer; 
b. Transactions with local authorities.  
c. Proof of quality of materials. 
d. Assigning or under letting of the contract 
e. Certificate as to the causes of delay on the part of the Contractor and justifying 
extension of time. 
f. Rectifying of defects pointed out during the defects liability period. 
g. Notice to the Contractor to the effect that he is not proceeding with due diligence. 
h. Certificate that the Contractor has abandoned the contract. 
i. Notice of the determination of the contract by the Employer. 
 
61) OTHER TERMS & CONDITIONS: 
Bank shall not entertain any claim arising on account of damages, compensation or 
expenses payable as a result of any accident or injury sustained by any workman/staff of 
the bidder or any claim under the Workman’s Compensation Act. The bidder may obtain 
necessary insurance cover to meet any of the above contingencies.  
 
The Contractor and his staff shall abide by the regulations/requirements of Security 
Department and strictly follow the rules. Bank’s security staff will have the right to check, 
search or interrogate any of the Contractor’s staff while entering/ remain present/ leaving 
the Bank premises for security purposes.  
 
The bidder shall be responsible for any loss/damage to the materials and other assets of 
the Bank by his staff deployed for duty.  
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The bidder shall also be wholly responsible for theft, burglary, fire or any other mischievous 
act and conduct done by their staff.  
 
NOTICES  
Notices as required by the agreement that shall be entered with the successful bidder shall 
be sent to the addresses as would be mentioned first therein or such other addresses as 
the Parties may designate from time to time, and shall be sent by certified or registered 
mail with acknowledgement due on receipt. 
 
62) CLAUSES REGARDING BIDDERS FROM COUNTRIES SHARING LAND 
BORDER WITH INDIA 
 
i. Any bidder from a country which shares a land border with India will be eligible to 
bid in any procurement whether of goods, services (including consultancy services and 
non-consultancy services) or works (including turnkey projects) only if the bidder is 
registered with the Competent Authority. Further, any bidder (including bidder from India) 
having specified Transfer of Technology (TOT) arrangement with an entity from a country 
which shares a land border with India, shall also require to be registered with the same 
competent authority.  
 
ii. "Bidder" (including the term 'bidder', 'consultant' or 'service provider' in certain 
contexts) means any person or firm or company, including any member of a consortium 
or joint venture (that is an association of several persons, or firms or companies), every 
artificial juridical person not falling in any of the descriptions of bidders stated hereinbefore, 
including any agency branch or office controlled by such person, participating in a 
procurement process.  
 
iii. "Bidder (or entity) from a country which shares a land border with India" for the 
purpose of this Order means: -  
a) An entity incorporated, established or registered in such a country; or  
b) A subsidiary of an entity incorporated, established or registered in such a country; 
or  
c) An entity substantially controlled through entities incorporated, established or 
registered in such a country; or  
d) An entity whose beneficial owner is situated in such a country; or  
e) An Indian (or other) agent of such an entity; or  
f) A natural person who is a citizen of such a country; or  
g) A consortium or joint venture where any member of the consortium or joint venture 
falls under any of the above  
 
iv. The beneficial owner for the purpose of (iii) above will be as under:  
 
a) In case of a company or Limited Liability Partnership, the beneficial owner is the 
natural person(s), who, whether acting alone or together, or through one or more juridical 
person, has a controlling ownership interest or who exercises control through other 
means.  
Explanation: -  
i. "Controlling ownership interest" means ownership of or entitlement to more than 
twenty-five per cent. of shares or capital or profits of the company;  
ii. "Control" shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or management 
rights or shareholders agreements or voting agreements;  
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b) In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more juridical person, has ownership 
of entitlement to more than fifteen percent of capital or profits of the partnership;  
 
c) In case of an unincorporated association or body of individuals, the beneficial owner 
is the natural person(s), who, whether acting alone or together, or through one or more 
juridical person, has ownership of or entitlement to more than fifteen percent of the 
property or capital or profits of such association or body of individuals;  
 
d) Where no natural person is identified under (a) or (b) or (c) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing official;  
 
e) In case of a trust, the identification of beneficial owner(s) shall include identification of 
the author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in 
the trust and any other natural person exercising ultimate effective control over the trust 
through a chain of control or ownership.  
 
v. An Agent is a person employed to do any act for another, or to represent another 
in dealings with third person.  
 
vi. The successful bidder shall not be allowed to sub-contract works to any contractor 
from a country which shares a land border with India unless such contractor is registered 
with the Competent Authority.  
 
vii. The registration shall be valid at the time of submission of bid and at the time of 
acceptance of bid.  
 
viii. If the bidder was validly registered at the time of acceptance / placement of order, 
registration shall not be a relevant consideration during contract execution. 
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9. SPECIAL CONDITIONS OF CONTRACT 
 

1) The bidder shall take technical approval of all the equipment to be supplied at site 
prior to ordering in compliance to technical specification given in the BOQ of Item within 10 
days of award of work. 
 
2) The bidder shall submit the design, technical sheet and drawings of PAC, Fire door, 
Electrical Panels, Vesda, Fire suppression, WLD, rodent system, interlocking socket, Cold 
aisle, Air grill etc. along with OEM selection sheets/data sheet for approval before ordering.  
 
3) The contractor will prepare the working drawings as per site dimensions and get it 
approved before start of work. 

 
4) The GA drawings of equipments along with product compliance will be submitted by 
contractor for approval before ordering equipments. 

 
5) The Electrical Single Line diagram of the system will be prepared by the contractor 
and will be submitted for approval. 

 
6) The installation of precision Air conditioner units shall be done as per procure 
prescribed by the OEM. Final Testing commissioning shall be done by OEM of Equipment.  

 
7) After Installation of PAC, Quarterly service shall be provided by OEM service 
Engineer. 

 
8) All the Equipments shall have warranty of one year, in the event of breakdown; 
contractor shall arrange rectification of breakdown with time of turnaround of 2 hours. If not 
attended a penalty of Rs 2000 per event shall be deducted from retention money. Building 
is a running building; utmost care shall be taken by the contractor while working in the site.  

 
9) The Existing fire panel is to be used which of Honeywell Notifier, the detector to be 
supplied as per compatibility of existing system. 

 
10) Contractor shall take utmost care while shifting of equipments, no vitrified tile of the 
office area shall get damaged, if damaged done same shall be repaired promptly. 

 
11) All openings made in the server room area for passing of cables, pipes etc. shall be 
sealed using fire sealant compound. 
 
12) Contractor shall provide engineer for supervision, co-ordination with PNB on day to 
day basis, during execution of work. 
 
13) Contractor shall submit project timelines along with delivery of equipments to be 
supplied as part of project. 

14) While executing the work of VESDA, utmost care shall be taken that so that the 
existing server room shall not get disturbed. 

15) Without any permission and intimation the work of welding, brazing shall not be 
carried out. 

16) It will in the scope of contractor for loading, unloading and shifting of equipments at 
place of its installation, no extra charge will be paid for the same  



Page 48 of 90 
 

17) The goods lift available in the building shall be used up to the limit of weight 
permitted, no material of higher weight shall be allowed in the lift. 

18) Any damage to lift and property of Bank during shifting of material /execution of 
work shall be repaired by the contractor and delay if found the same will be repaired by 
the Bank at the risk and cost of the contractor. 

19) Contractor shall handover the project in all aspects including proper acceptance & 
handing over of all systems, training to the staff, equipment operation procedures, 
maintenance standards & best practices, checklists, project documentation & manuals, 
warranty certificates, as build drawings, SLD etc. 
 
20) The Contractor/ Vendor has to co-operate with other 
Contractors/vendors/maintenance team at site, considering the work site being an 
operational building housing bank’s corporate office and existing data centre, and also to 
ensure that there is no damage to the existing infrastructure. 
 
21) The bidder shall acquaint himself with the proposed site of work before quoting his 
rates. The contractor should note and bear in mind that the Bank shall bear no responsibility 
for the lack of acquaintance of site and other conditions or any information relating thereto 
or on their part. 
 
22) If for any reasons, any part of the site is not available temporarily for some time for 
part of the work under the contract, the agreed construction schedule shall be suitably 
modified and contractor shall diligently divert his men and materials to utilize them 
appropriately, profitably and no claim of damages whatsoever shall be entertained on this 
account. However, the contractor shall be allowed extension of time for completing the work 
as deemed fit by the competent authority. The contractor shall also not be entitled to any 
compensation for any loss suffered by him and revision in the rates quoted by him.  
 
a. On account of delay in commencing the work by the contractor.  
b. On account of reduction in the scope of work.  
c. On account of suspension of work or abandoned after award of work.  
 
23) The contractor shall provide, at his own cost instruments for weighing and measuring 
purpose at the site of work as may be necessary for execution of the work. 
 
 
24) The contractor shall take care of all safety precautions pertaining to construction of 
work, such as scaffolding, ladder, working platforms, gangways, electric arc/ gas welding, 
use of hoist and construction machinery. Nothing extra shall be paid for scaffolding for any 
of the items of work unless specifically mentioned in the nomenclature. Contractor should 
quote rates accordingly. 
 
25) On account of security consideration, some restrictions may be imposed by the 
security staff on the working and/ movement of men and materials etc. The contractor shall 
be bound to follow all such restrictions/ instructions and he shall organize his work 
accordingly. No claim on this account, whatsoever, shall be payable.  
 
26) No hindrance / inconvenience shall be caused in the operation / working / movement 
of Bank personnel / customers / visitors and their vehicles due to the execution of the project 
/ storage or placement of materials / debris / construction waste / excavated materials by the 
contractor. Contractor shall at all times ensure safe and convenient access to building entry 
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for Bank staff working in the building & take all precautions to ensure that Bank’s official work 
going on in the operational building is not hampered. The contractor shall take all precautions 
to avoid accidents by exhibiting necessary caution boards day and night, speed limit boards, 
red flags, red lights and providing barriers. No hindrance shall be caused to traffic during the 
execution of the work.  

 
27) The contractor shall be responsible for the watch and ward of all materials brought by 
the contractor to site against pilferage and breakage during the period of installation and 
thereafter till the works are physically handed over to the Bank.  
 
28) The contractor shall take all preventive measures against any such damage caused 
by rain, snowfall, floods or any other natural calamity, whatsoever during the execution of 
the work. The contractor shall be fully responsible for any damage to the owner’s property 
and to the work for which the payment has been advanced to him under the contract.  
 
29) The work will be carried out in the manner complying, in all respects, with the 
requirements of relevant bye-laws of the local body under the jurisdiction of which the work 
is to be executed or as directed by the Engineer-in-Charge and nothing extra shall be paid 
on this account.  
 
30) The contractor shall comply with proper and legal orders and directions of the local or 
public authority or municipality and abide by their rules and regulations and pay all fees and 
charges which may be liable.  
 
31) The contractor shall give due notices to Municipal, Police and/or other authorities that 
may be required under the law/rules under force in the area and obtain all requisite licenses 
for temporary obstructions / enclosures and pay all charges which may be leviable on 
account of his execution of work under the agreement. Nothing extra shall be payable on 
this account in any case whatsoever.  
 
32) All materials to be incorporated in the work shall be arranged by the contractor and 
shall be in accordance with the specifications laid down. Samples of all items are to be 
fabricated by the Contractor prior to taking up the mass production. The Contractor shall 
take prior written approval of the Bank before proceeding for mass production.  
 
33) The Contractor shall use materials bearing ISI/BIS Certification Mark unless 
otherwise specified or allowed in writing by the Engineer-in-Charge. Any material banned by 
the Bank shall not be used in the work.  
 
34) The contractor shall submit to the Engineer-in-charge samples of all materials for 
approval. Such samples of materials which affect aesthetics of the work shall also be got 
approved from the Engineer-in-charge of the project before procuring bulk supplies. These 
approved samples shall be preserved and retained in the custody of the Engineer-in-charge 
as standards of materials till the completion of the work. The cost of such samples shall be 
borne by the Contractor and nothing shall be payable on this account over the Agreement 
rates.  
 
35) The contractor shall be required to get all the necessary mandatory and other tests 
as per the specifications/ IS codes, carried out on materials/ work from an approved 
laboratory as per the direction of the Engineer-in-charge. The testing charges and 
conveyance from the site shall be borne by the contractor.  
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36) In case any material / work is found sub-standard the same shall be rejected by the 
Engineer-in-charge and the same shall be removed from the site of work within 48 hours, 
failing which the same shall be got removed by the Engineer-in charge at the risk and cost 
of the contractor without giving any further notice and time. In order to ensure quality of work 
during its execution, the Engineer-in-charge may require samples for mandatory or routine 
testing of materials. All costs of these samples, their packaging, conveyance from the site to 
the testing laboratory and return, shall be borne by the contractor.  
 
37) Even ISI marked materials may be subjected to quality test at the discretion of the 
Engineer in-charge. Whenever ISI marked materials are brought to the site of work the 
contractor shall, if required by the Engineer-in-charge, furnish manufacturer's test certificate 
or test certificate from approved testing laboratory to establish that the materials procured 
by the contractor, satisfy the provisions of relevant ISI codes. The testing charges shall be 
borne by the contractor.  
 
38) The material required for testing shall be supplied free of charge by the contractor. 
The cost of tests shall be borne by the contractor.  
 
39) The work shall be executed and measured in metric system. The metric dimensions 
given in the schedule of quantities and drawing etc. shall be followed. (The dimension in 
FPS units wherever indicated are for guidance only) The figures in the drawings shall be 
followed.  
 
40) The contractor shall be responsible for completing the work and for satisfying all terms 
and conditions of the Contract without any extra payment over his quoted rates unless 
otherwise specified. The contractor shall quote his rate for various items of work accordingly 
and no claim whatsoever shall be entertained for any incidental or extra work involved in the 
execution of the work as per nomenclature of the item and the specifications indicated in the 
tender documents.  
 
41) Subject to the nomenclature of the item as per schedule of quantities, the specification 
indicated in the tender documents, the rates quoted shall include cost of all materials 
including royalty and taxes if any, labour, sundry inputs, execution of work at all heights, 
levels, pattern and design for all leads, lifts and depths including overhead charges and 
contractor's profit. Nothing extra shall be paid on this account.  
 
42) The rate shall be inclusive of making design, pattern and execution of work as per 
Architectural drawings, at all levels and heights.  
 
43) Other agencies doing works related with this project will also simultaneously execute 
the works and the contractor shall afford necessary co-ordination for un-hindered completion 
of these sub-works.  
 
44) The contractor shall give a satisfactory performance test of installations individually 
and as a whole to ensure their proper functioning before the work is finally declared and 
completed and accepted.  
 
45) The contractor shall continue to maintain watch and ward to safeguard the Owner's 
property in his possession until the same is formally handed over as per directions of the 
Engineer-in-charge. Nothing extra over agreement rates shall be paid on this account.  
 
46) All tools, plants and measuring or weighing equipment shall be arranged by the 
contractor himself and nothing extra shall be paid to the contractor on this account. 



Page 51 of 90 
 

 
47) The quantities of various items incorporated in the tender are approximate. However, 
the payments shall be made to the contractors on the basis of actual measurements taken 
at site.  
 
48) The contractor shall protect the adjoining building SSSarea or works and the work 
under execution from fire and shall make adequate arrangements for fire protection and 
firefighting and if any property is damaged, by fire due to the negligence of the contractor, 
the same shall be made good by the contractor at his own cost, to the entire satisfaction of 
Engineer-in charge. 
 
49) The contractor shall provide adequate lighting arrangements as approved by the 
Engineer in-charge for carrying out the work during night time, if so required and also provide 
all other facilities for the labour employed to carry out the work as per direction of Engineer 
in-Charge.  
 
50) In order to achieve the targeted date of completion the contractor may have to work 
in multiple shifts, round the clock including public and gazetted holidays and nothing extra 
shall be paid on this account. 
 
51) All materials, articles and workmanship shall be of respective best quality and kind for 
the class described in the schedule of quantities and specifications. All materials, so used in 
different items of work shall be subject to the approval of the Engineer-in-charge.  
 
52) The TDS or any other statutory levels/taxes incorporated from time to time shall be 
deducted progressively from the running account bills, as applicable at the time of payment. 
No claim in this regard shall be entertained.  
 
53) No extension of time shall be granted to the contractor on account of rains or 
inclement weather conditions.  
 
54) For any clarification/ doubt, the Bank may organize regular meetings with Contractor. 
The contractor shall attend such meetings invariably as and when required.  
 
55) In respect of the work of other agencies, where the commencement or progress of 
such work of any other agency is dependent upon the completion of particular portions of 
the contractor's work or generally upon the contractor maintaining progress in accordance 
with the approved coordinated construction program, it shall be the responsibility of the 
Contractor to complete such portions and maintain such progress.  
 
56) The contractor shall have to do all drilling of holes and cutting of walls, chases or 
other elements of the building for the complete and proper installation of the pipe lines/ ducts 
and other equipments by using electrically operated tools such as drills/ chases cutting 
machine etc. Manual drilling or chiseling or cutting shall be permitted on special request only. 
Prior permission for the same is to be obtained from the Bank. 
 
57) No chiseling or cutting or drilling of RCC columns, beams, girders and other principal 
structural members shall be done unless prior permission has been granted by the Engineer 
in charge in writing.  
 
58) All chases and openings made by the contractor for his pipe lines shall be filled/ 
covered over with cement plaster in reasonable manner. Before rough plastering on the pipe 
surfaces the concealed pipes shall be secured to the wall by using proper supports/ clamps. 
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59) The contractor will neither be allowed to construct labour hutments nor his workforce 
be allowed to stay.  
 
60)  All spaces allotted to the contractor as described above shall be vacated and all 
structures removed from site at any time as and when required and directed by the Engineer-
in charge, unconditionally and without any reservation. The Engineer-in-charge will not be 
obliged to give any reason for such removal. Upon receiving instructions to vacate the space, 
the contractor shall immediately remove all his structures, materials, etc. from the sources 
and clear and clean-up the site to the satisfaction of the Engineer-in-charge.  
 
61) It shall be the responsibility of the Contractor to safeguard the site and ensure that no 
illegal encroachments are made by outside elements within the area allotted to the 
contractor. Upon completion of the work or earlier as required by Engineer-in-Charge, the 
contractor shall vacate the land totally without any reservation.  
 
62) The security of workmen, materials, equipment stores etc. within the area allotted to 
the contractor shall be the responsibility of the contractor.  
 
63) The site of work shall have required equipments for various tests at site by the 
contractor at his own cost and nothing extra shall be payable on this account. 
 
64) The contractor shall arrange the required minimum plant and equipments at site for 
the execution of work. These may have to be increased depending on the requirement of 
the site.  
 
65) The quantities indicated are for guidance only. However, it may vary to any extent 
and the contractor should not have any financial or other implications for such variations. 
The Bank reserves to reduce the scope of work of any item if the contractor fails to deliver 
the works in time and the contractor shall not ask for any financial consideration for such 
deletion of scope of the work.  
 
66) The contractor shall take photographs of site prior to commencement of work, during 
construction and after completion of work as suggested and shall submit the photographs in 
soft and hard copies to Bank for which no extra payment will be made. 
 
67) Layout of works shall be got checked by Engineer-in -charge & only then further work 
shall be taken by after approval.  
 
68) All electrical works shall be got carried out through licensed Electrical Contractor 
having experience of similar work. Successful bidder to submit the details of licensed 
Electrical Contractor before start of Internal Electrification Work.  The work shall be executed 
as per specifications and strictly in keeping with relevant IS code and rules and regulations 
of authorities. 
 
69) The work should be carried out as per latest CPWD specification and as per the 
standard engineering practice. All measurements shall be made as per CPWD norms. 
 
70) Site should be cleaned every day and all the unusable material/malba shall be 
removed from the site and unusable materials shall be stacked properly so that there is no 
hindrance for staff and public failing which bank will remove the same at their level and 
suitable amount shall be recovered from the contractor’s bill. 
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71) The contractor shall be required to maintain the coordination with the Building 
Maintenance Contractor, if required.  
 
72) No old / dismantled material shall be used by the contractor in the work under any 
circumstances unless otherwise specified or under instructions of the bank. 
 
73) The bidder shall visit the site and examine the rebate items and site conditions before 
quoting the rates.  
 
74) Dismantling & taking away includes the disposal of unserviceable material / malba to 
approved municipal yard. 
 
75) The Rebate items shall be the property of the contractor. Rates of rebate item shall 
be considered as negative by the system while calculating the value of tender. 
 
76) The Contractor shall comply with the provisions of Contract, Labour (Regulation & 
Abolition) Act, 1970, Minimum Wages Act and all other Labour Laws and other Statutory 
Regulations (both Central and State) that may be enforced from time to time by the 
appropriate authorities. Bank shall not be held responsible for any penalty on failure of the 
any Labour Regulations. Bank shall have the power to inspect the Wage Register and for 
physical verification of salary paid to the staff with reference to any records of the Contractor 
and to insist the Contractor to comply with Laws. 
 
77) Contractor should obtain necessary permission that may be required for the purpose 
of this Contract from such authorities as may be prescribed by Law from time to time. 
 
78) Contractor or his authorized representative should visit the site frequently as required 
by the Bank and meet Bank’s Engineer with prior appointment for any clarifications and to 
receive instructions, take measurements, etc. at the site. 
 
79) The Contractor should arrange to issue photo identity card to his workers. 
 
80) Any act of indiscipline / misconduct / theft / pilferage on the part of any employee 
engaged by the Contractor resulting in any loss to Bank in kind or cash will be viewed 
seriously and Bank will have the right to claim damages or levy fine and / or terminate the 
Contract forthwith, if necessary. 
 
81) In case of any default or failure on Contractor's part to comply with all / any one of the 
Terms/ Conditions, Bank reserves to itself the right to take necessary steps to remedy the 
situation including, inter-alia, the deduction of appropriate amount(s) from dues otherwise 
payable to Contractor and / or by taking recourse to appropriate recovery proceedings. 
 
82) Keeping the area clean and removal of debris: Contractor shall arrange to dispose off 
debris, any other waste product created while carrying out the work, outside Bank’s 
premises. The Contractor shall take due care while disposing of such waste materials and 
ensure that any rules / regulations laid down by Municipal Corporation or any other statutory 
body are not violated. The Contractor shall be responsible and answerable to any complaint 
arising out of improper disposal of waste material. Quoted rates shall involve the cost of 
same and no extra payment shall be made towards this account. 
 
83) It is mandatory to provide purchase voucher of the material where basic rates are 
given in Bill of Quantities (BOQ). However, Bank may instruct the contractor to submit 
purchase voucher/test certificate of any material. 
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84) BOQ nomenclature shall prevail over any drawing/detail. 
 
85) The specification for the entire work shall be in accordance with latest CPWD 
specifications and latest IS codes. Whenever these codes are silent, the same shall be 
governed by sound engineering practice and the decision of the Bank in matter of 
interpretation shall be final and binding on the contractor. 
 
86) Electricity & Water shall not be provided by Bank to Contractor. Necessary 
arrangement/ sourcing/ extension, if required, shall be done by the contractor at his own cost 
with the approval of Bank. No extra payment will be made to the contractor for the same. 
Contractor shall have to arrange for D. G. set / temporary power supply at his/ her own cost,  
risk  and  responsibility  to  carry out  the  works  at  site whenever required for and  asked  
by  the  Bank. The contractor shall at his own cost arrange for necessary power/ lighting for 
the work and water consumption for the entire period of contract. However, Bank may 
provide electricity & water from their existing source at site for which Bank will recover 0.5% 
of the contract sum from the contractor for electricity & water from their running bills / final 
bill.  But in no way Bank will be held responsible for continuous supply of electricity. 
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10. LETTER SUBMITTING TENDER  
 
(To Be Submitted With Bid on Bidder’s Letter head) 
 

Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 

 

Dear Sir, 
 

Reg: Setting up infrastructure for accommodation of 20 no. of server racks at PNB 
Head Office, Plot No. 4, Sector-10, Dwarka, New Delhi- 110075. 

1) Having visited the site and examined the drawings, conditions of contract, special 
conditions of contract, general specifications and detailed specifications, schedules 
and bill of quantities for the execution of the above named works, we offer to 
complete and maintain the whole of the said works in conformity with the said 
drawings, conditions of contract, specifications, schedules and bill of quantities for 
the sum stated in bill of quantities of this Tender Document No. 
NIT/PNB/HOGSAD/JB/ 2024-25/2622 or such other sum as may be ascertained in 
accordance with the said conditions of contract. 

2) We undertake to complete and deliver the whole of the works comprised in the 
contract within the stipulated time stated in the tender. 

3) We have independently considered the amount of liquidated damages shown in the 
Appendix to form of tender hereto and agree that it represents a fair estimate of the 
loss likely to be suffered, by you in the event of the works not being completed in 
time. 

4) We agree to abide by this tender for the period of 90 days from opening of 
Commercial Bid  or extension there of as required by the Bank from the date fixed 
for receiving the same and it shall remain binding upon us and may be accepted at 
any time before the expiry of that period. 

5) We confirm that the period and rates as referred in the agreement or general 
conditions of contract are given or summarized in the tender, to which we give our 
consent and agree to abide by the same. 

6) We understand that if our tender is accepted, we are to be jointly and severally 
responsible for the due performance of the contract. 

7) We understand that you are not bound to accept the lowest or any tender you may 
receive and may reject all or any tender, accept or entrust the entire work to the 
Contractor without assigning any reason or giving any explanation whatsoever. 

8) I/we have deposited Earnest Money Deposit  of ₹ (______/-) which amount is not 
to bear any interest. I/we do hereby agree that this sum shall be forfeited by you in 
the event our tender is accepted and I/we fail to execute the contract when called 
upon to do so. 

 
Dated this day of _______________202__. 
 
Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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11. LETTER OF TRANSMITTAL 
 
(To Be Submitted With Bid on Bidder’s Letter head) 

 
Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 

 
Dear Sir, 

 
Reg: Setting up infrastructure for accommodation of 20 no. of server racks at PNB 
Head Office, Plot No. 4, Sector-10, Dwarka, New Delhi- 110075. 

 
Having examined the details given in Press advertisement and tender document 
No………. for the above work, I/we hereby submit the relevant information. 
 
1. I/We here by certify that all the statement made and information supplied in the 

enclosed forms A to D and accompanying statement are true and correct. 
 

2. I/We have furnished all information and details necessary for eligibility and have no 
further pertinent information to supply. 
 

3. I/We submit the following certificates in support of our suitability, technical 
knowledge and capability for having successfully completed the following eligible 
similar works:- 
 

S 
No 

Name of the Work Value of Work Date of 
Completion 

Certificate 
issued by 

     

     

     

 
“Certify that the information given in the enclosed tender documents is correct. It is also 
certified that I/we shall be liable to be debarred, disqualified / cancellation of bid in case 
any information furnished by me/us found to be incorrect.” 
 
Enclosures: 
 
Date of submission: 

 
 

Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 



Page 57 of 90 
 

12. Annexure-I: BIDDER’S INFORMATION 
 
(To Be Submitted With Bid on Bidder’s Letter head) 
 

1. Name: 

2. Constitution: 

3. Address: 

4. Names & Addresses of the Proprietor/Partners/Directors, as applicable: 

5. Name of Contact Person(s) with their Mobile Numbers: 

6. Office Telephone, Fax, e-mail: 

7. PAN No.: 

8. GST No.: 

9. Manpower Employed 

10. Payment Details (A/c Number and IFS Code) 

11.  Details of Authorised Signatory: 

Note: The document authorising the signatory to submit the bid to be provided with the 
bid. 

 
 
Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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13. Annexure-II: Undertaking for Local Content from Bidder 
 

(To be submitted With Bid on bidder’s letter head) 
 

 
Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 
 

Reg: Setting up infrastructure for accommodation of 20 no. of server racks at PNB 
Head Office, Plot No. 4, Sector-10, Dwarka, New Delhi- 110075 

 

We hereby certify that the local content percentage (%) in the Goods, Works and Services 
offered across India by M/s _______________________________ having registered 
office in India at ______________________________ against Tender No: 
NIT/PNB/HOGSAD/JB/ 2024-25/2622 floated by Punjab National Bank for Setting up 
infrastructure for accommodation of 20 no. of server racks at PNB Head Office, Plot 
No. 4, Sector-10, Dwarka, New Delhi- 110075” is in line with definition of minimum local 
content as prescribed for Class-I local supplier as per DPIIT vide OM P-45021/2/2017-PP 
(BE-II) dated 16.09.2020 issued the Public Procurement (Preference to Make in India) 
Order 2017-revision.  

 
M/s ________________________________________ is Class-I local supplier and local 
content percentage is ______ %. 

 

 

Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 



Page 59 of 90 
 

14. Annexure-III: Undertaking for Non-Blacklisting/ Debarring and Back to Back 
Works 
 

(To be submitted on stamp paper of Rs. 100/-) 
 
Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 
 

Reg: Setting up infrastructure for accommodation of 20 no. of server racks at PNB 
Head Office, Plot No. 4, Sector-10, Dwarka, New Delhi- 110075 

 

I/We am/are Participating in the E tender for “Setting up infrastructure for accommodation 
of 20 no. of server racks at PNB Head Office, Plot No. 4, Sector-10, Dwarka, New Delhi- 
110075.”  
 
I/We hereby Undertake as under :-  
 
 "Eligible similar work(s) has/ have not been executed through another agency on back to 
back basis.  

I/ We have not been black-listed/ debarred by any office of Bank/ DFS or regulators like 
RBI, SEBI, IRDA etc/ Department of Expenditure, Ministry of Finance Government 
Agency.   
Further that, if such a violation comes to the notice of the Bank, then I/we shall be debarred 
for bidding in Bank in future forever. Also, if such violation comes to the notice of the Bank 
before date of start of work, the Bank shall be at liberty to forfeit the entire amount of 
Earnest Money Deposit.” 

 

Dated this day of _______________202__ 

 

 

Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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15. Annexure-IV: BIDDERS’ FINANCIAL INFORMATION 
 
(To Be Submitted With Bid on Bidder’s Letterhead) 
 
 
Name:  
Constitution:  
Address: 
 
  
Names & Addresses of the Proprietor / Partners / Directors if applicable: 
 
Contact Person(s)           _______________________________________________ 
 
Telephone, Fax, e-mail     ______________________________________________ 
 
Number of years of experience __________________________________________ 
 
Please give brief financial particulars of your firm for the last three accounting years along 
with the volume of business handled. 
 
(The information will be kept confidential) 

Year (Last 3nos. of FY) 2021-22 2022-23 2023-24 
Total Turnover ( Value in in ₹)    
ITR (Y/ N)    

 
 
Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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16. Annexure-V: REFERENCE LIST 
 
(To Be Submitted With Bid on Bidder’s Letterhead) 
 

PROFORMA FOR PERFORMANCE STATEMENT 
 

 
NAME OF BID      

 
Sr. 
No 

Name of 
Organization

Duration 
of 

Contract 

Contract
Amount 

Date 
of 

Order 

Contact 
Person 

and 
Telephone 

no. 

Whether services 
satisfactory? (Attach 

certificate from client)* 

       

 
 
Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
         
NOTE: 

 Bidder to provide relevant certificates from the above mentioned organizations. 
 The name and address of the organization along with key persons, their 

designation, telephone no. and email address should be provided. 
* Satisfactory completion and performance certificate from the principal employer / client 
for satisfactory execution of similar work as defined in eligibility criteria.  
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17. Annexure-VI: COMPLIANCE STATEMENT 
 
(To Be Submitted With Bid on Bidder’s Letterhead) 
 
 
DECLARATION: 
 
Please note that any deviations mentioned elsewhere in the bid will not be considered and 
evaluated by the Bank. Bank reserve the right to reject the bid, if bid not submitted in 
proper format as per Tender Document. 
 

Compliance Description Compliance 
(Yes/No) 

Terms and 
Conditions 

We hereby undertake and agree to abide by all the 
terms and conditions including all annexure, 
corrigendum(s) etc. stipulated by the Bank in this 
Tender Document. (Any deviation may result in 
disqualification of bids). 

 

 
 
 
 
 
Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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18. Annexure-VII: UNDERTAKING FOR PROCUREMENT FROM COUNTRY 
SHARING LAND BORDER WITH INDIA 
 
(To be submitted With Bid on bidder’s letter head) 
 
Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 
 

Reg: Setting up infrastructure for accommodation of 20 no. of server racks at PNB 
Head Office, Plot No. 4, Sector-10, Dwarka, New Delhi- 110075 

 

Note: Tender Issuing Office to Select First Paragraph Only for tender without any 
subcontracting, i.e., work that does not involve engagement of any sub-agency / sub-
contractor / sub-vendor. For other cases, Second Paragraph to be selected. 
 
 
"l have read the clause regarding restrictions on procurement from a bidder of a country 
which shares a land border with India; I certify that I am not from such a country or, if from 
such a country, have been registered with the Competent Authority. I hereby certify that I 
fulfil all requirements in this regard and is eligible to be considered. [Where applicable, 
evidence of valid registration by the Competent Authority shall be attached.]" 
 
OR 
 
 
"l have read the clause regarding restrictions on procurement from a bidder of a country 
which shares a land border with India and on sub-contracting to contractors from such 
countries; I certify that I am not from such a country or, if from such a country, have been 
registered with the Competent Authority and will not sub-contract any work to a contractor 
from such countries unless such contractor is registered with the Competent Authority. I 
hereby certify that I fulfill all requirements in this regard and is eligible to be considered. 
[Where applicable, evidence of valid registration by the Competent Authority shall be 
attached.]' 
 
Dated this day of _______________202__. 

 

 

Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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19. Annexure-VIII: DETAILS OF INSURANCE POLICIES 
 

(To be submitted by the successful bidder after award of work on their letterhead) 
 

Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 
 

Reg: Setting up infrastructure for accommodation of 20 no. of server racks at PNB 
Head Office, Plot No. 4, Sector-10, Dwarka, New Delhi- 110075 

 
This is in reference to the captioned work awarded to me/us vide your award letter dated 
__________. In this regard, please find enclosed the policies as under 

 
Type of Policies Name of 

Insurance 
Provider 

Amount 
Insured 

(Rs.) 

Policy 
No. 

Validity 

CAR Policy including        
3rd  Party  Liability 

    

Workman 
Compensation Policy 

    

 
2. We understand that Bank is not liable for damage to any works carried out at site, 
materials brought or affixed at site unless handed over in total, complete in all respects to 
the Bank. 
 
3. We undertake that the policies shall remain valid for minimum duration of period of 
work or up to handover of site, whichever is later. 

 
4. We also understand that the above policies shall be suitably updated to cover any 
increase in insurance coverage of works / materials at site due to: 

 Replacement / rectification of rejected materials, workmanship etc. 
 Extension of time. 
 Increase in scope of work, including extra items, if any. 

 
5. Bank shall be at the liberty to deduct suitable amounts from our payments due / 
security deposit for gap in / lack of insurance coverage.  
 
Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign bids for and on behalf of________________________ (IN 
CAPITALS) 
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20. Annexure-IX: Manufacturer’s Authorization Form for Precision Air 
Conditioner. 

 
 

Dear Sir, 

Sub:  Setting up infrastructure for accommodation of 20 no. of server racks at PNB 
Head Office, Plot No. 4, Sector-10, Dwarka, New Delhi- 110075 

 

We M/s............................................................. who are established and reputable 
manufacturers of precision Air Conditioners having factories at  
.........................................................do hereby authorize M/s ..................................  
[Name and address of vendor] to supply install and commission Precision Air Conditioners 
manufactured by us . 

We hereby extend our full warranty and technical support for the equipment delivered 
under contract resulting from this bid (including any time extensions, renewals thereof) 
based on the terms and conditions of the tender. We also hereby undertake to provide 
service support during the defect liability period for any faults arising out of manufacturing 
/ installation. 

We also undertake to directly enter into Comprehensive Annual Maintenance Contract 
Agreement with Bank on completion of Defect Liability Period. 

We understand that there shall be a price cap on Comprehensive Annual Maintenance 
Contract Value of 7% on cost of Equipment Supplied under the Bid (both prices to be 
considered excluding GST) for a period of 5 years and we abide to comply with the same. 

 

 

Yours faithfully  

Authorized Sign with Seal _____________(Name of The OEM) 

 

 

Note: This letter of authority should be on the letterhead of the manufacturer and should 
be signed by a person competent and having the power of attorney to bind the 
manufacturer. It should be included by the bidder in its bid. 
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21.  INTEGRITY PACT 
 
 

To, 
……………………….., 
……………………….., 
……………………….. 
 
Reg: Setting up infrastructure for accommodation of 20 no. of server racks at PNB 

Head Office, Plot No. 4, Sector-10, Dwarka, New Delhi- 110075 
 
Dear Sir, 
 
It is here by declared that PNB is committed to follow the principle of transparency, equity 
and competitiveness in public procurement. 
 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that 
the Bidder will sign the integrity Agreement, which is an integral part of tender/bid 
documents, failing which the bidder/ bidder shall stand disqualified from the tendering 
process and the bid of the bidder would be summarily rejected. 
 
This declaration shall form part and parcel of the Integrity Agreement and signing of the 
same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of 
the PNB. 
 
Yours faithfully 
 
 
Chief Manager 
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Annexure-X: INTEGRITY PACT 
 
(Note to Tender Issuing Office: This Annexure is to be Included in Tenders Which 
Are Valued ₹ 60 Lacs and above and May be deleted from other tenders) 
  
To, 
 
Chief Manager, 
Head Office,  
General Services Administration Division, 
Punjab National Bank, 
Dwarka, New Delhi – 110075 
 

Reg: Setting up infrastructure for accommodation of 20 no. of server racks at PNB 
Head Office, Plot No. 4, Sector-10, Dwarka, New Delhi- 110075 

 
Dear Sir, 
 
I/We acknowledge that PNB is committed to follow the principles thereof as enumerated 
in the Integrity Agreement enclosed with the tender/ bid document. 
 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that I/ We will sign the enclosed integrity Agreement, which is an integral part of 
tender documents, failing which I/ We will stand disqualified from the tendering process. 
I/ We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT. 
 
I/ We confirm acceptance and compliance with the Integrity Agreement in letter and spirit 
and further agree that execution of the said Integrity Agreement shall be separate and 
distinct from the main contract, which will come into existence when tender/bid is finally 
accepted by PNB. 
 
I/ We acknowledge and accept the duration of the Integrity Agreement, which shall be in 
the line with the enclosed Integrity Agreement. 
 
I/ We acknowledge that in the event of my/ our failure to sign and accept the Integrity 
Agreement, while submitting the tender/ bid, PNB shall have unqualified, absolute and 
unfettered right to disqualify the bidder/ bidder and reject the tender/ bid in accordance 
with terms and conditions of the tender/bid. 
 
 
Name of Authorised Signatory___________________ 

Sign and Signature of Authorised Signatory _______________  

In the capacity of / Designation __________________ 

Duly authorized to sign tenders for and on behalf of________________________ (IN 
CAPITALS) 
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Pre Contract Integrity Pact  
 
 

Punjab National Bank, a body corporate constituted under the Banking Companies 
(Acquisition and Transfer of Undertaking) Act 1970 (Act no V of 1970) and having its Head 
Office at Plot no. 4, Sector 10, Dwarka, New Delhi 110075, hereinafter referred to as “The 
Principal”, which expression shall mean and include unless the context otherwise requires, 
its successors in office and assigns of the First Part. 

And 
M/s.                       having its registered office at                    hereinafter referred to as 
“The Bidder/ Contractor”, expression shall mean and include unless the context otherwise 
requires, successors and permitted assigns of the Second part. 
 

Preamble 
The Principal intends to award, under laid down organizational procedures, contract/s 
for……………………………………………………….. The Principal values full compliance 
with all relevant laws of the land, rules, regulations, economic use of resources and of 
fairness/ transparency in its relations with its Bidder(s) and/or Contractor(s). 
 
In order to achieve these goals, the Principal will appoint Independent External Monitors 
(IEMs) who will monitor the tender process and the execution of the contract for 
compliance with the principles mentioned above. 
 

Section 1- Commitments of the Principal 
(1) The Principal commits itself to take all measures necessary to prevent corruption and 
to observe the following principles:- 
 
a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a promise for 
or accept, for self or third person, any material or immaterial benefit which the person is 
not legally entitled to. 
 
b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will in particular, before and during the tender process, provide to 
all Bidder(s) the same information and will not provide to any Bidder(s) confidential/ 
additional information through which the Bidder(s) could obtain an advantage in relation 
to the tender process or the contract execution. 
 
c. The Principal will exclude from the process all known prejudiced person. 
 
(2) If the Principal obtains information on the conduct of any of its employees which is a 
criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in this regard, 
the Principal will inform the Chief Vigilance Officer and in addition can initiate disciplinary 
actions. 
 

Section 2- Commitments of the Bidder(s)/ Contractor(s) 
(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures necessary to 
prevent corruption during any stage of bid process/ contract. The Bidder(s)/ Contractor(s) 
commit themselves to observe the following principles during participation in the tender 
process and during the contract execution. 
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a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm, 
offer promise or give to any of the Principal’s employees involved in the tender process or 
the execution of the contract or to any third person any material or the other benefit which 
he/ she is not legally entitled to, in order to obtain in exchange any advantage of any kind 
whatsoever during the tender process or during the execution of the contract. 
 
b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any undisclosed 
agreement or understanding, whether formal or informal. This applies in particular to 
prices, specifications, certifications, subsidiary contracts, submission or non-submission 
of bids or any other actions to restrict competitiveness or to introduce cartelization in the 
bidding process. 
 
c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant IPC/PC 
Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes of competition 
or personal gain, or pass on to others, any information or document provided by the 
Principal as part of the business relationship, regarding plans., technical proposal and 
business details, including information contained or transmitted electronically. 
 
d. The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and address 
of the Agents/representatives in India, if any, similarly the Bidder(s)/ Contractor(s) of 
Indian Nationality shall furnish the name and address of the foreign principals, if any. 
Further details as mentioned in the “Guidelines on Indian Agents of Foreign Suppliers” 
shall be disclosed by the Bidder(s)/ Contractor(s). Further, as mentioned in the Guidelines 
all the payments made to the Indian agent/ representative have to be in Indian Rupees 
only. 
 
e. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any, and all 
payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract. 
 
f. Bidder(s)/ Contractor(s) who have signed the Integrity Pact shall not approach the 
Courts while representing the matter to IEMs and shall wait for their decision in the matter.  
 
(2). The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 
 

Section-3 Disqualification from tender process and exclusion from future 
contracts. 
If the Bidder(s)/ Contractor(s) before award or during execution has committed a 
transgression through a violation of Section 2, above or in any other form such as to put 
their reliability or credibility in question, the Principal is entitled to disqualify the Bidder(s)/ 
Contractor(s) from the tender process or take action as per the procedure mentioned in 
the “Guidelines on Banning of business dealings”. 
 

Section 4- Compensation for Damages 
(1). If the Principal has disqualified the Bidder(s) from the tender process prior to the 
award according to Section 3, the Principal is entitled to demand and recover the damages 
equivalent to earnest Money Deposit/ Bid Security. 
 
(2). If the Principal has terminated the contract according to Section 3, or the Principal 
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is entitled to terminate the contract according to Section 3, the Principal shall be entitled 
to demand and recover from the Contractor liquidated damages of the contract value or 
the amount equivalent to Performance Bank Guarantee/ Initial Security Deposit.  

 
Section 5- Previous transgression 
(1) The Bidder declares that no previous transgression occurred in the last three years 
immediate before signing of this integrity pact with any other Company in any country 
conforming to the anti-corruption approach or with any Public Sector Enterprises or 
central/ state government department in India that could justify his exclusion from the 
tender process. 
 
(2). If the Bidder makes incorrect statement on this subject, he can be disqualified from 
the tender process or action can be taken as per the procedure mentioned in” Guidelines 
on Banning of business dealing”. 
 

Section 6- Equal treatment of all Bidders/ Contractors/ Subcontractors 
(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility of 
the adoption of integrity Pact by the Sub-contractor. 
 
(2) The Principal will enter into agreements with identical conditions as this one with 
all Bidders and Contractors. 
 
(3) The Principal will disqualify from the tender process all the Bidders who do not sign 
this Pact or violate its provisions. 
 

Section 7- Criminal charges against violating Bidder(s) / Contractor(s) / 
Subcontractor (s) 
 

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Sub contractor, or 
of an employee or a representative or an associate of a Bidder, Contractor or 
Subcontractor which constitutes corruption, or if the Principal has substantive suspicion in 
this regard, the Principal will inform the same to the Chief Vigilance Officer. 
 

Section 8- Independent External Monitor 
(1) The Principal appoints competent and credible Independent External Monitor for 
this Pact after approval by Central Vigilance Commission. The task of the Monitor is to 
review independently and objectively, whether and to what extent the parties comply with 
the obligations under the agreement.  
 
Sh. Madhusudan Prasad,  IAS (Retd.) have been appointed as Independent External 
Monitors (IEMs) by our Bank. Their e-mail addresses are as under:  
 
Sl. Name of IEM  e-mail Mob. No. 
1. Sh. Madhusudan Prasad,  IAS (Retd.) mprasad23@gmail.com 9717585556 

(Note to Bidders: the above persons are not to be contacted for generic tender 
related queries, as the queries must be directed to contact details mentioned in 
Notice Inviting Tender) 
 
(2) Only Integrity pact related queries to be addressed to IEMs. Also the bids of the 
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bidders who do not sign the Integrity Pact will not be evaluated further. 
 
(3) The Monitor is not subject to instructions by the representatives of the parties and 
performs his/ her functions neutrally and independently. The Monitor would have access 
to all Contract documents, whenever required. It will be obligatory for him/her to treat the 
information and documents of the Bidders/ Contractors as confidential. He/she reports to 
the Managing Director and CEO, Punjab National Bank. 
 
(4) The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access 
without restriction to all project documentation of the Principal including that provided by 
the Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) will also grant the Monitor,     
upon his/ her request and demonstration of a valid interest, unrestricted and unconditional 
access to their project documentation. The same is applicable to Sub-contractor. 
 
(5) The Monitor is under contractual obligation to treat the information and documents 
of the Bidder(s)/ Contractor(s)/ Subcontractor(s) with confidentiality. The Monitor has also 
signed declarations on “Non-Disclosure of Confidential Information” and of “Absence of 
Conflict of Interest”. In case of any conflict of interest arising at a later date, the IEM shall 
inform MD & CEO, Punjab National Bank and recues himself/ herself from that case.] 
 
(6) The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact on 
the contractual relations between the Principal and Contractor. The parties offer to the 
Monitor the option to participate in such meetings. 
 
(7) As soon as the Monitor notices, or believes to notice, a violation of this agreement, 
he/ she will so inform the Management of the Principal and request the Management to 
discontinue or take corrective action, or to take other relevant action. The monitor can in 
this regard submit non-binding recommendations. Beyond this, the Monitor has no right to 
demand from the parties that they act in a specific manner, refrain from action or tolerate 
action. The Monitor will submit a written report to the MD & CEO, Punjab National Bank 
within 8 to 10 weeks from the date of reference or intimation to him by the Principal and, 
should the occasion arise, submit proposals for correcting problematic situations. 
 
(8) If the Monitor has reported to the MD& CEO, Punjab National Bank, a substantiated 
suspicion of an offence under relevant IPC/PC Act, and the MD & CEO, PNB has not, 
within the reasonable time taken visible action to proceed against such offence or reported 
it to the Chief Vigilance Officer, the Monitor may also transmit this information directly to 
the Central Vigilance Commissioner. 
 
(9) The word ‘Monitor’ would include both singular and plural. 
 
Section 09- Pact Duration 
This Pact begins when both parties have legally signed it. It expires for the Contractor 12 
months after the last payment under the contract, and for all other Bidders 6 months after 
the contract has been awarded. Any violation of the same would entail disqualification of 
the bidders and exclusion future business dealings. 
 
If any claim is made/ lodged during this time, the same shall be binding and continue to 
be valid despite the lapse of this pact as specified above, unless it is discharged/ 
determined by MD & CEO, PNB. 
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Section 10- Other provisions 
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is the 

“Place of award of work”. 
 

(2) The actions stipulated in this Integrity Pact are without prejudice to any other legal 
action that may follow in accordance with the provisions of to the extant law in force 
relating to any civil or criminal proceedings. 

 
(3) Changes and supplements as well as termination notices need to be made in    

writing. Side agreements have not been made. 
 
(4) If the Contractor is a partnership or a consortium, this agreement must be signed by 

all partners or consortium members. 
 
(5) Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to come 
to an agreement to their original intentions. 

 
(6) Issues like warranty/ Guarantee etc. shall be outside the purview of IEMs. 
 
(7) In the event of any contradiction between the Integrity Pact and its Annexure, the 

Clause in the Integrity Pact will prevail. 
 
(For & On behalf of the Principal) 
 
 
 
 

(For & On behalf of Bidder/ Contractor) 

(Office Seal) (Office Seal) 
Place……  
Date………  
 
Witness 1: 
 
 
(Name & Address) 

 
Witness 2: 
 
 
(Name & Address) 
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22. ANNEXURE-XI: TENTATIVE LAYOUT/DRAWINGS 
 

 

TENTATIVE LAYOUT OF SERVER ROOM AT SECOND FLOOR 
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TENTATIVE LAYOUT OF UPS ROOM AT BASEMENT 
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22. LIST OF PREFFERED MAKE OF MATERIAL 
 

The material of standard quality from the following preferred makes is to be used. In case 
it is established that the brands specified below are not available in the market, contractor 
shall submit alternative proposal for the approval of Bank. 

 
Fire Partition Gyproc/Promate/Armstrong /USG 
Putty  JK/Birla /Sakrni 
Fire Door  Navair/Shakti hormann/Godrej/Sukri 
Fire Door accessories Dorma/Hettich/yale or equivalent 
Fire Door vision Panel Saint Gobin/ Asahi 
Paint /Fire paint 
 

Asian/Berger/Nerolac/Viper/apollo 

Access panel Flooring/Flow Air 
Grill/Brush Grommet 

Unitile/AETFlex/Schneider/Vertiv 

Electrical Panel CPRI Approved for Capacity mentioned in the BOQ 
IEC 60309 Industrial Sockets 
and Plugs 

Schneider / Legrand / C&S / Neptune (Bals) / 
Gewiss / Hager / Parker / Mennekes 

MCB Legrand/ Havells/ Hager/L&T/Siemens/ABB 
MCCB/Breaker L&T / SIEMENS/ ABB/SCHNEIDER 
PVC insulated copper FRLS 
Cable 

Finolex/ Polycab/ Havells/KEI 

Distribution board L&T/ Havells/ Siemens/Hager/ Legrand/ABB 
Starter & single phasing 
preventer 

SEIMENS/ L&T/ ABB 

CT/PT Automatic Electric/Crompton/Kappa 
Digital Meters Conzerve/Scheider/Secure/Rishab 
Push Button & Indicators lamps Schneider/ Siemens/ ABB/L&T 
Protection Relays (Numerical) ABB/  Areva/ L&T/ Schneider / Siemens 
HRC Fuse & Fitting Siemens/L&T/ Hager 
Cables (armored) Finolex/ Polycab/ Havells/KEI 
Cable tray (Perforated & 
Ladder) 

Slotco/ Rico/ Profab/ Indiana/ 
Milestone/MEM/Legrand 

Light fitting PHILIPS/Havells/Wipro/Jaquar/Bajaj 
Steel / PVC conduit/ Casing 
Capping and accessories  

AKG / Precision/ BEC 

Modular Switch Sockets & 
accessories 

Crabtree / Northwest /Anchor-Roma/ Legrand/ABB / 
Schneider 

Precision Air Conditioner  Vertiv / Climaveneta /Blue Box /Schneider/Stulz 
Damper  Dynamic/Caryaire/Air flow/Servex/Trox/Conair/MEI 

/Dynacraft/Ravistar 
Actuator For Damper Belimo/Siemens /Honeywell/ABB 
CPVC Pipes & Valve  Prince /Astral/Finolex/Plasto 
Cold Aisle Containment  Schneider/Vertiv/AET Flex/Balaji Airvent/Netrack 
Fire Alarm System/Accessories Honeywell/Notifier 
Fire Suppression Honeywell/Seimens/Cryptzo 
Fire Suppression panel Honeywell/ Ravel/Seimens 
VESDA System  Honeywell/Seimens/Bosch 
Rodent Repellent System RScat/Maser/C-Systems/Synopsys 
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Water Leak Detector Traceteck/TTK/C- Systems/Synopsys 
Dash fasteners/Anchor 
fasteners 

Hilti/ Fischer/ Bosch 

Light fitting PHILIPS/Havells/Wipro/Jaquar/Bajaj 
A.C Starter, Plug Socket Crabtree / Northwest/ Legrand/ ABB 
Changeover / Fuse Switch Unit 
(FSU) 

L&T / Siemens/Hager / Schneider 

Cable Lug Dowell’s/Jainsons/3-D/Comet  
Cable gland Jainsons/Comet or equivalent 
Cable tray Slotco/ Rico/ Profab/ Indiana/ 

Milestone/MEM/Legrand 
Raceway Slotco/ Rico/ Profab/ Indiana/ 

Milestone/MEM/Legrand 
Chemical Earthing Universal Altex / Ashlok / JMV/ ERICO 
Changeover (On –Load) L&T/Hager/Siemens/ Legrand 
MS Pipe  Jindal/Tata/Sail 
GI Sheet  Tata / Bhushan / SAIL 
Aluminium Sheet Hindalco / Balco 
Aluminum foil Nitrile Insulation 
& copper pipe insulation 

A-Flex / K-Flex / Armaflex / U-Flex / Supreme 

Adhesive Compound CPRX or Equivalent 

 
NOTE:- 
1. In case of unavailability of any material of specific make from above mentioned 
preferred make of material, an equivalent make can be used only after a written 
approval of the Bank.  
 
2. The contractor shall provide samples of all materials mentioned in the list of 
makes as required by the Bank. A written approval of these samples shall be sought 
prior to commencement of any work. Bank reserve the right to enquire the 
genuineness of any material used at site directly from the manufacturer/ dealer. 
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23. Commercial Bid 
 

Sl. Detailed Description UOM QT
Y  

Rat
e 

Amo
unt 

1 Providing and fixing of 122mm thick partition consisting of 70mm C-
stud with two layers of 12.5mm thick Fireline board on either side 
having Glass wool of density 24kg/m³. The periphery of partition and 
opening has to be sealed with Hilti CP 606 or equivalent Fire stop 
sealant. 

Sqmtr 85   
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2 Providing and applying plaster of paris putty of 2 mm thickness over 
plastered surface/partition to prepare the surface even and smooth 
complete 

Sqmtr 300 

3 Providing and applying two coats of acrylic emulsion paint having 
VOC content less than 50 grms/ Liter  of approved brand  and 
manufacturer. 

Sqmtr 300 

4 Providing and fixing Access Floor panel (False Floor) of 600x600x32 
mm, medium grade Filled Steel anti static high pressure Lamination 
of 800H grade , Height 450 mm  

Sqmtr 60 

5 Providing and fixing of Fire Resistant door double leaf 1.5 metre 
wide and 2.4m height hinge type 2 hrs fire ratings with shutter 
designed and manufactured from 1.2 mm thick GI Sheet duly 
affixed with internal stiffeners to mount accessories and internal 
stiffeners to mount accessories and internally insulated material 
and panel having overall thickness of 46 mm. The frame is 
fabricated from 1.6mm thick GI sheet having single rebate having 
profile size of 100 x 57 mm with necessary stiffeners and duly 
treated with zinc primer with coating of surface and final finish of 
powder coating as asked in the technical specifications. The entire 
door with frame is fabricated and manufactured as per BS 476/IS 
3614 to provide with integrity, stability and thermal insulation. 
Accessories :                                                                                                     
a)SS Ball bearing hinges of size 100x75x3 mm - 08 nos                               
b)Surface mounted Door Closer-02 nos                                                         
c) Dead lock with both side key operated 70 mm long cylinder- 01 
no. 
d) Back to back D type handle of size 22x300 mm- 02 nos. 
e) Concealed flush bolt 600 mm long - 01 no. 
f)  Concealed flush bolt 300 mm long - 01 no. 
g) Dust proof Socket-01 no. 
h) Anchor fasteners of size 10x80 mm- 11 nos. 
i) vision panel of size 200x300 mm fitted with 6 mm thick fire rated 
glass -02 nos. 
j) Mineral wool insulation for frame 
k) Intumescent seal for frame 10x4 mm 
l) Fire seal fro frame, IS 1212 
The work also include installation of door frame (Chowkat) of M.S 
Hollow Section size 150x50x3mm for the above door, the support of 
the chowkat shall be take by slab and wall as per site conditions 

Nos. 2 

6 Supply and Installation of Electrical Panel as under:                                                   
Construction: Free Standing with front access, Dust & vermin Proof, 
Form 3b construction with reinforcement of  suitable  size  angle  
iron,  channels,  T  irons,  flats  wherever necessary for large 
distribution panels. One Section in outgoing section in both 
emergency and non emergency section be kept spare for future 
expansion.  Lifting  hooks  shall  be  fabricated  in easily 

Nos. 2 
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transportable sections & length, height, depth etc to match with  site  
conditions.  An  approval  shall  be  taken  for  each  panel before  
final  manufacturing. Galvanized  hardware  with  zinc passivation  
shall  be  used  in  fabrication  of  boards.  Suitable  earth bus  to  
be  provided  throughout  length  of  Panels 
 
UPS (150 KW) incomer Distribution Panel.  INCOMING,  630  A  
4P,  Microprocessor MCCB  50  KA  -  1 No.  (microprocessor 
controlled with Adjustable overload: 0.4-1.0 x In; Adjustable Short 
Circuit: 1.5-8 x In),  
Digital Multifunctional Meter  (Voltage measurement 0-500V, 
Current   0-800A) 
Indicating  lamp  RYB-  1  Set, 
Bus Bar , 800A, 50 Hz, three phase and neutral  Aluminium bus  
bar  having  a  current  density  of  not  more than  1  Amp  sq.mm.  
and  the  neutral  bus  of same  capacity  
OUTGOING 
2 Nos 400A ,36KA TPN  Thermal Magnetic Adjustable MCCB 
(Adjustable overload: 0.8-1.0 x In Adjustable Short Circuit: 6-10 x 
In) 
2 Nos 250 A,25KA TPN Thermal Magnetic Adjustable MCCB 
(Adjustable overload: 0.8-1.0 x In Adjustable Short Circuit: 6-10 x 
In) 
2 Nos 100 A,25KA TPN Thermal Magnetic Adjustable MCCB  
(Adjustable overload: 0.8-1.0 x In Adjustable Short Circuit: 6-10 x 
In) 

7 Supply and Installation of Electrical Panel as under:                                                    
Construction: Free Standing with front access, Dust & vermin Proof, 
Form 3b construction with reinforcement of  suitable  size  angle  
iron,  channels,  T  irons,  flats  wherever necessary for large 
distribution panels. One Section in outgoing section in both 
emergency and non emergency section be kept spare for future 
expansion.  Lifting  hooks  shall  be  fabricated  in easily 
transportable sections & length, height, depth etc to match with  site  
conditions.  An  approval  shall  be  taken  for  each  panel before  
final  manufacturing. Galvanized  hardware  with  zinc passivation  
shall  be  used  in  fabrication  of  boards.  Suitable  earth bus  to  
be  provided  throughout  length  of  Panels 
 
UPS (150 KW) output Distribution Panel.  INCOMING,  400  A  4P,  
thermal magnetic MCCB  50  KA  -  1 No., (Adjustable overload: 
0.8-1.0 x In Adjustable Short Circuit: 6-10 x In) 
Digital Multifunctional Meter  (Voltage measurement 0-500V, 
Current   0-400A) 
Indicating  lamp  RYB-  1  Set, 
Bus Bar , 500A, 50 Hz, three phase and neutral Copper bus  bar  
having  a  current  density  of  not  less than  1.6  Amp  sq.mm.  and  
the  neutral  bus  of double capacity  
OUTGOING 
1 Nos 250A, 25KA, TPN   Thermal Magnetic Adjustable MCCB 
(Adjustable overload: 0.8-1.0 x In Adjustable Short Circuit: 6-10 x 
In) 
3 Nos 125 A,25KA, TPN Thermal Magnetic Adjustable MCCB 
(Adjustable overload: 0.8-1.0 x In Adjustable Short Circuit: 6-10 x 
In) 

No. 2 To be quoted 
online only 
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2 Nos 100 A,25KA, TPN Thermal Magnetic Adjustable MCCB 
(Adjustable overload: 0.8-1.0 x In Adjustable Short Circuit: 6-10 x 
In) 

8 Supply and Installation of Electrical Panel as under:                                  
Construction: Free Standing with front access, Dust & vermin Proof, 
Form 3b construction with reinforcement of  suitable  size  angle  
iron,  channels,  T  irons,  flats  wherever necessary for large 
distribution panels. One Section in outgoing section in both 
emergency and non-emergency section be kept spare for future 
expansion.  Lifting hooks shall be fabricated in easily transportable 
sections & length, height, depth etc to match with site conditions.  An 
approval shall be taken for each panel before final manufacturing.  
Galvanized hardware with zinc passivation shall be used in 
fabrication of boards.  Suitable  earth bus  to  be  provided  
throughout  length  of  Panels 
 
PAC 2nd Floor. INCOMING,  250 A  4P,  MCCB  36  KA  -  2  No., 
(Adjustable overload: 0.8-1.0 x In Adjustable Short Circuit: 6-10 x In) 
Bus Couple 250 Amp, 36KA (Adjustable overload: 0.8-1.0 x In 
Adjustable Short Circuit: 6-10 x In) 
Digital Multifunctional Meter  (Voltage measurement 0-500V, Current   
0-400A) 
Indicating  lamp  RYB-  1  Set, 
Bus Bar , 400 A, 50 Hz, three phase and neutral  Aluminum bus  bar  
having  a  current  density  of  not  more than  1  Amp  sq.mm.  and  
the  neutral  bus  of same  capacity  
OUTGOING 
4 Nos 100A,25KA TPN   Thermal Magnetic Adjustable MCCB  
(Adjustable overload: 0.8-1.0 x In 
Adjustable Short Circuit: 6-10 x In) 
4 Nos 63 A,10 KA TPN  MCB   

No. 1   
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9 Construction: Free Standing with front access, Dust & vermin Proof, 
Form 3b construction with reinforcement of suitable  size  angle  
iron,  channels,  T  irons,  flats  wherever necessary for large 
distribution panels. One Section in outgoing section in both 
emergency and non emergency section be kept spare for future 
expansion.  Lifting  hooks  shall  be  fabricated  in easily 
transportable sections & length, height, depth etc to match with  site  
conditions.  An  approval  shall  be  taken  for  each  panel before  
final  manufacturing.  Galvanized  hardware  with  zinc passivation  
shall  be  used  in  fabrication  of  boards.  Suitable  earth bus  to  
be  provided  throughout  length  of  Panels 
 
UPS (150 KW) output panel 2nd floor  INCOMING,  250 A  4P,  
MCCB  36  KA  -  1No. (Adjustable overload: 0.8-1.0 x In 
Adjustable Short Circuit: 6-10 x In) 
Digital Multifunctional Meter  (Voltage measurement 0-500V, 
Current   0-200A) 
Indicating  lamp  RYB-  1  Set, 
Bus Bar , 400 A, 50 Hz, three phase and neutral  Copper bus  bar  
having  a  current  density  of  not  more than  1.6  Amp  sq.mm.  
and  the  neutral  bus  of double capacity  
OUTGOING 

No. 2 
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48 Nos 32 A Double pole,10 KA, MCB , divided on each phase  
4Nos 63A TPN ,10 KA, MCB 

10 Supply and laying, effecting proper connections, testing & 
commissioning of the following sizes of 1.1 KV armoured/ 
unarmoured  XLPE insulated PVC sheathed aluminium  conductor 
cables conforming to IS: 7098 Part 1 with latest amendments laid 
over MS supports in existing RCC ducts/ laid in ground /laid on Cable 
Trays / Surface including clamping the cables to supports in an 
approved manner as required complete with all accessories.                                
Supply and laying of 4C x 300 Sq.mm armoured Aluminium 
cable in existing pipe/shaft/cable tray 

Rmt 420   
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11 Supply and laying, effecting proper connections, testing & 
commissioning of the following sizes of 1.1 KV flexible  PVC 
insulated  copper conductor cables conforming to IS: 694 with latest 
amendments laid over MS supports in existing RCC ducts/ laid in 
ground /laid on Cable Trays / Surface including clamping the cables 
to supports in an approved manner as required complete with all 
accessories. 
 
Supply and laying 1 x 120 sq mm Copper PVC Insulated 
Industrial Flexible Cable 

Rmt 1900 

12 Supply and laying, effecting proper connections, testing & 
commissioning of the following sizes of 1.1 KV armoured/ 
unarmoured  XLPE insulated PVC sheathed aluminium  conductor 
cables conforming to IS: 7098 Part 1 with latest amendments laid 
over MS supports in existing RCC ducts/ laid in ground /laid on Cable 
Trays / Surface including clamping the cables to supports in an 
approved manner as required complete with all accessories.                                
Supply and laying of 3.5C x 185 Sq.mm  armoured Aluminium 
cable  in existing pipe/shaft/cable tray 

Rmt 450 

13 Supply and laying, effecting proper connections, testing & 
commissioning of the following sizes of 1.1 KV armoured/ 
unarmoured  XLPE insulated PVC sheathed copper conductor 
cables conforming to IS: 7098 Part 1 with latest amendments laid 
over MS supports in existing RCC ducts/ laid in ground /laid on Cable 
Trays / Surface including clamping the cables to supports in an 
approved manner as required complete with all accessories.                                
Supply and laying of 4C x 25 Sq.mm  armoured copper  Cable in 
existing pipe/shaft/cable tray (For PAC 20 TR)  

Rmt 70 

14 Supply and laying, effecting proper connections, testing & 
commissioning of the following sizes of 1.1 KV armoured/ 
unarmoured  XLPE insulated PVC sheathed copper conductor 
cables conforming to IS: 7098 Part 1 with latest amendments laid 
over MS supports in existing RCC ducts/ laid in ground /laid on Cable 
Trays / Surface including clamping the cables to supports in an 
approved manner as required complete with all accessories.                             
Supply and laying of 4C x 16 Sq.mm  armoured copper Cable in 
existing pipe/shaft/cable tray (For PAC 10 TR) 

Rmt 60 

15 Supply and laying, effecting proper connections, testing & 
commissioning of the following sizes of 1.1 KV armoured/ 
unarmoured  XLPE insulated PVC sheathed aluminium /copper 

Rmt 950 
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conductor cables conforming to IS: 7098 Part 1 with latest 
amendments laid over MS supports in existing RCC ducts/ laid in 
ground /laid on Cable Trays / Surface including clamping the cables 
to supports in an approved manner as required complete with all 
accessories.                                                                                                                                                      
Supply and laying of 3C x 6 Sq.mm armoured copper  Cable in 
existing pipe/cable tray (For Racks) 

16 Supplying and making end termination with brass compression gland 
and aluminium lugs for following size of PVC insulated and PVC 
sheathed / XLPE aluminium conductor cable of 1.1 KV grade as 
required.                                                                                                          
End Termination of 4C x 300 Sq.mm armoured Aluminium cable  

Nos. 8   
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17 Supplying and making end termination with brass compression gland 
and brass / copper lugs for following size of PVC insulated and PVC 
sheathed / XLPE aluminium conductor cable of 1.1 KV grade as 
required.                                                                                                              
End Termination of 1C x 120 Sq.mm Copper flexible cable 

Nos. 52 

18 Supplying and making end termination with brass compression gland 
and aluminium lugs for following size of PVC insulated and PVC 
sheathed / XLPE aluminium conductor cable of 1.1 KV grade as 
required.                                                                                                               
End Termination of 3.5C x 185 Sq.mm armoured Aluminium 
cable  

Nos. 4 

19 Supplying and making end termination with brass compression gland 
and brass / copper lugs for following size of PVC insulated and PVC 
sheathed / XLPE aluminium conductor cable of 1.1 KV grade as 
required.                                                                                                 
End Termination of 4C x 25 Sq.mm armoured copper  Cable  

Nos. 6 

20 Supplying and making end termination with brass compression gland 
and brass / copper lugs for following size of PVC insulated and PVC 
sheathed / XLPE aluminium conductor cable of 1.1 KV grade as 
required.                                                                                                              
End Termination of 4C x 16 Sq.mm armoured copper Cable 

Nos. 4 

21 Supplying and making end termination with brass compression gland 
and brass / copper lugs for following size of PVC insulated and PVC 
sheathed / XLPE aluminium conductor cable of 1.1 KV grade as 
required.                                                                                                                   
End Termination of 3C x 6 Sq.mm armoured copper  Cable  

Nos. 80 

22 Supplying and installing following size of perforated painted with 
powder coating GI. cable trays with perforation not more than 17.5%, 
in convenient sections, joined with connectors, suspended from the 
ceiling with M.S. suspenders including bolts & nuts complete with 
bends, tees, cable tray cross member, reducer etc. Ceiling 
suspended Installation shall be carried out using 6 mm / 8 mm / 10 
mm ceiling suspenders and MS Flats / Angles 
 
Supply and installation of - GI Perforated cable tray size 450 mm 
x 50 mm hot Dip Galvanized, thickness 1.6 mm 

Rmt 100 

23 Supplying and installing following size of perforated painted with 
powder coating GI. cable trays with perforation not more than 17.5%, 

Rmt 220 
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in convenient sections, joined with connectors, suspended from the 
ceiling with M.S. suspenders including bolts & nuts complete with 
bends, tees, cable tray cross member, reducer etc. Ceiling 
suspended Installation shall be carried out using 6 mm / 8 mm / 10 
mm ceiling suspenders and MS Flats / Angles 
 
Supply and installation of - GI Perforated cable tray size 300 mm 
x 50 mm hot Dip Galvanized, thicknes 1.6 mm 

24 Supply, installation, testing and commissioning of Chemical type 
earthing, 3.0 Mtrs long, 80mm dia T-39 type (Chemical type) earth 
pipe set with back fill compound, bus for termination, SS bolts, nuts, 
and washers etc. including excavation, refilling and complete as 
required, including heavy duty cast iron cover (Medium duty) all 
complete as per drawings, specifications, relevant standards, and 
direction of Engineer in charge 

Nos. 8   
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25 Supply and laying of 25mm x 5mm GI strip for earthing along with 
Earth junction plate, all nuts bolts as required as per site conditions  

Rmt 450 

26 Supply and laying of 25 mm x 3mm Copper strip for earthing along 
with Earth junction plate, all nuts bolts as required as per site 
conditions  

Rmt 450 

27 Supply laying of 4 mm dia (8 SWG) Copper wire for earthing  Rmt 500 

28 SITC of 2x2 Recessed type LED LIGHT FITTINGS of 30-36 W with 
, CRCA/Extruded aluminium housing, efficiency of 120 lumens/watt 
and Average life not less than 50000 hrs, 5700-6500K. The light 
should be hanged/supported by chain from ceiling directly and not 
be kept directly on false ceiling frame. Cutting of ceiling, framing, etc. 
be included in the cost. Standard warranty of life fittings shall be 
minimum 2 years. 

Nos. 20 

29 SITC of LED DOWNLIGHT FITTINGS  of 15-18 W with  die cast 
aluminium housing, efficiency of 110 lumens/watt and average life 
not less than 30000 hrs, 5700-6500K. Cutting of ceiling, framing, etc. 
be included in the cost. Standard warranty of life fittings shall be 
minimum 2 years. 

Nos. 20 

30 SITC of 40 W suspended pendent light Metal Casing IP 65, 6500 K Nos. 12 

31 UPS secondary point in MS Conduit:- 
Supply & Installation of point wiring for UPS points on workstations / 
table/ wall using 2X2.5 + 1x2.5 Sq.mm FR LSH ( Fire Resistant Low 
smoke Low Halogen) copper conductor PVC sheathed flexible wire 
looped from nearest UPS point through MS Conduit pipe  concealed 
in wall/ floor/ panelling/ partitions or above false ceiling as per 
requirement. Each point consisting of 3 nos of 6/10A , 3/5 pin sockets 
& 1 No.,6/10A Switch , wired together forming one point. The earth 
wire of green color only. The work shall also include for cutting chase 
for conduits and moulded boxes, if required, in the wall/ floor (Without 
damaging the building/wall) along with clamping the conduit at every 
600mm interval & finally finishing the surface & matching the same 
with the existing surface.The rate should include the cost of all 
materials, labour, T&P, scaffolding, shifting of furniture, carting away 
the debris and cleaning the floor etc.The job shall be complete & to 

Nos. 4 
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the entire satisfaction of the Bank. The above includes supply & fixing 
modular cover plates, base plates, GI box/ Gang box in brick wall by 
making necessary chase/ recess and making good the same. 
All switches sockets and accessories must be modular. 
All new points must be provided in concealed/recessed conduit 
unless directed by  engineer in charge 
Interconnections , if any, shall be done using flexible PVC Conduit 
with end couplers. 

32 5/6A Primary point in MS Conduit:- 
Supply & Installation of point wiring for Raw power plug points on 
workstations / table/ wall using 2X2.5 + 1x2.5 Sq.mm FR LSH ( Fire 
Resistant Low smoke Low Halogen) copper conductor PVC 
sheathed flexible wire pulled from distribution board through MS 
Conduit pipe (1.6 mm wall thickness) concealed in wall/ floor/ 
panelling/ partitions or above false ceiling as per requirement. Each 
point consisting of 1 nos of 6/10A , 3/5 pin sockets & 1 No.,6/10A 
Switch , wired together forming one point. The earth wire of green 
color only. The work shall also include for cutting chase for conduits 
and moulded boxes, if required, in the wall/ floor (Without damaging 
the building/wall) along with clamping the conduit at every 600mm 
interval & finally finishing the surface & matching the same with the 
existing surface.The rate should include the cost of all materials, 
labour, T&P, scaffolding, shifting of furniture, carting away the debris 
and cleaning the floor etc.The job shall be complete & to the entire 
satisfaction of the Bank. The above includes supply & fixing modular 
cover plates, base plates, MS box/ Gang box in brick wall by making 
necessary chase/ recess and making good the same. 
All switches sockets and accessories must be modular. 
All new points must be provided in concealed/recessed conduit 
unless directed by engineer in charge 
Interconnections to , if any, shall be done using flexible PVC Conduit 
with end couplers. 

Nos. 5   
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33 15/16A Primary point in MS Conduit:- 
Supply & Installation of point wiring for Raw power plug points on 
workstations / table/ wall using 2X4 + 1x4 Sq.mm FR LSH ( Fire 
Resistant Low smoke Low Halogen) copper conductor PVC 
sheathed flexible wire pulled from distribution board through MS 
Conduit pipe (1.6 mm wall thickness) concealed in wall/ floor/ 
panelling/ partitions or above false ceiling as per requirement. Each 
point consisting of 1 nos of 16/20A , 3/5 pin sockets & 1 No.,16/20A 
Switch , wired together forming one point. The earth wire of green 
color only. The work shall also include for cutting chase for conduits 
and moulded boxes, if required, in the wall/ floor (Without damaging 
the building/wall) along with clamping the conduit at every 600mm 
interval & finally finishing the surface & matching the same with the 
existing surface.The rate should include the cost of all materials, 
labour, T&P, scaffolding, shifting of furniture, carting away the debris 
and cleaning the floor etc.The job shall be complete & to the entire 
satisfaction of the Bank. The above includes supply & fixing modular 
cover plates, base plates, PVC box/ Gang box in brick wall by making 
necessary chase/ recess and making good the same. 
All switches sockets and accessories must be modular. 
All new points must be provided in concealed/recessed conduit 
unless directed by architect / engineer in charge 

Nos. 2 
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Interconnections , if any, shall be done using flexible PVC Conduit 
with end couplers. 

34 2 light points controlled by one switch 
Point Wiring for light points, controlled through modular switches 
complete with GI boxes & cover plate - The point wiring shall be done 
with 3x 1.5 sq.mm Fire Resistant Low smoke Low Halogen stranded 
Cu. Wire in MS conduit pipe  (1.6 mm wall thickness) concealed in 
wall/ floor/ panelling/ partitions or above false ceiling as per 
requirement.The work shall also include for cutting chase for 
conduits and moulded boxes, if required, in the wall/ floor (Without 
damaging the building/wall) along with clamping the conduit at every 
600 mm interval & finally finishing the surface & matching the same 
with the existing surface.The rate should include the cost of all 
materials, modular switch complete with MS box & cover plate, 
labour, T&P, scaffolding, shifting of furniture, carting away the debris 
and cleaning the floor etc.The job shall be complete & to the entire 
satisfaction of the Bank. Circuit wiring to be included in the point 
wiring rates. The circuit wiring starts from DB to point control box/ 
switch box using Fire Resistant Low smoke Low Halogen stranded 
Cu. Wire 2x2.5 sqmm & 1x2.5 sqmm earthing (min size) in 20/25/32 
mm PVC conduit. All the wiring shall be carried out in recessed 
conduits unless instructed by Architect / Engineer in charge 
 
Two light points controlled by 1 Nos 6 A flush type modular switch  

Nos. 4     
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35 3 light points controlled by one switch 
Point Wiring for light points, controlled through modular switches 
complete with GI boxes & cover plate - The point wiring shall be done 
with 3x 1.5 sq.mm Fire Resistant Low smoke Low Halogen stranded 
Cu. Wire in MS conduit pipe  (1.6 mm wall thickness) concealed in 
wall/ floor/ panelling/ partitions or above false ceiling as per 
requirement.The work shall also include for cutting chase for 
conduits and moulded boxes, if required, in the wall/ floor (Without 
damaging the building/wall) along with clamping the conduit at every 
600 mm interval & finally finishing the surface & matching the same 
with the existing surface.The rate should include the cost of all 
materials, modular switch complete with MS box & cover plate, 
labour, T&P, scaffolding, shifting of furniture, carting away the debris 
and cleaning the floor etc.The job shall be complete & to the entire 
satisfaction of the Bank. Circuit wiring to be included in the point 
wiring rates. The circuit wiring starts from DB to point control box/ 
switch box using Fire Resistant Low smoke Low Halogen stranded 
Cu. Wire 2x2.5 sqmm & 1x2.5 sqmm earthing (min size) in 20/25/32 
mm PVC conduit. All the wiring shall be carried out in recessed 
conduits unless instructed by Architect / Engineer in charge. 
Three light points controlled by 1 Nos 6 A flush type modular switch  

Nos. 3 

36 4 light points controlled by one switch 
Point Wiring for light points, controlled through modular switches 
complete with GI boxes & cover plate - The point wiring shall be done 
with 3x 1.5 sq.mm Fire Resistant Low smoke Low Halogen stranded 
Cu. Wire in MS conduit pipe  (1.6 mm wall thickness) concealed in 
wall/ floor/ panelling/ partitions or above false ceiling as per 
requirement.The work shall also include for cutting chase for 
conduits and moulded boxes, if required, in the wall/ floor (Without 

Nos. 3 
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damaging the building/wall) along with clamping the conduit at every 
600 mm interval & finally finishing the surface & matching the same 
with the existing surface.The rate should include the cost of all 
materials, modular switch complete with MS box & cover plate, 
labour, T&P, scaffolding, shifting of furniture, carting away the debris 
and cleaning the floor etc.The job shall be complete & to the entire 
satisfaction of the Bank. Circuit wiring to be included in the point 
wiring rates. The circuit wiring starts from DB to point control box/ 
switch box using Fire Resistant Low smoke Low Halogen stranded 
Cu. Wire 2x2.5 sqmm & 1x2.5 sqmm earthing (min size) in 20/25/32 
mm PVC conduit. All the wiring shall be carried out in recessed 
conduits unless instructed by Architect / Engineer in charge 
 
Four light points controlled by 1 Nos 6 A flush type modular switch  

37 Supply and Installation of 230  volt  32  amp.  3  pin combined  
interlocking  IEC  60309  IP-67 protection  Class  socket outlets along 
with inbuilt DIN rail for mounting of MCB along with 230 volt 32 amp. 
DP MCB  complete as required (Neptune Bals Product No 17388 / 
Legrand Cat No. 056669 or equivalent) 

Nos. 40     
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38 Precision A.C. Units  
Supply, installation, testing and commissioning of Double Circuit 
DIRECT EXPANSION MICROPROCESSOR BASED PRECISION 
AIR CONDITIONER UNITS as per the specifications complete with 
doubled skin sandwich panels with insulation ,  independent scroll 
compressor for each circuit with crankcase heater,out of two one 
compressor should atleast be inverter compresssor, evaporator coil 
with hydrophilic coating,multiple Electronically commutated 
brushless motor Backward curved Plug fans in indoor, fan selection 
shall be done on external static pressure  of 50 Pa, Electronic 
Expansion Valve, Refrigerant shall be environment friendly 
refrigerant (R410A), single/multiple stage electric heater,  humidifier, 
stainless steel drain pan of 18 gauge thickness , vibration isolator. 
Motor shall be suitable for 415 + 10% volts, 50 cycles, 3 phase AC 
supply and independent.  Air cooled condenser with independent 
casing, the condenser coil shall be factory Epoxy coated and its 
Outdoor unit motor protection should be with IP-54 protection and 
should be weather proof, it should have Fan Speed Controller to 
modulate the Fan Speed by sensing the Condensing Pressure for 
Low Ambient Operation. PAC shall have bottom throw. Auto 
sequencing of the unit for equal run time should be integral part of 
the micro-processor. 
 
Each unit shall be fitted with  Modbus/unity card,water 
sensor,extended piping kit for each circuit. 
Each unit shall have inbuilt sequential controller for operating unit in 
N+1 configuration. Microprocessor should have inbuilt features of 
Team Mode and cascade mode. 
Indoor capacity : 
Minimum Nominal Capacity 20TR minimum 70 KW , Design 
conditions :-Dry bulb temperature 24 deg C, Relative Humidity 50% 
,Ambient outdoor air temperature 48 deg.                                             
Note :- Due to Site Constraint the width of machine shall not be 
more than 2200 mm 

Nos. 3 
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39 Precision A.C. Units  
Supply, installation, testing and commissioning of single Circuit 
DIRECT EXPANSION MICROPROCESSOR BASED PRECISION 
AIR CONDITIONER UNITS as per the specifications complete with 
doubled skin sandwich panels with insulation ,  inverter scroll 
compressor with crankcase heater, evaporator coil with hydrophilic 
coating,multiple Electronically commutated brushless motor 
Backward curved Plug fans in indoor, fan selection shall be done on 
external static pressure  of 50 Pa, Electronic Expansion Valve 
Refrigerant shall be environment friendly refrigerant (R410A), 
single/multiple stage electric heater,  humidifier, stainless steel drain 
pan of 18 gauge thickness , vibration isolator. Motor shall be suitable 
for 415 + 10% volts, 50 cycles, 3 phase AC supply and independent.  
Air cooled condenser with independent casing, the condenser coil 
shall be factory Epoxy coated and its Outdoor unit motor protection 
should be with IP-54 protection and should be weather proof, it 
should have Fan Speed Controller to modulate the Fan Speed by 
sensing the Condensing Pressure for Low Ambient Operation. PAC 
shall have bottom throw. Auto sequencing of the unit for equal run 
time should be integral part of the micro-processor. 
Each unit shall be fitted with  Modbus/unity card,water 
sensor,extended piping kit for each circuit. 
Each unit shall have inbuilt sequential controller for operating unit in 
N+1 configuration. Microprocessor should have inbuilt features of 
Team Mode and cascade mode. 
Indoor capacity : 
 
Minimum Nominal Capacity 10TR minimum 34 KW , Design 
conditions :-Dry bulb temperature 24 deg C, Relative Humidity 50% 
,Ambient outdoor air temperature 48 deg  

Nos. 2    
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40 Supply and installation of M.S Painted indoor Stand for PAC 20 TR 
as per OEM approved design 

Nos. 3 

41 Supply and installation of M.S Painted indoor Stand for PAC 10 TR 
as per OEM approved design 

Nos. 2 

42 Supply and installation of M.S Painted double decker outdoor Stand 
for PAC  20 TR as per OEM approved design 

Nos. 3 

43 Supply and installation of M.S Painted outdoor Stand for PAC 10 TR 
as per OEM approved design 

Nos. 2 

44 Supply, installation, testing and commissioning of Hard Drawn 
Copper Refrigerant piping of 18 gauge, Size as per OEM for 20 TR 
PAC, duly complete with all fittings such as u bend , mounting 
supports for shaft where tray cannont be installed etc and finished 
with  9 mm thick tube nitrile rubber cover inside the Airconditioned 
space (Data centre and AHU room path) and two coat of enamel 
paint of approved colour code outside the Airconditioned space, The 
price should include insulation of refrigerant pipe in the conditioned 
space.  Length of copper pipe  (gas and liquid ) line laid as a set at 
site will be measured as one length for payment 

RMT 360 

45 Supply, installation, testing and commissioning of Hard Drawn 
Copper Refrigerant piping of 18 gauge, Size as per OEM for 10 TR 
PAC, duly complete with all fittings such as u bend , mounting 

RMT 60 
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supports for shaft where tray cannont be installed etc and finished 
with  9 mm thick tube nitrile rubber cover inside the Airconditioned 
space (Data centre and AHU room path) and two coat of enamel 
paint of approved colour code outside the Airconditioned space, The 
price should include insulation of refrigerant pipe in the conditioned 
space.  Length of copper pipe  (gas and liquid ) line laid as a set at 
site will be measured as one length for payment 

46 Supply, installation, testing and commissioning of motorized damper 
with on off actuator at the return of PAC  

Each 5   
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47 Supply and filling of R410a Refrigerant Gas. For arriving the net gas 
filled in PAC ,Gas cylinders to be weighed before and after filling of 
weighing scale. 

KG 175 

48 Supplying and installing following size of Hot Dip Galvanised Steel / 
Iron Cable Tray, Ladder Type, in convenient sections, joined with 
connectors, suspended from the ceiling with M.S. suspenders 
including bolts & nuts complete with bends, tees, cable tray cross 
member, reducer etc. Ceiling suspended Installation shall be 
carried out using 6 mm / 8 mm / 10mm ceiling suspenders and MS 
Flats / Angles 
450 mm x 50 mm hot Dip Galvanized, thickness 1.6 mm 

Rmt 100 

49 Supplying and installing following size of Hot Dip Galvanised Steel / 
Iron Cable Tray, Ladder Type, in convenient sections, joined with 
connectors, suspended from the ceiling with M.S. suspenders 
including bolts & nuts complete with bends, tees, cable tray cross 
member, reducer etc. Ceiling suspended Installation shall be carried 
out using 6 mm / 8 mm / 10mm ceiling suspenders and MS Flats / 
Angles 
300 mm x 50 mm hot Dip Galvanized, thickness 1.6 mm 

Rmt 20 

50 Supply and laying of Interconnecting communication cable between 
indoor and outdoor unit as per OEM recommendation  

RMT 380 

51 Supply and Laying 32 / 40 mm PVC Condensate Drain Pipe with 
nitrile insulation complete with bends, tees, elbows and making 
connection  

RMT 40 

52 Supply and laying of Humidifier water piping CPVC of 25NB  RMT 40 

53 Supply and installation of 25mm dia ball valves cpvc for For PAC 
humdifier line  

Nos. 5 

54 Supply and installation of Dual leaf sliding door with door closer 
made of 5 mm thick transparent polycarbonate solid sheet with all 
side frames made of aluminium and powder coated black matt finish 
for Cold Aisle Containment.  
(1200mm W x 2100mm H) 

Nos. 4 

55 Supply and installation of  Ceiling Panel using 5 mm thick 
polycarbonate  
sheet with aluminium frame black matt finish  for Cold Aisle 
Containment.  

Sqft 220 

56 Supply and installation of Dummy panel made of 5mm thick 
transparent polycarbonate sheet with aluminium frame and black 

Sqft 136 
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matt finish to cover the gap between server racks at front and back 
side  for Cold Aisle Containment 

57 Supply and installation of Perforated floor Air Grill Size 600mmx 
600mm powder coated mild steel with  60% opening , minimum 
loading capacity 1000 kg 

Nos. 52   
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58 Supply and application of 19mm nitrile insulation with aluminium foil 
under floor of 2nd floor and UPS room basement. 

Sqmtr 150 

59 Supply, Installation, Testing & Commissioning of Raised floor Brush 
grommet 6x8 inches all complete as required. 

Nos. 34 

60 Supply installation Testing and commissioning of Multisensor 
detector (Photo Thermal) with Detector base with all mounting 
accessories, complete with MS Powder coated Junction Box for 
mounting on Surface/false ceiling, Cable lugs at Ends, cable 
compression glands, cable tags and Ferruling. in existing Notifier Fire 
Alarm control panel , Detector model no FAPT-851 (Honeywell) 

Nos. 16 

61 Supply installation Testing and commissioning of Response Indicator 
with all mounting accessories, complete with MS Powder coated 
Junction Box for mounting on Surface, Cable lugs at Ends, cable 
compression glands, cable tags and Ferruling. 

Nos. 9 

62 Supply, Installation, Testing and Commissioning of Dual Action 
Manual Pull Station (Lift and Pull) with Address Switch and all 
mounting accessories, complete with MS Powder coated Junction 
Box for mounting on Surface, Cable lugs at Ends, cable compression 
glands, cable tags and Ferruling. 

Nos. 1 

63 Supply, Installation, Testing and Commissioning of Hooter cum 
Strobe 

Nos. 1 

64 Supply installation Testing and commissioning of Control Modules 
with all mounting accessories, complete with MS Powder coated 
Junction Box for mounting on Surface, Cable lugs at Ends, cable 
compression glands, cable tags and Ferruling. Honeywell FCM-1for 
existing honeywell system  

Nos. 1 

65 Supply installation Testing and commissioning of Relay Modules with 
all mounting accessories, complete with MS Powder coated Junction 
Box for mounting on Surface, Cable lugs at Ends, cable compression 
glands, cable tags and Ferruling. Honeywell FRM-1 for existing 
honeywell system  

Nos. 2 

66 Supply installation Testing and commissioning of  Monitor Modules 
with all mounting accessories, complete with MS Powder coated 
Junction Box for mounting on Surface, Cable lugs at Ends, cable 
compression glands, cable tags and Ferruling.  Honeywell FMM-1 for 
existing honeywell system  

Nos. 1 

67 Supply installation Testing and commissioning of  fault Isolator 
Modules with all mounting accessories, complete with MS Powder 
coated Junction Box for mounting on Surface, Cable lugs at Ends, 
cable compression glands, cable tags and Ferruling.Honeywell ISO 
for existing honeywell system  

Nos. 1 
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68 Supply and laying of 2 twisted pair x 1.5 mm, Multistranded AT 
Copper, Shielded, Fire Survival, Zero Halogen Low Smoke 
Armoured cable, red in Colour, laid on surface with GI saddle- 
spacers every0.3 meters. or conceled with conduit and plaster 
Complete with GI Junction Box, lugs, cable compression glands, 
cable tags and Ferruling. 

Rmt 350    
T

o
 b

e 
q

u
o

te
d

 o
n

li
n

e 
o

n
ly

 

69 Supply, Installation, Testing and Commissioning VESDA system 
along with power supply unit of Single Zone dual Pipe Laser detector 
Assembly (comprising of detector, filter, aspirator, and relay outputs, 
on-board bar graph display, auto cleaning of Laser chamber) with on 
board bar graph display. The panel shall have Modbus / BacNet 
output for High Level Interface for Soft Integration with the BMS 
system and FAS through relay. This shall include power supply unit 
and other necessary accessories complete as required. The OEM 
selection sheet shall be submitted before ordering the system. 

Nos. 3 

70 Supply, Installation, Testing and Commissioning of Sampling Pipes 
for Primary and Secondary Sampling, smooth Inner Bore 21mm ID 
and 25 mm outer dia/ OEM size recommendations , Plenum Rated, 
Sch.40, PVC Pipes with Fittings, Hi-quality Supports, accessories 
and Sealing compound; Red colour sampling point labels. 

Rmt 120 

71 Supply, Installation, Testing and Commissioning of Capillary Sets 
complete with tube and sampling point assembly including all 
accessories all complete as per OEM recommendations , 
specifications, relevant standards, and direction of Engineer in 
charge. 

Nos. 12 

72 Supply, Installation, Testing and Commissioning of 2 - Zone NOVEC 
1230 gas based Fire Suppression System with Gas Release Panel 
with necessary accessories complete as required 

Nos. 1 

73 Supply and positioning of 120.0 Ltrs. Cylinder Seamless Cylinder, 
CCOE approved with valve assembly and pressure gauge, 
pressurized to 42 Bar with a safety burst disc and a safety cap 
including with Beta Valve and necessary accessories complete as 
required. The work is inclusive of providing base and clamping of 
cylinders, including bolts, fastners, vibration pads etc. The cylinders 
shall pe painted in appropriate colour as per Bank’s Instructions. 

Nos. 2 

74 Supply of NOVEC 1230 agent to be factory filled in cylinder along 
with weight description of Gas. 

KG 160 

75 Supply and installation of Beta Primary Completer Kit complete 
comprises of: 
- Solenoid With Gauge Assembly 
- Discharge Hose 
- Manual Pneumatic Actuator 
- Flexible interconnecting hose 
- Warning Sign and Name plate 
- Tee and Connectors 
- Cylinder Supervisory Switch 

Nos. 1 

76 Supply and installation of End Slave Cylinder Accessories 
-Pressure Operated Control Head 
-Actuation Hose 
-Discharge Hose 
-Master Cylinder Adaptor Kit 
-Elbow etc. Any other item required to make the system function is 
in the scope of item 

Nos. 1 

77 Supply and installation of Discharge Nozzle size as per OEM 
recommendation and selection sheet 

Nos. 7 
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78 Supply, Installation, Testing and Commissioning of seamless MS 
Piping ASTM A-106 Grade B, Schedule 40/80 with fittings & 
supports, including providing the Manifold as per flow calculations for 
the specific hazard volume and stand to hold, position & support the 
Piping properly, Pressure testing the piping with nitrogen as per 
NFPA 2001, welding, connections, painting with one coat of red 
oxide primer and two coats of synthetic enameled paint complete etc 
as required.The pipes to be suspended from ceiling / fixed to the 
surface using tie rods, suspenders, clamps, wall supports etc. 
Openings in walls / floor etc. shall be done wherever required. Piping 
shall be painted with appropriate colour as per Bank’s instructions. 

Nos. 1   
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79 Supply, Installation, Testing and Commissioning of  Sounders for gas 
release system 

Nos. 1 

80 Supply, Installation, Testing and Commissioning of manual release 
switch complete with MS Powder coated Junction Box for mounting 
on Surface, Cable lugs at Ends, cable compression glands, cable 
tags and Ferruling. 

Nos. 1 

81 Supply, Installation, Testing and Commissioning of abort complete 
with MS Powder coated Junction Box for mounting on Surface, Cable 
lugs at Ends, cable compression glands, cable tags and Ferruling. 

Nos. 1 

82 Rodent Repellant System: 
Supply, Installation, testing and commissioning of Microprocessor 
based Master Controller Console capable of connecting 24 
Satellites per console in a single loop, and having minimum 40 
characters LCD display, with on-board controls for generating 
frequencies from 20Khz to 60 Khz, including all accessories such 
as racks etc, all complete as per drawings, specifications, relevant 
standard 

No. 1 

83 Supply, Installation, testing and commissioning of Transducer 
Satellite Stations for rodent repellant system with blinking LED 
Indication, capable of Emitting Ultrasonic sound of frequencies 20 
Khz and higher with a coverage area of 500 sqft or more in all types 
of voids, including all accessories all complete as per drawings, 
specifications, relevant standards 

No. 12 

84 Supply, Installation, testing and commissioning of twisted pair FRLS, 
sheathed Armoured cable for rodent repellant system laid on surface 
with GI saddle-spacers every 0.3 meters, complete with GI Junction 
Box, lugs, cable compression glands, cable tags, hold down clips, 
and ferruling, including all accessories all complete 

Rmt 100 

85 Supply, Installation, testing and commissioning of Water leak 
detection panel with 4 zone detection module, sound cum strobe 
units, Modbus for integration with BMS and and necessary 
accessories complete as required. 

No. 1 

86 Supply and laying of Water Leak detection cable sensor of 10 Mtrs 
each  

No. 4 

87 Supply and laying of Hooter for Alarm of Water Leakage detector 
system 

No. 1 

 TOTAL   

 
---THE END--- 

  


