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1. NOTICE INVITING TENDER 

 
1. Online tenders are invited on item rate basis on behalf of Punjab National 

Bank from intending, bonafide & experienced contractors, reputed firms 
(proprietary/ partnership) /company / organization registered in India under 
Partnership Act, 1932 / Companies Act, 1956 and their subsequent revisions 
/ amendments, who fulfill the eligibility criteria mentioned in the tender 
documents for Carrying Out Civil , Interior , Furniture , Electrical , Air 
Conditioning And Other Allied Works At MCC Faridabad (D.No. 635700) 
at Bank’s Building At Plot No. 1, NIT Faridabad 121001. 

 
Tender schedule will be as under: 

1. Tender Reference NIT/PNB/COGGM/GAD/2025-2026/1 

2. Date of 
commencement of 
Tender download 

21.02.2026 from 14:00 hrs 

3. Last date and time 
for acceptance of 
queries 

03.03.2026 till 14:00 hrs 

4. Date, Time & 
Address of Pre-bid 
meeting 

03.03.2026 at 16:00 hrs 
 AT CO GURUGRAM 
 

5. Last date and time 
for downloading 
tender 

07.03.2026 till 14:00 hrs 

6. Last date and time 
for Bid preparation 
and Hash 
Submission 

07.03.2026 till 14:00 hrs 

7. Last Date and time 
Bid re-encryption 
and Submission of 
Envelopes 
Containing 
Technical Bid, 
Tender Fee and 
EMD in Tender Box 

 As Per Tender Portal 
 
Envelopes Containing Technical Bid, Tender Fee 
and EMD to be submitted at GSAD CO Gurugram  
Punjab National Bank  

8. Date and Time of 
Opening of 
Technical cum 
Eligibility Bid 

As Per Tender Portal 
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9. Cost of Tender 
Document 

₹1,770 /- (inclusive of all taxes) in the form 
of Demand Draft in favour of Punjab National Bank 
payable at Delhi  or online payment in non- customer  
account  (A/c  No: 9046003171165A   &  IFSC  Code: 
PUNB0904600) of ( Punjab National Bank , Circle 
Office Gurugram) 

10. Earnest Money 
Deposit 

Earnest Money Deposit (EMD) of ₹1,70,000/- (Rupees 
One Lakh Seventy Thousand only) EMD shall be 
accepted in form of Insurance Surety Bonds, Account 
Payee Demand Draft (in  favour  of  Punjab  National  
Bank  payable  at New Delhi , Fixed Deposit Receipt (lien 
to be marked in favour of PNB), Bankers’ Cheque (in 
favour of PNB) or Bank Guarantee (from any Scheduled 
Commercial Bank other than PNB) or online payment in 
non-customer account (i.e. A/c No: (A/c  No: 
9046003171165A   &  IFSC  Code: PUNB0904600) 
) of (Punjab National Bank , Circle Office Gurugram ). 
EMD is to be submitted with Envelope-I. EMD should 
be valid within the bid validity period of 90 days after 
the date of opening of commercial bid. The bidder shall 
also extend the EMD validity without giving any 
reasons, for the duration whatever requested by the 
Bank. 
 

11. Validity of Tender 90 Days 

12. Estimated Cost put 
to tender 

₹ 84,03,796.20 i/c of all taxes 
 ( Without Deducting Rebate ) 
 
Minimum Reserve Price for Buy Back  
₹ 2,50,000.00 
 

13. Time of Completion 60 Days 

14. Place of Physical Bid 
submission and 
Opening of Bids 

Punjab National Bank 
Circle Office Gurugram 
Ground Floor, Plot No. 5, Sector 32, Gurugram 

15. Contact  Chief Manager Punjab National Bank, 
Circle Office, Gurugram 
Plot no-5 Institutional Area, 
Sector-32, Gurugram Pin- 122022 
Mob:8130252522 
 e-mail: - coggmgad@pnb.bank.in  

 
 
 
 

Bank will be following the e-procurement process. The complete details of the 
requirements for participation in the e-procurement process of the Bank are 
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available on the website https://etender.pnb.bank.in/ which may be referred for 
details & clarification. It is mandatory for the bidder to get itself registered on Bank’s 
website for submission of online bids. 
Note: - Technical bids will be opened in the presence of bidders who choose to 
attend as above. The above schedule is subject to change. Notice of any changes 
will be published on Bank’s website (www.pnbindia.in & 
https://etender.pnb.bank.in/) wherever feasible. Further, please note that 
commercial bid opening date and time will be intimated to the technically qualified 
bidders at a later date. 

 
Online tenders are invited on item rate basis on behalf of Punjab National Bank from experienced 
contractors, reputed firms (proprietary/ partnership)/ company/ organization registered in India 
under Companies Act, who fulfil the eligibility criteria mentioned in the tender documents for 
Carrying Out Civil , Interior , Furniture , Electrical , Air Conditioning And Other Allied Works 
At MCC Faridabad (D.No. 635700) at 2nd Floor of Bank’s Building At Plot No. 1, NIT 
Faridabad. against Payment of ₹ 1,770/- (non-refundable towards cost of tender and i/c GST @ 
18%), in two envelope system containing (1) Technical Bid (2) Commercial bid. Tender purchase 
fee of ₹ 1,770 /- i/c GST@18%) may be submitted in form of demand draft in a separate envelope or 

online payment in non-customer account (A/c  No: 9046003171165A   &  IFSC  Code: 
PUNB0904600) of Punjab National Bank Circle office Gurugram with EMD.  

 
Commercial bid shall be submitted online only. 
 

2. The Bidders intending to participate in this tender are required to get enrolled 
on the Bank’s website i.e. https://etender.pnb.bank.in/ Enrolment on the 
above mentioned website is mandatory. 

 
3. As the bids of the Bidders have to be digitally signed by the Electronic/Digital 

Signature of the respective Bidder before submitting the bids online, the 
bidders are advised to obtain Electronic/ Digital Signature Certificates (Class 
III & above both encryption & Signing) in order to bid for the tender. 

 
4. The Tender Documents containing detailed terms & conditions can be 

downloaded online directly from the portal https://etender.pnb.bank.in/ (or 
pnbindia.in) as per tender schedule attached and shall be submitted online. 

 
5. All the bidders are required to submit Demand Draft in favour of Punjab National 

Bank, Circle Office Gurugram or online payment in non-customer account (A/c No 
9046003171165A & IFSC Code PUNB0904600) of Punjab National Bank Circle 
office Gurugram of ₹ 1,770 /- towards the cost of tender document and EMD of ₹ 
1,70,000/-  in form of Insurance Surety Bonds, Account Payee Demand Draft (in 
favour of PNB payable at Punjab National Bank Circle Office Gurugram , Fixed 
Deposit Receipt (lien to be marked in favour of PNB), Bankers’ Cheque (in favour 
of PNB) or Bank Guarantee (including e-Bank Guarantee) (from any Scheduled 
Commercial Bank other than PNB) or online payment in non-customer account  
A/c No: 9046003171165A IFSC CODE PUNB0904600 Punjab National Bank Circle 

Office Gurugram  by 07.03.2026 till 14:00 hrs failing which, the bids shall be 

summarily rejected. 

https://etender.pnbnet.in/
http://www.pnbindia.in/
https://etender.pnbnet.in/
https://etender.pnbnet.in/
https://etender.pnbnet.in/
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6. Bidders may submit their queries regarding any technical clarification before 

03.03.2025 till 14:00 hrs No queries shall be entertained after last date fixed 
for acceptance of queries. 
 

7. Pre-bid meeting is scheduled on 03.03.2025 at 16:00 hrs Intending bidders 
who are willing to participate in the tendering process may attend the Pre-
Bid meeting at scheduled time. 

 
8. Clarifications of Bank on RFP may be downloaded from the “Corrigendum/ 

Addendums” section of the above mentioned portal up to 07.03.2026 till 
14:00 hrs after clarification on queries. No deviation on the above shall be 
entertained by the Bank thereafter. 

 
9. Based on the clarification of conditions by the Bank, an intending bidder shall 

submit its unconditional acceptance on the prescribed format along with 
tender document. 

 
10. Bidders who have submitted Tender Fee and EMD in the non-customer Bank 

account specified in the tender document shall mandatorily submit copy of 
transaction receipt as proof of submission. Any other mode of payment, i.e., 
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit 
Receipt (lien to be marked in favour of PNB), Bankers’ Cheque (in favour of 
PNB) or Bank  Guarantee  (including  e-Bank  Guarantee)  (from  any  
Scheduled 
Commercial Bank other than PNB) shall be submitted in original. 
Commercial bid of only those bidders shall be opened who submit their 
tender in line with requirements of tender documents and are acceptable to 
the Bank and the bidder who do not submit the EMD & tender fee, as the 
case may be, their tenders shall be summarily rejected. 

11. First Tender Fee & E.M.D. Envelope shall be opened, and if the hard copy 
of the same is received on time i.e. up to 07.03.2026 till 14:00 hrs then 
technical bid shall be opened online. Hard copy i.e. EMD amount of ₹ 
1,70,000/- and Tender Fee amount of ₹ 1,770/- is to be submitted physically 
by the bidder in the office of the Punjab National Bank, Circle Office 
Gurugram , Ground Floor, Plot No. 5, Sector 32, Gurugram) on or before 
07.03.2026 till 14:00 hrs 

 
12. The commercial bid of technically eligible bidder who meets the eligibility 

criteria stipulated in tender documents will be opened online in the presence 
of participants or representatives of participant bidders as per the schedule 
attached. The Date for opening of commercial bids shall be intimated later. 

 
13. The Tenders shall be valid for a period of not less than 90 days after the date 

of opening of commercial bid online. 
 

14. All disputes arising out of or in connection with this agreement shall be 
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deemed to have arisen in Delhi and only the courts of Delhi shall have the 
jurisdiction to determine the same. 

 
15. Please note that “hash submission” and “bid re-encryption” are 

compulsory activities for participation in the bid. Further, all bidders who have 
submitted the bid with “hash submission”, will necessarily have to re-encrypt 
their bid, failing which the bid will remain encrypted and the bid will not be 
considered for opening. 

 
16. For any further information/Queries please contact Assistant General 

Manager GSAD Circle Office Gurugram, Ground Floor, Plot No. 5, Sector 
32, Gurugram, Email Id – coggmgad@pnb.bank.in  

 
17. The Bank reserves the right to accept/reject any or all the offers submitted 

in response to this advertisement without assigning any reason whatsoever. 
 

18. The Bank will not be bound to accept the lowest tender and reserves the 
right to accept or reject any or all the tenders without assigning any reasons 
whatsoever. 

 
19. Please note that, on tendering procedure through the electronic tendering 

system refer to the Instructions for Using the Electronic Tendering System 
document available along with the tender documents on 
https://etender.pnb.bank.in/. 

 
20. Bidder must submit documentary proof in respect of all above 

mentioned criteria while submitting the proposal. Proposal of bidders 
who do not fulfill the above criteria or who fail to submit documentary 
evidence thereon would be rejected. 

 
21. Bidders registered under MSEs will also necessarily submit Tender 

Cost and EMD (There is no exemption for MSEs for procurement of 
works). If MSE bidders do not enclose Tender Cost or EMD, their bid will 
be summarily rejected as NON-RESPONSIVE. 

22. It shall be mandatory to sign the integrity pact as mentioned in tender 
documents (for value of work greater than 60 lacs only) by the bidder 
failing which bidder will stand disqualified for tendering process and 
their bid shall be rejected summarily. 

 
 

ASSISTANT GENERAL MANAGER 
 
 
 
 

 
 

mailto:coggmgad@pnb.bank.in
https://etender.pnbnet.in/
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3. INSTRUCTION TO BIDDERS  

1. BIDDING PROCESS (TWO STAGES) 
For the purpose of the present job, a three-envelope bidding process will be 
followed. The response to the present tender will be submitted in two parts: 

 
• Technical bid 
• Commercial bid 

 
The bidders will have to submit the technical bid in Banks e-procurement system as 
well as in hard copy and commercial bids in only online form through Bank’s e- 
procurement system. 

 
1.1 TECHNICAL BID 

 
TECHNICAL BID will also contain the Compliance statement as per the Terms & 
Conditions mentioned in the Tender Documents, and NOT contain any pricing or 
commercial information at all. Technical bid documents with any commercial 
information will be rejected. 

 
In the first stage, only TECHNICAL BIDs will be opened and evaluated. Only those 
bidders confirming compliance to all the terms & conditions of Tender document 
shall be short-listed for commercial stage. 

 
1.2 COMMERCIAL BID 

 
In the second stage, the COMMERCIAL BID of only those bidders, whose technical 
bids are short listed, will be opened. 

 
2. SUBMISSION OF BIDS 

 
2.1 Bidders are required to strictly submit their bids in electronic form using the 
e- procurement system at https://etender.pnb.bank.in the Bank by using their digital 
certificates of class II and above (both encryption and signing). All the interested 
bidders should register themselves in the e-procurement system 
https://etender.pnb.bank.in/ for submitting the bids online, if they have not done 
earlier. The Tender document and further corrigendum, if any can also be 
downloaded from Bank’s website www.pnb.bank.in. Bids received after closing of 
the bid in the e- procurement system are summarily rejected without any reason. 
The commercial bid should be submitted online only. 

Envelope No.1- Tender Cost & EMD – Marked Cover-I 
Envelope No.1 shall contain Cost of Tender Document of Rs.1770/-, in the form of 
Demand Draft or online payment in non- customer account (A/c 
No:9046003171165A & IFSC Code: PUNB0904600) of Punjab National Bank Circle 
Office Gurugram  which shall be non-refundable along with Earnest Money 
Deposit (EMD) of ₹ 1,70,000 EMD shall be accepted in form of Insurance Surety 
Bonds, Account Payee Demand Draft (in favour of Punjab National Bank payable 

https://etender.pnb.bank.in/
http://www.pnbindia.in/
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at Delhi , Fixed Deposit Receipt (lien to be marked in favour of Bank), Bankers’ 
Cheque (in favour of Punjab National Bank) or Bank Guarantee (from any 
Scheduled Commercial Bank other than Punjab National Bank) or online payment 
in non-customer account (i.e. A/c No: 9046003171165A & IFSC Code : 
PUNB0904600 of Punjab National Bank Circle Office Gurugram EMD is to be 
submitted with Envelope-I. EMD should be valid within the bid validity period of 90 
days. The bidder shall also extend the EMD validity without giving any reasons, for 
the duration whatever requested by the Bank. This envelope shall be super scribed 
“Tender Cost and EMD for Carrying out Civil , Interior , furniture , electrical , 
air conditioning and other allied works at MCC Faridabad (D. No. 635700), at 
2nd Floor of Bank’s Building at Plot No. 1, NIT Faridabad.  
 
Envelope No. 2 – Technical Bid – Marked Cover-II 
Envelope No. 2 shall contain technical bid (one set of duly signed tender document 
except commercial bid). Each page and correction duly signed by Bidders including 
tender form duly filled in with complete details and descriptions. Bidder shall submit 
supporting documents in support of eligibility criteria as mentioned in tender 
documents. This envelope shall be super scribed “Envelope No. 2 Tender for 
Carrying out Civil , Interior , furniture , electrical , air conditioning and other 
allied works at MCC Faridabad (D.No. 635700) at 2nd Floor of  of Bank’s 
Building At Plot No. 1, NIT Faridabad. 

 
Both Envelope No. 1 and Envelope No. 2 shall be contained in a large envelope 
superscribed Tender for Carrying out Civil , Interior , furniture , electrical , air 
conditioning and other allied works at MCC Faridabad (D.No. 635700) at 2nd 
Floor of  Bank’s Building At Plot No. 1, NIT Faridabad. which should reach the 
below mentioned address before the final date & time of bid submission mentioned 
in the tender schedule. 

 
PUNJAB NATIONAL BANK  
GENERAL SERVICES AND ADMINSTRATION 
DEPARTMENT  
CIRCLE OFFICE GURUGRAM 
GROUND FLOOR, PLOT NO. 5,  
SECTOR 32, GURUGRAM- 122001 

 
1. LIST OF DOCUMENTS TO BE SUBMITTED 
1.1 Earnest Money Deposit & Tender Document cost (Sealed Cover: Envelope 

No.1- Tender Cost & EMD – Marked Cover-I). 
1.2 Documents required in Technical Bid Envelope (Sealed Cover: Envelope 

No. 2 – Technical Bid – Marked Cover-II): 
a) Bidders undertaking letter 
b) Supporting documents as per Eligibility Criteria 
c) Performance/Completion Certificate from clients 
d) Bidder Information 
e) Acceptance of Compliance Statement 
f)    Duly signed Tender document and corrigendum, if any 
g)   Power of attorney in favour of authorized person signing the 
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Bid      documents. 
h) Certificate of Incorporation & Partnership Deed, if applicable 
i) PAN No. 
j) ESI & EPF Registration, if applicable 
k) GST Registration No. 
l) Copy of 2022-2023, 2023-2024 AND 2024-2025 audited balanced 

sheet, Profit & Loss  Statement, Balance Sheet and ITR . Bidder to 
Mandatorily upload audited Balance Sheet , Profit & Loss statement 
and trading account details for these financial years , if applicable . 
Profit should not be negative , Audited Balance sheet is not required 
if sale is less than prescribed limit set by Income Tax Department for 
which bidder has to submit turnover certificate with UDIN from CA and 
citing the reason and section of the Income Tax due to which Audit is 
not required.  

m) List of similar work completed in last 7 (Seven) years with details 
enclosing completion certificate from the principal employer / clients 
along with the names of two responsible clients/ persons with address 
& telephone number who will be in position to certify about quality as 
well as past performance of your organization. 

n) List of Govt./ Quasi-Govt. Deptt. and other organizations of repute 
with whom the company is empanelled. 

Note: 
a. All pages of the bid documents must be signed by authorized person. 
b. All pages of the bid documents should be numbered in serial order i.e. 1, 2, 3… 
c. Commercial bid to be submitted in e-procurement process only. No hardcopy 
of the same be enclosed with the supporting documents. Submission of Commercial 
Bid along with Physical submission of tender document will summarily lead to 
rejection of the bid. 

 
1. PRELIMINARY EXAMINATION 
1.1 Bank will examine the bids to determine whether they are complete, whether 
any computational errors have been made, whether required information has been 
provided as underlined in the bid document, whether the documents have been 
properly signed, and whether bids are generally in order. 

 
1.2 The bid determined as not in order as per the eligibility criteria will be rejected 
by the Bank. The decision of the Bank is final towards evaluation of the bid 
documents. 

 
2. EVALUATION AND AWARD CRITERIA 

 
2.1 After opening of the technical bids, all the documents and annexure (except 
commercial documents/offer) will be evaluated first by the Bank. First, received bids 
will be evaluated based on the eligibility criteria. Technical bids of only those bidders 
satisfying the eligibility criteria will be evaluated. 

 
2.2 Only those bidders satisfying the technical requirements and accepting the 
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terms and conditions of this document shall be short-listed for further steps. 
 

2.3 PNB will determine to their satisfaction whether the bidder selected as 
having submitted the best evaluated responsive bid is qualified to satisfactorily 
perform the contract. The decision of PNB will be final in this regard. 

 
2.4 The determination will take into account bidder’s financial, technical and 
support capabilities, based on an examination of documentary evidence submitted 
by bidders in support of eligibility criteria. Further, to determine the Bidder’s 
eligibility / past performance as part of evaluation of technical bid, Bank may, at its 
discretion: 

 

 Carry out site visits at works previously executed by the bidder. 

 Visit the workshops / manufacturing facilities etc. of the bidder. 

 Seek Confidential Reports from previous clients of Bidder to ascertain their 
past performance. 

The bidder shall have no objection to the above and shall extend their full 
cooperation, including coordinating the visits to their workshops or sites of their 
previous clients. 

 
2.5 The award of contract will be based on evaluation of technical and commercial 
bids. The decision of the Bank shall be final towards evaluation of the bid 
documents. 
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4. PURPOSE OF TENDER 

Bank intends to take up Tender for Carrying out Civil , Interior , furniture , 
electrical , air conditioning and other allied works at MCC Faridabad (D.No. 
635700) at 2nd Floor of  Bank’s Building At Plot No. 1, NIT Faridabad 121001. 
as per details given in schedule of quantities/tender documents. 
 

 
5.  ELIGIBILITY CRITERIA 

 
1. The Bidder should possess the requisite experience, resources and 

capabilities in providing the services necessary to meet the requirements, as 
described herein. The Bidder should also possess the technical know-how 
and the financial wherewithal that would be required to complete the scope of 
work. The Bid must be complete in all respects and should cover the entire 
scope of work as stipulated in the tender document. Bidders not meeting the 
Eligibility Criteria will not be considered for further evaluation and bid 
submitted by them shall be summarily rejected. 

 
2. This invitation of bids is open to all intending, bonafide & experienced 

contractors (proprietary / partnership / private / limited company) registered 
in India under Partnership Act, 1932 / Companies Act, 1956 and their 
subsequent revisions / amendments, provided they fulfill the minimum 
eligibility criteria as below. Consortium/Joint Ventures and Special Purpose 
Vehicles are not eligible for the tender and the bid, if any, submitted by them 
shall be summarily rejected. Proposals not complying with minimum eligibility 
criteria, as enumerated below, will be rejected and will not be considered for 
evaluation of technical bid. 

 
3. The proposal should adhere to the following minimum eligibility criteria: 
 

S. 
No. 

Minimum Eligibility Criteria 

1. Bidder to have registered office /  Branch Office in Delhi & Delhi NCR . 
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2. The Bidder should have satisfactorily completed similar works during last 7 
(seven) years ending last day of the month of January 2026 with Central/State 
Government Department/Central Autonomous Body/Central Public Sector 
Undertaking/City Development Authority/Municipal Corporation of City formed 
under any Act by Central/State Government and published in Central/State 
Gazette/ Scheduled Commercial Banks or its subsidiaries/Private 
organizations should be either of the following: - 

1. One similar nature work amounting to ₹65,23,037/-    
Or 

2. Two similar nature work amounting to ₹40,76,898/-     
Or 

3. Three similar nature work amounting to ₹32,61,520/-     
 
Similar work means Renovation/Refurbishment of Office/institutional 
buildings including Civil , Interior , Furnishing , Furniture , Electrical , 
Plumbing , Fire Fighting , HVAC Works executed under one agreement . 
 
Cumulative works executed under rate contract shall not be treated as one 
work. 

 
Components of work executed other than those included in definition of similar 
shall be deducted while calculating cost of similar work. Bidder shall submit 
abstract of cost of work in support of the same. 

Certificates of satisfactory completion of similar work should be issued by an 
Authority not below the rank of Executive Engineer/Chief Manager of Principal 
Employer / Client department and the same are to be uploaded on Bank’s 
website along with supporting documents. 

 
In case the similar work/s is of private nature other than Central/State 
Government/Central Autonomous Body/Central Public Sector 
undertaking/City Development Authority/ Municipal Corporation of city, they 
shall be required to submit T.D.S. Traces / Certificates for such works issued 
by respective Principal Employer/ Clients. 

 
The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple interest of 7% per annum, 
calculated from the date of completion to the last date of receipt of application 
for tender. 
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2. The minimum average annual turnover of Bidder for the last three financial 
years i.e. 2022-2023, 2023-2024 AND 2024-2025 must not be less than  

₹ 24,46,139/-.  Bidder to mandatorily upload audited Balance sheet , Profit & 
Loss statement and trading account details for these financial years , if 
applicable . Profit should not be negative , Audited Balance sheet is not 
required if sale is less than prescribed limit set by Income Tax department for 
which bidder has to submit turnover certificate with UDIN from CA and citing 
the reason and section of Income Tax due to which audit is not required . 
 
The multiplication factor of 7% per annum simple interest is not applicable on 
the Annual Financial Turnover figures.  

3. The Applicant should not have been black-listed/ barred by any Central/ State 
Government Department/ Central Autonomous Body/ Central Public Sector 
Undertaking/ City Development Authority/ Municipal Corporation of City 
formed under any Act by Central/ State Government and published in Central/ 
State Gazette/ Public Sector Banks etc. Further, similar eligible works should 
not have been carried out on Back to Back basis and the Applicant shall have 
to furnish undertaking as under. An undertaking in this regard is to be 
submitted to Bank by Bidder (on stamp paper of Rs.100/-) 

 
“I/ We undertake and confirm that 
1. Eligible similar work(s) has/ have not been executed through another 
agency on back to back basis. 
2. I/ We have not been black-listed/ debarred by any office of Bank/ DFS 
or regulators like RBI, SEBI, IRDA etc/ Department of Expenditure, Ministry 
of Finance Government Agency.” 
 

Further that, if such a violation comes to the notice of the Bank, then 
I/we shall be debarred for bidding in Bank in future forever. Also, if 
such violation comes to the notice of the Bank then I/We shall be 
debarred for bidding in PNB in current and future forever . Also , if 
such violation comes to the notice of the Bank before date of start of 
work , the Bank shall be at liberty to forfeit the entire amount of 
Earnest Money Deposit and his candidature will be terminated .” 
 
 
 

 
 

Note: The bidder must submit the Compliance Statement failing which 
the bids may not be taken for further evaluation. 

4. The bidder should be Class-I local supplier. “Class-I local supplier” means a 
supplier or service provider, whose goods, services or works offered for 
procurement, meets the minimum “local content” as prescribed for Class-I 
local supplier as per DPIIT vide OM P-45021/2/2017PP (BE-II) dated 
16.09.2020 issued the Public Procurement (Preference to Make in India) 
Order 2017- revision. The “local content” requirement to categorize a 
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supplier as “Class-l local supplier” is minimum 50%. “Local content” means 
the amount of value added in India which shall, unless otherwise prescribed 
by the nodal ministry, be the total value of the item procured (excluding net 
domestic indirect taxes) minus the value of imported content in the item 
(including all customs duties) as a proportion of the total value, in percent. 

 
5. Verification of “local content”: The “Class-I local supplier” with the bid 

document shall be required to submit self-certification the bidder meets the 
local content requirement for “Class-I local supplier” as per Annexure-II. 

 
6. Bidder must submit documentary evidence in respect of all above mentioned 

criteria while submitting the proposal. Proposal of bidder who do not fulfill the 
above criteria or who fail to submit documentary evidence thereon would be 
rejected. 

 
7. Bidder has to upload scanned and legible copies of all supporting documents 

on Bank’s e-procurement website https://etender.pnb.bank.in/ for its scrutiny. 
 

8. The Bank reserves the right to request for any additional information and 
also reserves the right to reject or accept the bid of a bidder, if in the opinion 
of Bank the qualification data is incomplete or the bidder is found not qualified 
to satisfactorily execute the requirements of the project and no 
communication shall be entertained in this regard in future. 
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6. APPENDIX TO FORM OF TENDER 

 

1. Defects Liability 
period 

12 Months from date of virtual completion of work. 
Virtual completion of the project will be certified and 
recorded by official assigned by Bank/ Site Engineer. 

2. Date of 
Commencement 

Date of start of work shall be reckoned as immediate 
from day of issue of award letter. 

3. Stipulated time of 
completion 

60 days from the date of commencement of work. 

4. Period of Final 
Measurements 

1 (One) months from the Date of Virtual Completion 

5. Liquidated 
Damages 

0.5% of the contract amount shown in the tender per 
week subject to the ceiling of 7.5% of the accepted 
contracted sum. 

6. Minimum Value of 
work for Interim 
Certificate 

₹ 40,76,898 (This value shall be difference of work 
done of consecutive bills).  

7. Total Security 
Deposit 

8% of the contract sum 

8. Performance 
Security 

Performance Security (inclusive of EMD) will be 3% of 
the contract sum. Performance security for works shall 
be returned to the party within 14 days after virtual 
completion of work. 

9. Retention Money 
for defect liability 
period 

8% of the gross value of each interim bill with 
maximum of 5% of the contract value 

10. Period of 
Honouring 
Certificate 

15 days from date of receipt of certificate from the 
official assigned by Bank/ Site Engineer 

11. Refund of total 
Security Deposit 

Retention money will be refunded within 30 days after 
end of the defect liability period, provided that contractor 
has satisfactorily carried out all the works attended to all 
defects in accordance with the conditions of the Contract, 
including the site clearance. 
After completion of work, Retention money can be 
refunded after obtaining a Bank Guarantee of equivalent 
amount for a time period till the end of defect liability 
period plus claim period. Bank Guarantee should be from 
any Scheduled Commercial Bank other than Punjab 
National Bank. Claim period would be considered as 
mentioned on Bank Guarantee or 03 Months after the 
end of defect liability whichever is later. 

Bank guarantee if any submitted by the contractor/bidder 
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shall remain valid for claim period or a period of 90 days 
beyond the date of completion of all contractual 
obligations. 
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7. ARTICLES OF AGREEMENT 

This agreement is made at ………. on.............. Day of.................... 20…. between 
Punjab National Bank, a body corporate constituted under the Banking Companies 
(Acquisition and transfer of Undertaking Act 1970) having its Corporate office at 
Plot No.  4,  Sector  10,  Dwarka,  New  Delhi  –  110075  and  its  
office  at 
Punjab National Bank Circle office Gurugram, Ground Floor, Plot No. 5, Sector 32, 
Gurugram (Hereinafter referred to as “The Bank " which expression shall be deemed 
to mean and     
include its successors, administrators and permitted assigns) of the one part &  
....................................... (herein after called "the Successful Bidder/Contractor" 
which expression shall be deemed to mean and include its successors, 
administrators and permitted assigns) of the other part. 

 
WHEREAS the Bank is desirous of executing work of Civil , Interior , furniture , 

electrical, air conditioning and other allied works at allied at MCC Faridabad 
(D.No. 635700) at 2nd Floor of  of Bank’s Building At Plot No. 1, NIT Faridabad 
has by letter of acceptance dated.................accepted a tender by the Contractor for 
the execution, completion & maintenance of such work. 

 
After discussion, the Bank and the bidder agree to enter into this agreement on 
the terms and condition set out hereunder: 

 
NOW THIS AGREEMENT WITNESSES AS FOLLOWS: 
1. In this agreement words and expressions shall have the same meaning as 
are respectively assigned to them in the said conditions of contract hereinafter 
referred to: 

 
2. The following documents, terms and conditions contained therein shall form 
and construe as integral part and parcel of this agreement and be read as part and 
parcel of this agreement, viz. 

a. Original tender document duly signed and stamped on each page by the 
authorised signatory of the bidder; 
b. Relevant correspondence letters / communications forming parts of contract 
and referred to in acceptance letter; 
c. Acceptance of Award of Work; 
d. Bill of quantities ; 
e. Corrigendum/Addendums (if published); and 
f. Other additional documents as may be required. 

 
3. The aforesaid documents shall be taken as complementary and mutually 
explanatory of one another, but in the case of ambiguities of discrepancies the latest 
documents issued by the Bank shall prevail over the earlier documents. 

 
4. In consideration of payment to be made by the Bank to the successful bidder 
as hereinafter mentioned, the successful bidder hereby covenants with the Bank to 
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perform execute, complete and maintain the work in due respects and in conformity 
with the provision of the contract and tender documents. 

 
5. The Bank hereby covenants to pay the Contractor/successful Bidder in 
consideration of the execution, completion of the work such sums as shall become 

 
 

6. All disputes or differences whatsoever arising between the parties shall be 
settled amicably. If parties are not able to solve amicably, the same shall be settled 
by arbitration by a sole Arbitrator to be nominated by the competent authority of 
Punjab National Bank in accordance with Arbitration and Conciliation Act 1996 and 
the Rules and Regulations framed thereunder, as may be amended from time to time. 
The award made in pursuance thereof shall be binding on the parties.. Venue of 
arbitration shall be at Delhi and the language shall be English. The Parties to the 
arbitration 
shall bear their own costs. The Arbitrator shall give a reasoned award. 

 
7. All disputes arising out of or in connection with this agreement shall be 
deemed to have arisen in Delhi and only the courts of Delhi  shall have 
the jurisdiction to determine the same. 

8. Notices as required by the agreement that shall be entered with the 
successful bidder shall be sent to the addresses as would be mentioned first therein 
or such other addresses as the Parties may designate from time to time, and shall 
be sent by certified or registered mail with acknowledgement due on receipt. 

 
SIGNED AND SEALED AND DELIVERED BY THE 

 
 

Said Said 
 

(Name) (Name) 
 
 

on behalf of the Contractor on behalf of the Bank 
 

In the presence of In the presence of 
 
 

Name: Name 
 
 

Address: Address: 
 

This form is included in the tender documents only for the information of the bidders. Only 
the successful bidder will be in due course, required to Complete the form. 



20            
 

8. GENERAL CONDITIONS OF CONTRACT (GCC) 
 

Except where provided for in the description of the individual items in the Schedule 
of quantities and in the specification and conditions laid down herein after and in 
the drawings, the work shall be carried as per standard specifications and under 
the directions of the Bank. 

 
1) INTERPRETATION 
In construing these conditions, the specifications, the schedule of quantities, tender 
and agreement, the following words shall have the meaning herein assigned to 
them except where the subject of context otherwise requires : 
i. Employer: The term employer shall denote Punjab National Bank with their 
Head Office at Plot No. 4, Sector 10, Dwarka, New Delhi – 110075, and any of its 
employees or representative authorized to act on its behalf. 

 
ii. The Bank:  The term Bank shall mean Punjab National Bank, the Employer. 

iii. The Engineer in charge: The term means Engineer of the Bank deployed to 
look after the work. 

 
iv. Contractor: The term Contractor shall mean M/s  (name 

and address of the Contractor) and his/their heirs, legal representatives assigns 
and successors. 

 
v.  Site: The site shall mean MCC Faridabad (D. No. 635700) at 2nd Floor of  

Bank’s Building At Plot No. 1, NIT Faridabad - 121001 site where the works 
are to be executed as shown within boundary on the Site Plan including any 
building and erections thereon allotted by the employer for the Contractor's use. 

 
vi. Site Engineer: The Site Engineer may be appointed by the Bank. The Bank 

may also determine the number of Site Engineers and the supporting staff at site 
office- to assist him/ her and also whether the Site Engineer shall be temporary or 
permanent. As far as possible, the Site Engineer should assume charge of his post 
before the Contractor reports onsite of work. Where more than one Site Engineer 
is appointed, one of them shall be designated as Senior Site Engineer by the Bank 
and the other Site Engineer shall be reporting to the Senior Site Engineer. 

 
vii. Specifications and Drawings: The work is to be carried out by the Contractor 

in accordance with drawings, specifications, the schedule of quantities and any 
further drawings, which may be supplied, or any other instruction, which may be 
given by the Employer from time to time during the execution of the work. 

 
viii. Drawings relating to work given to the Contractor together with a copy of 

schedule of quantities are to be kept at site and Employer shall be given access to 
such drawings or schedule of quantities whenever necessary. 

 
ix. In case any detailed drawings are necessary, Contractor shall prepare such 

detailed drawings and/or dimensional sketches therefore and have it confirmed by 
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the employer prior to taking up such work. 
 

x. The Contractor shall ask in writing for all clarifications on matters occurring 
anywhere in drawings, specifications and schedule of quantities or to additional 
instructions at least ten (10) days ahead of the time when it is required for 
implementations so as to enable the Employer to give a decision thereon. 

xi. "The Work" shall mean the work or works to be executed or done under this 
contract. 

 
xii. "Act of Insolvency" shall mean any act as such as defined by the Presidency 

Towns Insolvency Act or Provincial Insolvency Act or any Amending Statutes. 

xiii. “The Schedule of Quantities" shall mean the schedule of quantities as 
specified and forming part of this contract. 

 
xiv. Order of precedence for any ambiguity in the schedule of quantities, general 

conditions, special conditions, specifications and drawings for the Contractor shall 
be as per the decision of the Employer and the same will be binding on the 
Contractor, and shall be read as under in the decreasing order of importance. 
a) Schedule of Quantities. 
b) Drawings. 
c) Special Conditions 
d) General Conditions. 
e) Standard (Technical) Specifications of Contract. 
f) C.P.W.D specifications. 
g) Bureau of Indian Standards specifications. 
h) State P.W.D./General Engineering Practice. 
i) Integrity Pact. 

 
Any ambiguity observed shall be brought to the notice of Employer and shall be 
executed only after obtaining approval from the Employer. In case of any ambiguity 
between the above, the most stringent one shall follow. 

 
2) SCOPE OF WORK 

 
The work consists of  Carrying Out Civil , Interior , Furniture , Electrical , Air 
Conditioning And Other Allied Works at MCC Faridabad (D. No. 635700) at 
2nd Floor of  Bank’s Building At Plot No. 1, NIT Faridabad accordance with the 
‘'Schedule of Quantities". Renovation/Refurbishment of Office/institutional 
buildings including Civil , Interior , Furnishing , Furniture , Electrical , Plumbing , 
Fire Fighting , HVAC Works executed under one agreement are within the scope 
of this tender. It includes furnishing all materials, labor, tools and equipment and 
management necessary for and incidental to the completion of the work. All work, 
during its progress and upon completion, shall conform to the lines, elevations and 
grades as shown on the drawings furnished by the Employer. Should any detail 
essential for efficient completion of the work be omitted from the drawings and 
specifications it shall be the responsibility of the contractor to inform the Employer 
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and to furnish and install such detail with Employer's concurrence only, so that 
upon completion of the proposed work the same will be acceptable and ready for 
use. 

 
Employer or his representative may in their absolute discretion issue further 
drawings and/or written instructions, details, directions and explanations, which are, 
hereafter collectively referred to as "The Employer's instructions" in regard to : 
 
a) The variation or modification of the design quality or quantity of works or the 
addition or omission or substitution of any work; or 
b) Any discrepancy in the drawings or between the schedule of quantities 
and/or drawings and/or specification; or 
c) The removal from the site of any defective material brought thereon by 
the contractor and the substitution of any other material thereof; or 
d) The demolition removal and/or re-execution .of any work executed by the 
contractors; or 
e) The dismissal from the work of any persons employed there upon; or 
f) The opening up for inspection of any work covered up; or 
g) The rectification and making good of any defects under clauses hereinafter 
mentioned and those arising during the maintenance period (retention period). 

The contractor shall forthwith comply with and duly execute any work comprised in 
such Employer's or his representative's instructions, provided always that verbal 
instructions, Directions and explanations given to the contractor's or his 
representative upon the works by the Employer or his representative shall, if 
involving a variation, be confirmed in writing to the contractor(s) within seven days. 
No works for which rates are not specifically mentioned in the commercial bid shall 
be taken up without written permission of the Employer or his representatives. 
Rates of items not mentioned in the commercial bid shall be fixed by the Employer 
as provided in Clause "Variation/Deviation" hereunder. 

 
Regarding all factory made products for which ISI marked products are available, 
only products bearing ISI marking shall be used in the work unless otherwise 
specifically requested by Bank. 

 
3) VISIT OF SITE 
Intending Bidder shall visit the site and make himself thoroughly acquainted with 
the local site conditions, nature and requirements of the works, facilities of transport 
conditions, effective labour and materials, accesses and storage for materials and 
removal of rubbish. The Bidder shall provide in their bid for cost of carriage, freight 
and other charges as also for any special difficulties and including police restriction 
for transport etc. for proper execution of work as indicated in drawings. The 
successful Bidder will not be entitled to any claim of compensation for difficulties 
faced or losses incurred on account of any site conditions which existed before the 
commencement of the work or which in the opinion of the Employer might be 
deemed to have reasonably been inferred to be so existing before commencement 
of work. 
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4) TENDERS 
The e-tender should be submitted by bidder duly quoted commercial bid and 
also digitally signed. 
The commercial bid shall be filled in as follows: 
i. The rates column to be filled. 
ii. The employer reserves the right to reject the lowest or any tender. 

 
The Bank reserves the right to accept the tender in full or in part and the bidder 
shall have no claim for revision of rate or other conditions if his tender is accepted 
in parts. The Bank reserves the right to accept the tender in full or in part and the 
bidder shall have no claim for revision of rate or other conditions if his tender is 
accepted in parts. 
The bidders should note that the tender is strictly on item rate basis and their attention 
is drawn to the fact that the rates for each and every item should be correctly worked 
out and self-supporting. The Employer may call upon a bidder for the detailed 
analysis of any or all of the rates shall be quoted/submitted by the Contractor. The 
Employer shall not be bound to recognize the Contractor's analysis. 

 
 

The works shall be paid for as "measured work" on the basis of actual work done 
and not as "lump sum" contract. 

All items of work described in the schedule of quantities are to be deemed and paid 
as complete works in all respects and details including preparatory and finishing 
works involved directly related to and reasonably detectable from the drawings, 
specifications and schedule of quantities and no further extra charges shall be 
allowed in this connection. In the case of lump sum charges in the tender in respect 
of any item of works, the payment of such items of work shall be made for the actual 
work done on the basis of lump sum charges as shall be assessed to be payable by 
the Employer and the same shall be binding on the Contractor. 

 
The Employer has power to add to, omit from any works as shown in drawings or 
described in specifications or included in schedule of quantities and intimate the 
same in writing to the Contractor. However, no addition, omission or variation shall 
be made by the Contractor in any of the works without authorization from the 
Employer, and any such variation by the Bank shall not vitiate the contract. 

 
The bidder shall note that his bid shall remain open for consideration for a period of 
90 days from the date of opening of commercial bid. 

 
5) CONTACTING THE BANK 
Any effort by a bidder to influence the Bank in evaluation of the bid, bid comparison 
or contract award decision may result in the rejection of the Bidders' bid. Bank's 
decision will be final and without prejudice and will be binding on all parties. 

 
6) CLARIFICATIONS OF BIDS 
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The Bank to assist itself in the examination, evaluation and comparison of bids may, 
at its discretion, ask any bidder for a clarification. The response should be in writing 
and no change in the price or substance of the bid shall be sought, offered or 
permitted. 

 
7) AMENDMENT OF BIDDING DOCUMENTS 
At any time prior to the last Date and Time for submission of bids, the Bank at its 
sole discretion may, for any reason, modify the Bidding Documents through 
amendments. All amendments shall be uploaded on the Bank’s websites 
(www.pnbindia.in and https://etender.pnb.bank.in/) and shall be binding on all who 
are interested in bidding. 

 
In order to provide prospective Bidders a reasonable time to take into account the 
amendment if any, while preparing their bid, the Bank may, at its discretion, extend 
the deadline for submission of bids. 

 
 

8) MODIFICATION AND WITHDRAWAL OF BID BY THE BIDDER 
i.  Modification of the submitted bid shall be allowed on-line and the bidder may 
modify and resubmit the bid on-line only before the deadline of Bid Hash 
Preparation. For modification of e-bid, bidder has to rework and upload/resubmit 
digitally signed modified bid on bank’s e-tendering portal i.e. 
https://etender.pnb.bank.in/. 

 
ii. Bids once submitted will be treated as final and no bid may be modified subsequent 

to the deadline for Bid Hash Preparation. 
 

iii. No bid may be withdrawn in the interval between the deadline for submission of 
bids and the expiration of period of bid validity specified in tender documents. For 
withdrawal of bid after the end date of online bid submission, the bidder will have to 
make a request in writing to Tender Inviting Authority of Bank. Withdrawal of bid 
may be allowed till issue of issue of work order with the following provision of penal 
action: 

 
a) If the request of withdrawal is received before fixing the date for opening of 
commercial bid, the EARNEST MONEY DEPOSIT submitted by bidder will be 
forfeited and bidder will be debarred for 6 months from participating in tenders in 
Punjab National Bank. The commercial bid of remaining technically qualified 
bidders will be opened and the tender process shall go on. 

 
b) If the request of withdrawal is received after fixing the date for opening of 
commercial bid, the EARNEST MONEY DEPOSIT submitted by bidder will be 
forfeited and bidder will be debarred for 1 year from participating in tenders in 
Punjab National Bank. The commercial bid of all technically qualified bidders 
including this bidder (if he found technically eligible) will be opened and action will 
follow as under: 

 
c) If the bidder withdrawing his bid is other than L-1, the tender process 

http://www.pnbindia.in/
https://etender.pnbnet.in/
https://etender.pnbnet.in/
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shall go on. 
 

d) If the bidder withdrawing his bid is L-1, the re-tendering shall be done. 

 
9) AGREEMENT 
The successful Contractor may be required to sign agreement as may be drawn up 
to suit local conditions and shall pay for all stamps and legal expenses, incidental 
thereto. 

 
10) RELATIONSHIP BETWEEN PARTIES: 
The engagement of bidder shall not constitute the appointment of either Party as 
the legal representative or agent of the other Party. This engagement is on a 
Principal to Principal basis between the Parties hereto. No Party to this 
engagement shall have any right or authority to assume, create or incur any liability 
or any obligation of any kind, express or implied, against or in the name of or on 
behalf of the other Party to this Agreement except as may be specifically provided. 

 
11) PUBLICITY 
In connection with the transactions contemplated by this engagement/agreement 
each Party agrees that it will not use other Parties name, marks, symbols, or logos 
in any advertising, promotional material, press release, publication, public 
announcement, or 
through other media, whether written or oral, without the prior written consent of 
such other Party. 

 
12) NON-EXCLUSIVITY: 
It is expressly agreed that the engagement/agreement between the parties, shall 
be on a non-exclusive basis. Bank reserves its right to appoint/ engage one or more 
contractors/ agencies/ service providers to provide the like services or/ and work 
concurrently during the currency of engagement. 

 
13) GOVERNMENT AND LOCAL RULES 
The Contractor shall confirm to the provisions of all local Bye-laws and acts relating 
to the work and to the regulations etc. of the Government and local authorities and of 
any company with whose system the structure is proposed to be connected. The 
Contractor shall give all notices required by said act, rules, regulations and Bye- 
laws etc. and pay all fees payable to such concerned administrative/municipal 
authorities for execution of the work involved. The cost if any shall be deemed to 
have been included in his quoted rates, taking into account all liabilities for licenses 
etc. He shall indemnify the employer against such liabilities and shall defend all 
actions arising from such claims or liabilities. 

 
14) TAXES AND DUTIES 
The bidders must include in their quoted bid prices all duties, royalties, cesses, 
labour cess, GST or any other taxes or local charges, as applicable. TDS shall be 
deducted at source and the certificate in respect of TDS shall be issued by the Bank 
as per rule. Any variation in taxes and duties and/or imposing any new taxes and 
duties during currency of contract or extended period shall be borne by the bidder. 
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No claim whatsoever on this account shall be entertained. 

 
15) PROVISIONAL SUM (P.S.) 
All provisional sums described in the schedule of quantities as P.S. shall be 
exclusively allotted to the purchase of materials and not for any handling and fixing 
to be done by the Contractor. Such cost of handling and fixing with profit (including 
transport charges if required) shall be separately included in the contract price as 
described in the schedule of quantities. The disposal of the amounts covered under 
this head shall be absolutely at the discretion of the Employer. The Contractor is 
liable to make payments for these materials to the suppliers on certificate or orders 
issued by the Employer and shall realize them through his bills from the Employer. 

 
16) QUANTITY OF WORK TO BE EXECUTED 
The quantities shown in the schedule of quantities are intended to-cover the entire 
work but the Employer reserves the right to execute only a part or the whole or any 
excess thereof without assigning any reason therefore and the same shall be 
binding on the Contractor. 

 
17) OTHER PERSONS ENGAGED BY THE EMPLOYER 
The employer reserves the right to execute any part of the work included in this 
contract or any work which is not included in this contract by other agency or 
persons 

 
18) TOTAL SECURITY DEPOSIT 
The Total Security Deposit on the contract should be 8% of the contract amount. 
Total Security Deposit comprises of the following: 

 
i) Earnest Money Deposit 
The bidder will have to deposit Earnest Money Deposit (EMD) of ₹ 1,70,000 ( One 
Lakh Seventy Thousand only ) .EMD shall be accepted in form of Insurance Surety 
Bonds, Account Payee Demand Draft (in favour of Punjab National Bank payable at 
Delhi ), Fixed Deposit Receipt (lien to be marked in favour of PNB), Bankers’ Cheque 
(in favour of PNB) or Bank Guarantee (including e-Bank Guarantee) (from any 
Scheduled Commercial Bank other than PNB) or online payment in non-customer 
account (i.e. A/c No: 904600317165A & IFSC Code: PUNB0904600 of PUNJAB 
NATIONAL BANK CIRCLE OFFICE GURUGRAM. EMD is to be submitted with 
Envelope- I. EMD should be valid within the bid validity period of 90 days after the date 
of opening of commercial bid. The bidder shall also extend the EMD validity without 
giving any reasons, for the duration whatever requested by the Bank. 

Bid Securities (i.e. EMD) of unsuccessful bidders shall be returned within 30 days 
of declaration of result of technical evaluation. EMD of successful contractor be kept 
in sundries account of Bank. The employer is not liable to pay any interest on the 
Earnest Money. 

 
ii) Performance Security 
Performance Security will be 3% of the contract sum. This performance security will 
be inclusive of EMD amount. Successful Bidder need to submit the performance 
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security within 3 days of award of work. The performance security can be submitted 
in form of Insurance Surety Bonds, Account Payee Demand Draft (in favour of PNB 
payable at Delhi), Fixed Deposit Receipt (lien to be marked in favour of PNB), 
Bankers’ Cheque (in favour of PNB) or Bank Guarantee (including e-Bank 
Guarantee) (from any Scheduled Commercial Bank other than PNB) or online 
payment in A/c No: 9046003171165A & IFSC Code: PUNB0904600 of PUNJAB 
NATIONAL BANK CIRCLE OFFICE GURUGRAM for works shall be returned to the 
Successful Bidder within 14 days after virtual completion of work 

iii) Retention Money 
a) The retention percentage (i.e. deduction from the interim bill) shall be 8% of 

the gross value of each interim bill. 
b) The maximum amount of retention money shall be 5 % of the contract value. 
c) Retention amount will be refunded within 30 days after expiry of defects 

liability period provided he has satisfactorily carried out all the works, 
attended to all defects in accordance with the conditions of the Contract, 
including the site clearance. 

d) After completion of work, Retention money can be refunded after obtaining 
a Bank Guarantee of equivalent amount for a time period till the end of defect 
liability period plus claim period. Bank Guarantee should be from any 
Scheduled Commercial Bank other than Punjab National Bank. Claim period 
would be considered as mentioned on Bank Guarantee or 3 months after 
the end of defect liability whichever is later. 

e) Bank guarantee if any submitted by the contractor/bidder shall remain valid 
for a period of 90 days beyond the date of completion of all contractual 
obligations. 

 

 
19) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
The Contractor shall provide everything necessary for the proper execution of work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly 
shown or described therein provided that the same can reasonably be inferred there 
from and if the Contractor finds any discrepancies therein, he shall immediately and 
in writing refer the same to the employer whose decision shall be final and binding. 

 
The rates quoted against individual items will be inclusive of everything necessary 
to complete the said items of work within the contemplation of the contract and 
beyond the unit price. No extra payments will be allowed for incidental or contingent 
work, labour and/or materials inclusive of all taxes and duties whatsoever except for 
specific taxes, if any, stipulated in the tender documents. 

The Contractor shall supply, fix and maintain at his own cost for the execution of 
work, all tools tackles, machinery and equipment and all the necessary centering, 
scaffolding, fencing, boarding, watching and lighting by night as well as by day 
required not only for the proper execution and protection of the said work but also 
for the protection of the public and safety of any adjacent roads, streets, walls, 
houses, buildings all other erections, matters and things and Contractor shall take 
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down and remove any or all such centering, scaffolding, planking, timbering, 
strutting, shoring etc. as occasion shall be required or when ordered to do so and 
shall fully reinstate and matters and things distributed during the execution of works 
to the satisfaction of the Employer. 

 
The Contractor shall at all times give access to workers by the Employer or any 
men employed on the buildings. 

 
20) TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
20.1) Time of completion 
The entire work is to be completed in all respects within the stipulated period 
60 Days from the commencement date. Time is the essence of the contract and 
shall be strictly observed by the Contractor. 

 
The work shall not be considered as completed until the Employer have certified in 
writing that work has been completed and the defects liability period shall 
commence from the date of such certificate. 
20.2) Extension of Time 
If, in the opinion of the Employer the works be delayed 
f) By reason of instruction from the employer in consequence of proceedings 

taken of threatened by or disputes, with adjoining or neighboring owners or 
g) By the works, or delay, of other contractors or tradesmen engaged 

or nominated by the Employer and not referred to in the specification or 
h) By reason of authorized extra and additions or By reason of any combination 

of workmen or strikes or lock-out effecting any of the building trades or 
i) From other causes which the employer may consider are beyond the control 

of the Contractor, the Employer at the completion of the time allowed for the 
contract, shall make fair & reasonable extension of the time for completion 
in respect therefore. In the event of the Employer failing to give possession 
of the site upon the day specified above the time of completion shall be 
extended suitably. 

 
In case of such strikes or lock-outs, as are referred to above, the Contractor shall 
immediately give the Employer, written notice thereof. Nevertheless, the Contractor 
shall use his best endeavors all that to prevent delay, and shall do all that may be 
reasonably required, to the satisfaction of the Employer to proceed with the works 
and on his doing so that it will be ground of consideration by the Employer for an 
extension of time as above provided. The decision of Employer as to the period to 
allow for an extension of time for completion hereunder (Which decision shall be 
final and binding on the Contractor) shall be promulgated at the conclusion of such 
strike or lock-out and the employer shall then, in the event of an extension being 
granted, determine and declare the final completion date. The provision in clause 
20.4 with respect to payment of liquidated damages shall, in such case, be read 
and construed as if the extended date fixed by the employer were substituted for 
and the damage shall be deducted accordingly. 

 
20.3) Progress of work 
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During the period of execution the Contractor shall maintain proportionate progress 
on the basis of a programmed chart submitted by the Contractor immediately before 
commencement of work and agreed to by the Employer. Contractor should also 
include planning for procurement for scarce material well in advance and reflect the 
same in the programmed chart so that there is no delay in completion of project. A 
Progress report of the work is to be submitted by the Contractor fortnightly in the 
format approved by the Employer. 

 
20.4) Liquidated Damages 

Should the work be not completed to the satisfaction of the Employer within the 
stipulated period, the Contractor shall be bound to pay to the employer a sum 
calculated as given below by way of liquidated damages and not as penalty during 
which the work remains un commenced or unfinished after the expiry of the 
completion date. 

 
0.5% of the contract amount shown in the tender per week subject to the ceiling of 
7.5% of the accepted contracted sum. Any delay beyond this, Punjab National Bank 
shall be free to terminate the contract and get the work done from an alternate 
source at the risk of the contractor. 

 
 
 
 
 

21) TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND 
SITE OFFICE REQUIREMENTS 
The Contractor shall provide, fix up and maintain in an approved position proper 
office accommodation for the contractor's representative and staff which offices 
shall be open at all reasonable hours to receive instruction notices or 
communications and clear way on completion of the works and make good all work 
disturbed. 

All drawings maintained on the site are to be carefully mounted on boards of 
appropriate size and covered with a coat of approved varnish. They are to be 
protected from ravages of termites, ants, and other insects. 

The contractor shall provide at his own cost all artificial light required for the work 
to complete the work within the specified time. 

 
The contractor shall arrange for temporary latrines and other welfare provision as 
per the applicable labour laws for the use of workers and field staff and keep the 
same in a clean and sanitary condition to the satisfaction of the Public Health 
Authorities and shall cause such latrines and soil to be cleared away whenever 
necessary and shall make good all the works disturbed by these conveniences. 

 
Every precaution shall be taken by the contractor to prevent the breeding of 
mosquitoes on the works during the construction, and all receptacles cisterns, water 
tanks etc. used for the storage of water must be suitably protected against breeding 
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of mosquitoes. The contractor shall indemnify the Employer against any breach of 
rules in respect of anti-malarial measures. 

 
The contractor shall not fix or place any placards or advertisement of any 
description or permit the same to be fixed or placed in or upon any boarding, gantry, 
building structure other than those approved by the Employer. 

 
Protective- Measures: The contractor from the time of being placed in possession 
of the site must make suitable arrangements for watching, lighting and protecting 
the work, the site and surrounding property by day, by night, on Sundays and other 
holidays. 

 
Contractor shall indemnify the Employer against any possible damage to the 
building, roads, or members of the public in course of execution of the work. 

 
Storage of materials: The contractor shall maintain proper storage and adequate 
protection of the materials etc. and other work that may be executed on the site 
including the tools and materials and remove same on completion. 

 
Godown shall be erected / provided for storing about six weeks' requirement of 
material. Structure shall be water-proof from all the sides and top. .Material should 
be stored one feet-above the ground level and have pucca/ wooden raised floor. 

 
Tools: Theodolite levels, prismatic compass, chain, steel and metallic tapes and all 
other surveying instruments found necessary on the works shall be provided by the 
contractor for the due performance of this contract as instructed by the Official 
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assigned by Bank/ Site Engineer. All measuring tapes shall be of steel and suitable 
scaffolding and ladders that may be required for safely taking measurement shall be 
supplied by the contractor. 

The mistries and the supervisors on the works shall carry with them always a one 
metre or two metre steel tape, a measuring tape of 30 metres, a spirit level, a plumb 
bob and a square and shall check the work to see that the work is being done 
according to the drawing and specifications. The Official assigned by Bank/ Site 
Engineer will use any or all measuring instruments or tools belonging to the contractors 
as he chooses for checking the works executed or being executed on the contract. 
The contractor should cover in his rates for making provision for all reasonable facilities 
for the use of his scaffolding, tools and plant etc., for their work and no claims shall be 
entertained afterwards by the Employer in any case whatsoever. 

 
22) NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
The Contractor shall confirm to the provisions or any acts of the legislature relating to 
the work, and to the regulations and by-laws of any authorities, and / or any water, 
lighting and other companies, and / or authorities with whose system the structures 
were proposed to have renovated and shall before making any variation from the 
drawings or specifications that may be associated to so confirm, give the Employer 
written notice, specify the variations proposed to be made and the reasons for making 
them and apply for instructions thereon. The Employer on receipt of such intimation 
shall give a decision within a reasonable time. 

The Contractors shall arrange to give all notices required for by the said acts, 
regulations or By- laws to be given to any authority, and to pay to such authority or to 
any public officer all fees that may be properly chargeable in respect of the work and 
lodge the receipts with the Employer. 

 
The Contractor shall indemnify the Employer against all claims in respect of patent 
rights, royalties, and damages to buildings, roads or member of public in course of 
execution of work and shall defend all actions arising from such claims and shall keep 
the Employer saved harmless and indemnified in all respects from such actions, costs 
and expenses. 

 
23) CLEARING SITE AND SETTING OUR WORKS 
The site shall be cleared of all obstructions, loose stone, and materials rubbish of all 
kinds. 

 
24) CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS 
FROM THE SITE 
The Contractor shall keep the surroundings of work places free from water, debris and 
excess / waste materials at his own expenses Electrical or other power driven 
equipment to the satisfaction of the Employer for the purpose, until the site is handed 
over to the Employer. The Contractor shall arrange for the disposal of the same so 
accumulated to the satisfaction of the Employer and the local authority and no claims 
will be entertained afterwards if he does not include in his rates for the purpose. 
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25) ACCESS 
Any authorized representative of the Employer shall at all reasonable times have free 
access to the works and / or to the workshops, factories or other places where 
materials are being prepared or constructed for the work and also to any place where 
the materials are lying or from where they are being obtained, and the Contractor shall 
give every facility to the Bank or their representatives necessary for inspection and 
examination and test of the materials and workmanship. Except the representatives of 
the Employer, no person shall be allowed at any time without the written permission of 
the Employer. 

 
26) MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
All the works specified and provided for in the specification or which may be required 
to be done in order to perform and complete any part thereof shall be executed by the 
Contractor in the best and most workman like manner with materials of the best and 
approved quality of the respective kinds in accordance with the particulars contained 
in and implied by the specifications and as represented by the drawings or according 
to such other additional particulars and instructions as may from time to time be given 
by the Employer during the execution of the work, and to his entire satisfaction. 

If required by the Employer the Contractor at his own cost shall have to carry out tests 
on materials and workmanship in approved materials testing laboratories or as 
prescribed by the Employer to prove that the materials etc. under test confirming to 
the relevant IS standards or as specified in the specifications. The necessary charges 
for preparation of sample, transporting, testing etc. shall have to be borne by the 
Contractor. No extra payment on this account would in any case be entertained by the 
Employer. 

 
All the materials (except where otherwise described) stores and equipment required 
for the full performance of the work under the contract must be provided through 
normal channels and must include charge for import duties, sales taxes, octroi, GST 
and other charges and must be the best of their kind available and contractors must 
be entirely responsible for the proper and efficient carrying out of the work. The work 
must be done in the best workman like manner. Samples of all materials to be used 
must be submitted to the Employer when so directed by the Official assigned by Bank/ 
site Engineer and a written approval from Employer must be obtained prior to 
placement of order of such materials. 

 
During the inclement weather the Contractor shall suspend works for such times as 
the Employer may direct and shall protect from damage all work during course of 
execution. Any damage (during repair & renovation) to any part of the work for any 
reason due to rain, storm or neglect of Contractor shall be rectified by the Contractor 
in an approved manner at no extra cost to the Bank. 

 
Should the work be suspended by reason of rain, strike, lock-outs or any other cause, 
the Contractor shall take all precautions necessary for the protection of work and at 
his own expense shall make good any damage arising from any of these causes. 

The Contractor shall cover up and protect from damage, from any cause, all new work 
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and supply all temporary doors, protection to windows, and any other requisite 
protection for the execution of the work whether by himself or special tradesmen or 
sub-Contractor and any damage caused must be made good by the Contractor at his 
own expenses. 

Contractor to carry out all mandatory tests as per CPWD specifications besides the 
tests required to be done as ordered and desired by the Bank to prove that quality of 
material conforms to tender provisions. Cost of such tests shall be borne by the 
contractor and no extra payment in this regard shall be payable. 

 
27) REMOVAL OF IMPROPER WORK 
The Employer shall during the progress of the work have power to order in writing from 
time to time the removal of any materials etc. from the work within such reasonable 
time or times as may be specified in the order which in the opinion of the Employer 
are not in accordance with specification or instructions. The employer shall have the 
said powers in case of the substitution or proper re-execution of any work executed 
with materials or workmanship is not in accordance with the drawings and 
specifications or instructions. In case the Contractor refuses to comply with the order 
the Employer shall have the power to employ and pay other agencies to carry out the 
work and all expenses consequent thereon or incidental there to as certified by the 
Employer. Such expenses or costs paid by the Employer shall be borne by the 
Contractor or may be deducted from any money due to or that may become due to the 
Contractor. 

 
28) SITE ENGINEER 
The term “Site Engineer” shall mean the person posted at site by Employer to 
superintend the work. The Contractor shall afford the Site Engineer every facility and 
assistance for examining the works and materials for checking and measuring work 
and materials. The Site Engineer shall have no power to revoke, alter, enlarge or relax 
any requirements of the Contractor or to sanction any day work, additions, alterations, 
deviations, or omissions or any extra work whatever, except in so far as such authority 
may be specially conferred by a written order of the Employer. 

 
The Site Engineer shall have power to give notice to the Contractor or to his foreman 
of non- approval of any work or materials and such work shall be suspended or the 
use of such materials shall be discontinued until the decision of the Employer is 
obtained. The work will from time to time be examined by the Engineer from the 
premises department of the Employer and the Site Engineer, if any, but such 
examination shall not in any way exonerate the contractor from the obligation to 
remedy and defects which may be found to exist at any stage of the work or after the 
same is complete. Subject to the limitations of this clause, the Contractor shall take 
instruction only from the Employer. 

 
29) CONTRACTOR’S EMPLOYEES 
The Contractor shall employ technically qualified and competent supervisors for the 
work who shall be available (by turn) throughout the working hours to receive and 
comply with instructions of the Employer. The Contractor shall engage at least one 
experienced Engineer as Site-in-Charge for execution of the work. The Contractor 
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shall employ in connection with the work persons having the appropriate skill or ability 
to perform their job efficiently. 

The Contractor shall employ local labourers on the work as far as possible. No labourer 
below the age of eighteen years and who is not an Indian national shall be employed 
on the work. Any Labourer supplied by the Contractor to be engaged on the work on 
day work basis either wholly or partly under the direct order or control of the Employer 
or his Representatives, shall always be deemed to be a person employed by the 
Contractor. 

 
The Contractor shall maintain relevant records and comply with the provisions of all 
applicable labour legislations, rules and regulations framed thereunder, both state and 
central, including but not limited to the requirements of:- 
a. The Payment of Wages Act 
b. Employer’s Liability Act 
c. Workmen’s Compensation Act 
d. Contract labour (Regulation 7 Abolition) Act, 1970 and Central Rules 1974 
e. Apprentices Act 1961 
f. Minimum Wages Act 1948. 
g. Industrial Disputed Act. 1947. 
h. Maternity Benefit Act 1961. 
i. ESI Act. 
j. Payment of Bonus Act. 
k. Payment of Gratuity Act. 
l. The Employees’ Provident Funds and Miscellaneous Provisions Act, 1952 
m. Any other Act are enactment relating thereto and rules framed there under from 

time to time. 

 
The Contractor shall keep the Employer saved, harmless and indemnified against all 
the claims under applicable labour laws or otherwise, if any, of the workmen or any 
other person and all costs and expenses as any be incurred by the Employer in 
connection with any claim that may be made by any workman or any other person. 
The successful bidder shall be responsible for settling any claim / compensation 
against any and all damages and accidents caused due to negligence on the part of 
his employees/workers engaged by it for fulfilling the obligations under this agreement 
and keep Bank indemnified from any compensation / liability. 

Bank shall not be responsible for any violation by the Contractor on the above 
mentioned acts/ rules. The Contractor shall be wholly/ solely responsible for any claim 
in the above referred subjects 

The contractor shall be responsible for all statutory provisions and deductions towards 
ESI, PF or any other applicable Labour Laws, as the case may be or any other levies 
and taxes shall be borne by the contractors. 

 
The contractor shall be responsible for payments of all statutory dues with respect to 
each of his personnel/employees engaged by him to render service under this 
Agreement with respect to each applicable/extant labour law. No dues/contributions 
under any labour legislations as applicable, remain payable by the Employer with 
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respect to his personnel/employees, and the contractor shall produce all records to 
the Engineer-in-charge or any other statutory authority as and when called for. The 
Engineer- in-charge does not hold any responsibility on account of any lapses in this 
regard. The contractor shall submit an undertaking in this regard with each bill 
confirming payment of all dues of sub-contractors and all statutory wages to labour 
working under him/her/sub-contractor. 

Bank shall not be held responsible for any penalty on failure of the any Labour 
Regulations. Bank shall have the power to inspect the Wage Register and for physical 
verification of salary paid to the staff with reference to any records of the Contractor 
and to insist the Contractor to comply with Laws. 

 
The Contractors shall arrange to provide first-aid treatment to the labourers engaged 
on the works. He shall within 24 hours of the occurrence of any accident at or about 
the site or in connection with execution of the works, report such accident to the 
employer and also to the competent authority where such report is required by law. 

 
30) DISMISSAL OF WORKMEN 
The Contractor shall in the request of the Employer immediately dismiss from works 
any person employed thereon by him who may in the opinion of the Employer be 
unsuitable or incompetent or who may misconduct himself. Such discharges shall not 
be the basis of claim for compensation or damages against the Employer or any of its 
officers or employee. 

 
31) ASSIGNMENT 
The whole of the works included in the contract shall be executed by the Contractor 
and the Contractor shall not directly or indirectly transfer, assign or sublet the Contract 
or any part, share or interest therein nor, shall take a new partner without written 
consent of the Employer and no subletting shall relieve the Contractor from the full and 
entire responsibility of the contract or from active superintendence of the work during 
their progress. 

 
32) PROTECTION OF WORKS AND PROPERTY 
The contractor shall continuously maintain adequate protection of all his work from 

damage and shall protect the Punjab National Bank’s properties from injury or loss 

arising in connection with the contract. He/ She shall make good any such damage, 

injury, loss, except due to causes beyond his control and due to his fault or negligence. 

 
He/ She shall take adequate care and steps for protection of the adjacent properties. 

The contractor shall take all precautions for safety and protection of his temporary / 

permanent / contract employees/workers engaged on the works and shall comply with 

all applicable provisions of state/central Government and local bodies including all 

applicable safety laws and building codes to prevent accidents, or injuries to persons 

or property of about or adjacent to the place of work. 

 
The Contractor shall be responsible for all injury to the worker or workmen or persons, 

animals or things and for all damages to the project works, materials, equipment, 
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structural and / or decorative part of property which may arise from the operations or 

neglect of himself or employees/workers whether such injury or damage arise from 

carelessness, accident or any other cause whatsoever in any way connected with the 

carrying out of this contract. 

 
The clause shall be held to include inter-alia any damage to buildings whether 

immediately adjacent or otherwise and any damage to roads, streets, foot paths or 

ways as well as damages caused to the buildings and the works forming the subject 

of this contract by rain, wind or other inclemency of the weather. 

 
The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned 

in this clause so as to deliver the whole of the contract works complete and perfect in 

every respect and so as to make good or otherwise satisfy all claims for damages to 

the property or third party. 

 
33) DAMAGE TO PERSONS AND PROPERTY 
The Contractor shall be responsible for all injury to the worker or workmen or persons, 
animals or things and for all damages to the project works, materials, equipment, 
structural and / or decorative part of property which may arise from the operations or 
neglect of himself or employees whether such injury or damage arise from 
carelessness, accident or any other cause whatsoever in any way connected with the 
carrying out of this contract. 

 
The clause shall be held to include inter-alia any damage to buildings whether 
immediately adjacent or otherwise and any damage to roads, streets, foot paths or 
ways as well as damages caused to the buildings and the works forming the subject 
of this contract by rain, wind or other inclemency of the weather. The Contractor shall 
indemnify the Employer and hold harmless in respect of all and any expenses arising 
from any such injury or damages to persons or property as aforesaid and also in 
respect of any claim made in respect of injury or damage under any acts of 
compensation or damage consequent upon such claim. 

 
The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned 
in this clause so as to deliver the whole of the contract works complete and perfect in 
every respect and so as to make good or otherwise satisfy all claims for damages to 
the property or third party. 

 
34) INSURANCE 
Unless otherwise instructed the Contractor shall insure the works for all risk (include 
fire & third party) of the Contractor for 125% of the total tender value in the joint names 
of the Punjab National Bank and the contractor (the name of Punjab National Bank 
placed first in the policy) and keep them insured until the virtual completion of the 
contract against any loss or damage of the material and of project. The insurance must 
be placed with a company approved by Punjab National Bank for such amount and for 
any further sum if called to do so by Punjab National Bank. The premiums of such 
further sum being allowed to the Contractor as an authorized extra. The Contractor 
shall deposit the policy and receipt of premium paid with Punjab National Bank within 
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three (3) days from the date of issue of work order unless otherwise instructed. 
 

In default of the Contractor insuring as provided above, Punjab National Bank on its 
behalf may so insure and may deduct the premiums paid from any money due, or 
which may become due to the Contractor. The Contractor shall as soon as the claim 
under the policy is settled or the work reinstated by Insurance Company should they 
elect to do so, proceed with due diligence with the completion of the works in the same 
manner as though the fire has not occurred and in all respects under the conditions of 
the contract. The Contractor in case of rebuilding or reinstatement after fire shall be 
entitled to extension of time for completion, as the Employer may deem fit. 

 
35) ACCOUNTS RECEIPT & VOUCHERS 
The Contractor shall, upon the request of the Employer furnish them with all the 
invoices, accounts, receipts and other vouchers that they may require in connection 
with the works under this contract. If the Contractor shall use materials less than what 
he is required under the contract, the value of the difference in the quantity of the 
materials he was required to use and that he actually used shall be deducted from his 
dues. The decision of the Employer shall be final and binding on the Contractor as to 
the amount of such materials. The Contractor is required to use for any work under 
this contract. 

 
36) MEASUREMENTS 
Before taking any measurement of any work the Official assigned by Bank/ Site 
Engineer or a subordinate deputed by him shall give reasonable notice to the 
Contractor. If the Contractor fails to attend at the measurements after such notice or 
fails to countersign or to record the difference within a week from the date of 
measurement in the manner required by the Official assigned by Bank/ Site Engineer 
then in any such event the measurements taken by the Official assigned by Bank/ Site 
Engineer or by the subordinate deputed by him as the case may be is final and binding 
on the Contractor and the Contractor shall have no right to dispute the same. 

 
37) PAYMENTS 
All bills shall be prepared & submitted by the Contractor in the form prescribed by the 
Employer. Normally one interim bill shall be prepared each month subject to minimum 
value for interim certificate as stated in these documents. The bills in proper forms 
must be duly accompanied by detailed measurements in support of the quantities of 
work done and must show deductions for all previous payments, retention money etc. 
The bill shall be checked at site by Official assigned by Bank/ Site Engineer who shall 
issue a certificate after due scrutiny of the Contractor’s bill which may be further 
verified by the Employer and the Contractor shall be entitled to payment thereof within 
the period of honouring certificates named in these documents, as per final verified 
amount by the Employer. In case of delay, an Adhoc advance of 75% of the billed 
amount /assessed work done may be paid on the request of the Contractor for the 
smooth progress of work at the sole discretions of the Bank. 

 
The amount as stated in an interim certificate shall be the total value of work properly 
executed and secured advance on the materials as described under the heading of 
secured advance less the amount to be retained by the Employer as Retention Money 
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vide clause 18 (iii) of these conditions and less installments previously paid under 
these conditions, provided that such certificate shall only include the value of said 
material and goods as and from such time as they are reasonably, properly and not 
prematurely brought to or placed adjacent to the work and then only if adequately 
protected against whether or other casualties. 
The Employer will deduct retention money as described in Clause 18 (iii) of these 
Conditions. The refund of retention money will be made as specified in the said clause. 

If the Employer had supplied any materials or goods to the Contractor, the cost of any 
such materials or goods will be progressively deducted from the amount due to the 
Contractor in accordance with the quantities consumed in the work. 

 
All the interim payments shall be regarded as payment by way of advance against the 
final payments only and not as payments for work actually done and completed and 
shall not preclude the requirement of bad or unsound or imperfect or unskilled work to 
be removed and taken away and be reconstructed or re-erected or to be considered 
as an admission of the due performance of the contract or any part thereof in any 
respect or the accruing of any claim. Any interim payments shall not conclude 
determine or affect in any way the powers of the Employer under these conditions or 
any of them as to the final settlement and adjustment of the accounts or otherwise or 
in any other way to vary or affect the contract. The final bill shall be submitted by the 
Contractor within one month of the date fixed for completion of the work or of the date 
of certificate of virtual completion furnished by Employer and payment shall be made 
within 30 Days from the date of submission of appropriate invoice. 

 
38) SECURED ADVANCE FOR MATERIAL AT SITE 
The secured advance will be paid up to an amount not exceeding 75% of the invoiced 
value of the materials, (The amount of secured advance should not exceed 75% of the 
material element cost in the tendered rate of the finished item of work subject to ceiling 
of 65% of quoted rates) brought to site for permanent incorporation into the work up to 
the date of bill on production of supporting bills / vouchers. The secured advance on 
the non-perishable materials will be paid on execution of the indemnity bond/Bank 
guarantee. 

 
39) FINAL PAYMENTS 
The period of Final Measurements will be one (1) Month from the date of Completion. 
The final bill shall be accompanied by a certificate of completion from the Employer, 
payments of final bill shall be made after deduction of Retention Money as specified 
in clause 18 (iii) of these condition, which sum shall be refunded after the completion 
of the Defects liability period and rectification of defects to the entire satisfaction of the 
Employer. The acceptance of payments of the final bill by the Contractor would 
indicate that he would have no further claim in respect of the work executed. 

 
40) VARIATION / DEVIATIONS 
The Contractor may when authorized and shall, when directed in writing by the 
Employer add or omit, or vary the works shown in the drawings or described in the 
specifications or included in the commercial bid. The Contractor on his own accord 
shall make no addition omission or variation without such authorization or direction of 
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the Employer. A verbal authorization of direction by the Employer shall when 
confirmed correctly by the Contractor in writing within 3 days shall be deemed to have 
been given in writing. 

 
The Contractor shall send to the Employer once in every month a statement giving 
particulars, as full and as much detailed as possible, of all claims for any additional 
payment to which the Contractor may consider himself entitled and of all extra or 
additional works ordered by the Employer which he has executed during the preceding 
month. 

No interim claim for payment for any such work or expense, will be considered which 
has not been included in such a statement provided always that the Contractor shall 
be entitled after taking Employer’s sanction to authorize payment to be made for any 
such work or expense, notwithstanding the Contractor’s failure to comply with this 
condition. 

 
The rates for additional, altered substituted work shall be arrived at in accordance with 
the following rules:- 

i. The net rates in the commercial bid shall determine the valuation of (the rates for) the 
extra work (items) where such extra work is of similar character and is executed under 
similar conditions as the work price mentioned therein. 

 
ii. If the rates for the extra altered or substituted or (deviated) work are not provided for 

(available) in the schedule of quantities, they shall, to the extent possible be derived 
out of rate given in that schedule for similar or near similar items. For the purpose of 
such deviation, where necessary and when so directed, the Contractor shall furnish 
detailed analysis for the said similar or near similar items in the contract schedule. 

 
iii. In respect of contract which incorporates more than one schedule, the rate applicable 

in case (i) above if not provided for in the Schedule pertaining to the work in which the 
addition, alteration or substitution (deviation) occurs shall be taken as the lowest 
applicable rate in other schedules. Similarly in case (ii) above if similar in near similar 
items cannot be found in the schedule pertaining to the work in which the addition, 
alteration or substitution (deviation) occurs, similar or near similar items from the other 
schedule shall be adopted. 

 
iv. In the case of additional, altered substituted (deviated) for which rates cannot be 

reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting 
market rate, substantiated by purchase bills / vouchers using factors and constants for 
quantum of materials, labour, T&P and sundries from standard analysis of rates 
adopted by the CPWD and adding 15% towards profit & overheads and taxes and 
multiplied by (total quoted tendered amount divided by estimated cost put to tender), 
if tendered amount is below the estimated cost put to tender. However, if tendered 
amount is above the estimated cost put to tender, the extra item shall be calculated by 
market rate analysis (i.e. market rates sustained by purchase bill / vouchers 
dependable printed price schedule of materials of different type shall be adopted, 
using factors and constant for quantum of materials, labour, T&P and sundries, from 
standard analysis of rates adopted by the CPWD, and adding 15% towards profit & 
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overheads and taxes). When called upon to do so the Contractors shall submit his 
purchase bills / vouchers to the Employer. 

 
v. The question as to what particular items, being similar or near similar to the additional, 

altered or substituted (deviated) work in the contract schedule are to be adopted for 
deviation of rates for the additional, altered for substituted deviated work and whether 
the said rates cannot be derived from similar or near similar items in the contract 
schedule shall be decided by the Employer and the same shall be binding on the 
Contractor. 

vi. In case (ii) to (iv) the Contractor is required to submit his analysis of rates adopting the 
principles enunciated, after scrutinizing the analysis any other papers furnished will 
allow such rates as he considers reasonable after obtaining Employer’s sanctions. 

 
vii. Where extra work is of such a nature that it cannot be properly measured or valued, 

the Contractor shall be allowed day work priced at the net rates stated in the tender or 
commercial bid or if not so stated then in accordance with the minimum local day work 
rates and wage for the district notified by the concerned authority provided that in either 
case if required by the Employer, vouchers, muster rolls and other documents, 
required for proper verification of the labour employed and the materials deployed on 
the said work and the costs thereof be delivered to the Official assigned by Bank/ site 
Engineer or his representative on or before the end of the week following that in which 
work has been executed. 

 
viii. The question as to whether extra work is of such nature that it cannot be properly 

measured or valued will be decided by the Employer. The margin to be allowed on 
actual costs to the Contractor towards profit and overhead shall be 15% and taxes and 
multiplied by (total quoted tendered amount divided by estimated cost put to tender), 
if tendered amount is below the estimated cost put to tender. However, if tendered 
amount is above the estimated cost put to tender, the extra item shall be calculated by 
market rate analysis (i.e. market rates sustained by purchase bill / vouchers 
dependable printed price schedule of materials of different type shall be adopted, using 
factors and constant for quantum of materials, labour, T&P and sundries, from 
standard analysis of rates adopted by the CPWD, and adding 15% towards profit & 
overheads and taxes). 

 
41) DEVIATION FOR TENDER QUANTITIES UPTO 25% & ABOVE 25% 
The tender rates shall hold good for any increase in the tendered quantities up to 
variation of 25%. In case tender quantities of an individual item exceeds the deviation 
limit of 25% the rates for the excess quantities over and above the deviation limit shall 
be payable as per market rates analysis or quoted rates in tender, whichever is lower. 
The market rates analysis sustained by purchase vouchers / bill using constant only 
of materials, Labour, T&P etc. from all Indian Standard analysis of rates published by 
Delhi Analysis of Rates with 15% towards Contractors profit. & Overheads and taxes. 

 
42) SUBSTITUTION 
Should the Contractor desire to substitute any materials and workmanship, he/they 
must obtain the approval of the Employer in writing for any such substitution well in 
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advance. Materials designated in this specification indefinitely by such terms as 
“Equal” or “other approved” etc., specific approval of the Employer has to be obtained 
in writing. The rate of substitution item shall be calculated as per market rate analysis, 
sustained by purchase vouchers / bill using constant only of materials, labour, T&P 
etc. from all Indian Standard analysis of rates published by CPWD with 15% towards 
Contractors profit & Overheads and taxes and multiplied by (total quoted tendered 
amount divided by estimated cost put to tender), if tendered amount is below the 
estimated cost put to tender. However, if tendered amount is above the estimated cost 
put to tender, the extra item shall be calculated by market rate analysis (i.e. market 
rates sustained by purchase bill / vouchers dependable printed price schedule of 
materials of different type shall be adopted, using factors and constant for quantum of 
materials, labour, T&P and sundries, from standard analysis of rates adopted by the 
CPWD, and adding 15% towards profit & overheads and taxes). 

 
43) PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON 
COMPLETION 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies 
and defects put right. On completion of such inspection and Contractor shall inform 
the Employer that he has completed the work and it is ready for inspection. 

 
On completion, the Contractor shall clean all equipment’s and does the painting work 
etc. He will leave the entire installation neat and clean and ready for immediate use 
and to the satisfaction of the Bank. 

 
44) CLEARING SITE ON COMPLETION 
On completion of the works, the Contractor shall clear away and remove from the site 
all constructional plant, surplus materials, rubbish and temporary works of every kind 
and leave the whole of the site and the works clean and in a workman like condition to 
the satisfaction of the Employer. 

 
45) DEFECTS AFTER COMPLETION 
The defects liability period (D.L.P.) shall commence from the certified date of Virtual 
Completion issued by the Employer. The Contractor shall make good at his own cost 
and to the satisfaction of the Employer all defects, other faults which may appear within 
twelve (12) Months after completion of the work. In default, the Employer may employ 
and pay other persons to amend and make good such damages, losses and expenses 
consequent thereon or incidental thereto shall be made good and borne by the 
Contractor and such damages, losses and expenses shall be recoverable from him by 
the employer or may be deducted by the Employer, in lieu of such amending and 
making good by the Contractor, deduct from any money due to the Contractor a sum 
equivalent to the cost of amending such work and in the event of the amount retained 
being insufficient, recover that balance from the Contractor from the amount retained 
under clause no. 18 together with any expense the Employer may have incurred in 
connection therewith. 

 
46) CONCEALED WORK 
The Contractor shall give due notice to the Employer whenever any work is to be 
buried in the earth, concrete or in the bodies of walls or otherwise becoming 
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inaccessible later on, in order that the work may be inspected and correct dimensions 
taken before such burial, in default whereof the same shall, at the option of the 
employer be either open up for measurement at the Contractor’s expense or no 
payment may be made for such materials. Should any dispute or difference arise after 
the execution of any work as to measurements etc., or other matters which cannot be 
conveniently tested or checked, the notes of the Employer shall be accepted as correct 
and binding on the Contractor. 
 
47) WATCH AND LIGHTING 
The Contractor shall provide and maintain at his own expense all lights, guards, 
fencing and watching when and where necessary or required by Employer for the 
protection of the works or for the safety and convenience of those employed on the 
works or the public. 

 
48) CONTROL RECORDS 
The under noted record books at the site of work shall be maintained in addition to 
normal routine requirements by the Contractor at all times which shall be made 
accessible to the Employer as and when required by it: 
a. Work site order book. 
b. Instruction by Bank’s officers. 
c. Test registers of other materials / fittings fixtures equipment as stipulated in the 

tender. 
d. Register of drawings and working details. 
e. Log book of defects. 
f. Hindrances register giving details of commencement and removal of each 

hindrance. 
g. Dismantled materials account register. 
h. Specifications of C.P.W.D. & I.S.I. as applicable to the contract. 

 
These registers are to be provided/maintained by the contractor and required to be 
signed by the contractor and required to be signed by the Official assigned by Bank/ 
Site Engineer.  

 
49) SECURITY ARRANGEMENT 
The following arrangement shall be ensured by the Contractor: 

i. Proper arrangements to keep all records under lock and key. 
ii. Watch and ward and security of materials; and 
iii. Movement of material and stores, shall be through Bank gate pass only. 

When the work is completed to the satisfaction of the Employer and handed over    

to the Bank, the responsibility of proper security arrangement then shall rest with 

the Bank. 

iv. Contactor has to provide applicable/valid identity proof of labour/employee along 

with written application for entry to Bhikaji Cama Place Building . The contractor 

should arrange to issue photo identity card to his workers . Obtaining necessary 

police verification of character antecedents of the labour/persons will be the 

contractor’s responsibility.  



43            
 

 
50) HANDING OVER BUILDING / PROJECT WORK TO THE EMPLOYER 
All the handing and taking over report and inventories / statement shall be prepared in 
quadruplicate. Such reports and inventories shall be signed by: 

i. The Contractor (only the relevant papers). 
ii. Official assigned by Bank/ Site Engineer, and 
iii. Competent Authority in the Bank. 

 
The following inventories / statements shall be prepared: 

i. Inventory of all equipments; and 
ii. Information folders & test reports for installations and as built drawings. 

The Engineer on behalf of the Employer associated with this operation, shall be 
apprised of the importance to carry out periodic inspections (at two months interval) 
for defects not rectified or fresh ones that crop up and issuing notice for their 
rectification to the concerned Contractors and the final inspection just before the expiry   
of the defects liability period. 

 

51) SAFETY CODES 
i) SCAFFOLDING 
a. Suitable scaffolds shall be provided for workmen for all works that cannot safely 
be done from the ground, or from solid construction except in the case of short duration 
work which can be done "safely from ladders" when a ladder is used, it shall be of rigid 
construction made either of good quality wood or steel. The steps shall have a 
minimum width of 450 mm and a maximum rise of 300 mm. Suitable hand hold of good 
quality wood or steel shall be provided and the ladder shall be given an inclination not 
steeper than 1/4 to 1 (1/4 horizontal and 1 vertical). 

 
b. Scaffolding or staging more than 4M, above the ground floor, swung or 
suspended from an overhead support or erected with stationery support shall have a 
guard rail properly bolted, braced or otherwise secured, at least 1M, above the floor or 
platform of such scaffolding or staging and extending along the entire length of the 
outside and ends thereof with only such openings as may be necessary for the delivery 
of materials. Such scaffolding or staging shall be so fastened as to prevent it from 
swaying from the building or structure. 

 
c. Working platforms, gangways and stairway shall be so constructed that they do 
not sag unduly or unequally and if the height of the platform, gangway or stairway is 
more than 4m, above ground level or floor level, they shall be closely boarded and 
shall have adequate width and be suitably fenced as described in (ii) above. 

 
d. Every opening in the floor of a building or in a working platform shall be provided 
with suitable means to prevent the fall of persons or materials by providing suitable 
fencing or railing whose minimum height shall be 1M. 

 
e. Where ever there are open excavations in ground, they shall be fenced off by 
suitable railing and danger signals installed at night so as to prevent persons slipping 
into the excavations. 
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f. Safe means of access shall be provided to all working places. Every ladder 
shall be securely fixed. No portable single ladder shall be over 9M, in length while the 
width between side rails in rung ladder shall in no case, be less than 290 mm, for 
ladder up to and including 3M, in length for longer ladders this width shall be increased 
at least 20 mm for each additional meter of length. 

 
g. A sketch of the ladders and scaffolds proposed to be used shall be prepared 
and approval of the Engineer obtained prior to construction. 

 
ii) OTHER SAFETY MEASURES 
a. All personnel of the Contractor working within the site shall be provided with 
safety helmets. All welders shall wear welding goggles while doing welding work and 
all metal workers shall be provided with safety gloves. Persons employed on metal 
cutting and grinding shall wear safety glasses. 
b. Adequate precautions shall be taken to prevent danger from electrical 
equipment. No materials on any of the sites of work shall be so stacked or placed as 
to cause danger or inconvenience to any person or the public. 
c. The Contractor shall at all times be liable to comply with the applicable labour 
laws relating to the safety of the workers engaged by it. 

 
iii) DEMOLITION/DISMANTLING 
Before any demolition/dismantling work is commenced and also during the process of 
the work: 
a. No electric cable or apparatus which is liable to be a source of danger over a 
cable or apparatus used by the operator shall remain electrically charged. 
b. All practical steps shall be taken to prevent danger to persons employed from 
the risk of fire or explosion or flooding. No floor, roof or other part of the building shall 
be so over-loaded with debris or materials as to render it unsafe. 

 
iv) PERSONAL SAFETY EQUIPMENTS 
All necessary personal safety equipment as considered adequate by the Engineer 
including but not limited to the following should be kept available by the Contractor for 
the use of person/ workers employed/engaged on the site and maintained in a 
condition suitable for immediate use, and the Contractor should take adequate steps 
to ensure proper use of equipment by those concerned. 

i.Those engaged in white washing and mixing or stacking or cement bags or any 
materials, which are injurious to the eyes, shall be provided with protective goggles. 

ii.Those engaged in welding works shall be provided with welder’s protective eyesight 
lids. 

iii. Stonebreakers shall be provided with protective goggles and protective clothing and 
seated at sufficiently safe intervals. 

iv. The Contractor shall not employ men below the age of 18 years and women on the 
work of painting with products containing lead in any form. Wherever men above the 
age of 18 years are employed on the work of lead painting, the following precaution 
should be taken: 
a) No paint containing lead or lead products shall be used except in the form of 
paste or ready- made paint. 
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b) Suitable face masks should be supplied for use by the workers when paint is 
applied in the form of spray or a surface having lead paint dry rubbed and scrapped. 
c) Overalls shall be supplied by the Contractor to the workmen and adequate 
facilities shall be provided, to enable the working painters during the execution of work. 

 
When the work is done near any public place where there is risk of drowning all 
necessary equipments should be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision should 
be made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 

 
52) RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 
The work is liable to be technically audited by the Chief Technical Examiner of the 
Central Vigilance Commission, Government of India from time to time. Any defects, 
improvements or testing etc. pointed out by the Chief Technical Examiner should be 
carried out by the Contractor at his own cost and any deduction suggested by the CTE 
will be affected. 

The Employer shall have a right to cause a technical examination and audit of works 
and the final bills of the Contractor including all supporting vouchers, abstract etc. to 
be made at the time of payment of the final bill. If as a result of this examination or 
otherwise any sum is found to have been over paid in respect of any work done by the 
Contractor under the contract the Contractor shall be liable to return the amount of 
over payment and it shall be lawful for the Employer to recover the same from him 
from any sum or sums due to him and in any other manner legally permissible and if it 
is found that the Contractor was paid less than what was due to him under the contract 
in respect of any work executed by him under it, the amount of such under payment 
shall be duly paid by the Employer. 
Any sum of money due and payable to the Contractor (including Security Deposit 
returnable to him) under this contract may be appropriated by the Employer and set 
off against any claim of the Employer of the payment of a sum of money arising out of 
or under any other contract made by the Contractor with Employer. 

 
53) IDLE LABOUR 
Whatever the reasons may be, no claim for idle labour, additional establishment cost 
of hire and labour charges of tools and plants would be entertained under any 
circumstances by the Employer and the decision of the Employer shall be binding on 
the Contractor. 

 
54) FORCE MAJEURE 
Any failure or delay by bidder or Bank in performance of its obligations, to the extent 
due to any failure or delay caused by fire, flood, earthquake or similar elements of 
nature, or acts of God, war, terrorism, riots, civil disorders, rebellions or revolutions, 
acts of governmental authorities or other events beyond the reasonable control of non- 
performing Party, is not a default or a ground for termination. 

 
Such events may include, but are not restricted to, war or revolution and epidemics. If 
a force majeure situation arises, the Contractor shall notify within ---days the Bank in 
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writing of such condition and the cause thereof. Unless otherwise directed by the Bank 
in writing, the Contractor shall continue to perform its obligation under the contract to 
the extent possible mitigate the consequences of the force majeure event and make 
all necessary alternative arrangements to perform their obligations and accordingly , 
and shall seek all alternative means of performance not prevented by the force 
majeure event. 

 
Provided further that in case of delay of Services, which shall be solely decided by the 
Bank, the Bank shall not be held liable for non-performance of its obligations under 
the Agreement and the Bank shall have the right to terminate this Agreement without 
giving any further notice to the Vendor. Further, Bank also reserves the right to assign 
the work to other Vendor without any consequences and claims at the risk and cost/ 
responsibility of the contractor. 
 
55) SUSPENSIONS 
If the Contractor, except on account of any legal restraint upon the Employer 
preventing the continuance of the work, abandons, suspends work or in the opinion of 
the Employer, the Contractor neglects or fails to proceed with due diligence in the 
performance of his part of the contract, the Employer shall have the power to give 
notice in writing to the Contractor requiring the work be proceeded within a reasonable 
manner and with reasonable dispatch, such notices purport to be a notice under this 
clause. 

 
After such a notice is served upon the Contractor, , the Contractor shall not be at liberty 
to remove from the site of the works or from any ground contiguous thereto any plant 
or materials , and such an obligation shall subsist from the date of such a notice being 
served until the notice be complied with by the Contractor. If the Contractor fails s to 
comply with such a notice for a period of 7 (seven) days to proceed with the works as 
therein prescribed, the Employer may proceed as provided in clause 59 (Termination 
of contract by Employer). 

 
56) DELINQUENCIES OF CONTRACTORS 
The under noted delinquencies/ defaults/ misconduct/ misdemeanors on the part of 
bidder or enlisted contract will attract disciplinary action in accordance with the clause 
58 mentioned herein below: 

i. Incorrect information about credentials, about his performance, equipment, 
resources, technical staff etc. 

ii. Non-submission of the fresh/ latest Income Tax Clearance certificate. 
iii. Irregular tendering practice. 
iv. Submission of tender containing for too many arithmetical errors and freak 

rates. 
v. Revocation of a tender without any valid reasons. 
vi. Tardiness in commencing work. 
vii. Poor organization at site & lack of his personal supervision. 
viii. Ignoring Employer’s Notices for replacement/ rectification of rejected materials, 

workmanship etc. 
ix. Violation of any of the important conditions of contract, i.e. site facilities, 

insurance, labour laws, ban on subletting etc. 
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x. Lack of promptitude and co-operation in measurement of work and settlement 
of final account. 

xi. Non-submission of vouchers and proofs of purchase etc. 
xii. Tendency towards putting up - false and untenable claims. 
xiii. Tendency towards suspension of work for frivolous reasons. 
xiv. Bad treatment of labour. 
xv. Bad treatment of Sub-Contractors (piece workers) and un-business like dealing 

with suppliers of materials. 
xvi. Lack of co-operation with nominated Contractors or Employer’s Labour. 
xvii. Contractor becoming Bankrupt or insolvent. 
xviii. Contractor’s conviction by any court of law. 
xix. Failure to satisfactorily rectify defects during Defects Liability period (DLP) and 

discovery of latent defects in Contractors work after the expiry of DLP of his 
contract. 

57) DISCIPLINARY ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR. 
The award of the under noted disciplinary action shall be considered: 

i. Placing of an embargo on the issue of tenders or temporary suspension from 
the Employer’s approved list. 

ii. Permanent ban on issue of tenders & removal from the Employer’s approved 
list. 

iii. Circulation of the Contractor name to other public Undertaking or Government 
Department or concerned regulatory authorities of Contractor, if any, for non- 
entertainment of this publication for contract work. 

 
58) TERMINATION OF CONTRACT BY EMPLOYER 
In the following circumstances/ events, the contract shall be terminated by the 
Employer:- 

i. If the Contractor being a company goes into liquidation whether voluntary or 
compulsory; or 

ii. Being a firm, stand dissolved; or 
iii. If the official assignee in insolvency or receiver of the contractor in insolvency, 

repudiates the contract; or. 
iv. If receiver of the contractor’s firm appointed by the court shall be unable to, 

within 14 days after notice to him requiring him to do so, to show to the 
reasonable satisfaction of the employer that he is able to carrying out and fulfill 
the contract and if so required by the employer to give reasonable security 
therefore. 

v. If the contractor: 
a) Suffers execution to be issued; 
b) Suffers any payment under this contract to be attached by or on behalf of and 
of the creditors of the Contractor; 
c) Assigns, charges or encumbers this contract or any payment due or which 
become due to the contractor hereunder 
d) Neglects or fails to observe and perform all or any of the acts, matters of things 
by this contract, to be observed and performed by the Contractor within three clear 
days after the notice shall have been given to the Contractor in manner hereinafter 
mentioned requiring the Contractor to observe or perform the same 
e) Uses improper materials or workmanship in carrying on the works 
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f) In the opinion of the Employer does not exercise such due diligence and make 
such due progress as would enable the work to be completed within due time agreed 
upon, and fails to proceed to the satisfaction of the Employer after three clear days’ 
notice requiring the Contractor so to do shall have been given to the Contractor as 
hereinafter mentioned, 
g) Breaches any of the conditions of the contract in any of the abovesaid cases 
or otherwise; 
h) Any threat is perceived or observed on the security of Bank’s data / property 
out of any action by the staff deployed for monitoring / configuration etc., by service 
provider. 

 
The Bank may notwithstanding previous waiver determine the contract by a notice in 
writing to the effect as hereinafter mentioned, but without thereby effecting the powers 
of the Employer & the obligations & liabilities of the contractor the whole of which shall 
continue in force as fully as if the contract, had not been so determined and as if the 
works subsequently executed had been executed by or on behalf of the contract 
(without thereby creating any trust in favour of the contractor). 

Further the Employer or his agent, or servant: 
i. may enter upon and take possession of the work and all plants, tools, scaffoldings, 
sheds, machinery, steam and other power utensils and materials lying upon premises 
or the adjoining lands or roads and sell the same as his own property; 

ii. may employ the same by means of his own servants and workmen in carrying on and 
completing the works; 

iii. by employing any other Contractors or other persons or person to complete the works 
and the Contractor shall not in any way interrupt or do any act, matter of thing to 
prevent or hinder such other Contractors or other persons or persons employed for 
completing and finishing or using the materials and plants for the works. 

 
When the works stands completed, or as soon thereafter as conveniently may be, the 
Employer shall give notice in writing to the Contractor to remove his surplus materials 
and plants, and should the Contractor fail to do so within a period of fourteen (14) days 
after receipt of the notice by him, the Employer may sell the same by public auction 
and shall give credit to the Contractor for the amount so released. 

 
Any expenses or losses incurred by the Employer in getting the works carried out by 
other Contractors shall be adjusted against the amount payable to the Contractor by 
way of selling his tools and plants, or due on account of work carried out by the 
Contractor prior to engaging other Contractors or against the Security Deposit. 

 
59) DISPUTES AND ARBITRATION: 
All disputes or differences, whatsoever, arising between the parties out of or in relation 
to the terms and conditions, meaning and operation or effect of this Agreement or 
breach thereof shall be settled amicably. 

In case they are not able to settle the disputes or differences between them amicably, 
the matter may be referred to a sole arbitrator mutually agreed upon after issue of at 
least thirty (30) days’ notice in writing to the other party clearly setting out there in the 
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specific disputes and the same shall be settled by arbitration in accordance with the 
Indian Laws relating to arbitration, i.e. in accordance with the provision of the Indian 
Arbitration and Conciliation Act, 1996 and Rules and Regulations framed thereunder 
including all amendments up to date and the award made in pursuance thereof shall 
be binding on the parties. The matter may be referred to a sole arbitrator nominated 
by the Bank, who shall give a reasoned award and the award made in pursuance 
thereof shall be binding on the parties. 

 
The venue of arbitration shall be Delhi 

 
All arbitration proceeding shall be conducted in English and a daily English record of 
such proceeding shall be maintained. 

Any appeal against the arbitration award will be subject to the jurisdiction of courts at 
Delhi only. 
The Contractor shall continue to work under the work Contract during the arbitration 
proceedings unless otherwise directed in writing by the bank, unless the matter is such 
that the works/services cannot possibly be continued until the decision of the arbitrator 
or of the presiding arbitrator, as the case may be, is obtained. 

However during such a contingency, the Bank shall be entitled to make alternative 
arrangements to tackle the situation in any manner it deems fit, at the cost of the 
Vendor which may also be adjusted by the Bank from the Performance Bank 
Guarantee, being treated as default so that the business of the Bank is not disrupted. 

 
60) EXCEPTED MATTERS FROM ARBITRATION 
If the dispute or difference pertains to the under noted matters (called excepted 
matters) the decision in writing of the Employer shall be final, conclusive and binding 
on the parties. 
a. Instructions given by the Employer; 
b. Transactions with local authorities. 
c. Proof of quality of materials. 
d. Assigning or under letting of the contract. 
e. Certificate as to the causes of delay on the part of the Contractor and justifying 
extension of time. 
f. Rectifying of defects pointed out during the defects liability period. 
g. Notice to the Contractor to the effect that he is not proceeding with due 
diligence. 
h. Certificate that the Contractor has abandoned the contract. 
i. Notice of the determination of the contract by the Employer. 

 
61) OTHER TERMS & CONDITIONS: 
Bank shall not entertain any claim arising on account of damages, compensation or 
expenses payable as a result of any accident or injury sustained by any workman/staff 
of the bidder or any claim under the Workman’s Compensation Act. The bidder may 
obtain necessary insurance cover to meet any of the above contingencies. 

The Contractor and his staff shall abide by the regulations/requirements of Security 
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Department and strictly follow the rules. Bank’s security staff will have the right to 
check, search or interrogate any of the Contractor’s staff while entering/ remain 
present/ leaving the Bank premises for security purposes. 

 
The bidder shall be responsible for any loss/damage to the materials and other assets 
of the Bank by his staff deployed for duty. 

 
The bidder shall also be wholly responsible for theft, burglary, fire or any other 
mischievous act and conduct done by their staff. 

 
 
 

NOTICES 
Notices as required by the agreement that shall be entered with the successful bidder 
shall be sent to the addresses as would be mentioned first therein or such other 
addresses as the Parties may designate from time to time, and shall be sent by 
certified or registered mail with acknowledgement due on receipt. 

 
62) CLAUSES REGARDING BIDDERS FROM COUNTRIES SHARING LAND 
BORDER WITH INDIA 

 
i. Any bidder from a country which shares a land border with India will be eligible to bid 
in any procurement whether of goods, services (including consultancy services and 
non-consultancy services) or works (including turnkey projects) only if the bidder is 
registered with the Competent Authority. Further, any bidder (including bidder from 
India) having specified Transfer of Technology (TOT) arrangement with an entity from 
a country which shares a land border with India, shall also require to be registered with 
the same competent authority. 

 
ii. "Bidder" (including the term 'bidder', 'consultant' or 'service provider' in certain 

contexts) means any person or firm or company, including any member of a 
consortium or joint venture (that is an association of several persons, or firms or 
companies), every artificial juridical person not falling in any of the descriptions of 
bidders stated hereinbefore, including any agency branch or office controlled by such 
person, participating in a procurement process. 

iii. "Bidder (or entity) from a country which shares a land border with India" for the purpose 
of this Order means: - 
a) An entity incorporated, established or registered in such a country; or 

b) A subsidiary of an entity incorporated, established or registered in such a 
country; or 
c) An entity substantially controlled through entities incorporated, established or 
registered in such a country; or 

d) An entity whose beneficial owner is situated in such a country; or 

e) An Indian (or other) agent of such an entity; or 

f) A natural person who is a citizen of such a country; or 

g) A consortium or joint venture where any member of the consortium or joint 
venture falls under any of the above 
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iv. The beneficial owner for the purpose of (iii) above will be as under: 

 
a) In case of a company or Limited Liability Partnership, the beneficial owner is 
the natural person(s), who, whether acting alone or together, or through one or more 
juridical person, has a controlling ownership interest or who exercises control through 
other means. 
Explanation: - 

i. "Controlling ownership interest" means ownership of or entitlement to more than 
twenty-five per cent. of shares or capital or profits of the company; 

ii. "Control" shall include the right to appoint majority of the directors or to control the 
management or policy decisions including by virtue of their shareholding or 
management rights or shareholders agreements or voting agreements; 

b) In case of a partnership firm, the beneficial owner is the natural person(s) who, 
whether acting alone or together, or through one or more juridical person, has 
ownership of entitlement to more than fifteen percent of capital or profits of the 
partnership; 

c) In case of an unincorporated association or body of individuals, the beneficial 
owner is the natural person(s), who, whether acting alone or together, or through one 
or more juridical person, has ownership of or entitlement to more than fifteen percent 
of the property or capital or profits of such association or body of individuals; 

 
d) Where no natural person is identified under (a) or (b) or (c) above, the beneficial 
owner is the relevant natural person who holds the position of senior managing official; 

e) In case of a trust, the identification of beneficial owner(s) shall include identification 
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more 
interest in the trust and any other natural person exercising ultimate effective control 
over the trust through a chain of control or ownership. 
v. An Agent is a person employed to do any act for another, or to represent 
another in dealings with third person. 

 
vi. The successful bidder shall not be allowed to sub-contract works to any 
contractor from a country which shares a land border with India unless such contractor 
is registered with the Competent Authority. 

 
vii. The registration shall be valid at the time of submission of bid and at the time 
of acceptance of bid. 

 
viii. If the bidder was validly registered at the time of acceptance / placement of 
order, registration shall not be a relevant consideration during contract execution. 
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9. SPECIAL CONDITIONS OF CONTRACT 
 

1) The bidder shall acquaint himself with the proposed site of work before quoting 
his rates. The contractor should note and bear in mind that the Bank shall bear no 
responsibility for the lack of acquaintance of site and other conditions or any information 
relating thereto or on their part. 

 
2) If for any reasons, any part of the site is not available temporarily for some time 
for part of the work under the contract, the agreed construction schedule shall be suitably 
modified and contractor shall diligently divert his men and materials to utilize them 
appropriately, profitably and no claim of damages whatsoever shall be entertained on 
this account. However, the contractor shall be allowed extension of time for completing 
the work as deemed fit by the competent authority. The contractor shall also not be 
entitled to any compensation for any loss suffered by him and revision in the rates quoted 
by him. 

 
a. On account of delay in commencing the work by the contractor. 
b. On account of reduction in the scope of work. 
c. On account of suspension of work or abandoned after award of work. 

 
3) The contractor shall provide, at his own cost instruments for weighing and 
measuring purpose at the site of work as may be necessary for execution of the work. 

 
4) The contractor shall construct a sample unit of different activities complete in all 
respect as per the directions of the Engineer-in-charge. This sample unit shall be got 
approved from the Engineer-in-charge before commencing the mass work. 

 
5) The contractor shall take care of all safety precautions pertaining to construction 
of work, such as scaffolding, ladder, working platforms, gangways, electric arc/ gas 
welding, use of hoist and construction machinery. Nothing extra shall be paid for 
scaffolding for any of the items of work unless specifically mentioned in the 
nomenclature. Contractor should quote rates accordingly. 

 
6) On account of security consideration, some restrictions may be imposed by the 
security staff on the working and/ movement of men and materials etc. The contractor 
shall be bound to follow all such restrictions/ instructions and he shall organize his work 
accordingly. No claim on this account, whatsoever, shall be payable. 

 
7) No hindrance / inconvenience shall be caused in the operation / working / 
movement of Bank personnel / customers / visitors and their vehicles due to the 
execution of the project / storage or placement of materials / debris / construction waste 
/ excavated materials by the contractor. Contractor shall at all times ensure safe and 
convenient access to building entry for Bank staff working in the building & take all 
precautions to ensure that Bank’s official work going on in the building is not hampered. 
The contractor shall take all precautions to avoid accidents by exhibiting necessary 
caution boards day and night, speed limit boards, red flags, red lights and providing 
barriers. No hindrance shall be caused to traffic during the execution of the work. 
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8) The contractor shall be responsible for the watch and ward of all materials brought 
by the contractor to site against pilferage and breakage during the period of installation 
and thereafter till the works are physically handed over to the Bank. 

 
9) The contractor shall take all preventive measures against any such damage 
caused by rain, snowfall, floods or any other natural calamity, whatsoever during the 
execution of the work. The contractor shall be fully responsible for any damage to the 
owner’s property and to the work for which the payment has been advanced to him under 
the contract. 

 
10) The work will be carried out in the manner complying, in all respects, with the 
requirements of relevant bye-laws of the local body under the jurisdiction of which the 
work is to be executed or as directed by the Engineer-in-Charge and nothing extra shall 
be paid on this account. 

 
11) The contractor shall comply with proper and legal orders and directions of the 
local or public authority or municipality and abide by their rules and regulations and pay 
all fees and charges which may be liable. 

 
12) The contractor shall give due notices to Municipal, Police and/or other authorities 
that may be required under the law/rules under force in the area and obtain all requisite 
licenses for temporary obstructions / enclosures and pay all charges which may be 
leviable on account of his execution of work under the agreement. Nothing extra shall be 
payable on this account in any case whatsoever. 

 
13) All materials to be incorporated in the work shall be arranged by the contractor 
and shall be in accordance with the specifications laid down. Samples of all items are to 
be fabricated by the Contractor prior to taking up the mass production. The Contractor 
shall take prior written approval of the Bank before proceeding for mass production. 

 
14) The Contractor shall use materials bearing ISI/BIS Certification Mark unless 
otherwise specified or allowed in writing by the Engineer-in-Charge. Any material banned 
by the Bank shall not be used in the work. 

 
15) The contractor shall submit to the Engineer-in-charge samples of all materials for 
approval. Such samples of materials which affect aesthetics of the work shall also be got 
approved from the Engineer-in-charge of the project before procuring bulk supplies. 
These approved samples shall be preserved and retained in the custody of the Engineer- 
in-charge as standards of materials till the completion of the work. The cost of such 
samples shall be borne by the Contractor and nothing shall be payable on this account 
over the Agreement rates. 

 
16) The contractor shall be required to get all the necessary mandatory and other 
tests as per the specifications/ IS codes, carried out on materials/ work from an approved 
laboratory as per the direction of the Engineer-in-charge. The testing charges and 
conveyance from the site shall be borne by the contractor. 
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17) In case any material / work is found sub-standard the same shall be rejected by 
the Engineer-in-charge and the same shall be removed from the site of work within 48 
hours, failing which the same shall be got removed by the Engineer-in charge at the risk 
and cost of the contractor without giving any further notice and time. In order to ensure 
quality of work during its execution, the Engineer-in-charge may require samples for 
mandatory or routine testing of materials. All costs of these samples, their packaging, 
conveyance from the site to the testing laboratory and return, shall be borne by the 
contractor. 

 
18) Even ISI marked materials may be subjected to quality test at the discretion of the 
Engineer in-charge. Whenever ISI marked materials are brought to the site of work the 
contractor shall, if required by the Engineer-in-charge, furnish manufacturer's test 
certificate or test certificate from approved testing laboratory to establish that the 
materials procured by the contractor, satisfy the provisions of relevant ISI codes. The 
testing charges shall be borne by the contractor. 

 
19) The material required for testing shall be supplied free of charge by the contractor. 
The cost of tests shall be borne by the contractor. 

 
20) The work shall be executed and measured in metric system. The metric 
dimensions given in the schedule of quantities and drawing etc. shall be followed. (The 
dimension in FPS units wherever indicated are for guidance only) The figures in the 
drawings shall be followed. 

 
21) The contractor shall be responsible for completing the work and for satisfying all 
terms and conditions of the Contract without any extra payment over his quoted rates 
unless otherwise specified. The contractor shall quote his rate for various items of work 
accordingly and no claim whatsoever shall be entertained for any incidental or extra work 
involved in the execution of the work as per nomenclature of the item and the 
specifications indicated in the tender documents. 

 
22) Subject to the nomenclature of the item as per schedule of quantities, the 
specification indicated in the tender documents, the rates quoted shall include cost of all 
materials including royalty and taxes if any, labour, sundry inputs, execution of work at 
all heights, levels, pattern and design for all leads, lifts and depths including overhead 
charges and contractor's profit. Nothing extra shall be paid on this account. 

 
23) The rate shall be inclusive of making design, pattern and execution of work as per 
Architectural drawings, at all levels and heights. 

 
24) Other agencies doing works related with this project will also simultaneously 
execute the works and the contractor shall afford necessary co-ordination for un- 
hindered completion of these sub-works. 

 
25) The contractor shall give a satisfactory performance test of installations 
individually and as a whole to ensure their proper functioning before the work is finally 
declared and completed and accepted. 
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26) The contractor shall continue to maintain watch and ward to safeguard the 
Owner's property in his possession until the same is formally handed over as per 
directions of the Engineer-in-charge. Nothing extra over agreement rates shall be paid 
on this account. 

 
27) All tools, plants and measuring or weighing equipment shall be arranged by the 
contractor himself and nothing extra shall be paid to the contractor on this account. 

 
28) The quantities of various items incorporated in the tender are approximate. 
However, the payments shall be made to the contractors on the basis of actual 
measurements taken at site. 

 
29) The contractor shall protect the adjoining buildings or works and the work under 
execution from fire and shall make adequate arrangements for fire protection and 
firefighting and if any property is damaged, by fire due to the negligence of the contractor, 
the same shall be made good by the contractor at his own cost, to the entire satisfaction 
of Engineer-in charge. 

 
30) The contractor shall provide adequate lighting arrangements as approved by the 
Engineer in-charge for carrying out the work during night time, if so required and also 
provide all other facilities for the labour employed to carry out the work as per direction 
of Engineer in-Charge. 

 
31) In order to achieve the targeted date of completion the contractor may have to 
work in multiple shifts, round the clock including public and gazetted holidays and nothing 
extra shall be paid on this account. 

 
32) All materials, articles and workmanship shall be of respective best quality and kind 
for the class described in the schedule of quantities and specifications. All materials, so 
used in different items of work shall be subject to the approval of the Engineer-in-charge. 

 
33) The TDS or any other statutory levels/taxes incorporated from time to time shall 
be deducted progressively from the running account bills, as applicable at the time of 
payment. No claim in this regard shall be entertained. 

 
34) No extension of time shall be granted to the contractor on account of rains or 
inclement weather conditions. 

 
35) For any clarification/ doubt, the Bank may organize regular meetings with 
Contractor. The contractor shall attend such meetings invariably as and when required. 

 
36) In respect of the work of other agencies, where the commencement or progress 
of such work of any other agency is dependent upon the completion of particular portions 
of the contractor's work or generally upon the contractor maintaining progress in 
accordance with the approved coordinated construction program, it shall be the 
responsibility of the Contractor to complete such portions and maintain such progress. 
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37) The contractor shall have to do all drilling of holes and cutting of walls, chases or 
other elements of the building for the complete and proper installation of the pipe lines/ 
ducts and other equipments by using electrically operated tools such as drills/ chases 
cutting machine etc. Manual drilling or chiseling or cutting shall be permitted on special 
request only. Prior permission for the same is to be obtained from the Bank. 

 
38) No chiseling or cutting or drilling of RCC columns, beams, girders and other 
principal structural members shall be done unless prior permission has been granted by 
the Engineer in charge in writing. 

 
39) All chases and openings made by the contractor for his pipe lines shall be filled/ 
covered over with cement plaster in reasonable manner. Before rough plastering on the 
pipe surfaces the concealed pipes shall be secured to the wall by using proper supports/ 
clamps. 

 
40) The contractor will neither be allowed to construct labour hutments nor his 
workforce be allowed to stay. 

 
41) All spaces allotted to the contractor as described above shall be vacated and all 
structures removed from site at any time as and when required and directed by the 
Engineer-in charge, unconditionally and without any reservation. The Engineer-in- 
charge will not be obliged to give any reason for such removal. Upon receiving 
instructions to vacate the space, the contractor shall immediately remove all his 
structures, materials, etc. from the sources and clear and clean-up the site to the 
satisfaction of the Engineer-in-charge. 

 
42) It shall be the responsibility of the Contractor to safeguard the site and ensure that 
no illegal encroachments are made by outside elements within the area allotted to the 
contractor. Upon completion of the work or earlier as required by Engineer-in-Charge, 
the contractor shall vacate the land totally without any reservation. 

 
43) The security of workmen, materials, equipment stores etc. within the area allotted 
to the contractor shall be the responsibility of the contractor. 

 
44) The site of work shall have required equipments for various tests at site by the 
contractor at his own cost and nothing extra shall be payable on this account. 

 
45) The contractor shall arrange the required minimum plant and equipments at site 
for the execution of work. These may have to be increased depending on the requirement 
of the site. 

 
46) The quantities indicated are for guidance only. However, it may vary to any extent 
and the contractor should not have any financial or other implications for such variations. 
The Bank reserves to reduce the scope of work of any item if the contractor fails to deliver 
the works in time and the contractor shall not ask for any financial consideration for such 
deletion of scope of the work. 
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47) The contractor shall take photographs of site prior to commencement of work, 
during construction and after completion of work as suggested and shall submit the 
photographs in soft and hard copies to Bank for which no extra payment will be made. 

 
48) Layout of works shall be got checked by Engineer-in -charge & only then further 
work shall be taken by after approval. 

 
49) All electrical works shall be got carried out through licensed Electrical Contractor 
having experience of similar work. Successful bidder to submit the details of licensed 
Electrical Contractor before start of Internal Electrification Work. The work shall be 
executed as per specifications and strictly in keeping with relevant IS code and rules and 
regulations of authorities. 

 
50) The work should be carried out as per latest CPWD specification and as per the 
standard engineering practice. All measurements shall be made as per CPWD norms. 

 
51) Site should be cleaned every day and all the unusable material/malba shall be 
removed from the site and unusable materials shall be stacked properly so that there is 
no hindrance for staff and public failing which bank will remove the same at their level 
and suitable amount shall be recovered from the contractor’s bill. 

 
52) The contractor shall be required to maintain the coordination with the Building 
Maintenance Contractor, if required. 

 
53) No old / dismantled material shall be used by the contractor in the work under any 
circumstances unless otherwise specified or under instructions of the bank. 

 
54) The bidder shall visit the site and examine the rebate items and site conditions 
before quoting the rates. 

 
55) Dismantling & taking away includes the disposal of unserviceable material / malba 
to approved municipal yard. 

 
56) The Rebate items shall be the property of the contractor. Rates of rebate item 
shall be considered as negative by the system while calculating the value of tender. 

 
57) The Contractor shall comply with the provisions of Contract, Labour (Regulation 
& Abolition) Act, 1970, Minimum Wages Act and all other Labour Laws and other 
Statutory Regulations (both Central and State) that may be enforced from time to time 
by the appropriate authorities. Bank shall not be held responsible for any penalty on 
failure of the any Labour Regulations. Bank shall have the power to inspect the Wage 
Register and for physical verification of salary paid to the staff with reference to any 
records of the Contractor and to insist the Contractor to comply with Laws. 

 
58) Contractor should obtain necessary permission that may be required for the 
purpose of this Contract from such authorities as may be prescribed by Law from time to 
time. 
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59) Contractor or his authorized representative should visit the site frequently as 
required by the Bank and meet Bank’s Engineer with prior appointment for any 
clarifications and to receive instructions, take measurements, etc. at the site. 

 
60) The Contractor should arrange to issue photo identity card to his workers. 

 
61) Any act of indiscipline / misconduct / theft / pilferage on the part of any employee 
engaged by the Contractor resulting in any loss to Bank in kind or cash will be viewed 
seriously and Bank will have the right to claim damages or levy fine and / or terminate 
the Contract forthwith, if necessary. 

 
62) In case of any default or failure on Contractor's part to comply with all / any one 
of the Terms/ Conditions, Bank reserves to itself the right to take necessary steps to 
remedy the situation including, inter-alia, the deduction of appropriate amount(s) from 
dues otherwise payable to Contractor and / or by taking recourse to appropriate recovery 
proceedings. 

 
63) Keeping the area clean and removal of debris: Contractor shall arrange to dispose 
off debris, any other waste product created while carrying out the work, outside Bank’s 
premises. The Contractor shall take due care while disposing of such waste materials 
and ensure that any rules / regulations laid down by Municipal Corporation or any other 
statutory body are not violated. The Contractor shall be responsible and answerable to 
any complaint arising out of improper disposal of waste material. Quoted rates shall 
involve the cost of same and no extra payment shall be made towards this account. 

 
64) It is mandatory to provide purchase voucher of the material where basic rates are 
given in Bill of Quantities (BOQ). However, Bank may instruct the contractor to submit 
purchase voucher/test certificate of any material. 

 
65) BOQ nomenclature shall prevail over any drawing/detail. 

 
66) The specification for the entire work shall be in accordance with latest CPWD 
specifications and latest IS codes. Whenever these codes are silent, the same shall be 
governed by sound engineering practice and the decision of the Bank in matter of 
interpretation shall be final and binding on the contractor. 

 
67) Electricity & Water shall not be provided by Bank to Contractor. Necessary 
arrangement/ sourcing/ extension, if required, shall be done by the contractor at his own 
cost with the approval of Bank. No extra payment will be made to the contractor for the 
same. Contractor shall have to arrange for D. G. set / temporary power supply at his/ her 
own cost, risk and responsibility to carry out the works at site whenever required 
for and asked by the Bank. The contractor shall at his own cost arrange for necessary 
power/ lighting for the work and water consumption for the entire period of contract. 
However, Bank may provide electricity & water from their existing source at site for which 
Bank will recover 0.5% of the contract sum from the contractor for electricity & water from 
their running bills / final bill. But in no way Bank will be held responsible for continuous 
supply of electricity. 
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68) Contractor shall associate a specialized agency for specialized works such 
as water proofing work, anti-termite treatment work, etc. having suitable experience 
in the field and same shall be got approved from the Bank prior to execution of the 
specialized work within 3 days’ time with credentials of the agency. Contractor 
should get approval from Bank before commencement of the specialized work. 
Contractor to give 10 (ten) year performance guarantee on a non-judicial stamp 
paper of Rs. 100 as per Performa attached (Guarantee Bond for specialized works) 
at Annexure ‘X’ & ‘XI’. 10% of specialized works amount shall be withheld during the 
period of this performance guarantee. 
 
69) The contractor shall be sole responsible for all act , commissioning of 
work undertaken by specialized agency for further services and works etc as per 
guarantee bond furnished by the bidder/contractor .  
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10. LETTER SUBMITTING TENDER 

(To Be Submitted With Bid on Bidder’s Letter head)  
 

Assistant General Manager 
GSAD Punjab National Bank 
CO Gurugram 
Plot no-5 Institutional Area,  
Sector-32, Gurugram, Pin- 122022 
E-mail:  coggmgad@pnb.bank.in 
 

Dear Sir, 
 

Reg: Civil , Interior , furniture , electrical , air conditioning and other allied works at 
MCC Faridabad (D. No. 635700) at 2nd Floor, Plot No. 1, Faridabad.  
 

 
1) Having visited the site and examined the drawings, conditions of contract, 

special conditions of contract, general specifications and detailed 
specifications, schedules and bill of quantities for the execution of the above 
named works, we offer to complete and maintain the whole of the said works 
in conformity with the said drawings, conditions of contract, specifications, 
schedules and bill of quantities for the sum stated in bill of quantities of this 
Tender Document No. 
……..or such other sum as may be ascertained in accordance with the said 
conditions of contract. 

2) We undertake to complete and deliver the whole of the works comprised in 
the contract within the stipulated time stated in the tender. 

3) We have independently considered the amount of liquidated damages 
shown in the Appendix to form of tender hereto and agree that it represents 
a fair estimate of the loss likely to be suffered, by you in the event of the 
works not being completed in time. 

4) We agree to abide by this tender for the period of 90 days from opening of 
Commercial Bid or extension there of as required by the Bank from the date 
fixed for receiving the same and it shall remain binding upon us and may be 
accepted at any time before the expiry of that period. 

5) We confirm that the period and rates as referred in the agreement or general 
conditions of contract are given or summarized in the tender, to which we 
give our consent and agree to abide by the same. 

6) We understand that if our tender is accepted, we are to be jointly and 
severally responsible for the due performance of the contract. 

7) We understand that you are not bound to accept the lowest or any tender 
you may receive and may reject all or any tender, accept or entrust the entire 
work to the Contractor without assigning any reason or giving any 
explanation whatsoever. 

8) I/we have deposited Earnest Money Deposit of ₹ ( /-) which amount is 
not to bear any interest. I/we do hereby agree that this sum shall be forfeited 
by you in the event our tender is accepted and I/we fail to execute the 
contract when called upon to do so. 

mailto:coggmgad@pnb.bank.in
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Dated this day of  202 . 

 
Name of Authorised Signatory  

Sign and Signature of Authorised Signatory    In the capacity of / 

Designation   

Duly authorized to sign bids for and on behalf of  (IN 
CAPITALS)
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11.               LETTER OF TRANSMITTAL 
(To Be Submitted With Bid on Bidder’s Letter head)  
 
Assistant General Manager 
GSAD Punjab National Bank 
CO Gurugram 
Plot no-5 Institutional Area,  
Sector-32, Gurugram, Pin- 122022 
E-mail:  coggmgad@pnb.bank.in 

 

Dear Sir, 
 

Reg: Civil , Interior , furniture , electrical , air conditioning and other allied works at 
MCC Faridabad (D. No. 635700) at 2nd Floor, Plot No. 1, NIT Faridabad. .  
 
Having examined the details given in Press advertisement and tender document No…   

for the above work, I/we hereby submit the relevant information. 
 

1. I/We here by certify that all the statement made and information supplied in the 
enclosed forms A to D and accompanying statement are true and correct. 

2. I/We have furnished all information and details necessary for eligibility and have 
no further pertinent information to supply. 

3. I/We submit the following certificates in support of our suitability, technical 
knowledge and capability for having successfully completed the following 
eligible similar works:- 

 

S 
No 

Name of the Work Value of Work Date of 
Completion 

Certificate 
issued by 

     

     

     

“Certify that the information given in the enclosed tender documents is correct. It is 
also certified that I/we shall be liable to be debarred, disqualified / cancellation of bid 
in case any information furnished by me/us found to be incorrect.” 

Enclosures: 
 

Date of submission: 
 
         Name of Authorised Signatory  

Sign and Signature of Authorised Signatory    

In the capacity of / Designation   

Duly authorized to sign bids for and on behalf on _____________(IN CAPITALS) 

mailto:coggmgad@pnb.bank.in
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12. Annexure-I: BIDDER’S INFORMATION 
 

(To Be Submitted With Bid on Bidder’s Letter head) 
 

1. Name: 
 

2. Constitution: 
 

3. Address: 
 

4. Names & Addresses of the Proprietor/Partners/Directors, as applicable: 
 

5. Name of Contact Person(s) with their Mobile Numbers: 
 

6. Office Telephone, Fax, e-mail: 

7. PAN No.: 

8. GST No.: 
 

9. Manpower Employed: 
 

10. Payment Details (A/c Number and IFS Code): 
 

11. Details of Authorised Signatory: 
 

Note: The document authorising the signatory to submit the bid to be provided with 
the bid. 

 
 

Name of Authorised Signatory  

Sign and Signature of Authorised Signatory    

In the capacity of / Designation   

Duly authorized to sign bids for and on behalf of  (IN 
CAPITALS) 
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13. Annexure-II: Undertaking for Local Content from Bidder 
(To be submitted With Bid on bidder’s letter head) 
 
Assistant General Manager 
GSAD Punjab National Bank 
CO Gurugram 
Plot no-5 Institutional Area,  
Sector-32, Gurugram, Pin- 122022 
E-mail:  coggmgad@pnb.bank.in 

 

Reg:  Civil , Interior , furniture , electrical , air conditioning and other allied works at 
MCC Faridabad (D. No. 635700) at 2nd Floor, Plot No. 1, NIT Faridabad.  
 

 
We hereby certify that the local content percentage (%) in the Goods, Works and 
Services offered across India by M/s    having 
registered office in India at  against Tender No: 
_______ floated by Punjab National Bank for Civil , Interior , furniture , electrical , air 
conditioning and other allied works at MCC Faridabad (D.No. 635700) at 2nd Floor 
of Bank’s own building at  Plot No. 1, NIT Faridabad is in line with definition of 
minimum local content as prescribed for Class-I local supplier as per DPIIT vide OM P-
45021/2/2017-PP (BE-II) dated 16.09.2020 issued the Public Procurement (Preference 
to Make in India) Order 2017-revision. 

 
M/s    is Class-I local supplier and 
local content percentage is  %. 

 
 

 
Name of Authorised Signatory  

Sign and Signature of Authorised Signatory    

In the capacity of / Designation   

Duly authorized to sign bids for and on behalf of  (IN 
CAPITALS) 

mailto:coggmgad@pnb.bank.in
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14. Annexure-III: Undertaking for Non-Blacklisting/ Debarring and Back to 
Back Works 

 
(To be submitted on stamp paper of Rs. 100/-) 

 
Assistant General Manager 
GSAD Punjab National Bank 
CO Gurugram 
Plot no-5 Institutional Area,  
Sector-32, Gurugram, Pin- 122022 
E-mail:  coggmgad@pnb.bank.in 
 

Reg:  Civil , Interior , furniture , electrical , air conditioning and other allied works at 
MCC Faridabad (D.No. 635700) at 2nd Floor of Bank’s own building at  Plot No. 1, NIT 
Faridabad.  
 

 
I/We am/are Participating in the E tender for Civil , Interior , furniture , 
electrical , air conditioning and other allied works at MCC Faridabad (D.No. 
635700) at 2nd Floor of Bank’s own building at  Plot No. 1, NIT Faridabad. 

 
I/We hereby Undertake as under :- 

"Eligible similar work(s) has/ have not been executed through another agency on back 
to back basis. 

I/ We have not been black-listed/ debarred by any office of Bank/ DFS or regulators 
like RBI, SEBI, IRDA etc/ Department of Expenditure, Ministry of Finance Government 
Agency. 
 
Further that, if such a violation comes to the notice of the Bank, then I/we shall be 
debarred for bidding in Bank in future forever. Also, if such violation comes to the notice 
of the Bank then I/We shall be debarred for bidding in PNB in current and future forever 
. Also , if such violation comes to the notice of the Bank before date of start of work , 
the Bank shall be at liberty to forfeit the entire amount of Earnest Money Deposit and 
his candidature will be terminated .” 

 
Dated this day of  202   

 
 

 
Name of Authorised Signatory  

Sign and Signature of Authorised Signatory    

In the capacity of / Designation   

Duly authorized to sign bids for and on behalf of  (IN 
CAPITALS) 

mailto:coggmgad@pnb.bank.in
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15. Annexure-IV: BIDDERS’ FINANCIAL INFORMATION 
 

(To Be Submitted With Bid on Bidder’s Letterhead) 
 
 

Name: 
Constitution: 
Address: 

 
 

Names & Addresses of the Proprietor / Partners / Directors if applicable: 
 

Contact Person(s)   
 

Telephone, Fax, e-mail   

Number of years of experience   

Please give brief financial particulars of your firm for the last three accounting years 
along with the volume of business handled. 

(The information will be kept confidential) 
Year (Last 3nos. of FY) 20….-…. 20….-…. 20….-…. 

Total Turnover ( Value in in ₹)    

ITR (Y/ N)    

 
Name of Authorised Signatory  

Sign and Signature of Authorised Signatory    

In the capacity of / Designation   

Duly authorized to sign bids for and on behalf of  (IN 
CAPITALS) 
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16. Annexure-V: REFERENCE LIST 
 

(To Be Submitted With Bid on Bidder’s Letterhead) 
 

PROFORMA FOR PERFORMANCE STATEMENT 
 
 

NAME OF BID 

 

Sr. 
No 

Name of 
Organization 

Duration 
of 

Contract 

Contract 
Amount 

Date 
of 

Order 

Contact 
Person 

and 
Telephone 

no. 

Whether services 
satisfactory? (Attach 

certificate from client)* 

       

 
Name of Authorised Signatory  

Sign and Signature of Authorised Signatory    

In the capacity of / Designation   

Duly authorized to sign bids for and on behalf of  (IN 
CAPITALS) 

NOTE: 

 Bidder to provide relevant certificates from the above mentioned organizations. 

 The name and address of the organization along with key persons, their 
designation, telephone no. and email address should be provided. 

* Satisfactory completion and performance certificate from the principal employer / 
client for satisfactory execution of similar work as defined in eligibility criteria. 
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17. Annexure-VI: COMPLIANCE STATEMENT 
 

(To Be Submitted With Bid on Bidder’s Letterhead) 
 
 

DECLARATION: 
 

Please note that any deviations mentioned elsewhere in the bid will not be considered 
and evaluated by the Bank. Bank reserve the right to reject the bid, if bid not submitted 
in proper format as per Tender Document. 

 

Compliance Description Compliance 
(Yes/No) 

Terms and 
Conditions 

We hereby undertake and agree to abide by all the 
terms and conditions including all annexure, 
corrigendum(s) etc. stipulated by the Bank in this 
Tender Document. (Any deviation may result in 
disqualification of bids). 

 

 
 
 

 
Name of Authorised Signatory  

Sign and Signature of Authorised Signatory    

In the capacity of / Designation   

Duly authorized to sign bids for and on behalf of  (IN 
CAPITALS) 
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18. Annexure-VII: UNDERTAKING FOR PROCUREMENT FROM COUNTRY 
SHARING LAND BORDER WITH INDIA 
(To be submitted With Bid on bidder’s letter head)  
 
Assistant General Manager 
GSAD Punjab National Bank 
CO Gurugram 
Plot no-5 Institutional Area,  
Sector-32, Gurugram, Pin- 122022 
 

Reg:  Civil , Interior , furniture , electrical , air conditioning and other allied works  
at MCC Faridabad (D.No. 635700) at 2nd Floor of Bank’s own building at  Plot No. 1, NIT 
Faridabad.  
 
Note: Tender Issuing Office to Select First Paragraph Only for tender without any 
subcontracting, i.e., work that does not involve engagement of any sub-agency / sub- 
contractor / sub-vendor. For other cases, Second Paragraph to be selected. 

 
"l have read the clause regarding restrictions on procurement from a bidder of a 
country which shares a land border with India; I certify that I am not from such a country 
or, if from such a country, have been registered with the Competent Authority. I hereby 
certify that I fulfil all requirements in this regard and is eligible to be considered. [Where 
applicable, evidence of valid registration by the Competent Authority shall be 
attached.]" 

 
OR 

 
"l have read the clause regarding restrictions on procurement from a bidder of a 
country which shares a land border with India and on sub-contracting to contractors 
from such countries; I certify that I am not from such a country or, if from such a 
country, have been registered with the Competent Authority and will not sub-contract 
any work to a contractor from such countries unless such contractor is registered with 
the Competent Authority. I hereby certify that I fulfill all requirements in this regard and 
is eligible to be considered. [Where applicable, evidence of valid registration by the 
Competent Authority shall be attached.]' 

 
Dated this day of  202  . 

 
 

 
Name of Authorised Signatory  

Sign and Signature of Authorised Signatory    

In the capacity of / Designation   

Duly authorized to sign bids for and on behalf of  (IN 
CAPITALS) 
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19. Annexure-VIII: DETAILS OF INSURANCE POLICIES 

(To be submitted by the successful bidder after award of work on their 
letterhead) 

 
Assistant General Manager 
GSAD Punjab National Bank 
CO Gurugram 
Plot no-5 Institutional Area,  
Sector-32, Gurugram, Pin- 122022 

 
 

Reg:  Civil , Interior , furniture , electrical , air conditioning and other allied  
works at MCC Faridabad (D.No. 635700) at 2nd Floor of Bank’s own building at  Plot No. 
1, NIT Faridabad.  
 

 
This is in reference to the captioned work awarded to me/us vide your award letter 
dated  . In this regard, please find enclosed the policies as under 

 

Type of Policies Name of 
Insurance 
Provider 

Amount 
Insured 

(Rs.) 

Policy 
No. 

Validity 

CAR Policy including 
3rd Party Liability 

    

Workman 
Compensation Policy 

    

2. We understand that Bank is not liable for damage to any works carried out at 
site, materials brought or affixed at site unless handed over in total, complete in all 
respects to the Bank. 

 
3. We undertake that the policies shall remain valid for minimum duration of period 
of work or up to handover of site, whichever is later. 

 
4. We also understand that the above policies shall be suitably updated to cover 
any increase in insurance coverage of works / materials at site due to: 

 Replacement / rectification of rejected materials, workmanship etc. 

 Extension of time. 

 Increase in scope of work, including extra items, if any. 
5. Bank shall be at the liberty to deduct suitable amounts from our payments due 
/ security deposit for gap in / lack of insurance coverage. 

 
Name of Authorised Signatory  

Sign and Signature of Authorised Signatory    

In the capacity of / Designation   

Duly authorized to sign bids for and on behalf of                              (IN CAPITALS) 
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INTEGRITY PACT 
 
 

To, 
……………………….., 
……………………….., 
……………………….. 

 
Reg: Civil , Interior , furniture , electrical , air conditioning and other allied 
works at MCC Faridabad (D.No. 635700) at 2nd Floor of Bank’s own building at  
Plot No. 1, NIT Faridabad.  
 
 

 
Dear Sir, 

 
It is here by declared that PNB is committed to follow the principle of transparency, 
equity and competitiveness in public procurement. 

 
The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition 
that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid 
documents, failing which the bidder/ bidder shall stand disqualified from the tendering 
process and the bid of the bidder would be summarily rejected. 

 
This declaration shall form part and parcel of the Integrity Agreement and signing of 
the same shall be deemed as acceptance and signing of the Integrity Agreement on 
behalf of the PNB. 

 
Yours faithfully 

Chief Manager 
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20. Annexure-IX: INTEGRITY PACT 
 

(Note to Tender Issuing Office: This Annexure is to be Included in Tenders 
Which Are Valued ₹ 60 Lacs and above and May be deleted from other tenders) 

 
To, 
 
Assistant General Manager 
GSAD Punjab National Bank 
CO Gurugram 
Plot no-5 Institutional Area,  
Sector-32, Gurugram, Pin- 122022 

 
Sub: Civil , Interior , furniture , electrical , air conditioning and other allied works 
at MCC Faridabad (D.No. 635700) at 2nd Floor of Bank’s own building at  Plot No. 
1, NIT Faridabad.  

 
 

Dear Sir, 

I/We acknowledge that PNB is committed to follow the principles thereof as 
enumerated in the Integrity Agreement enclosed with the tender/ bid document. 

 
I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the 
condition that I/ We will sign the enclosed integrity Agreement, which is an integral part 
of tender documents, failing which I/ We will stand disqualified from the tendering 
process. I/ We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED 
AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the 
NIT. 

 
I/ We confirm acceptance and compliance with the Integrity Agreement in letter and 
spirit and further agree that execution of the said Integrity Agreement shall be separate 
and distinct from the main contract, which will come into existence when tender/bid is 
finally accepted by PNB. 

 
I/ We acknowledge and accept the duration of the Integrity Agreement, which shall be 
in the line with the enclosed Integrity Agreement. 

 
I/ We acknowledge that in the event of my/ our failure to sign and accept the Integrity 
Agreement, while submitting the tender/ bid, PNB shall have unqualified, absolute and 
unfettered right to disqualify the bidder/ bidder and reject the tender/ bid in accordance 
with terms and conditions of the tender/bid. 

 
Name of Authorised Signatory  

Sign and Signature of Authorised Signatory    

In the capacity of / Designation   

Duly authorized to sign tenders for and on behalf of (IN 
CAPITALS) 
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Pre Contract Integrity Pact 
 
 

Punjab National Bank, a body corporate constituted under the Banking Companies 
(Acquisition and Transfer of Undertaking) Act 1970 (Act no V of 1970) and having its 
Head Office at Plot no. 4, Sector 10, Dwarka, New Delhi 110075, hereinafter referred 
to as “The Principal”, which expression shall mean and include unless the context 
otherwise requires, its successors in office and assigns of the First Part. 

And 
M/s.  having its registered office at  hereinafter referred to 
as “The Bidder/ Contractor”, expression shall mean and include unless the context 
otherwise requires, successors and permitted assigns of the Second part. 

 
Preamble 

The Principal intends to award, under laid down organizational procedures, contract/s 
for……………………………………………………….. The Principal values full 
compliance with all relevant laws of the land, rules, regulations, economic use of 
resources and of fairness/ transparency in its relations with its Bidder(s) and/or 
Contractor(s). 

 
In order to achieve these goals, the Principal will appoint Independent External 
Monitors (IEMs) who will monitor the tender process and the execution of the contract 
for compliance with the principles mentioned above. 

 
Section 1- Commitments of the Principal 

(1) The Principal commits itself to take all measures necessary to prevent corruption 
and to observe the following principles:- 

 
a. No employee of the Principal, personally or through family members, will in 
connection with the tender for, or the execution of a contract, demand, take a promise 
for or accept, for self or third person, any material or immaterial benefit which the 
person is not legally entitled to. 

 
b. The Principal will, during the tender process treat all Bidder(s) with equity and 
reason. The Principal will in particular, before and during the tender process, provide 
to all Bidder(s) the same information and will not provide to any Bidder(s) confidential/ 
additional information through which the Bidder(s) could obtain an advantage in 
relation to the tender process or the contract execution. 

 
c. The Principal will exclude from the process all known prejudiced person. 

(2) If the Principal obtains information on the conduct of any of its employees which 
is a criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in 
this regard, the Principal will inform the Chief Vigilance Officer and in addition can 
initiate disciplinary actions. 
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Section 2- Commitments of the Bidder(s)/ Contractor(s) 
(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures 
necessary to prevent corruption during any stage of bid process/ contract. The 
Bidder(s)/ Contractor(s) commit themselves to observe the following principles during 
participation in the tender process and during the contract execution. 

 
a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or 
firm, offer promise or give to any of the Principal’s employees involved in the tender 
process or the execution of the contract or to any third person any material or the other 
benefit which he/ she is not legally entitled to, in order to obtain in exchange any 
advantage of any kind whatsoever during the tender process or during the execution 
of the contract. 

 
b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any 
undisclosed agreement or understanding, whether formal or informal. This applies in 
particular to prices, specifications, certifications, subsidiary contracts, submission or 
non-submission of bids or any other actions to restrict competitiveness or to introduce 
cartelization in the bidding process. 

 
c. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant 
IPC/PC Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes 
of competition or personal gain, or pass on to others, any information or document 
provided by the Principal as part of the business relationship, regarding plans., 
technical proposal and business details, including information contained or transmitted 
electronically. 

 
d. The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and 
address of the Agents/representatives in India, if any, similarly the Bidder(s)/ 
Contractor(s) of Indian Nationality shall furnish the name and address of the foreign 
principals, if any. Further details as mentioned in the “Guidelines on Indian Agents of 
Foreign Suppliers” shall be disclosed by the Bidder(s)/ Contractor(s). Further, as 
mentioned in the Guidelines all the payments made to the Indian agent/ representative 
have to be in Indian Rupees only. 

 
e. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any, and 
all payments made, is committed to or intends to make to agents, brokers or any other 
intermediaries in connection with the award of the contract. 

 
f. Bidder(s)/ Contractor(s) who have signed the Integrity Pact shall not approach 
the Courts while representing the matter to IEMs and shall wait for their decision in the 
matter. 

(2).  The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences 
outlined above or be an accessory to such offences. 
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Section-3 Disqualification from tender process and exclusion from future 
contracts. 

If the Bidder(s)/ Contractor(s) before award or during execution has committed a 
transgression through a violation of Section 2, above or in any other form such as to 
put their reliability or credibility in question, the Principal is entitled to disqualify the 
Bidder(s)/ Contractor(s) from the tender process or take action as per the procedure 
mentioned in the “Guidelines on Banning of business dealings”. 

 
Section 4- Compensation for Damages 

(1). If the Principal has disqualified the Bidder(s) from the tender process prior to 
the award according to Section 3, the Principal is entitled to demand and recover the 
damages equivalent to earnest Money Deposit/ Bid Security. 

 
(2). If the Principal has terminated the contract according to Section 3, or the 
Principal is entitled to terminate the contract according to Section 3, the Principal shall 
be entitled to demand and recover from the Contractor liquidated damages of the 
contract value or the amount equivalent to Performance Bank Guarantee/ Initial 
Security Deposit. 

 
Section 5- Previous transgression 

 
(1)  The Bidder declares that no previous transgression occurred in the last three 
years immediate before signing of this integrity pact with any other Company in any 
country conforming to the anti-corruption approach or with any Public Sector 
Enterprises or central/ state government department in India that could justify his 
exclusion from the tender process. 

 
(2).  If the Bidder makes incorrect statement on this subject, he can be disqualified 
from the tender process or action can be taken as per the procedure mentioned in” 
Guidelines on Banning of business dealing”. 

 
Section 6- Equal treatment of all Bidders/ Contractors/ Subcontractors 

(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility 
of the adoption of integrity Pact by the Sub-contractor. 

 
(2) The Principal will enter into agreements with identical conditions as this one 
with all Bidders and Contractors. 

 
(3) The Principal will disqualify from the tender process all the Bidders who do not 
sign this Pact or violate its provisions. 

 
Section 7- Criminal charges against violating Bidder(s) / Contractor(s) / 

Subcontractor (s) 

 
If the Principal obtains knowledge of conduct of a Bidder, Contractor or Sub contractor, 
or of an employee or a representative or an associate of a Bidder, Contractor or 
Subcontractor which constitutes corruption, or if the Principal has substantive 
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suspicion in this regard, the Principal will inform the same to the Chief Vigilance Officer. 

 
Section 8- Independent External Monitor 

(1) The Principal appoints competent and credible Independent External Monitor 
for this Pact after approval by Central Vigilance Commission. The task of the Monitor 
is to review independently and objectively, whether and to what extent the parties 
comply with the obligations under the agreement. 

 
Sh. Madhusudan Prasad, IAS (Retd.) have been appointed as Independent External 
Monitors (IEMs) by our Bank. Their e-mail addresses are as under: 

 

Sl. Name of IEM e-mail 
1. Sh. Madhusudan Prasad, IAS (Retd.) mprasad23@gmail.com 

(Note to Tender Issuing Office: Name and Contact Details of IEMs be updated as 

per latest GSAD Circulars issued from time to time) 

(Note to Bidders: the above persons are not to be contacted for generic tender 

related queries, as the queries must be directed to contact details mentioned in 

Notice Inviting Tender) 

 
(2) Only Integrity pact related queries to be addressed to IEMs. Also the bids of the 
bidders who do not sign the Integrity Pact will not be evaluated further. 

 
(3) The Monitor is not subject to instructions by the representatives of the parties 
and performs his/ her functions neutrally and independently. The Monitor would have 
access to all Contract documents, whenever required. It will be obligatory for him/her 
to treat the information and documents of the Bidders/ Contractors as confidential. 
He/she reports to the Managing Director and CEO, Punjab National Bank. 

 
(4) The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access 
without restriction to all project documentation of the Principal including that provided 
by the Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) will also grant the Monitor, 
upon his/ her request and demonstration of a valid interest, unrestricted and 
unconditional access to their project documentation. The same is applicable to Sub- 
contractor. 

 
(5) The Monitor is under contractual obligation to treat the information and 
documents of the Bidder(s)/ Contractor(s)/ Subcontractor(s) with confidentiality. The 
Monitor has also signed declarations on “Non-Disclosure of Confidential Information” 
and of “Absence of Conflict of Interest”. In case of any conflict of interest arising at a 
later date, the IEM shall inform MD & CEO, Punjab National Bank and recues himself/ 
herself from that case.] 

 
(6) The Principal will provide to the Monitor sufficient information about all meetings 
among the parties related to the Project provided such meetings could have an impact 
on the contractual relations between the Principal and Contractor. The parties offer to 

mailto:mprasad23@gmail.com
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the Monitor the option to participate in such meetings. 
(7) As soon as the Monitor notices, or believes to notice, a violation of this 
agreement, he/ she will so inform the Management of the Principal and request the 
Management to discontinue or take corrective action, or to take other relevant action. 
The monitor can in this regard submit non-binding recommendations. Beyond this, the 
Monitor has no right to demand from the parties that they act in a specific manner, 
refrain from action or tolerate action. The Monitor will submit a written report to the MD 
& CEO, Punjab National Bank within 8 to 10 weeks from the date of reference or 
intimation to him by the Principal and, should the occasion arise, submit proposals for 
correcting problematic situations. 

 
(8) If the Monitor has reported to the MD& CEO, Punjab National Bank, a 
substantiated suspicion of an offence under relevant IPC/PC Act, and the MD & CEO, 
PNB has not, within the reasonable time taken visible action to proceed against such 
offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this 
information directly to the Central Vigilance Commissioner. 

 
(9) The word ‘Monitor’ would include both singular and plural. 

 
Section 09- Pact Duration 

This Pact begins when both parties have legally signed it. It expires for the Contractor 
12 months after the last payment under the contract, and for all other Bidders 6 months 
after the contract has been awarded. Any violation of the same would entail 
disqualification of the bidders and exclusion future business dealings. 

 
If any claim is made/ lodged during this time, the same shall be binding and continue 
to be valid despite the lapse of this pact as specified above, unless it is discharged/ 
determined by MD & CEO, PNB. 

 
Section 10- Other provisions 

(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is 
the “Place of award of work”. 

 
(2) The actions stipulated in this Integrity Pact are without prejudice to any other legal 

action that may follow in accordance with the provisions of to the extant law in 
force relating to any civil or criminal proceedings. 

 
(3) Changes and supplements as well as termination notices need to be made in 

writing. Side agreements have not been made. 

 
(4) If the Contractor is a partnership, this agreement must be signed by all partners. 

 
(5) Should one or several provisions of this agreement turn out to be invalid, the 

remainder of this agreement remains valid. In this case, the parties will strive to 
come to an agreement to their original intentions. 

 
(6) Issues like warranty/ Guarantee etc. shall be outside the purview of IEMs. 
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(7) In the event of any contradiction between the Integrity Pact and its Annexure, the 

Clause in the Integrity Pact will prevail. 

 

(For & On behalf of the Principal) (For & On behalf of Bidder/ Contractor) 

 

 
(Office Seal) 

 

 
(Office Seal) 

Place…… 
 

Date……… 
 

 
Witness 1: 
 

 
(Name & Address) 

 
Witness 2: 

 

 
(Name & Address) 
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21. Annexure-X: GUARANTEE BOND FOR WATER PROOFING WORKS 
 

(Note to Tender Issuing Office: This Annexure is to be Included in Tenders 
Which Involve Water Proofing Works and May be deleted from other tenders) 

 
The Agreement made this .......................day of ....................... two thousand and 
....................... between  .......................son  of  .......................  of ....................... 
(hereinafter called the Guarantor of the one part) and the Punjab National Bank 
(…………………………………………………………………………… 
… ................................................) (hereinafter called the Bank of the other part). 

 
WHEREAS this agreement is supplementary to a contract (hereinafter called the 
Contract) dated ............. and made between the GUARANTOR of the one part and 
the Bank of the other part, whereby the Contractor, inter alia, undertook to render the 
buildings and structures in the said contract recited completely water and leak-proof. 

 
AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain water and leak-proof for ten years from the date of giving of 
water proofing treatment. 

 
NOW THE GUARANTOR hereby guarantees that water proofing treatment given by 
him will render the structures completely leak-proof and the minimum life of such water 
proofing treatment shall be ten years to be reckoned from the date after the 
maintenance period prescribed in the contract. 

 
Provided that the guarantor will not be responsible for leakage caused by earthquake 
or structural defects or misuse of roof or alteration and for such purpose: 

 
i) Misuse of roof shall mean any operation which will damage proofing treatment, 

like chopping of firewood and things of the same nature which might cause 
damage to the roof; 

 
ii) Alteration shall mean construction of an additional storey or a part of the roof or 

construction adjoining to existing roof whereby proofing treatment is removed in 
parts; 

 
iii) The decision of the Bank’s Officer-in-Charge with regard to cause of leakage 

shall be final. 
 

During this period of guarantee the guarantor shall make good all defects and in case 
of any defect being found, render the building water-proof to the satisfaction of the 
Officer-in-Charge at his cost, and shall commence the work for such rectification within 
seven days from the date of issue of the notice from the Officer-in-Charge calling upon 
him to rectify the defects, failing which the work shall be got done by the Bank by some 
other contractor at the GUARANTOR’S cost and risk. The decision of the Officer-in- 
Charge as to the cost, payable by the Guarantor shall be final and binding. 

 
That if GUARANTOR fails to execute the water proofing or commits breach thereunder 
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then the GUARANTOR will indemnify the Bank or its successors or assigns against 
 

all losses, damages, costs, expenses or otherwise which may be incurred by reason 
of any default on the part of the GUARANTOR in performance and observance of this 
supplementary agreement. As to the amount of loss and/or damage and/or cost 
incurred by the Bank the decision of the Officer-in-Charge will be final and binding on 
the parties. 

IN WITNESS WHEREOF these presents have been executed by the Guarantor 
.......................and by ........................ for and on behalf of the Punjab National Bank on 
the day, month and year first above written. 

Signed, sealed and delivered by Guarantor in the presence of — 

1. 

2. 
 

Signed for and on behalf of Punjab National Bank by ................... in the presence of - 
1. 

 
2. 

 
 

Remarks : 
 

i) This form is included in the tender document only for the information of bidders. 
Only the successful bidder will in due course be required to complete this form. 

 
ii) Stamp Duty of this Agreement will be borne by the successful bidder. 

 
iii) The Bond is to be submitted separately by the successful bidder on a non- 

judicial stamp paper of Rs. 100/- (Rupees One Hundred) only. 
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22. Annexure-XI: GUARANTEE BOND FOR ANTI-TERMITE WORKS 

 
(Note to Tender Issuing Office: This Annexure is to be Included in Tenders 
Which Involve Anti-Termite Works and May be deleted from other tenders) 

The Agreement made this .......................day of ....................... two thousand and 
.......................  between  .......................son  of  .......................  of ....................... 
(hereinafter called the Guarantor of the one part) and the Punjab National Bank 
(…………………………………………………………………………… 
… ................................................) (hereinafter called the Bank of the other part). 

 
WHEREAS this agreement is supplementary to a contract (hereinafter called the 
Contract) dated ............. and made between the GUARANTOR of the one part and 
the Bank of the other part, whereby the Contractor, inter alia, undertook to render the 
buildings and structures in the said contract recited completely termite-proof. 

 
AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said 
structures will remain termite-proof for ten years from the date of giving of anti-termite 
treatment. 

 
During this period of guarantee the guarantor shall make good all defects and for that 
matter shall replace at his risk and cost such wooden member as may be damaged by 
termite and in case of any other defect being found, he shall render the building termite 
proof at his cost to the satisfaction of the Officer-In-Charge and shall commence the 
works of such rectification within seven days from date of issuing notice from the Officer-
In-Charge calling upon him to rectify the defects falling which the work shall be got done 
by the Bank by some other Contractor at the guarantor’s cost and risk and in the later 
case the decision of the Officer-In-Charge as to the cost recoverable from the 
guarantor shall be final and binding. 

 
That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches 
hereunder then the Guarantor will indemnify the Bank or its successors against all 
losses damages, cost expenses or otherwise which may be incurred by reasons of 
any default on the part of the guarantor in performance and observance of this 
supplementary Agreement. As to the amount of loss and or damage and/or cost 
incurred by the Bank, the decision of the Officer-In-Charge will be final and binding on 
the parties. 

 
IN WITNESS WHEREOF these presents have been executed by the Guarantor 
.......................and by ........................ for and on behalf of the Punjab National Bank on 
the day, month and year first above written. 

 
Signed, sealed and delivered by Guarantor in the presence of — 
1. 

 
2. 
Signed for and on behalf of Punjab National Bank by .................... in the presence of- 
1. 
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2. 

 
Remarks : 

 
i) This form is included in the tender document only for the information of bidders. 

Only the successful bidder will in due course be required to complete this form. 
 

ii) Stamp Duty of this Agreement will be borne by the successful bidder. 
 

iii) The Bond is to be submitted separately by the successful bidder on a non- 
judicial stamp paper of Rs. 100/- (Rupees One Hundred) only. 
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LIST OF PREFERED MAKE OF MATERIAL 

 
The material of standard quality from the following preferred makes is to be used. In case 

it is established that the brands specified below are not available in the market, contractor 

shall submit alternative proposal for the approval of Bank. 

 

Items Preferred make of materials 

Steel SAIL/ Tata Steel/ JSW Steel Ltd./ RINL/ JSL 

Stainless Steel . Jindal Alloys, SAIL, Tata Steel 

Stainless Steel Hardware/Railing Godrej, Kich, OZONE, Ebco, Dorma, Doorset 

Cement Ultratech/ ACC/ JK Cement/ Ambuja 

Plasticizer, Super Plasticizer, 
Admixtures, Other construction 
chemicals), Concrete admixture 

Fosroc, Ultratech, Sika, Pidilite, Asian 
paint, Ferrouscrete, BASF, Chryso, PAMR 
Industries , Berger 

Plastic Emulsion Paint/Texture 

/ OBD/Duco Paint/Synthetic 

enamel. 

Asian / Dulux / Berger / Nerolac 

Exterior Paint / Water Proof 

Paint/ Bitumastic Paint 

Asian / Dulux / Berger / Nerolac 

Putty Birla / JK / Asian paint/ Sakarni 

Vitrified Tile RAK / Kajaria/ Johnson/Somany 

Ceramic Tile (for kitchen/toilet/ 

bathroom) 

RAK / Kajaria/ Johnson/somany 

Epoxy Grout 
 

MYK Laticrete, Roff (Pidilite), Mapei Construction 
Products India Pvt. Ltd, Ferrouscrete, Berger, Fosroc, 
Ultratech 

Pasting Chemicals for Tiles Pidilite/ Fosroc/ Eurokart/ MYK Laticrete 

HDHMR Board Century, Greenlam, Merino, Action Tesa, Green panel, 
Orion, Jayna 

PVC Tanks Sintex / Patton/ Supreme/ Astral 

C.P. Fittings/ Sanitary ware Jaquar/ Hindware / Cera / Parryware 

Kitchen Sink Cera/ Nirali/ Hindware/ Neelkanth/ Jayna 

G.I. Pipe & Fittings TATA / Swastik / UNIK / KS /Jindal 

C.I. Pipes & Fittings R.I.F./ SRIF/ KAJEEO 

CPVC/ UPVC Pipe/ 
Accessories 

Prakash/ Jindal/ Supreme/ Astral/ Finolex/ Prince 

Glass Modi Guard/Saint Gobain/ Asahi 

uPVC doors/ windows Fenesta/ Rehau/ Prominance/ Saint Gobain/ 

Kommerling 

PVC rigid foam sheet/profile Greenply/ Century/ Alstone 

WPC frame Century/ Greenply/ Alstone 

Plywood/Block Board / MDF Green / Archidply / DURO/ Century/ Samrat/ Action 

Tesa/ Kutir ply 

Laminate/ high pressure 

laminate 

Green/ Archidply/ Merino/ AICA/ Century 
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Adhesive/Glue Fevicol/ Vemicol 

Locks in cabinets, furniture, 

Door 

Godrej/ Dorset/ Hettich/ Link/ Europa 

Items Preferred make of materials 

All hardware and fittings i/c 
door closer 

Ebco/ Godrej/ Hettich/ Ozone/ Dorset/ Kich/ Hafelle/ 
Dorma Kaba/ D-Line 

Natural wood veneers Archidply/ Green/ Duro/ Century 

Water based melamine polish Asian paints / Pidilite Industries/ Dulux/ Berger/ Nerolac 

Dash/ Anchor fasteners Hilti/ Fischer/ Bosch / Wuerth 

Baffle ceiling Armstrong, USG BORAL , Hunter Douglas, Anakon, BSR 
Calsi Ceilings,Tropical, Bollard 

Water Proofing Chemicals Cico / SIKA / Pidilite / FOSROC/MYK Laticrete 

False ceiling Knauf (Armstrong)/ Gyproc/ Hunter Douglas 

Roller Blinds Vista/ Mac/ D’Decor 

Aluminium Jindal/ Hindalco 

Modular Furniture 

(workstation/storages) 

Godrej / Haworth / Steelcase / Herman Miller / 

Featherlite / Durian 

Carpet Armstrong, Milliken, Desso, Welspun 

Door Closer Godrej, Everite, Dorset, Dorma Kaba, Kich 

FIRE DOOR Tata Pravesh, Navair, Shakti Hormann, ASES, Pacific 

Floor Springs  Dorset, Hettich, Everite, Insta 

Glass Door    Fanesta, Dormakaba, Saint Gobain 
 

Glass Door Hardware’s Dormakaba, Geze , Hafele 

Lacquered Glass Modi Guard/Saint Gobain/ Asahi 

Flute panels MNH PVC Panels, ryan pvc panels, Makaya, Deco star and 
Delizia 

Stretch Ceiling Ferrari, Barisol,Clipso 

Corian LG., Samsung 

Chairs Godrej / Featherlite / Wipro 

PVC conduit/ fittings AKG / Precision/ BEC 

PVC insulated copper FRLS 

Cable 

Finolex/ Polycab/ Havells/ KEI 

PVC / XLPE Multi Core Cables 

(armored/ unarmoured) 

Finolex/ Polycab/ Havells/ KEI 
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Items Preferred make of materials 

Modular Switch Sockets & 

accessories 

Crabtree / Northwest /Anchor-Roma / SSK / Legrand / 

ABB 

MCB & MCCB Legrand/Havells/L&T/Siemens/ABB/Schneider 

Motor Crompton/Kirloskar/Bajaj/ Siemens 

Light fitting PHILIPS/Havells/Wipro/Bajaj/Osram 

Ceiling/ Wall fan Crompton / Usha/ Havells/ Orient / Bajaj / Almonard 

Exhaust fan Crompton / Usha/ Havells/Orient/ Bajaj / Almonard 

A.C Starter, Plug Socket Crabtree/Northwest/Legrand/ABB/Schneider/Havells 

Fuse Switch Unit (FSU) L&T / Havells/ Siemens 

  

Cable Lug Dowell’s/Jainsons/3-D/Comet 

Cable gland Jainsons/Comet or equivalent 

Distribution board L&T/Havells/Siemens/Hager/ Legrand/ABB/Schneider 

MS conduit & Accessories BEC/AKG/Precision 

Telephone cable Delton/National/ Finolex/ Polycab/ Havells 

Telephone Connecter Krone/ D-link or Equivalent. 

Starter & single phasing 

preventer 

SIEMENS/ L&T/ ABB 

MV/LT Panel Board CPRI Approved Manufacturer for the required rating 

specified in the tender. 

CT/PT Automatic Electric / Crompton / Kappa 

Digital Meters Conzerve / Scheider / Secure / Rishab 

HRC Fuse & Fitting Siemens/L&T/ Hager 

Cable tray Slotco/ Rico/ Profab/ Indiana/ Milestone/MEM/Legrand 

Raceway Slotco/ Rico/ Profab/ Indiana/ Milestone/MEM/Legrand 

Chemical Earthing Universal Altex / Ashlok / JMV/ ERICO 

Changeover (On–Load) L&T/Hager/Siemens/ Legrand 

PVC Casing & Capping 

Fittings 

BEC/AKG/ Precision 

Pumps Kirlosker/Crompton Greaves/Wilo/Mather & Platt/KSB 

MS Pipe Jindal/Tata/Sail 

Butterfly/ NRV/ Ball/ Gate 

Valve 

Zoloto/ Leader/ Sant/ Kartar 

Sprinkler Head HD/Tyco or equivalent 

Flexible Pipe for Sprinkler HD/Tyco or equivalent 

Landing valve New Age/ Zoloto/ Safex/Onex/new Tech or equivalent 

Hose reel, Hose pipe New Age/ Zoloto/ Safex/Onex/new Tech or equivalent 

VRV/VRF (Outdoor/Indoor) Air 

Conditioners 

Daikin/ Bluestar/ Carrier/ LG/Voltas 

 
NOTE:- 
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1. In case of unavailability of any material of specific make from above mentioned 

preferred make of material, an equivalent make can be used only after a written 

approval of the Bank. 

 
2. The contractor shall provide samples of all materials mentioned in the list of 

makes as required by the Bank. A written approval of these samples shall be sought 

prior to commencement of any work. Bank reserve the right to enquire the 

genuineness of any material used at site directly from the manufacturer/ dealer. 

 
 

1. Commercial Bid ( TO BE SUBMITTED ON TENDER PORTAL ONLY ) 

  

Sl. Detailed Description UOM QTY Rate Amount 

1 BOQ ITEMS     

2 SUB-TOTAL        ON TENDER PORTAL ONLY  

3 REBATE ITEMS     

4 SUB-TOTAL        ON TENDER PORTAL ONLY 

5 GRAND TOTAL (2-4)        ON TENDER PORTAL ONLY 

---THE END--- 


