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PUNJAB NATIONAL BANK 
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FOR 

Interior, Furnishing and allied works for CIRCLE OFFICE, 

PNB Bank, Hanumangarh, Rajasthan. 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
ARCHITECT`S 

 

RATHORE ARCHITECTS AND ASSOCIATES 
115-A, CHANDBIHARI NAGAR, KHATIPURA 
JAIPUR-302012 Ph. – 0141-6540855,  M-9928816703 
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Contact Person: 
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           Chief Manager  
           CO: Hanumangarh 
           Mob: 9953987888 
           Email: cohanumangarh@pnb.co.in 
 

2. Ashish Kumar 
Manager 
CO: Hanumangarh 
 Mob: 9929491929

mailto:ku.shailendrasingh@gmail.com
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1. BID DETAILS 
 

1. Tender Reference  

2. 
Date of commencement of Tender 
download 

14.09.2020 from 1800 hrs 

3. 
Last date and time of acceptance of 
queries 

 
21.09.2020 till 1700 hrs 

4. 
Last date and time for downloading 
tender 

24.09.2020 up to 1600 hrs 

5. Bid preparation and Hash Submission 24.09.2020  up to 1600 hrs 

6. Close for Technical and Commercial Bid 24.09.2020  from 1601 hrs to 1700 hrs 

7. 
Last Date for Bid Submission and re- 
encryption 

25.09.2020   till 1200 hrs 

8. EMD & Technical Bid opening 25.09.2020   from 1201 hrs 

 
9. 

 
Cost of Tender Document 

Rs. 1180.00/- (non-refundable i/c GST 
@18%)  in  the  form  of  Demand  Draft 
Punjab National Bank payable at 
Hanumangarh. 

 
 

10. 

 
 

Earnest Money Deposit Amount 

Rs. 65,000/- (Rs. Sixty five thousand 
only) in the form of Demand Draft in 
favour of Punjab National Bank payable 
at Hanumangarh. EMD should be 
submitted along with Technical Bid. 

 

11. 
 

Estimated Cost of Project 
Rs. 32,38,783.00 /- i/c of all taxes (Rs. 
Thirty two lakh thirty eight thousand 
seven hundred eighty three only) 

 

12. 
 

Place of opening of Bids 
Circle Head, CO: Hanumangarh, Punjab 
National Bank,Basement of branch office 
EOBC 49 NGC, Town Junction road. 

 

 
13. 

 

 
Contact Person 

Contact Person: 
1. Sh. Raj Kumar Munjal 

           Chief Manager  
           CO: Hanumangarh 
           Mob: 9953987888 
           Email: cohanumangarh@pnb.co.in 

2. Ashish Kumar 
Manager 
CO: Hanumangarh 

         Mob: 9929491929 

 

Bank will be following the e-procurement process. The complete details of the requirements 
for participation in the e-procurement process of the Bank are available on the website   
h ttps://etender.pnbnet.in which may be referred for details & clarification. It is mandatory for 
the bidder to get itself registered on Bank’s website for submission of online bids. 

 
Note: - Technical bids will be opened in the presence of bidders who choose to attend as 
above. The above schedule is subject to change. Notice of any changes will be published on 
Bank’s  website  (w  ww.pnbindia.in & h ttps://etender.pnbnet.in) wherever feasible. Further, 
please note that commercial bid opening date and time will be intimated to the technically 
qualified bidders at a later date. 

mailto:cosgngad@pnb.co.in
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2. PURPOSE OF TENDER 
 
                       Bank intends to take up Interior furnishing and allied PNB Circle office      
  Hanumangarh, located at Hanumangarh Rajasthan as per details given in schedule of  
  quantities/tender documents. 
 

3. ELIGIBILITY CRITERIA 
 

1. The Bidder should possess the requisite experience, resources and capabilities in 
providing the services necessary to meet the requirements, as described herein. The 
Bidder should also possess the technical know-how and the financial wherewithal 
that would be required to complete the scope of work. The Bid must be complete in 
all respects and should cover the entire scope of work as stipulated in the tender 
document. Bidders not meeting the Eligibility Criteria will not be considered for further 
evaluation and bid submitted by them shall be summarily rejected. 

 
2. This invitation of bids is open to all experienced contractors, reputed firms 

(proprietary/partnership), company / organization registered in India under 
Companies Act, provided they fulfil the minimum eligibility criteria as below. 
Consortium/Joint Ventures and Special Purpose Vehicles are not eligible for the 
tender and the bid, if any, submitted by them shall be summarily rejected. Proposals 
not complying with minimum eligibility criteria, as enumerated below, will be rejected 
and will not be considered for evaluation of technical bid. The proposal should 
adhere to the following minimum eligibility criteria: 

 
S. 
No 

Minimum Eligibility Criteria 

1 The Bidder should have satisfactorily completed similar works during last 7 
(seven) years ending last day of the month of June 2020 with Central/State 
Government Department/Central Autonomous Body/Central Public Sector 
Undertaking/City Development Authority/Municipal Corporation of City formed 
under any Act by Central/State Government and published in Central/State 
Gazette/ Scheduled Commercial Banks or its subsidiaries/Private 
organizations should be either of the following :- 

 

1. One similar nature work amounting to Rs. 32.00 Lakh 
Or 

2. Two similar nature work amounting to Rs. 21.00 Lakh 
Or 

3. Three similar nature work amounting to Rs. 16.00 lakh 
 

Similar work means ‘Interior, Furnishing & Electrical work’ all composite 
executed under one agreement. Cumulative works executed under rate 
contract shall not be treated as one work. 

 

Components of work executed other than those included in definition of 
similar shall be deducted while calculating cost of similar work. Bidder shall 
submit abstract of cost of work in support of this. 

 
Certificates of satisfactory completion of similar work should be issued by an 
Authority not below the rank of Executive Engineer/Chief Manager of client 
department and to be uploaded on Bank’s website along with supporting 
documents. 
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 In case the similar work/s is of private nature other than Central/State 
Government/Central Autonomous Body/Central Public Sector 
undertaking/City Development Authority/ Municipal Corporation of city, they 
shall be required to submit T.D.S. certificates for such works issued by 
respective Clients. 

 

The value of executed works shall be brought to current costing level by 
enhancing the actual value of work at simple interest of 7% per annum, 
calculated from the date of completion to the last date of receipt of application 
for tender. 

2 The minimum average annual turnover of Bidder for the last three financial 
years i.e. 2016-17, 2017-18, 2018-19 must not be less than Rs. 8,43,645/-. 
Bidder to upload audited Balance sheet, Profit & Loss statement and trading 
account details for these financial years, if applicable. 

 

The multiplication factor of 7% per annum simple interest is not applicable on 
the Annual Financial Turnover figures. 

3 The bidder should not have been black-listed/ barred by any Public Sector 
Bank, RBI or IBA or any other Government/PSU agencies. An undertaking in 
this regard is to be submitted to Bank by Bidder (on stamp paper of Rs. 50/-) 

 

** In case, the company/bidder does not have the audited Balance Sheet for period 
ending March 2019, provisional balance sheet certified by their Statutory Auditors will 
be acceptable. 

 

Note: The bidder must submit the Compliance Statement failing which the bids may 
not be taken for further evaluation. 

 
3. Bidder must submit documentary evidence in respect of all above mentioned criteria 

while submitting the proposal. Proposal of bidder who do not fulfil the above criteria 
or who fail to submit documentary evidence thereon would be rejected. 

 

4. Bidder has to upload scanned and legible copies of all supporting documents on 
Bank’s e-procurement website h ttps://etender.pnbnet.in for its scrutiny. 

 

5. The Bank reserves the right to request for any additional information and also 
reserves the right to reject or accept the bid of a bidder, if in the opinion of Bank the 
qualification data is incomplete or the bidder is found not qualified to satisfactorily 
execute the requirements of the project and no communication shall be entertained in 
this regard in future. 

 
6. To become eligible for submission/uploading, the bidder shall have to furnish an 

affidavit (on stamp paper of Rs. 50/-) as under : 
 

I/We undertake and confirm that eligible similar work(s) has/have not been got 
executed through another contractor on back to back basis. Further that, if such a 
violation comes to the notice of the Bank, then I/we shall be debarred for bidding in 
PNB in future forever. Also, if such violation comes to the notice of the Bank before 
date of start of work, the Bank shall be at liberty to forfeit the entire amount of 
Earnest Money Deposit/Performance Guarantee.” 
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4. NOTICE INVITING TENDER 
 

1. Online tenders are invited on item rate basis on behalf of Punjab National Bank from 
experienced contractors, reputed firms (proprietary/partnership)/company/ 
organization registered in India under Companies Act, who fulfil the eligibility criteria 
mentioned in the tender documents for IInterior, Furnishing and allied works in 
PNB Circle office  at Hanumagarh  against Payment of Rs. 1180/- (non-refundable 
towards cost of tender and i/c GST @ 18%), in two envelope system containing (1) 
Technical Bid (2) Commercial bid. Tender purchase fee of Rs. 1180/- may be submitted in 
form of demand draft in a separate envelope with EMD. Commercial bid shall be submitted 
online. 

 

2. The Bidders intending to participate in this tender are required to get enrolled on the 
Bank’s website i.e. h ttps://etender.pnbnet.in Enrolment on the above mentioned 

website is mandatory. 
 

3. As the bids of the Bidders have to be digitally signed by the Electronic/Digital 
Signature of the respective Bidder before submitting the bids online, the bidders are 
advised to obtain Electronic/Digital Signature Certificates in order to bid for the 
tender. 

 

4. The Tender Documents containing detailed terms & conditions can be downloaded 
online directly from the portal h ttps://etender.pnbnet.in (or pnbindia.in) as per tender 
schedule attached and shall be submitted online. 

 
5. All the bidders are required to submit Demand Draft in favour of Punjab National 

Bank, Hanumagarh  of Rs. 1,180/- towards the cost of tender document by 24-09-
2020 till 1700 hrs, failing which, the bids shall be summarily rejected 

 
6. Bidders may submit their queries regarding any technical clarification before 

21.09.2020 till 1700 hrs Hrs. No queries shall be entertained after last date fixed for 
acceptance of queries. 

 

7. Standardized documents may be downloaded from the “Corrigendum / Addendums” 
section of the above mentioned portal up to 1600 Hrs on 24.09.2020 after clarification 
on queries. No deviation on the above will be entertained by the Bank there after. 

 
8. Based on the clarification of conditions by the Bank, the intending bidder will submit 

their unconditional acceptance on the prescribed format along with tender document. 
 

9. Price bid of only those bidders shall be opened who bring their tender in line with 
requirements of tender documents and are acceptable to the Bank and the bidder 
who do not submit the EMD in the form of Bank draft, their tenders will be summarily 
rejected. 

 

10. First E.M.D. Envelope will be opened, and if the hard copy of the same is received on 
time i.e. up to 1200 Hrs on 24.09.2020 only then technical bid will be opened online. 
Hard copy i.e. the Demand Draft in favour of Punjab National Bank, Hanumangarh 
for an amount of Rs. 65,000/- towards EMD is to be submitted physically by the 
bidder in the office of the Circle Head, CO: Hanumangarh, Punjab National 
Bank,Basement of branch office EOBC 49 NGC, Town Junction road. 

 
 

11. The price bid of technically eligible bidder who meets the eligibility criteria stipulated 
in tender documents will be opened online in the presence of participated or 
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representatives of participated bidders as per the schedule attached. Date for 
opening of commercial bids will be intimated later. 

 

12. The Tenders shall be valid for a period of not less than 90 days after the date of 
opening of price bid/commercial bid online. 

 

13. All disputes arising out of or in connection with this agreement shall deem to have 
arisen in Hanumangarh and only the courts of Hanumangarh shall have the 
jurisdiction to determine the same. 

 

• Last date for downloading the tender document (as per tender schedule). 

• Last date for Bid Preparation and Hash Submission (as per tender schedule). 

• Last date for submission of bids on line and re-encryption (as per tender 
schedule). 

 
Please note that bid preparation and hash submission and bid submission are 
compulsory activities, failing which bidder will not be able to submit the bids online. 

 

14. For any further information/Queries please contact Sh. Raj Kumar Munjal Chief 

Manager, Mob: 9953987888,  Ashish Kumar ( Manager ) Mob: 9929491929, 
Punjab National Bank, Circle Head, CO: Hanumangarh, Punjab National 
Bank,Basement of branch office EOBC 49 NGC, Town Junction road. 

 

15. The Bank reserves the right to accept/reject any or all the offers submitted in 
response to this advertisement without assigning any reason whatsoever. 

 
16. The Bank will not be bound to accept the lowest tender and reserves the right to 

accept or reject any or all the tenders without assigning any reasons whatsoever. 
 

17. Please note that, on tendering procedure through the electronic tendering system 
refer to the Instructions for Using the Electronic Tendering System document 
available along with the tender documents on h ttps://etender.pnbnet.in. 

 
18. Firms registered under MSEs would be exempted from submission of Tender 

fee/cost and from payment of earnest money. Firms recognized as Startups by 
Department of Industrial Policy & Promotion (DIPP) are exempted from submitting 
Earnest Money Deposit (EMD). (An entity shall be considered as a startup up to 10 
years from the date of its incorporation.) 

 
 
 
 

SENIOR MANAGER (CIVIL) 
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5. LETTER SUBMITTING TENDER 
 

   Circle Head, CO: Hanumangarh,  
  Punjab National Bank,Basement of branch office  
  EOBC 49 NGC, Town Junction road. 

Dear Sir, 
 

Reg: Interior, Furnishing and allied works PNB CIRCLE Office  
 Hanumangarh   Rajasthan. 

 
1. Having visited the site and examined the drawings, conditions of contract, special 

conditions of contract, general specifications and detailed specifications, schedules 
and bill of quantities for the execution of the above named works, we offer to 
complete and maintain the whole of the said works in conformity with the said 
drawings, conditions of contract, specifications, schedules and bill of quantities for 
the sum stated in bill of quantities of this Tender Document or such other sum as  
may be ascertained in accordance with the said conditions of contract. 

2. We undertake to complete and deliver the whole of the works comprised in the 
contract within the time stated in the appendix hereto. 

3. We have independently considered the amount of liquidated damages shown in the 
Appendix to form of tender hereto and agree that it represents a fair estimate of the 
loss likely to be suffered, by you in the event of the works not being completed in 
time. 

4. We agree to abide by this tender for the period of 90 days from opening of Price 
Bid/Commercial Bid or extension there of as required by the Bank from the date  
fixed for receiving the same and it shall remain binding upon us and may be 
accepted at any time before the expiry of that period. 

5. We confirm that the period and rates as referred in the agreement or general 
conditions of contract are given or summarized in the appendix hereto, to which we 
give our consent and agree to abide by the same. 

6. We understand that if our tender is accepted, we are to be jointly and severally 
responsible for the due performance of the contract. 

7. We understand that you are not bound to accept the lowest or any tender you may 
receive and may reject all or any tender, accept or entrust the entire work to the 
Contractor without assigning any reason or giving any explanation whatsoever. 

8. I/we have deposited Earnest Money `Rs.65,000/- by demand draft which amount is 
not to bear any interest. I/we do hereby agree that this sum shall be forfeited by you 
in the event our tender is accepted and I/we fail to execute the contract when called 
upon to do so. 

 

Dated this day of  2020. 
 

Signature      

authorized to sign 
in   the   capacity  of      duly 

 

tenders for and on behalf of  . 
(IN CAPITALS) 

 

Tender submitted on  before  P.M. 



Page 9 of 56  

6. LETTER OF TRANSMITTAL 

 
  Circle Head, CO: Hanumangarh,  
  Punjab National Bank,Basement of branch office  
  EOBC 49 NGC, Town Junction road. 

 
Dear Sir, 

 

Reg: Interior, Furnishing and allied works PNB circle office at 
Hanumangarh   Rajasthan. 
 
Having examined the details given in Press advertisement and tender document for 
the above work, I/we hereby submit the relevant information. 

 
1. I/We here by certify that all the statement made and information supplied in the 

enclosed forms A to C and accompanying statement are true and correct. 
 

2. I/We have furnished all information and details necessary for eligibility and have 
no further pertinent information to supply. 

 

3. I/We submit the following certificates in support of our suitability, technical 
knowledge and capability for having successfully completed the following eligible 
similar works:- 

 
S 

No 
Name of the Work Value of Work Date of 

Completion 
Certificate 
issued by 

     

     

     

 

“Certify that the information given in the enclosed tender documents is correct. It 
is also certified that I/we shall be liable to be debarred, disqualified / cancellation 
of bid in case any information furnished by me/us found to be incorrect.” 

 

Enclosures: 
 

Date of submission 

 

SIGNATURE(S) OF APPLICANT(S) 
Seal of applicant 
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6. APPENDIX TO FORM OF TENDER 
 

 
1 

Defects Liability period 
 

12 Months 

 

2 
 

Date of Commencement 
Date of start of work shall be reckoned from 
next day of issue of award letter. 

 

3 
 

Time of completion 
25 days from the date of commencement of 
work. 

 

4 
 

Period of Final Measurements 
1 (One) months from the Date of Virtual 
Completion (Clause No.34 of GCC) 

 

5 

 

Liquidated Damages 

1.0% of the contract amount shown in the 
tender per week subject to the ceiling of 
10.0% of the accepted contracted sum 
(Clause No.16.4 of GCC) 

 
6 

Minimum Value of work for 
Interim Certificate 

7 Lacs (This value shall be difference of 
work done of consecutive bills). 

 

7 
 

Total Security Deposit 
10.00% of the contract amount (Clause 
No.14 of GCC) 

 

8 

 

Retention Percentage 

8% of the gross value of each interim bill 
with maximum of balance amount of the 
Total Security Deposit (Clause No.14 of 
GCC) 

 

9 
 

Period of Honouring Certificate 
15 days from date of receipt of certificate 
from the Site Engineer 
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7. BIDDERS INFORMATION 
 

 

1. Name 

 
 

2. Constitution 

 
 

3. Address 

 
 

4. Names & Addresses of the Partners, if applicable 

 
 

5. Name of Contact Person(s) with their Mobile Numbers 

 
 

6. Office Telephone, Fax, e-mail 

 
 

7. PAN No. 

 
 

8. GST No. 

 
 

9. Manpower Employed. 
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8. ARTICLES OF AGREEMENT  

9.  

This agreement is made at Hanumangarh on .............. day of .................... 2020 between Punjab 
National Bank, a body corporate constituted under the Banking Companies (Acquisition and 
transfer of Undertaking Act) 1970 having its Head office at Plot No. 4, Sector 10, Dwarka, 
New Delhi – 110075 and its General Administration Division (Hereinafter referred to as “The 
Bank ") of the one part & ......................... (Herein after called "the tenderer") of the other 
part. 

 

Whereas the Bank has floated tender documents inviting tenders from eligible 
firms/agencies/companies for the job of Interior, Furnishing and allied works in Circle Office, 
3rd Floor OF GOYAL TOWER TOWN JUNCTION ROAD OPP. ASHISH CINEMA, 
HANUMANGARH. 

 
WHEREAS the Bank is desirous of executing work of Interior, Furnishing and allied works in 
Circle Office, 3rd Floor OF GOYAL TOWER TOWN JUNCTION ROAD OPP. ASHISH 
CINEMA, HANUMANGARH. and has by letter of acceptance dated accepted a tender 
by the Contractor for Interior, Furnishing andallied works in Circle Office, 3rd Floor OF 
GOYAL TOWER TOWN JUNCTION ROAD OPP. ASHISH CINEMA, HANUMANGARH. 

 
After discussion, the Bank and the bidder agree to enter into this agreement on the terms 
and condition set out hereunder: 

 

NOW THIS AGREEMENT WITNESSES AS FOLLOWS: 
 

1. In this agreement words and expressions shall have the same meaning as are 
respectively assigned to them in the said conditions of contract hereinafter referred to : 

 

2. The following documents, terms and conditions contained therein shall form and construe 
as integral part and parcel of this agreement and be read as part and parcel of this 
agreement, viz. 

a. Original tender document. 

b. Relevant correspondence all letter/ correspondence forming parts of contract 
and referred to in acceptance letter. 

c. Acceptance letter 
d. Bill of quantities. 

e. Other additional documents as required. 
 

3. The aforesaid documents shall be taken as complementary and mutually explanatory of 
one another, but in the case of ambiguities of discrepancies the latest documents issued 
by the Bank shall prevail over the earlier documents. 

 
4. In consideration of payment to be made by the Bank to the successful bidder as 

hereinafter mentioned, the successful bidder hereby covenants with the Bank to perform 
execute, complete and maintain the work in due respects and in conformity with the 
provision of the contract and tender documents. 

 
5. The Bank hereby covenants to pay the Bidder in consideration of the execution, 

completion of the work such sums as shall become payable hereunder at the time(s) and 
in the manner prescribed in the said conditions and price schedule of quantities / bill of 
quantities prescribed in the contract. 

 

6. All disputes or differences whatsoever arising between the parties shall be settled 
amicably. If parties are not able to solve amicably, the same shall be settled by 



Page 13 of 56  

arbitration in accordance with Arbitration and Conciliation Act 1996. Venue of arbitration 
shall be at Hanumangarh. 

 

SIGNED AND SEALED AND DELIVERED BY THE 

 
 

Said Said 
 

(Name) (Name) 

 
 

on behalf of the Contractor on behalf of the Bank 
 

In the presence of  In the presence of 

Name: Name 

Address: Address: 

 
 

This form is included in the tender documents only for the information of the bidders. Only 
the successful bidder will be in due course, required to complete the form. 
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9. GENERAL CONDITIONS OF CONTRACT (GCC) 
 

Except where provided for in the description of the individual items in the Schedule of 
quantities and in the specification and conditions laid down herein after and in the drawings, 
the work shall be carried as per standard specifications and under the directions of the Bank. 

 

1. INTERPRETATION 
 

In construing these conditions, the specifications, the schedule of quantities, tender and 
agreement, the following words shall have the meaning herein assigned to them except 
where the subject of context otherwise requires : 

 

i. Employer: The term employer shall denote Punjab National Bank with their Head 
Office at Plot 4, Sector 10, Dwarka, New Delhi, and any of its employees or 
representative authorized to act on their behalf. 

 
ii. The Bank: The term Bank shall mean Punjab National Bank, the Employer. 

 
iii. The Engineer in charge: The term means Engineer of the Bank deployed to look after 

the work. 
 

iv. Contractor: The term Contractor shall  mean M/S ------------- (name and address of 
the Contractor) and his/their heirs, legal representatives assigns and successors. 

 
v. Site: The site shall mean the site where the works are to be executed as shown 

within boundary on the Site Plan including any building and erections thereon allotted 
by the employer for the Contractor's use. 

 
vi. Site Engineer: The Site Engineer shall be appointed by the Bank. The Bank may also 

determine the number of Site Engineers and the supporting staff at site office- to 
assist them and also whether the Site Engineer shall be temporary or permanent. As 
far as possible, the Site Engineer should assume charge of his post before-the 
contractor reports onsite of work. Where more than one Site Engineer is appointed, 
one of them shall be designated as Senior Site Engineer by the Premises 
Department and the other Site Engineer shall be reporting to the Senior Site 
Engineer. 

 
vii. Specifications and Drawings: The work is to be carried out in accordance with 

drawings, specifications, the schedule of quantities and any further drawings, which 
may be supplied, or any other instruction, which may be given by the employer 
during the execution of the work. 

 
viii. Drawings relating to work given to the Contractor together with a copy of schedule of 

quantities are to be kept at site and Employer shall be given access to such drawings 
or schedule of quantities whenever necessary. 

 

In case any detailed drawings are necessary, Contractor shall prepare such detailed 
drawings and/or dimensional sketches therefore and have it confirmed by the 
employer prior to taking up such work. 

 
ix. The Contractor shall ask in writing for all clarifications on matters occurring anywhere 

in drawings, specifications and schedule of quantities or to additional instructions at 
least 10 days ahead from the time when it is required for implementations so that the 
Employer may be able to give decision thereon. 

 

x. "The Work" shall mean the work or works to be executed or done under this contract. 
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xi. "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns 
Insolvency Act or Provincial Insolvency Act or any Amending Statutes. 

 

xii. “The Schedule Of Quantities" shall mean the schedule of quantities as specified and 
forming part of this contract. 

 

xiii. Order of precedence for any ambiguity in the schedule of quantities, general 
conditions, special conditions, specifications and drawings for the Contractor shall be 
as per the decision of the Employer and the same will be binding on the Contractor, 
and shall be read as under in the decreasing order of importance. 

a) Schedule of Quantities. 
b) Drawings. 
c) Special Conditions 
d) General Conditions. 
e) Standard (Technical) Specifications of Contract. 
f) C.P.W.D specifications. 
g) Bureau of Indian Standards specifications. 
h) State P.W.D./General Engineering Practice. 
i) Integrity Pact. 

 
xiv. “Consultant Architect” means M/s Rathore Architect’s and Associates. 

 
Any ambiguity observed shall be brought to the notice of Employer and be executed after 
obtaining approval from the Employer. In case of any ambiguity between the above, the 
most stringent will follow. 

 

2. SCOPE OF WORK 
 

The work consists of Interior, Furnishing and allied works in Circle Office, 3rd Floor OF 
GOYAL TOWER TOWN JUNCTION ROAD OPP. ASHISH CINEMA, HANUMANGARH.in 
accordance with the ‘' and Schedule of Quantities". The Civil, Interior, Furnishing & Internal 
Electrical work etc, are within the scope of this tender. It includes furnishing all materials, 
labour, tools and equipment and management necessary for and incidental to and 
completion of the work. All work, during its progress and upon completion, shall conform to 
the lines, elevations and grades as shown on the drawings furnished by the Employer. 
Should any detail essential for efficient completion of the work be omitted from the drawings 
and specifications it shall be the responsibility of the contractor to inform the Employer and 
to furnish and install such detail with Employer's concurrence, so that upon completion of the 
proposed work the same will be acceptable and ready for use. 

 
Employer or his representative may in their absolute discretion issue further drawings and/or 
written instructions, details, directions and explanations, which are, hereafter collectively 
referred to as "The Employer's instructions" in regard to : 

 
a) The variation or modification of the design quality or quantity of works or the addition 

or omission or substitution of any work. 
b) Any discrepancy in the drawings or between the schedule of quantities and/or 

drawings and/or specification. 
c) The removal from the site of any defective material brought thereon by the contractor 

and the substitution of any other material thereof. 
d) The demolition removal and/or re-execution .of any work executed by the 

contractors. 
e) The dismissal from the work of any persons employed there upon. 
f) The opening up for inspection of any work covered up. 
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g) The rectification and making good of any defects under clauses hereinafter 
mentioned and those arising during the maintenance period (retention period). 

 

The contractor shall forthwith comply with and duly execute any work comprised in such 
Employer's or his representative's instructions, provided always that verbal instructions, 
Directions and explanations given to the contractor's or his representative upon the works by 
the Employer or his representative shall, if involving a variation, be confirmed in writing to the 
contractor/s within seven days. No works for which rates are not specifically mentioned in  
the priced schedule of quantities shall be taken up without written permission of the 
Employer or his representatives. Rates of items not mentioned in the priced schedule of 
quantities shall be fixed by the Employer as provided in Clause "variation". 

 

Regarding all factory made products for which ISI marked products are available, only 
products bearing ISI marking shall be used in the work unless otherwise specifically 
requested by Bank. 

 

3. VISIT OF SITE 
 

Intending Bidder shall visit the site and make himself thoroughly acquainted with the local 
site conditions, nature and requirements of the works, facilities of transport conditions, 
effective labour and materials, accesses and storage for materials and removal of rubbish. 
The Bidder shall provide in their tender for cost of carriage, freight and other charges as also 
for any special difficulties and including police restriction for transport etc. for proper 
execution of work as indicated in drawings. The successful Bidder will not be entitled to any 
claim of compensation for difficulties faced or losses incurred on account of any site 
conditions which existed before the commencement of the work or which in the opinion of 
the Employer might be deemed to have reasonably been inferred to be so existing before 
commencement of work. 

 

4. TENDERS 
 

The e-tender should be submitted by bidder duly priced and also digitally signed. 
 

The schedule of quantities shall be filled in as follows: 
i. The rates column to be filled. 

ii. The employer reserves the right to reject the lowest or any tender. 
 

The Bank reserves the right to accept the tender in full or in part and the bidder shall have 
no claim for revision of rate or other conditions if his tender is accepted in parts. 

 
The bidders should note that the tender is strictly on item rate basis and their attention is 
drawn to the fact that the rates for each and every item should be correct workable and self- 
supporting. If called upon by the employer detailed analysis of any or all the rates shall be 
submitted by the Contractor. The employer shall not be bound to recognize the contractor's 
analysis. 

 

The works will be paid for as "measured work" on the basis of actual work done and not as 
"lump sum" contract. 

 
All items of work described in the schedule of quantities are to be deemed and paid as 
complete works in all respects and details including preparatory and finishing works involved 
directly related to and reasonably detectable from the drawings, specifications and schedule 
of quantities and no further extra charges will be allowed in this connection. In the case of 
lump sum charges in the tender in respect of any item of works, the payment of such items 
of work will be made for the actual work done on the basis of lump sum charges as will be 
assessed to be payable by the Employer. 
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The employer has power to add to, omit from any works as shown in drawings or described 
in specifications or included in schedule of quantities and intimate the same in writing but no 
addition, omission or variation shall be made by the Contractor without authorisation from 
the Employer, such variation by the Bank shall not vitiate the contract. 

 
The bidder shall note that his tender shall remain open for consideration for a period of 90 
days from the date of opening of the tender (Price Bid). 

 

5. AGREEMENT 
 

The successful Contractor may be required to sign agreement as may be drawn up to suit 
local conditions and shall pay for all stamps and legal expenses, incidental thereto. 

 

6. AMENDMENT OF BIDDING DOCUMENTS 
 

At any time prior to the last Date and Time for submission of bids, the Bank may, for any 
reason, modify the Bidding Documents through amendments at the sole discretion of the 
Bank. All amendments shall be uploaded on the Bank’s websites (www.pnbindia.in and   
h ttps://etender.pnbnet.in ) and will be binding on all who are interested in bidding. 

 
In order to provide prospective Bidders a reasonable time to take the amendment if any, into 
account in preparing their bid, the Bank may, at its discretion, extend the deadline for 
submission of bids. 

 

7. CONTACTING THE BANK 
 

Any effort by a bidder to influence the Bank in evaluation of the bid, bid comparison or 
contract award decision may result in the rejection of the Bidders' bid. Bank's decision will be 
final and without prejudice and will be binding on all parties. 

 

8. CLARIFICATIONS OF BIDS 
 

To assist in the examination, evaluation and comparison of bids the Bank may, at its 
discretion, ask the bidder for clarification. The response should be in writing and no change 
in the price or substance of the bid shall be sought, offered or permitted. 

 

9. GOVERNMENT AND LOCAL RULES 
 

The Contractor shall confirm to the provisions of all local Bye-laws and acts relating to the 
work and to the regulations etc. of the Government and local authorities and of any company 
with whose system the structure is proposed to be connected. The Contractor shall give all 
notices required by said act, rules, regulations and Bye- laws etc. and pay all fees payable to 
such authorities for execution of the work involved. The cost if any shall be deemed to have 
been included in his quoted rates, taking into account all liabilities for licenses etc. He shall 
indemnify the employer against such liabilities and shall defend all actions arising from such 
claims or liabilities. 

 

10. TAXES AND DUTIES 
 

The bidders must include in their tender prices quoted for all duties, royalties, cesses, labour 
cess, GST or any other taxes or local charges, as applicable. TDS shall be deducted at 
source and the certificate in respect of TDS shall be issued by the Bank as per rule. Any 
variation in taxes and duties and/or imposing any new taxes and duties during currency of 
contract or extended period shall be borne by the bidder. No claim whatsoever on this 
account shall be entertained. 

http://www.pnbindia.in/
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11. PROVISIONAL SUM (P.S.) 
 

All provisional sums described in the schedule of quantities as P.S. shall be exclusively 
allotted to the purchase of materials and not for any handling and fixing to be done by the 
Contractor. Such cost of handling and fixing with profit (including transport charges if 
required) shall be separately included in the contract price as described in the schedule of 
quantities. The disposal of the amounts covered under this head will be absolutely at the 
discretion of the employer. Contractor is to make payments for these materials to the 
suppliers on certificate or orders issued by the employer and realize them through his bills 
from the employer. 

 

12. QUANTITY OF WORK TO BE EXECUTED 
 

The quantities shown in the schedule of quantities are intended to-cover the entire furnishing 
work but the Employer reserves the right to execute only a part or the whole or any excess 
thereof without assigning any reason therefore. 

 

13. OTHER PERSONS ENGAGED BY THE EMPLOYER 
 

The employer reserves the right to execute any part of the work included in this contract or 
any work which is not included in this contract by other agency or persons and Contractor 
shall allow all reasonable facilities and use of his scaffolding for the execution of such work. 

 

14. TOTAL SECURITY DEPOSIT 
 

The Total Security Deposit on the contract should be 10.00% of the contract amount. Total 
Security Deposit comprises of the following: 

 

i) Earnest Money Deposit 
 

The bidder will have to deposit an amount of Rs. 65,000/- (Rupees Sixty Five thousand only)  
in the form of Bank draft drawn in favour of Punjab National Bank at the time of submission 
of tender as an Earnest Money. As soon as a party is selected for award of work, EMD of all 
unsuccessful parties shall be refunded/returned. Firms registered under MSEs and Startup 
India would be exempted from payment of earnest money. EMD of successful bidder be kept 
in sundries account of Bank and shall be returned within 30 days of recording of virtual 
completion of work. The employer is not liable to pay any interest on the Earnest Money. 

 

ii) Retention Money 
 

a) The retention percentage (i.e. deduction from the interim bill) shall be 8% of the gross 
value of each interim bill. 
b) The maximum amount of retention money shall be the balance amount of the Total 
Security Deposit. 
c) The retention money will be refunded within 30 days after expiry of defects liability period 
provided he has satisfactorily carried out all the works, attended to all defects in accordance 
with the conditions of the Contract, including the site clearance. 
d) After completion of work, retention money can be refunded after obtaining a Bank 
Guarantee of equivalent amount for a time period till the end of defect liability period plus 
claim period. Bank Guarantee should be from any Scheduled Commercial Bank other than 
Punjab National Bank. Claim period would be considered as mentioned on Bank Guarantee 
or 3 months after the end of defect liability whichever is later. 
e) Performance Security: performance security/guarantee if any submitted by the 
contractor/bidder shall remain valid for a period of 60 days beyond the date of completion of 
all contractual obligations 
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15. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY 
 

The Contractor shall provide everything necessary for the proper execution of work 
according to the intent and meaning of the drawings, schedule of quantities and 
specifications taken together whether the same may or may not be particularly shown or 
described therein provided that the same can reasonably be inferred there from and if the 
Contractor finds any discrepancies therein, he shall immediately and in writing refer the 
same to the employer whose decision shall be final and binding. 

 
The rates quoted against individual items will be inclusive of everything necessary to 
complete the said items of work within the contemplation of the contract and beyond the unit 
price. No extra payments will be allowed for incidental or contingent work, labour and/or 
materials inclusive of all taxes and duties whatsoever except for specific taxes, if any, 
stipulated in the tender documents. 

 

The Contractor shall supply, fix and maintain at his own cost for the execution of work, all 
tools tackles, machinery and equipment and all the necessary centering, scaffolding, 
fencing, boarding, watching and lighting by night as well as by day required not only for the 
proper execution and protection of the said work but also for the protection of the public and 
safety of any adjacent roads, streets, walls, houses, buildings all other erections, matters 
and things and Contractor shall take down and remove any or all such centering, scaffolding, 
planking, timbering, strutting, shoring etc. as occasion shall be required or when ordered to 
do so and shall fully reinstate and matters and things distributed during the execution of 
works to the satisfaction of the Employer 

 
The Contractor shall at all times give access to workers by the Employer or any men 
employed on the buildings. 

 

16. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART 
 

16.1 Time of completion 
 

The entire work is to be completed in all respects within the stipulated period 25 days from 
the commencement date. Time is the essence of the contract and shall be strictly observed 
by the Contractor. 

 

The work shall not be considered as completed until the Employer have certified in writing 
that work has been completed and the defects liability period shall commence from the date 
of such certificate. 

 

16.2 Extension of Time 
 

If, in the opinion of the Employer the works be delayed 
a) By reason of instruction from the employer in consequence of proceedings taken of 

threatened by or disputes, with adjoining or neighboring owners or 
b) By the works, or delay, of other contractors or tradesmen engaged or nominated by 

the Employer and not referred to in the specification or 
c) By reason of authorized extra and additions or 

d) By reason of any combination of workmen or strikes or lock-out effecting any of the 
building trades or 

e) From other causes which the employer may consider are beyond the control of the 
Contractor, the Employer at the completion of the time allowed for the contract, shall 
make fair & reasonable extension of the time for completion in respect therefore. In 
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the event of the Employer failing to give possession of the site upon the day specified 
above the time of completion shall be extended suitably. 

 

In case of such strikes or lock-outs, as are referred to above, the Contractor shall 
immediately give the employer, written notice thereof. Nevertheless, the Contractor shall use 
his best endeavours all that to prevent delay, and shall do all that may be reasonably 
required, to the satisfaction of the employer to proceed with the works and on his doing so 
that it will be ground of consideration by the employer for an extension of time as above 
provided. The decision of Employer as to the period to allow for an extension of time for 
completion hereunder (Which decision shall be final and binding on the Contractor) shall be 
promulgated at the conclusion of such strike or lock-out and the employer shall then, in the 
event of an extension being granted, determine and declare the final completion date. The 
provision in clause 16.4 with respect to payment of liquidated damages shall, in such case, 
be read and construed as if the extended date fixed by the employer were substituted for 
and the damage shall be deducted accordingly. 

 

16.3 Progress of work 
 

During the period of execution the Contractor shall maintain proportionate progress on the 
basis of a programmed chart submitted by the Contractor immediately before 
commencement of work and agreed to by the Employer. Contractor should also include 
planning for procurement for scarce material well in advance and reflect the same in the 
programmed chart so that there is no delay in completion of project. Progress report of the 
work is to be submitted by the Contractor fortnightly in the format approved by the employer. 

 

16.4 LIQUIDATED DAMAGES 
 

Should the work be not completed to the satisfaction of the Employer within the stipulated 
period, the Contractor shall be bound to pay to the employer a sum calculated as given 
below by way of liquidated damages and not as penalty during which the work remains un 
commenced or unfinished after the expiry of the completion date. 

 

1.0% of the contract amount shown in the tender per week subject to ceiling of 10.0% of the 
accepted contracted sum. 

 

17. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE 
REQUIREMENTS 

 
The contractor shall provide, fix up and maintain in an approved position proper office 
accommodation for the contractor's representative and staff which offices shall be open at all 
reasonable hours to receive instruction notices or communications and clear away on 
completion of the works and make good all work disturbed. 

 
All drawings maintained on the site are to be carefully mounted on boards of appropriate 
size and covered with a coat of approved varnish. They are to be protected from ravages of 
termites, ants, and other insects. 

 
The contractor shall provide at his own cost all artificial light required for the work to 
complete the work within the specified time. 

 
The contractor shall arrange for temporary latrines for the use of workers and field staff and 
keep the same in a clean and sanitary condition to the satisfaction of the Public Health 
Authorities and shall cause such latrines and soil to be cleared away whenever necessary 
and shall make good all the works disturbed by these conveniences. 
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Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on 
the works during the construction, and all receptacles cisterns, water tanks etc. used for the 
storage of water must be suitably protected against breeding of mosquitoes. The contractor 
shall indemnify the Employer against any breach of rules in respect of anti-malarial 
measures. 

 

The contractor shall not fix or place any placards or advertisement of any description or 
permit the same to be fixed or placed in or upon any boarding, gantry, building structure 
other than those approved by the Employer. 

 
Protective- Measures: The contractor from the time of being placed in possession of the site 
must make suitable arrangements for watching, lighting and protecting the work, the site and 
surrounding property by day, by night, on Sundays and other holidays. 

 

Contractor shall indemnify the Employer against any possible damage to the building, roads, 
or members of the public in course of execution of the work. 

 
Storage of materials: The contractor shall provide and maintain proper sheds for the proper 
storage and adequate protection of the materials etc. and other work that may be executed 
on the site including the tools and materials and remove same on completion. 

 
Godown shall be erected for storing about six weeks' requirement of material. Structure shall 
be water-proof from all the sides and top. .Material should be stored one feet-above the 
ground level and have pucca raised floor. 

 
Tools: The odolite levels, prismatic compass, chain, steel and metallic tapes and all other 
surveying instruments found necessary on the works shall be provided by the contractor for 
the due performance of this contract as instructed by the Site Engineer. All measuring tapes 
shall be of steel and suitable scaffolding and ladders that may be required for safely taking 
measurement shall be supplied by the contractor. 

 

The mistries and the supervisors on the works shall carry with them always a one metre or 
two metre steel tape, a measuring tape of 30 metres. a spirit level, a plumb bob and a 
square and shall check the work to see that the work is being done according to the drawing 
and specifications. The Site Engineer will use any or all measuring instruments or tools 
belonging to the contractors as he chooses for checking the works executed or being 
executed on the contract. The contractor should cover in his rates for making provision for all 
reasonable facilities for the use of his scaffolding, tools and plant etc., for their work. 

 

18. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS 
 

The Contractor shall confirm to the provisions or any acts of the legislature relating to the 
work, and to the regulations and by-laws of any authorities, and / or any water, lighting and 
other companies, and / or authorities with whose system the structures were proposed to 
have renovated and shall before making any variation from the drawings or specifications 
that may be associated to so confirm, give the Employer written notice, specify the variations 
proposed to be made and the reasons for making them and apply for instructions thereon. 
The Employer on receipt of such intimation shall give a decision with a reasonable time. 

 
The Contractors shall arrange to give all notices required for by the said acts, regulations or 
By- laws to be given to any authority, and to pay to such authority or to any public officer all 
fees that may be properly chargeable in respect of the work and lodge the receipts with the 
Employer. 

 
The Contractor shall indemnify the Employer against all claims in respect of patent rights, 
royalties, and damages to buildings, roads or member of public in course of execution of 
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work and shall defend all actions arising from such claims and shall keep the Employer 
saved harmless and indemnified in all respects from such actions, costs and expenses. 

 

19. CLEARING SITE AND SETTING OUR WORKS 
 

The site shown on the plan shall be cleared of all obstructions, loose stone, and materials 
rubbish of all kinds. 

 

20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS FROM 
THE SITE 

 
The Contractor shall keep the surroundings of work places free from water, debris and 
excess / waste materials at his own expenses Electrical or other power driven equipment to 
the satisfaction of the Employer for the purpose, until the site is handed over to the 
Employer. The Contractor shall arrange for the disposal of the same so accumulated to the 
satisfaction of the Employer and the local authority and no claims will be entertained 
afterwards if he does not include in his rates for the purpose. 

 

21. ACCESS 
 

Any authorized representative of the Employer shall at all reasonable times have free access 
to the works and / or to the workshops, factories or other places where materials are being 
prepared or constructed for the work and also to any place where the materials are lying or 
from where they are being obtained, and the Contractor shall give every facility to the Bank 
or their representatives necessary for inspection and examination and test of the materials 
and workmanship. Except the representatives of the Employer, no person shall be allowed at 
any time without the written permission of the Employer. 

 

22. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS 
 

All the works specified and provided for in the specification or which may be required to be 
done in order to perform and complete any part thereof shall be executed in the best and 
most workman like manner with materials of the best and approved quality of the respective 
kinds in accordance with the particulars contained in and implied by the specifications and 
as represented by the drawings or according to such other additional particulars and 
instructions as may from time to time be given by the Employer during the execution of the 
work, and to his entire satisfaction. 

 

If required by the Employer the Contractor shall have to carry out tests on materials and 
workmanship in approved materials testing laboratories or as prescribed by the Employer at 
his own cost to prove that the materials etc. under test confirming to the relevant IS 
standards or as specified in the specifications. The necessary charges for preparation of 
sample, transporting, testing etc. shall have to be borne by the Contractor. No extra payment 
on this account would in any case be entertained. 

 
All the materials (except where otherwise described) stores and equipment required for the 
full performance of the work under the contract must be provided through normal channels 
and must include charge for import duties, sales taxes, octroi, GST and other charges and 
must be the best of their kind available and contractors must be entirely responsible for the 
proper and efficient carrying out of the work. The work must be done in the best workman 
like manner. Samples of all materials to be used must be submitted to the Employer when so 
directed by the Engineer and written approval from Employer must be obtained prior to 
placement of order. 

 
During the inclement weather the Contractor shall suspend works for such times as the 
Employer may direct and shall protect from injury all work during course of execution. Any 
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damage (during repair & renovation) to any part of the work for any reason due to rain, storm 
or neglect of Contractor shall be rectified by the Contractor in an approved manner at no 
extra cost to Bank. 

 

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the 
Contractor shall take all precautions necessary for the protection of work and at his own 
expense shall make good any damage arising from any of these causes. 

 
The Contractor shall cover up and protect from damage, from any cause, all new work and 
supply all temporary doors, protection to windows, and any other requisite protection for the 
execution of the work whether by himself or special tradesmen or sub-Contractor and any 
damage caused must be made good by the Contractor at his own expenses. 

 
Contractor to carry out all mandatory tests as per CPWD specifications besides the tests 
required to be done as ordered and desired by the Bank to prove that quality of material 
conforms to tender provisions. cost of such tests shall be borne by the contractor and no 
extra payment in this regard shall be payable. 

 

23. REMOVAL OF IMPROPER WORK 
 

The Employer shall during the progress of the work have power to order in writing from time 
to time the removal from the work within such reasonable time or times as may be specified 
in the order of any materials which in the opinion of the Employer are not in accordance with 
specification or instructions, the substitution or proper re-execution of any work executed 
with materials or workmanship not in accordance with the drawings and specifications or 
instruction. In case the Contractor refuses to comply with the order the Employer shall have 
the power to employ and pay other agencies to carry out the work and all expenses 
consequent thereon or incidental there to as certified by the Employer shall be borne by the 
Contractor or may be deducted from any money due to or that may become due to the 
Contractor. 

 

24. SITE ENGINEER 
 

The term “Site Engineer” shall mean the person posted at site by Employer to superintend 
the work. The Contractor shall afford the Site Engineer every facility and assistance for 
examining the works and materials for checking and measuring work and materials. The site 
Engineer shall have no power to revoke, alter, enlarge or relax any requirements of the 
Contractor or to sanction any day work, additions, alterations, deviations, or omissions or 
any extra work whatever, except in so far as such authority may be specially conferred by a 
written order of the Employer. 

 

The Site Engineer shall have power to give notice to the Contractor or to his foreman of non- 
approval of any work or materials and such work shall be suspended or the use of such 
materials shall be discontinued until the decision of the Employer is obtained. The work will 
from time to time be examined by the Engineer from the premises department of the 
Employer and the Site Engineer, if any, but such examination shall not in any way exonerate 
the contractor from the obligation to remedy and defects which may be found to exist at any 
stage of the work or after the same is complete. Subject to the limitations of this clause the 
Contractor shall take instruction only from the Employer. 

 

25. CONTRACTOR’S EMPLOYEES 
 

The Contractor shall employ technically qualified and competent supervisors for the work 
who shall be available (by turn) throughout the working hours to receive and comply with 
instructions of the Employer. The Contractor shall engage at least one experienced Engineer 
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as Site-in-Charge for execution of the work. The Contractor shall employ in connection with 
the work persons having the appropriate skill or ability to perform their job efficiently. 

 

The Contractor shall employ local labourers on the work as far as possible. No labourer 
below the age of eighteen years and who is not an Indian national shall be employed on the 
work. Any Labourer supplied by the Contractor to be engaged on the work on day work basis 
either wholly or partly under the direct order or control of the Employer or his Representative 
shall be deemed to be a person employed by the Contractor. 

 

The Contractor shall comply with the provisions of all labour legislations including the 
requirements of:- 

a. The payment of Wages Act 
b. Employer’s Liability Act 
c. Workmen’s Compensation Act 
d. Contract labour (Regulation 7 Abolition) Act, 1970 and Central Rules 1974 
e. Apprentices Act 1961 
f. Minimum Wages Act 
g. Any other Act or enactment relating thereto and rules framed thereunder form time to 

time. 
 

The Contractor shall keep the Employer saved, harmless and indemnified against claims if 
any of the workmen or any other person and all costs and expenses as any be incurred by 
the Employer in connection with any claim that may be made by any workman or any other 
person. 

 
The Contractors shall arrange to provide first-aid treatment to the labourers engaged on the 
works. He shall within 24 hours of the occurrence of any accident at or about the site or in 
connection with execution of the works, report such accident to the employer and also to the 
competent authority where such report is required by law. 

 

26. DISMISSAL OF WORKMEN 
 

The Contractor shall in the request of the Employer immediately dismiss from works any 
person employed thereon by him who may in the opinion of the Employer be unsuitable or 
incompetent or who may misconduct himself. Such discharges shall not be the basis of claim 
for compensation or damages against the Employer or any of their officers or employee. 

 

27. ASSIGNMENT 
 

The whole of the works included in the contract shall be executed by the Contractor and the 
Contractor shall not directly or indirectly transfer, assign or underlet the Contract or any part, 
share or interest therein nor, shall take a new partner without written consent of the 
Employer and no subletting shall relieve the Contractor from the full and entire responsibility 
of the contract or from active superintendence of the work during their progress. 

 

28. DAMAGE TO PERSONS AND PROPERTY ETC. 

 
The Bidder shall be responsible for all injury to the worker or workmen or persons, animals 
or things and for all damages to the project works, materials, equipment, structural and / or 
decorative part of property which may arise from the operations or neglect of himself or 
employees whether such injury or damage arise from carelessness, accident or any other 
cause whatsoever in any way connected with the carrying out of this contract. 

 

The clause shall be held to include inter-alia any damage to buildings whether immediately 
adjacent or otherwise and any damage to roads, streets, foot paths or ways as well as 
damages caused to the buildings and the works forming the subject of this contract by rain, 
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wind or other inclemency of the weather. The Contractor shall indemnify the Employer and 
hold harmless in respect of all and any expenses arising from any such injury or damages to 
persons or property as aforesaid and also in respect of any claim made in respect of injury or 
damage under any acts of compensation or damage consequent upon such claim. 

 
The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned in 
this clause so as to deliver the whole of the contract works complete and perfect in every 
respect and so as to make good or otherwise satisfy all claims for damages to the property 
or third party. 

 

29. INSURANCE 
 

Unless otherwise instructed the Contractor shall insure the works for all risk (include fire & 
third party) of the Contractor for total tender value and keep them insured until the virtual 
completion of the contract against any loss or damage of the material and of project. The 
insurance must be placed with a company approved by the Employer in the joint names of 
the Employer and the Contractor for such amount and for any further sum if called to do so 
by the Employer. The premiums of such further sum being allowed to the Contractor as an 
authorized extra. The Contractor shall deposit the policy and receipt premium paid with the 
Employer within 3 days from the date of issue of work order unless otherwise instructed. 

 
In default of the Contractor insuring as provided above the Employer on his behalf may so 
insure and may deduct the premiums paid from any money due, or which may become due 
to the Contractor. The Contractor shall as soon as the claim under the policy is settled or the 
work reinstated by Insurance Company should they elect to do so, proceed with due 
diligence with the completion of the works in the same manner as though the fire has not 
occurred and in all respects under the conditions of the contract. The Contractor in case of 
rebuilding or reinstatement after fire shall be entitled to extension of time for completion, as 
the Employer may deem fit. 

 

30. ACCOUNTS RECEIPT & VOUCHERS 
 

The Contractor shall, upon the request of the Employer furnish them with all the invoices, 
accounts, receipts and other vouchers that they may require in connection with the works 
under this contract. If the Contractor shall use materials less than what he is required under 
the contract, the value of the difference in the quantity of the materials he was required to 
use and that he actually used shall be deducted from his dues. The decision of the Employer 
shall be final and binding on the Contractor as to the amount of materials. The Contractor is 
required to use for any work under this contract. 

 

31. MEASUREMENTS 
 

Before taking any measurement of any work the Site Engineer or a subordinate deputed by 
him shall give reasonable notice to the Contractor. If the Contractor fails to attend at the 
measurements after such notice or fails to countersign or to record the difference within a 
week from the date of measurement in the manner required by the Site Engineer then in any 
such event the measurements taken by the Site Engineer or by the subordinate deputed by 
him as the case may be is final and binding on the Contractor and the Contractor shall have 
no right to dispute the same. 

 

32. PAYMENTS 
 

All bills shall be prepared & submitted by the Contractor in the form prescribed by the 
Employer. Normally one interim bill shall be prepared each month subject to minimum value 
for interim certificate as stated in these documents. The bills in proper forms must be duly 
accompanied by detailed measurements in support of the quantities of work done and must 
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show deductions for all previous payments, retention money etc. The bill shall be checked at 
site by Site Engineer shall issue a certificate after due scrutiny of the Contractor’s bill which 
may be further verified by the Employer and the Contractor shall be entitled to payment 
thereof within the period of honouring certificates named in these documents, as per final 
verified amount by the Employer. In case of delay, an Adhoc advance of 75% of the billed 
amount /assessed work done may be paid on the request of the Contractor for the smooth 
progress of work at the sole discretions of the Bank. 

 

The amount as stated in an interim certificate shall be the total value of work properly 
executed and secured advance on the materials as described under the heading of secured 
advance less the amount to be retained by the Employer as retention Money vide clause 14 
of these conditions and less instalments previously paid under these conditions, provided the 
such certificate shall only include the value of said material and goods as and from such time 
as they are reasonably, properly and not prematurely brought to or placed adjacent to the 
work and then only if adequately protected against whether or other casualties. 

 

The Employer will deduct retention money as described in Clause 14 of these Conditions. 
The refund of retention money will be made as specified in the said clause. 

 

If the Employer had supplied any materials or goods to the Contractor, the cost of any such 
materials or goods will be progressively deducted from the amount due to the Contractor in 
accordance with the quantities consumed in the work. 

 
All the interim payments shall be regarded as payment by way of advance against the final 
payments only and not as payments for work actually done and completed and shall not 
preclude the requiring of bad unsound and imperfect of unskilled work to be removed and 
taken away and reconstructed or re-erected or to be considered as an admission of the due 
performance of the contract or any part thereof in any respect or the accruing of any claim, 
nor shall, it conclude determine or affect in any way the powers of the Employer under these 
conditions or any of them as to the final settlement and adjustment of the accounts or 
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by 
the Contractor within one month of the date fixed for completion of the work or of the date of 
certificate of virtual completion furnished by Employer and payment shall be made within 
three months. 

 

33. SECURED ADVANCE FOR MATERIAL AT SITE 
 

The secured advance will be paid up to an amount not exceeding 75% of the invoiced value 
of the materials, (The amount of secured advance should not exceed 75% of the material 
element cost in the tendered rate of the finished item of work subject to ceiling of 65% of 
quoted rates) brought to site for permanent incorporation into the work up to the date of bill 
on production of supporting bills / vouchers. The secured advance on the non-perishable 
materials will be paid on execution of the indemnity bond/Bank guarantee. 

 

34. FINAL PAYMENTS 
 

The period of Final Measurements will be 1 Month from date of Completion. The final bill 
shall be accompanied by a certificate of completion from the Employer, payments of final bill 
shall be made after deduction of Retention Money as specified in clause 14 of these 
condition, which sum shall be refunded after the completion of the Defects liability period and 
rectification if defects to the entire satisfaction of the Employer. The acceptance of payments 
of the final bill by the Contractor would indicate that he would have no further claiming 
respect of the work executed. 

 

35. VARIATION / DEVIATIONS 
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The Contractor may when authorized and shall, when directed in writing by the Employer 
add or omit, or vary the works shown in the drawings or described in the specifications or 
included in the priced schedule of the quantities. The Contractor on his own accord shall 
make no addition omission or variation without such authorization of direction. A verbal 
authorization of direction by the Employer shall when confirmed correctly by the Contractor 
in writing within 3 days shall be deemed to have been given in writing. 

 

The Contractor shall send to the Employer once in every month a statement giving 
particulars, as full and detailed as possible, of all claims for any additional payment to which 
the Contractor may consider himself entitled and of all extra or additional work ordered by 
the Employer which he has executed during the preceding month. 

 

No interim claim for payment for any such work or expense, will be considered which has not 
been included in such a statement provided always that the Contractor shall be entitled after 
taking Employer’s sanction to authorize payment to be made for any such work or expense, 
notwithstanding the Contractor’s failure to comply with this condition. 

 
The rates for additional, altered substituted work shall be arrived at in accordance with the 
following rules:- 

 
i. The net rates or prices in the contract schedule shall determine the valuation of (the 

rates for) the extra work (items) where such extra work is of similar character and is 
executed under similar conditions as the work prices therein. 

 

ii. If the rates for the extra altered or substituted or (deviated) work are not provided for 
(available) in the schedule of quantities, they shall, to the extent possible be derived 
out of rate given in that schedule for similar or near similar items. For the purpose of 
such deviation, where necessary and when so directed, the Contractor shall furnish 
detailed analysis for the said similar or near similar items in the contract schedule. 
For such portions of the analysis, for the extra, altered or substituted (deviated) work 
for which prices cannot be abstracted from the corresponding analysis of rates for the 
said similar or near similar items in the contract schedule, market rates sustained by 
purchase bill / vouchers dependable printed price schedule of materials of different 
type shall be adopted, using factors and constant for quantum of materials, labour, 
T&P and sundries, from standard analysis of rates adopted by the CPWD, and 
adding 15% towards profit & overheads and taxes When called upon to do so, the 
Contractor shall submit the required purchase bills / vouchers. 

 
iii. In respect of contract which incorporates more than one schedule, the rate applicable 

in case (i) above if not provided for in the Schedule pertaining to the work in which 
the addition, alteration or substitution (deviation) occurs shall be taken as the lowest 
applicable rate in other schedules. Similarly in case (ii) above if similar in near similar 
items cannot be found in the schedule pertaining to the work in which the addition, 
alteration or substitution (deviation) occurs, similar or near similar items from the 
other schedule shall be adopted. 

 
iv. In the case of additional, altered substituted (deviated) for which rates cannot be 

reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting 
market prices, substantiated by purchase bills / vouchers using factors and constants 
for quantum of materials, labour, T&P and sundries from standard analysis of rates 
adopted by the CPWD and adding 15% towards profit & overheads and taxes. When 
called upon to do so the Contractors shall submit his purchase bills / vouchers to the 
Employer. 

 
v. The question as to what particular items, being similar or near similar to the 

additional, altered or substituted (deviated) work in the contract schedule are to be 
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adopted for deviation of rates for the additional, altered for substituted deviated work 
and whether the said rates cannot be derived from similar or near similar items in the 
contract schedule will decided by the Employer. 

 

vi. In case (ii) to (iv) the Contractor is required to submit his analysis of rates adopting 
the principles enunciated, after scrutinizing the analysis any other papers furnished 
will allow such rates as he considers reasonable after obtaining Employer’s 
sanctions. 

 
vii. Where extra work is of such a nature that it cannot be properly measured or valued, 

the Contractor shall be allowed day work priced at the net rates stated in the tender 
or the priced schedule of quantities or if not so stated then in accordance with the 
minimum local day work rates and wage for the district notified by the concerned 
authority provided that in either case if required by the Employer, vouchers, muster 
rolls and other documents, required for proper verification of the labour employed  
and the materials deployed on the said work and the costs thereof be delivered to the 
site Engineer or his representative on or before the end of the week following that in 
which work has been executed. 

 
viii. The question as to whether extra work is of such nature that it cannot be properly 

measured or valued will be decided by the Employer. The margin to be allowed on 
actual costs to the Contractor towards profit and overhead shall be 15% and taxes. 

 

36. DEVIATION LIMIT FOR TENDER QUANTITIES UPTO 25% 
 

The tender rates shall hold good for any increase in the tendered quantities up to variation of 
25%. In case tender quantities of an individual item exceeds the deviation limit of 25% the 
rates for the excess quantities over and above the deviation limit shall be payable as per 
market rates analysis, sustained by purchase vouchers / bill using constant only of materials, 
Labour, T&P etc. from all Indian Standard analysis of rates published by DAR with 15% 
towards Contractors profit. & Overheads and taxes. For non-schedule items, constant of 
material, labour, T&P etc. shall be decided by the Engineer in charge of Employer, based on 
the actual observation at site. 

 
 

37. SUBSTITUTION 
 

Should the Contractor desire to substitute any materials and workmanship, he/they must 
obtain the approval of the Employer in writing for any such substitution well in advance. 
Materials designated in this specification indefinitely by such terms as “Equal” or “other 
approved” etc., specific approval of the Employer has to be obtained in writing. 

 

38. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON 
COMPLETION 

 
The whole of the work will be thoroughly inspected by the Contractor and deficiencies and 
defects put right. On completion of such inspection and Contractor shall inform the Employer 
that he has completed the work and it is ready for inspection. 

 

On completion, the Contractor shall clean all equipment’s and do the painting work etc. He 
will leave the entire installation neat and clean and ready for immediate use and to the 
satisfaction of the Bank. 

 

39. CLEARING SITE ON COMPLETION 
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On completion of the works, the Contractor shall clear away and remove from the site all 
constructional plant, surplus materials, rubbish and temporary works of every kind and leave 
the whole of the site and the works clean and in a workman like condition to the satisfaction 
of the Employer. 

 

40. DEFECTS AFTER COMPLETION 
 

The defects liability period (D.L.P.) shall commence from the certified date of Virtual 
Completion issued by the Employer. The Contractor shall make good at his own cost and to 
the satisfaction of the Employer all defects, other faults which may appear within 12 months 
after completion of the work. In default, the Employer may employ and pay other persons to 
amend and make good such damages, losses and expenses consequent thereon or 
incidental thereto shall be made good and borne by the Contractor and such damages, 
losses and expenses shall be recoverable from him by the employer or may be deducted by 
the Employer, in lieu of such amending and making good by the Contractor, deduct from any 
money due to the Contractor a sum equivalent to the cost of amending such work and in the 
event of the amount retained being insufficient, recover that balance form the Contractor 
from the amount retained under clause no. 14 together with any expense the Employer may 
have incurred in connection therewith. 

 

41. CONCEALED WORK 
 

The Contractor shall give due notice to the Employer whenever any work is to be buried in 
the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, in 
order that the work may be inspected and correct dimensions taken before such burial, in 
default whereof the same shall, at the option of the employer be either open up for 
measurement at the Contractor’s expense or no payment may be made for such materials. 
Should any dispute or difference arise after the execution of any work as to measurements 
etc., or other matters which cannot be conveniently tested or checked, the notes of the 
Employer shall be accepted as correct and binding on the Contractor. 

 

42. IDLE LABOUR 
 

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire 
and labour charges of tools and plants would be entertained under any circumstances. 

 

43. SUSPENSIONS 
 

If the Contractor, except on account of any legal restraint upon the Employer preventing the 
continuance of the work, abandons, suspends work or in the opinion of the Employer, the 
Contractor neglects or fails to proceed with due diligence in the performance of his part of 
the contract, the Employer shall have the power to give notice in writing to the Contractor 
requiring the work be proceeded within a reasonable manner and with reasonable dispatch, 
such notices purport to be a notice under this clause. 

 
After such notice shall have been given the Contractor shall not be at liberty to remove from 
the site of the works or from any ground contiguous thereto any plant or materials to subsist 
from the date of such notice being given until the notice shall have been complied with. If the 
Contractor shall fail for 7 (seven) days after such notice has been given to proceed with the 
works as therein prescribed, the Employer may proceed as provided in clauses 44 
(Termination of contract by Employer). 

 

44. TERMINATION OF CONTRACT BY EMPLOYER 
 

In the following circumstances/ events the contract will be terminated by the employer:- 
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i. If the Contractor being the company go into liquidating whether voluntary or 
compulsory. 

ii. Being a firm shall be dissolved. 

iii. If the official assignee in insolvency or receiver of the contractor in insolvency, shall 
repudiate the contract. 

iv. If receiver of the contractor’s firm appointed by the court shall be unable to, within 14 
days after notice to him requiring him to do so, to show to the reasonable satisfaction 
of the employer that he is able to carrying out and fulfil the contract and if so required 
by the employer to give reasonable security therefore. 

v. If the contractor: 
 

a) Shall suffer execution to be issued 
b) Shall suffer any payment under this contract to be attached by or on behalf of and of 

the creditors of the contractor 
c) Shall assign, charge or encumber this contract or any payment due or which become 

due to the contractor hereunder 
d) Shall neglect or fail to observe and perform all or any of the acts, matters of things by 

this contract, to be observed and performed by the Contractor within three clear days 
after the notice shall have been given to the Contractor in manner hereinafter 
mentioned requiring the Contractor to observe or perform the same 

e) Shall use improper materials or workmanship in carrying on the works 
f) Shall in the opinion of the Employer not exercise such due diligence and make such 

due progress as would enable the work to be completed within due time agreed 
upon, and shall fail to proceed to the satisfaction of the Employer after three clear 
days’ notice requiring the Contractor so to do shall have been given to the Contractor 
as hereinafter mentioned, 

g) Shall abandon the contract then and in any of the said cases. 
h) Any threat is perceived or observed on the security of Bank’s data / property out of 

any action by the staff deployed for monitoring / configuration etc., by service 
provider. 

 

The Bank may notwithstanding previous waiver determine the contract by a notice in writing 
to the effect as hereinafter mentioned, but without thereby effecting the powers of the 
employer & the obligations & liabilities of the contractor the whole of which shall continue in 
force as fully as if the contract, had not been so determined and as if the works subsequently 
executed had been executed by or on behalf of the contract (without thereby creating any 
trust in favour of the contractor). 

 
Further the employer or his agent, or servant: 

i. may enter upon and take possession of the work and all plants, tools, scaffoldings, 
sheds, machinery, steam and other power utensils and materials lying upon premises 
or the adjoining lands or roads and sell the same as his own property 

ii. may employ the same by means of his own servants and workmen in carrying on and 
completing the works 

iii. by employing any other Contractors or other persons or person to complete the 
works and the Contractor shall not in any way interrupt or do any act, matter of thing 
to prevent or hinder such other Contractors or other persons or persons employed for 
completing and finishing or using the materials and plants for the works. 

 

When the works shall be completed, or as soon thereafter as conveniently may be, the 
Employer shall give notice in writing to the Contractor to remove his surplus materials and 
plants, and should the Contractor fail to do so within a period of 14 days after receipt of the 
notice by him, the Employer may sell the same by public auction and shall give credit to the 
Contractor for the amount so released. 
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Any expenses or losses incurred by the employer in getting the works carried out by other 
Contractors shall be adjusted against the amount payable to the Contractor by way of selling 
his tools and plants, or due on account of work carried out by the Contractor prior to 
engaging other Contractors or against the Security Deposit. 

 

45. DISPUTES AND ARBITRATION: 
 

All disputes or differences, whatsoever, arising between the parties out of or in relation to the 
terms and conditions, meaning and operation or effect of this Agreement or breach thereof 
shall be settled amicably. 

 
In case they are not able to settle the disputes or differences between them amicably, the 
matter may be referred to a sole arbitrator mutually agreed upon after issue of at least 30 
days notice in writing to the other party clearly setting out there in the specific disputes and 
the same shall be settled by arbitration in accordance with the Indian Laws relating to 
arbitration, i.e. in accordance with the provision of the Indian Arbitration and Conciliation Act, 
1996 and the award made in pursuance thereof shall be binding on the parties. 

 
In the event of absence of consensus about a single arbitrator, the dispute may be referred 
to three arbitrators, one to be nominated by each party and the said arbitrators shall appoint 
the third presiding arbitrator before commencing the arbitration proceedings. 

 

The venue of arbitration shall be Hanumangarh. 
 

All arbitration proceeding shall be conducted in English and a daily English record of such 
proceeding shall be maintained. 

 
Any appeal against the arbitration award will be subject to the jurisdiction of courts at 
Hanumangarh only. 

 

Bidder shall continue to work under the work Contract during the arbitration proceedings 
unless otherwise directed in writing by the bank, unless the matter is such that the 
works/services cannot possibly be continued until the decision of the arbitrator or of the 
presiding arbitrator, as the case may be, is obtained. 

 

46. EXCEPTED MATTERS FROM ARBITRATION 
 

If the dispute or difference pertains to the under noted matters (called excepted matters) the 
decision in writing of the Employer shall be final, conclusive and binding on the parties. 

a. Instruction 
b. Transactions with local authorities. 
c. Proof of quality of materials. 
d. Assigning or under letting of the contract 
e. Certificate as to the causes of delay on the part of the Contractor and justifying 

extension of time. 
f. Rectifying of defects pointed out during the defects liability period. 
g. Notice to the Contractor to the effect that he is not proceeding with due diligence. 
h. Certificate that the Contractor has abandoned the contract. 
i. Notice of the determination of the contract by the Employer. 

 
 

47. RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER 
 

The work is liable to be technically audited by the Chief Technical Examiner of the Central 
vigilance Commission Government of India from time to time. Any defects, improvements or 
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testing etc. pointed out by the Chief Technical Examiner should be carried out by the 
Contractor at his own cost and any deduction suggested by the CTE will be effected. 

 

The Employer shall have a right to cause a technical examination and audit of works and the 
final bills of the Contractor including all supporting vouchers, abstract etc. to be made at the 
time of payment of the final bill. If as a result of this examination or otherwise any sum is 
found to have been over paid in respect of any work done by the Contractor under the 
contract the Contractor shall be liable to return the amount of over payment and it shall be 
lawful for the Employer to recover the same from him from any sum or sums due to him and 
in any other manner legally permissible and if it is found that the Contractor was paid less 
than what was due to him under the contract in respect of any work executed by him under 
it, the amount of such under payment shall be duly paid by the Employer. 

 
Any sum of money due and payable to the Contractor (including Security Deposit returnable 
to him) under this contract may be appropriated by the Employer and set off against any 
claim of the Employer of the payment of a sum of money arising out of or under any other 
contract made by the Contractor with Employer. 

 

48. WATCH AND LIGHTING 
 

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and 
watching when and where necessary or required by Employer for the protection of the works 
or for the safety and convenience of those employed on the works or the public. 

 

49. CONTROL RECORDS 
 

The under noted record books at the site of work shall be maintained in addition to normal 
routine requirements by the Contractor. 

a. Work site order book. 
b. Instruction by Bank’s officers. 

c. Test registers of other materials / fittings fixtures equipment as stipulated in the 
tender. 

d. Register of drawings and working details. 
e. Log book of defects. 
f. Hindrances register giving details of commencement and removal of each 

hindrance. 
g. Dismantled materials account register. 
h. Specifications C.P.W.D. & I.S.I. as applicable to the contract. 

 

These registers are to be got signed by the Site Engineer. 
 

50. SECURITY ARRANGEMENT 
 

i. Proper arrangements shall be made to keep all records under lock and key. 
ii. It shall be ensured that the Contractor provides watch and ward and security of 

materials. 
iii. Movement of material and stores, shall be through Bank gate pass only 
iv. When the work is completed and handed over to the Bank, the responsibility of 

proper security arrangement shall rest with the Bank. 

 
 

51. LABOUR RECORD 
 

The Contractor shall maintain relevant records and fulfil all conditions and requirements in 
accordance with following Act and Rules made there under. 

i. The payment of Wages Act. b) Employer’s Liability Act. 
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ii. Workmen’s Compensation Act. 
iii. Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971. 
iv. Apprentices Act 1961. 
v. Minimum Wages Act 1948. 
vi. Industrial Disputed Act. 1947. 
vii. Maternity Benefit Act 1961. 
viii. ESI Act. 
ix. Payment of Bonus Act. 
x. Payment of Gratuity Act. 

xi. Any other Act are enactment relating thereto and rules framed there under from time 
to time. 

 

Bank shall not be responsible for any violation by the contractor on the above mentioned 
acts/ rules. Contractor will be wholly/ solely responsible for any claim in the above referred 
subjects. 

 

52. HANDING OVER BUILDING / PROJECT WORK TO THE EMPLOYER 
 

Handing and taking over report and inventories / statement (in quadruplicate) at handing 
over shall be prepared. The reports and inventories shall be signed by: 

 
i. The Contractor (only the relevant papers). 
ii. The Site Engineer, and 

iii. Competent Authority in the Bank. 
 

The following inventories / statements shall be prepared: 
i. Inventory of all equipment’s 
ii. Information folders & test reports for installations and as built drawings 

 

The Engineer on behalf of the Employer associated with this operation, shall be apprised of 
the importance to carry out periodic inspections (at two months interval) for defects not 
rectified or fresh ones that crop up and issuing notice for their rectification to the concerned 
Contractors and the final inspection just before the expiry of the defects liability period. 

 

53. DELINQUENCIES OF CONTRACTORS 
 

The under noted delinquencies / defaults / misconduct / misdemeanours on the part of 
bidder or enlisted contract will attract disciplinary action. 

 
i. Incorrect information about credentials, about his performance, equipment, 

resources, technical staff etc. 
ii. Non-submission of the fresh / latest Income Tax Clearance certificate. 
iii. Irregular tendering practice. 
iv. Submission of tender containing for too many arithmetical errors and freak rates. e) 

Revoking a tender without any valid reasons. 
v. Tardiness in commencing work. 
vi. Poor organization at site & lack of his personal supervision. 

vii. Ignoring Employer’s Notices for replacement / rectification of rejected materials, 
workmanship etc. 

viii. Violating any of the important conditions of contract, i.e. site facilities, insurance, 
labour laws, ban on subletting etc. 

ix. Lack of promptitude and co-operation in measurement of work and settlement of final 
account. 

x. Non-submission of vouchers and proofs of purchase etc. 
xi. Tendency towards putting up - false and untenable claims. 
xii. Tendency towards suspension of work for frivolous reasons. 
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xiii. Bad treatment of labour. 
xiv. Bad treatment of Sub-Contractors (piece workers) and un-business like dealing with 

suppliers of materials. 
xv. Lack of co-operation with nominated Contractors or Employer’s Labour. 
xvi. Contractor becoming Bankrupt or insolvent. 
xvii. Contractor’s conviction by a court of law. 
xviii. Failure to satisfactorily rectify defects during Defects Liability period (DLP) and 

discovery of latent defects in Contractors work after the expiry of DLP of his contract. 
 

54. DISCIPLINARY ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR. 
 

The award of the under noted disciplinary action shall be considered. 
 

i. Placing embargo on issue of tenders of temporary suspension from the Employer’s 
approved list. 

ii. Permanent ban on issue of tenders & removal from the Employer’s approved list. 
iii. Circulation of the Contractor name to other public Undertaking or Government 

Department for non- entertainment of this publication for contract work. 
 

55. FORCE MAJEURE 
 

Any failure or delay by bidder or Bank in performance of its obligations, to the extent due to 
any failure or delay caused by fire, flood, earthquake or similar elements of nature, or acts of 
God, war, terrorism, riots, civil disorders, rebellions or revolutions, acts of governmental 
authorities or other events beyond the reasonable control of non-performing Party, is not a 
default or a ground for termination. The affected Party shall notify the other party within 
reasonable time period of the occurrence of a Force Majeure Event. 

 
 

56. SAFTY CODES 
 

56.1 SCAFFOLDING 
 

a. Suitable scaffolds shall be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except in the case of short duration work 
which can be done "safely from ladders" when a ladder is used, it shall be of rigid 
construction made either of good quality wood or steel. The steps shall have a minimum 
width of 450 mm and a maximum rise of 300 mm. Suitable hand hold of good quality 
wood or steel shall be provided and the ladder shall be given an inclination not steeper 
than 1/4 to 1 (1/4 horizontal and 1 vertical). 

 

b. Scaffolding or staging more than 4M, above the ground floor, swung or suspended from 
an overhead support or erected with stationery support shall have a guard rail properly 
bolted, braced or otherwise secured, at least 1M, above the floor or platform of such 
scaffolding or staging and extending along the entire length of the outside and ends 
thereof with only such openings as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building 
or structure. 

 

c. Working platforms, gangways and stairway shall be so constructed that they do not sag 
unduly or unequally and if the height of the platform, gangway or stairway is more than 
4m, above ground level or floor level, they shall be closely boarded and shall have 
adequate width and be suitably fenced as described in (ii) above. 
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d. Every opening in the floor of a building or in a working platform shall be provided with 
suitable means to prevent the fall of persons or materials by providing suitable fencing or 
railing whose minimum height shall be 1M. 

 

e. Where ever there are open excavations in ground, they shall be fenced off by suitable 
railing and danger signals installed at night so as to prevent persons slipping into the 
excavations. 

 
f. Safe means of access shall be provided to all working places. Every ladder shall be 

securely fixed. No portable single ladder shall be over 9M, in length while the width 
between side rails in rung ladder shall in no case, be less than 290 mm, for ladder up to 
and including 3M, in length for longer ladders this width shall be increased at least 20 
mm for each additional meter of length. 

 

g. A sketch of the ladders and scaffolds proposed to be used shall be prepared and 
approval of the Engineer obtained prior to construction. 

 

56.2 OTHER SAFETY MEASURES 
 

a. All personnel of the Contractor working within the site shall be provided with safety 
helmets. All welders shall wear welding goggles while doing welding work and all metal 
workers shall be provided with safety gloves. Persons employed on metal cutting and 
grinding shall wear safety glasses. 

b. Adequate precautions shall be taken to prevent danger from electrical equipment. No 
materials on any of the sites of work shall be so stacked or placed as to cause danger or 
inconvenience to any person or the public. 

 

56.3 DEMOLITION/DISMANTLING 
 

Before any demolition/dismantling work is commenced and also during the process of the 
work: 

i. No electric cable or apparatus which is liable to be a source of danger over a cable or 
apparatus used by the operator shall remain electrically charged. 

ii. All practical steps shall be taken to prevent danger to persons employed from the risk of 
fire or explosion or flooding. No floor, roof or other part of the building shall be so over- 
loaded with debris or materials as to render it unsafe. 

 

57. PERSONAL SAFETY EQUIPMENTS 
 

All necessary personal safety equipment as considered adequate by the Engineer should be 
kept available for used of the person employed on the site and maintained in a condition 
suitable for immediate use, and the Contractor should take adequate steps to ensure proper 
use of equipment by those concerned. 

 
i. Those engaged in white washing and mixing or stacking or cement begs or any 

materials, which are injurious to the eyes, shall be provided with protective goggles. 
 

ii. Those engaged in welding works shall be provided with welder’s protective eyesight 
lids. 

 
iii. Stonebreakers shall be provided with protective goggles and protective clothing and 

seated at sufficiently safe intervals. 
 

iv. The Contractor shall not employ men below the age of 18 years and women on the 
work of painting with products containing lead in any form. Wherever men above the 



Page 36 of 56  

age of 18 years are employed on the work of lead painting, the following precaution 
should be taken: 

 

a) No paint containing lead or lead products shall be used except in the form of paste or 
ready- made paint. 

 

b) Suitable face masks should be supplied for use by the workers when paint is applied 
in the form of spray or a surface having lead paint dry rubbed and scrapped. 

 

c) Overalls shall be supplied by the Contractor to the workman and adequate facilities 
shall be provided, to unable the working painters during the execution of work. 

 

v. When the work is done near any public place where there is risk of drowning all 
necessary equipments should be provided and kept ready for use and all necessary 
steps taken for prompt rescue of any person in danger and adequate provision should 
be made for prompt first aid treatment of all injuries likely to be sustained during the 
course of the work. 

58. MODIFICATION AND WITHDRAWAL OF BID BY THE TENDERER 

 
58.1. Modification of the submitted bid shall be allowed on-line and the bidder may modify 
and resubmit the bid on-line only before the deadline of Bid Hash Preparation. For 
modification of e-bid, bidder has to rework and upload/resubmit digitally signed modified bid 
on bank’s e-tendering portal i.e. h ttps://etender.pnbnet.in . 

 
59.2. Bids once submitted will be treated as final and no bid may be modified subsequent 
to the deadline for Bid Hash Preparation. 

 
58.3. No bid may be withdrawn in the interval between the deadline for submission of bids 
and the expiration of period of bid validity specified in tender documents. For withdrawal of 
bid after the end date of online bid submission, the bidder will have to make a request in 
writing to Tender Inviting Authority of Bank. Withdrawal of bid may be allowed till issue of 
issue of work order with the following provision of penal action: 

 

58.3.1. If the request of withdrawal is received before fixing the date for opening of price  
bid, the EMD submitted by bidder will be forfeited and bidder will be debarred for 6 months 
from participating in tenders in PNB. The price bid of remaining technically qualified bidders 
will be opened and the tender process shall go on. 

 
58.3.2. If the request of withdrawal is received after fixing the date for opening of price bid, 
the EMD submitted by bidder will be forfeited and bidder will be debarred for 1 year from 
participating in tenders in PNB. The price bid of all technically qualified bidders including this 
bidder (if he found technically eligible) will be opened and action will follow as under: 

 
a) If the bidder withdrawing his bid is other than L-1, the tender process shall go on. 

 
b) If the bidder withdrawing his bid is L-1, the re-tender will be done. 

 

59. RELATIONSHIP BETWEEN PARTIES: 
 

The engagement of bidder shall not constitute the appointment of either Party as the legal 
representative or agent of the other Party. This engagement is on a principal to principal 
basis between the Parties hereto. No Party to this engagement shall have any right or 
authority to assume, create or incur any liability or any obligation of any kind, express or 
implied, against or in the name of or on behalf of the other Party to this Agreement except as 
may be specifically provided. 
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60. PUBLICITY 
 

In connection with the transactions contemplated by this engagement each Party agrees that 
it will not use other Parties name, marks, symbols, or logos in any advertising, promotional 
material, press release, publication, public announcement, or through other media, whether 
written or oral, without the prior written consent of such other Party. 

 
 

61. NON-EXCLUSIVITY: 
 

It is expressly agreed that the engagement between the parties, shall be on a non-exclusive 
basis. Bank reserves its right to appoint/engage one or more contractors/agencies/service 
providers to provide the like services or/and work concurrently during the currency of 
engagement. 

 

62. OTHER TERMS & CONDITIONS: 
 

Bank shall not entertain any claim arising on account of damages, compensation or 
expenses payable as a result of any accident or injury sustained by any workman/staff of the 
bidder or any claim under the Workman’s Compensation Act. The bidder may obtain 
necessary insurance cover to meet any of the above contingencies. 

 

The bidder and his staff shall abide by the regulations/requirements of Security Department 
and strictly follow the rules. Bank’s security staff will have right to check, search or 
interrogate any of the bidder staff while entering/ remain present/ leaving the Bank premises 
for security purposes. 

 
The bidder shall be responsible for any loss/damage to the materials and other assets of the 
Bank by his staff deployed for duty. 

 

The bidder shall also be wholly responsible for theft, burglary, fire or any other mischievous 
act and conduct done by their staff. 
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10. I NSTRUCTIONS TO BIDDERS 
 

1. BIDDING PROCESS (TWO STAGES) 
 

For the purpose of the present job, a two-envelope bidding process will be followed. The 
response to the present tender will be submitted in two parts: 

 
• Technical bid 
• Commercial bid 

 
The bidders will have to submit the technical bid in Banks e-procurement system as well as 
in hard copy and commercial bids in only online form through Bank’s e-procurement system. 

 

1.1 TECHNICAL BID 
 

TECHNICAL BID will also contain the Compliance statement as per the Terms & Conditions 
mentioned  in  the  Tender  Documents,  and  N OT  contain  any  pricing  or  commercial 

i nformation at all. Technical bid documents with any commercial information will be rejected. 
 

In the first stage, only TECHNICAL BIDs will be opened and evaluated. Only those bidders 
confirming compliance to all the terms & conditions of Tender document shall be short-listed 
for commercial stage. 

 

1.2 COMMERCIAL BID 

In the second stage, the COMMERCIAL BID of only those bidders, whose technical bids are 
short listed, will be opened. 

 

2. SUBMISSION OF BIDS 

2.1 Bidders are required to strictly submit their bids in electronic form using the e- 
procurement system at h ttps://etender.pnbnet.in the Bank by using their digital certificates of 
class II and above (both encryption and signing). All the interested bidders should register 
themselves in the e procurement system h ttps://etender.pnbnet.in for submitting the bids 
online, if they have not done earlier. The Tender document and further corrigendum, if any 
can also be downloaded from Bank’s website www.pnbindia.in. Bids received after closing of 
the bid in the e-procurement system are summarily rejected without any reason. The 
commercial bid should be submitted online only. 

 

2.2 It is to be noted that all the technical supporting documents should be submitted 
manually in a sealed envelope shall be super scribed as Interior, Furnishing and allied 
works PNB Circle office Hanumangarh located at Hanumangarh” before the final date & 
time of bid submission at the following address. 

 
2.3 Cost of Tender Document of Rs.1,180/- along with EMD of Rs. 65,000/- shall be 
submitted in a sealed envelope shall be super scribed as “Interior, Furnishing and allied 
works PNB Circle office, Hanumanagrh” before the final date & time of bid submission at 
the following address. 

Circle Head, CO: Hanumangarh, 
Punjab National Bank, Basement of 
branch office EOBC 49 NGC, Town 
Junction road. 

http://www.pnbindia.in/
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2.4 At the time of physical submission of bid, bidder has to show acknowledgement e- 
mail received after completion of the bid submission in proof of having submitted the bid 
online. 

 

3. CONTENT OF DOCUMENTS TO BE SUBMITTED 
 

i. Documents required in Technical Bid Envelope (Sealed Cover): 
ii. Bidders undertaking letter 
iii. Supporting documents as per Eligibility Criteria 
iv. Performance/Completion Certificate from clients 
v. Bidder Information 
vi. Acceptance of Compliance Statement 
vii. Duly signed Tender document and corrigendum, if any 
viii. Copy of last three years audited balanced sheet. 
ix. Bid Earnest Money/Tender Document cost. 

x. Power of attorney in favour of authorized person signing the Bid documents. 
 

Note: a. All pages of the bid documents must be signed by authorized person. 
b. All pages of the bid documents should be numbered in serial order i.e. 1, 2, 3… 
c. Commercial bid to be submitted in e-procurement process only. No hardcopy of 
the same be enclosed with the supporting documents. 

 

4. PRELIMINARY EXAMINATION 
 

4.1 Bank will examine the bids to determine whether they are complete, whether any 
computational errors have been made, whether required information has been provided as 
underlined in the bid document, whether the documents have been properly signed, and 
whether bids are generally in order. 

 
4.2 The bid determined as not in order as per the eligibility criteria will be rejected by the 
Bank. The decision of the Bank is final towards evaluation of the bid documents. 

 

5. EVALUATION AND AWARD CRITERIA 
 

5.1 After opening of the technical bids, all the documents and annexure (except 
commercial documents/offer) will be evaluated first by the Bank. First, received bids will be 
evaluated based on the eligibility criteria. Technical bids of only those bidders satisfying the 
eligibility criteria will be evaluated. 

 
5.2 Only those bidders satisfying the technical requirements and accepting the terms and 
conditions of this document shall be short-listed for further steps. 

 
5.3 PNB will determine to their satisfaction whether the bidder selected as having 
submitted the best evaluated responsive bid is qualified to satisfactorily perform the contract. 
The decision of PNB will be final in this regard. 

 

5.4 The determination will take into account bidder’s financial, technical and support 
capabilities, based on an examination of documentary evidence submitted by bidders in 
support of eligibility criteria. 

 
5.5 The award of contract will be based on evaluation of technical and commercial bids. 
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Form A 
 
 

I. Bidders Information 
 
 

Name: 
 

Constitution: 
 

Address: 

 
 

Names & Addresses of the Partners if applicable: 
 

Contact Person(s)    
 

Telephone, Fax, e-mail    
 

Number of years of experience    
 

Please give brief financial particulars of your firm for the last three accounting years along with 
the volume of business handled. 

 

(The information will be kept confidential) 
 

Year 2016-17 2017-18 2018-19 

Total Turnover    

  

 
 
 
 

 

Signature: 
Seal of company 
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Form B 
 
 

II.  REFERENCE LIST 
 
 

P ROFORMA FOR PERFORMANCE STATEMENT 
 
 

N AME OF BID 
 

 
Sr.No Name of 

Organization 

No of Sites 

Connected 

Duration of 

Contract 

Contract 

Amount 

Date of 

Order 

Contact Person 
 

and Telephone 

no. 

Whether 

services 

satisfactory? 

(Attach 

certificate from 

customer)* 

        

 
 
 
 

Signature and Seal of Bidder 
 
 

N OTE: 

• Bidder to provide relevant certificates from the above mentioned organizations. 
 

• The name and address of the organization along with key persons, their designation, 

telephone no. and email address should be provided. 
 

* Satisfactory completion and performance certificate from the client for satisfactory execution 

of similar work as defined in eligibility criteria. 
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Form C 
 
 

III. COMPLIANCE STATEMENT 
 
 
 

DECLARATION: 
 

Please note that any deviations mentioned elsewhere in the bid will not be considered and 
evaluated by the Bank. Bank reserve the right to reject the bid, if bid not submitted in proper 
format as per Tender Document. 

 
Compliance Description Compliance (Yes/No) 

Terms and 

Conditions 

We hereby undertake and agree to abide by all the 

terms and conditions including all annexure, 

corrigendum(s) etc. stipulated by the Bank in this 

Tender Document. (Any deviation may result in 

disqualification of bids). 

 

 
 
 
 

Signature: 
 

Seal of company 
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11. S PECIAL CONDITIONS FOR CONTRACT 
 

1. The bidder shall acquaint himself with the proposed site of work before quoting his rates. 
The contractor should note and bear in mind that the Bank shall bear no responsibility for 
the lack of acquaintance of site and other conditions or any information relating thereto or 
on their part. 

 

2. If for any reasons, any part of the site is not available temporarily for some time for part of 
the work under the contract, the agreed construction schedule shall be suitably modified 
and contractor shall diligently divert his men and materials to utilize them appropriately, 
profitably and no claim of damages whatsoever shall be entertained on this account. 
However, the contractor shall be allowed extension of time for completing the work as 
deemed fit by the competent authority. The contractor shall also not be entitled to any 
compensation for any loss suffered by him and revision in the rates quoted by him. 

 
a) On account of delay in commencing the work by the contractor. 
b) On account of reduction in the scope of work. 
c) On account of suspension of work or abandoned after award of work. 

 
3. The contractor shall provide, at his own cost instruments for weighing and measuring 

purpose at the site of work as may be necessary for execution of the work. 
 

4. The contractor shall construct a sample unit of different activities complete in all respect as 
per the directions of the Engineer-in-charge. This sample unit shall be got approved from 
the Engineer-in-charge before commencing the mass work. 

 
5. The contractor shall take care of all safety precautions pertaining to construction of work, 

such as scaffolding, ladder, working platforms, gangways, electric arc/ gas welding, use of 
hoist and construction machinery. 

 
6. On account of security consideration, some restrictions may be imposed by the security 

staff on the working and/ movement of men and materials etc. The contractor shall be 
bound to follow all such restrictions/ instructions and he shall organize his work 
accordingly. No claim on this account, whatsoever, shall be payable. 

 

7. The contractor shall take all precautions to avoid accidents by exhibiting necessary 
caution boards day and night, speed limit boards, red flags, red lights and providing 
barriers. He shall be responsible for all damages and accidents caused to existing/ new 
work due to negligence on his part. No hindrance shall be caused to traffic during the 
execution of the work. 

 

8. The contractor shall be responsible for the watch and ward of all materials brought by the 
contractor to site against pilferage and breakage during the period of installation and 
thereafter till the works are physically handed over to the Bank. 

 
9. The contractor shall take all preventive measures against any such damage caused by 

rain, snowfall, floods or any other natural calamity, whatsoever during the execution of the 
work. The contractor shall be fully responsible for any damage to the owner’s property and 
to the work for which the payment has been advanced to him under the contract. 

 
10. The work will be carried out in the manner complying, in all respects, with the  

requirements of relevant bye-laws of the local body under the jurisdiction of which the work 
is to be executed or as directed by the Engineer-in-Charge and nothing extra shall be paid 
on this account. 
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11. The contractor shall comply with proper and legal orders and directions of the local or 
public authority or municipality and abide by their rules and regulations and pay all fees 
and charges which may be liable. 

 

12. The contractor shall give due notices to Municipal, Police and/or other authorities that may 
be required under the law/rules under force in the area and obtain all requisite licenses for 
temporary obstructions / enclosures and pay all charges which may be leviable on account 
of his execution of work under the agreement. Nothing extra shall be payable on this 
account. 

 
13. All materials to be incorporated in the work shall be arranged by the contractor and shall 

be in accordance with the specifications laid down. Samples of all items are to be 
fabricated by the Contractor prior to taking up the mass production. These samples are to 
be got approved by them from the Bank before proceeding for mass production. 

 
14. The bidder shall use materials bearing ISI Certification Mark unless otherwise specified or 

allowed in writing by the Engineer-in-Charge. Any material banned by the Bank shall not 
be used in the work. 

 

15. The contractor shall submit to the Engineer-in-charge samples of all materials for  
approval. Such samples of materials which affect aesthetics of the work shall also be got 
approved from the Engineer-in-charge of the project before procuring bulk supplies. These 
approved samples shall be preserved and retained in the custody of the Engineer-in- 
charge as standards of materials till the completion of the work. The cost of such samples 
shall be borne by the Contractor and nothing shall be payable on this account over the 
Agreement rates. 

 
16. The contractor shall be required to get all the necessary mandatory and other tests as per 

the specifications/ IS codes, carried out on materials/ work from an approved laboratory as 
per the direction of the Engineer-in-charge. The testing charges and conveyance from the 
site shall be borne by the contractor. 

 
17. In case any material / work is found sub-standard the same shall be rejected by the 

Engineer-in-charge and the same shall be removed from the site of work within 48 hours, 
failing which the same shall be got removed by the Engineer-in charge at the risk and cost 
of the contractor without giving any further notice and time. In order to ensure quality of 
work during its execution, the Engineer-in-charge may require samples for mandatory or 
routine testing of materials. All costs of these samples, their packaging, conveyance from 
the site to the testing laboratory and return, shall be borne by the contractor. 

 

18. Even ISI marked materials May be subjected to quality test at the discretion of the 
Engineer in-charge. Whenever ISI marked materials are brought to the site of work the 
contractor shall, if required by the Engineer-in-charge, furnish manufacturer's test 
certificate or test certificate from approved testing laboratory to establish that the materials 
procured by the contractor, satisfy the provisions of relevant ISI codes. The testing 
charges shall be borne by the contractor. 

 
19. The contractor shall supply free of charge the material required for testing. The cost of 

tests shall be borne by the contractor. 
 

20. The work shall be executed and measured in metric system. The metric dimensions given 
in the schedule of quantities and drawing etc. shall be followed. (The dimension in FPS 
units wherever indicated are for guidance only) The figures in the drawings shall be 
followed. 
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21. The contractor shall be responsible for completing the work and for satisfying all terms and 
conditions of the Contract without any extra payment over his quoted rates unless 
otherwise specified. The contractor shall quote his rate for various items of work 
accordingly and no claim whatsoever shall be entertained for any incidental or extra work 
involved in the execution of the work as per nomenclature of the item and the 
specifications indicated in the tender documents. 

 

22. Subject to the nomenclature of the item as per schedule of quantities, the specification 
indicated in the tender documents, the rates quoted shall include cost of all materials 
including royalty and taxes if any, labour, sundry inputs, execution of work at all heights, 
levels, pattern and design for all leads, lifts and depths including overhead charges and 
contractor's profit. Nothing extra shall be paid on this account. 

 
23. The rate shall be inclusive of making design, pattern and execution of work as per 

Architectural drawings, at all levels and heights. 
 

24. Other agencies doing works related with this project will also simultaneously execute the 
works and the contractor shall afford necessary co-ordination for un-hindered completion 
of these sub-works. 

 
25. The contractor shall give a satisfactory performance test of installations individually and as 

a whole to ensure their proper functioning before the work is finally declared and 
completed and accepted. 

 

26. The contractor shall continue to maintain watch and ward to safeguard the Owner's 
property in his possession until the same is formally handed over as per directions of the 
Engineer-in-charge. Nothing extra over agreement rates shall be paid on this account. 

 
27. All tools, plants and measuring or weighing equipment shall be arranged by the contractor 

himself and nothing extra shall be paid to the contractor on this account. 
 

28. The quantities of various items incorporated in the tender are approximate. However, the 
payments shall be made to the contractors on the basis of actual measurements taken at 
site. 

 
29. The contractor shall protect the adjoining buildings or works and the work under execution 

from fire and shall make adequate arrangements for fire protection and fire fighting and if 
any property is damaged, by fire due to the negligence of the contractor, the same shall be 
made good by the contractor at his own cost, to the entire satisfaction of Engineer-in 
charge. 

 

30. The contractor shall provide adequate lighting arrangements as approved by the Engineer 
in-charge for carrying out the work during night time, if so required and also provide all 
other facilities for the labour employed to carry out the work as per direction of Engineer in-
Charge. 

 
31. In order to achieve the targeted date of completion the contractor May have to work in 

multiple shifts, round the clock including public and gazetted holidays and nothing extra 
shall be paid on this account. 

 
32. All materials, articles and workmanship shall be of respective best quality and kind for the 

class described in the schedule of quantities and specifications. All materials, so used in 
different items of work shall be subject to the approval of the Engineer-in-charge. 

 
33. The contractor shall be responsible for all statutory provisions and deductions towards 

ESI, PF or any other, as the case May be or any other levies and taxes shall be borne by 
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the contractors. The TDS or any other statutory levels/taxes incorporated from time to time 
shall be deducted progressively from the running account bills, as applicable at the time of 
payment. No claim in this regard shall be entertained. 

 

34. The contractor is supposed to abide the minimum wages act, and shall produce all records 
to the Engineer-in-charge or any other statutory authority as and when called for. The 
Engineer- in-charge does not hold any responsibility on account of any lapses in this 
regard. 

 
35. No extension of time shall be granted to the contractor on account of rains or inclement 

weather conditions. 
 

36. For any clarification/ doubt, the Bank may organize regular meetings with Contractor. The 
contractor shall attend such meetings invariably as and when required. 

 
37. In respect of the work of other agencies, where the commencement or progress of such 

work of any other agency is dependent upon the completion of particular portions of the 
contractor's work or generally upon the contractor maintaining progress in accordance with 
the approved coordinated construction programme, it shall be the responsibility of the 
Contractor to complete such portions and maintain such progress. 

 

38. The contractor shall have to do all drilling of holes and cutting of walls, chases or other 
elements of the building for the complete and proper installation of the pipe lines/ ducts 
and other equipments by using electrically operated tools such as drills/ chases cutting 
machine etc. Manual drilling or chiseling or cutting shall be permitted on special request 
only. Prior permission for the same is to be obtained from the Bank. 

 
39. No chiseling or cutting or drilling of RCC columns, beams, girders and other principal 

structural members shall be done unless prior permission has been granted by the 
Engineer in charge in writing. 

 

40. All chases and openings made by the contractor for his pipe lines shall be filled/ covered 
over with cement plaster in reasonable manner. Before rough plastering on the pipe 
surfaces the concealed pipes shall be secured to the wall by using proper supports/ 
clamps. 

 

41. The contractor shall be provided adequate storage/ office space for his use. The space 
has to be maintained/ constructed by the contractor as per his usage requirements. 

 

42.  All spaces allotted to the contractor as described above shall be vacated and all 
structures removed from site at any time as and when required and directed by the 
Engineer-in charge, unconditionally and without any reservation. The Engineer-in-charge 
will not be obliged to give any reason for such removal. Upon receiving instructions to 
vacate the space, the contractor shall immediately remove all his structures, materials, etc. 
from the sources and clear and clean-up the site to the satisfaction of the Engineer-in- 
charge. 

 
43. It shall be the responsibility of the Contractor to safeguard the site and ensure that no 

illegal encroachments are made by outside elements within the area allotted to the 
contractor. Upon completion of the work or earlier as required by Engineer-in-Charge, the 
contractor shall vacate the land totally without any reservation. 

 

44. The security of workmen, materials, equipment stores etc. within the area allotted to the 
contractor shall be the responsibility of the contractor. 
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45. The site of work shall have required equipments for various tests at site by the contractor 
at his own cost and nothing extra shall be payable on this account. 

 

46. The contractor shall arrange following minimum plant and equipments at site for the 
execution of work. These May have to be increased depending on the requirement site. 

 

47. The quantities indicated are for guidance only however it May vary to any extent and the 
contractor should not have any financial or other implications for such variations. The Bank 
reserves to reduce the scope of work of any item if the contractor fails to deliver the works 
in time and the contractor shall not ask for any financial consideration for such deletion of 
scope of the work. 

 

48. Any extra item shall be worked out as actual cost of the materials and actual cost of the 
labour plus 15% as overhead and profit. The decision of Engineer-in-charge will be 
conclusive and final binding on the contractor. 

 
49. The contractor shall take photographs of site prior to commencement of work, during 

construction and after completion of work as suggested and shall submit the photographs 
in soft and hard copies to Bank for which no extra payment will be made. 

 
50. Layout of works shall be got checked by Engineer-in -charge & only then further work shall 

be taken by after approval. 
 

51. All electrical works shall be got carried out through licensed Electrical Contractor having 
experience of similar work. Successful bidder to submit the details of licensed Electrical 
Contractor before start of Internal Electrification Work. The work shall be executed as per 
specifications and strictly in keeping with relevant IS code and rules and regulations of 
authorities. 

 

52. The work should be carried out as per latest CPWD specification and as per the standard 
engineering practice. All measurements shall be made as per CPWD norms. Partition and 
panelling shall be measured up to bottom of false ceiling, however, its anchoring shall be 
done at bottom of RCC slab. 

 
53. Site should be cleaned every day and all the unusable material/malba shall be removed 

from the site and unusable materials shall be stacked properly so that there is no 
hindrance for staff and public failing which bank will remove the same at their level and 
suitable amount shall be recovered from the contractor’s bill. 

 
54. The contractor shall be required to maintain the coordination with the Building 

Maintenance Contractor, if required. 
 

55. No old / dismantled material shall be used by the contractor in the work under any 
circumstances. Unless otherwise specified or under instruction of the bank. 

 

56. The bidder to visit the site and examine the rebate items and site condition before quoting 
the rates. 

 

57. Dismantling & taking away includes the disposal of unserviceable material / malba to 
approved municipal yard. 

 

58. The Rebate items will be the property of the contractor. Rates of rebate item shall be 
considered as negative while calculating the value of tender and the same are to be 
quoted in negative only. 
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59. The Contractor shall comply with the provisions of Contract, Labour (Regulation & 
Abolition) Act, 1970, Minimum Wages Act and all other Labour Laws and other Statutory 
Regulations (both Central and State) that may be enforced from time to time by the 
appropriate authorities. Bank shall not be held responsible for any penalty on failure of the 
any Labour Regulations. Bank shall have the power to inspect the Wage Register and for 
physical verification of salary paid to the staff with reference to any records of the 
Contractor and to insist the Contractor to comply with Laws. 

 

60. Contractor should obtain necessary permission that may be required for the purpose of 
this Contract from such authorities as may be prescribed by Law from time to time. 

 

61. Contractor or his authorized representative should visit the site frequently as required by 
the Bank and meet Bank’s Engineer with prior appointment for any clarifications and to 
receive instructions, take measurements, etc. at the site. 

 
62. The Contractor should arrange to issue photo identity card to his workers. 

 

63. Any act of indiscipline / misconduct / theft / pilferage on the part of any employee engaged 
by the Contractor resulting in any loss to Bank in kind or cash will be viewed seriously and 
Bank will have the right to claim damages or levy fine and / or terminate the Contract 
forthwith, if necessary. 

 
64. In case of any default or failure on Contractor's part to comply with all / any one of the 

Terms/ Conditions, Bank reserves to itself the right to take necessary steps to remedy the 
situation including, inter-alia, the deduction of appropriate amount / s from dues otherwise 
payable to Contractor and / or by taking recourse to appropriate recovery proceedings. 

 
65. Keeping the area clean and removal of debris: Contractor shall arrange to dispose off 

debris, any other waste product created while carrying out the work, outside Bank’s 
premises. The Contractor shall take due care while disposing of such waste materials and 
ensure that any rules / regulations laid down by Municipal Corporation or any other 
statutory body are not violated. The Contractor shall be responsible and answerable to any 
complaint arising out of improper disposal of waste material. Quoted rates shall involve the 
cost of same and no extra payment shall be made towards this account. 

 

66. It is mandatory to provide purchase voucher of the material where basic rates are given in 
BOQ. However, Bank may instruct the contractor to submit purchase voucher/test 
certificate of any material. 

 

67. BOQ nomenclature shall prevail over any drawing/detail. 
 

68. The specifications for the entire work shall be in accordance with latest CPWD 
specifications and latest IS codes. Whenever these codes are silent, the same shall be 
governed by sound engineering practice and the decision of the Bank in matter of 
interpretation shall be final and binding on the contractor. 

 
69. Electricity & Water will be provided by Bank to Contractor at one point. Further necessary 

arrangement/extension, if required, shall be done by the contractor at his own cost with the 
approval of Bank. 



Page 49 of 56  

12. 2. LIST OF PREFFERED MAKE OF MATERIAL 

The material of standard quality from the following preferred makes is to be used. In case it 
is established that the brands specified below are not available in the market, contractor 
shall submit alternative proposal for the approval of Bank. 

 
Plywood/Block Board Green /Archid /DURO / Merino 

Laminate Greenlam /Archidlam /Merino 

Roller Blind Mac/Vista 

Glazing/glass/ mirror Saint gobain/Pilkington glass/ 
Guardian glass(modiguard) 

Plastic Emulsion Paint/OBD/Duco 
Paint/Synthetic enamel. 

Asian/Dulux/ /ICI 

Adhesive/Glue Fevicol/Pidilite/Vemicol 

Locks in cabinets, furniture, Door Godrej/Doorset/Dorma 

All hardware and fittings i/c door closer Ebco/Godrej/Hettich 

Natural wood veneers Archid/Green/Duro 

Water based melamine polish Asian paints / Pidilite Industries/ 
ICI Dulux 

Laminate/ high gloss laminate Green/Archid/ Merino 

False ceiling Saint Gobbain/Armstrong/Dexune/HunterDouglus/Boral 
Gypsum 

Flush door Green/ Duro/ Merino/Archid 

Dash fasteners Hilti/Fischer/Bosch 

Anchor fasteners Hilti/ Fischer/ Bosch 

Lacqured Glass Saint Gobain/ Glaverbel/ Modiguard 

Rockwool/ Glasswool Twigafiber/llyod Insulation / Supreme 

Vitrified tile Kajaria/Somany/Orient Bell 

MDF Board Bazaz/Green/Action Tessa 

Pre Lam Board Merino/Archid/Green 

Kitchen Sink Neelkanth/Nirali/Jayna 

CP Fittings Jaquar/Grohe/Kohler 

CPVC Pipe and fittings Ashirbad/Astral/ajay/prince/supreme 

Chair Godrej/BPErgo/Supereq/Wipro/Duaco/Geeken 

 
L.T Cables 

Havells / Finolex/KEI/Polycab 

Lugs Dowell’s/3-D /Jainsons/Comet 

Maintenance free earthing Universal Alltec/ Ashlok/ JMV/ERICO 

PVC Conduit BEC/ AKG 

Wire (FRLS) for wiring KEI/ POLYCAB/ HAVELLS/ FINOLEX/ RR Kable 

Switch / Socket Anchor/ / Legrand / Schneider/ MK / Crabtree 
Industrial Socket /Plug (IP 44) Legrand / Neptune/ ABB 

Cat 5/ Cat 6 Cable / Jack Panel / Face 
Plate 

D- LINK / Delton / corning 

TV Co-axial Cable Polycab / Havells / Finolex 

Telephone wire Delton / Finolex / D-Link 

Telephone Tag Block Krone / TVS 

Distribution Box Schneider/ Siemens/ Hagger/L&T/Legrand/ABB 

MCCB/MCB L&T / SIEMENS/ABB /SCHNEIDER /LEGRAND/ HAVELLS 

PA SYSTEM (Power Amplifier/ Voice 
Call Station/ Voice Alarm controller / 
Speaker / Horn 

BOSCH / PHILIPS/ AHUJA / JBL 

DVD Player Sony / Panasonic / LG 
ATC copper conductor Speaker cable Polycab / Havells / Finolex 

Spilt/Cassette AC Daikin/ Blue Star/ Hitachi/Voltas/Carrier 

Stabilizer V Guard, Blue Bird, Voltas/Mircotek 
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13. T ECHNICAL SPECIFICATIONS FOR WORK 

 

1. GENERAL 

 

1.1 This Specification is for work to be done, item to be supplied and materials to be used 
in the works as shown and defined on the drawings and described herein, all under 
supervision and to the satisfaction of the Bank. 

 
1.2 The workmanship is to be the best available and of a high standard, use must be  
made of special trades men in all aspect of the work and allowance must be made in the rates 
for so doing. 

 

1.3 The materials and items to be provided by the Contractor shall be approved by the 
Bank in accordance with any samples which will be submitted for approval by Contractor and 
generally in accordance with the Specifications. Also if products are specified in the 
Specification and/or bill of brand, trade name or catalogue reference, the Contractor will be 
required to obtain the approval of the Bank before using the materials. The Contractor shall 
produce all in voices, Vouchers or receipts for any material if called upon to do so by the 
Bank. 

 

1.4 Samples of all materials are to be submitted to the Bank for approval before the 
Contractor orders or deliver the materials at site. Samples together with their packing are to  
be provided free of charge by the Contractor and should any materials be rejected, they will  
be removed from the site at the Contractor's expense. All samples will be retained by the Bank 
for comparison with materials which will be delivered at the site. Also, the Contractor will be 
required to submit specimen finishes of Colours, Fabrics etc. for the approval of the Bank 
before proceeding with the work. 

 
1.5 The contractor shall be responsible for providing and maintaining and boxing or other 
temporary coverage's required for the protection of finished work if left unprotected. He is also 
to clean out all shelving, out ends and other waste from all pairs of the works before coverings 
or in-fillings are constructed. 

 
1.6 Templates, boxes and moulds shall be accurately set out and rigidly constructed so as 
to remain accurate during the time they are in use. 

 

2 CARPENTRY AND JOINERY (WOOD WORK) 
 

2.1 Timber 
 

All timber shall be of the kind and of first class quality as described and indicated on 
drawings and schedules. It shall be uniform in texture, free from large, loose head or cluster 
knots, veneer, injurious open shakes, bore holes, rot, decay discoloration, soft or spongy 
spots, hollow pockets, pit and all other defects and blemishes. The sizes shown or described 
are to be taken as net sizes when finished. 

 

Delivery and Storage 
 

All timber delivered to the site shall be stored above ground in such a manner as to 
provide proper drainage, ventilation and protection from the weather and shall be stored in the 
proper manner according to each material type. 

 

2.2 Seasoning 
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All timber shall be fully seasoned, if necessary, in kilns, and the contractor shall 
produce satisfactory proof of the same. 

 
The moisture content of timber during manufacture, delivery to site, storage, site 

working, assembly installation, shall not exceed 12% for internal work and 16% for external 
work with Tolerance of average moisture content of all the samples in a given lot +/- 2 % and 
moisture content of individual sample +/-3% of the maximum permissible moisture content as 
per CPWD specifications.. The timber shall remain stable, free from expansion or contraction 
or any other movements, when fixed in position. The timber shall be free from drying defects 
and shrinkage. 

 

Timber used shall confirm to specifications described under materials, shall be in accordance 
with the. drawing in every detail and all joiner's work shall be accurately set out, framed and 
finished in a proper workman like manner. Frames of partitions and opening, etc., shall be of 
accurately planned smooth and rebates, rounding and mouldings shall be made as shown on 
the drawings. Patching or Plugging of any kind shall not be allowed. Joints shall be simple, 
neat and strong. Framed joints shall be coated with suitable adhesive like glue or synthetic 
resin before the frames put together. All mortise and tenon joints shall fit in fully and  
accurately without wedging or filling. The joints shall be pinned with hardwood or rust resisting 
star shaped metal pints of 8 mm dia., after the frames are put together and pressed in position 
by means of a press. The frames shall be protected during the progress of work by providing 
suitable boxing. All portions of timber abutting against or embedded in masonry or concrete 
shall be treated against termites by giving a coat of any approved wood preservative. All 
T.W.work should be painted with a coat of approved wood primer. 

 
Frames and Shutters shall not be painted or erected before being approved by the Bank. 

 

2.3 Rough carpentry 

Material 

All framing and other concealed wood members shall be of sound wood or approved 
specials and shall be seasoned. All surfaces in contact with masonry or concrete, and in 
general, all surfaces hidden from view, shall be treated with two coats of approved wood 
preservative paint. 

 

Workmanship 
 

All carpenters' work shall be done by skilled workmen, with the longest nails that may 
be used without splitting the wood. In general top nailing and cross nailing shall be used. 
Wherever it is necessary, or an, adequate joint can not be formed by nailing, the members 
shall be lapped or jointed by GI straps or extra wood blocks. All jointing and nailing shall be 
done with neatness, especially in exposed positions. Joints and nailing shall be approved by 
the Architect/Project Manager and done according to his direction when required. Cross 
bracing, solid blocking and bracing shall be provided according to best practice. 

 

2.4 Joinery 

Materials 

Finished woodwork and joinery including doors shall be with straight grained specified 
wood of approved quality, unless noted otherwise. Wood shall be free from knots, and other 
blemishes and imperfections. All finished wood for joinery shall be seasoned as prescribed 
before. All joinery work shall be securely mortised and tanoned and glued with best quality 
synthetic waterproof glue equivalent of FEVICOL or as approved. All sections and dimensions 
shall be as shown on drawings. For all joinery work, nails shall not be permitted, and only 
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wood screws of appropriate sizes shall be used. Wherever practicable, means of fastening the 
various parts together shall be concealed. 

 
Running beaded joints are to becross-tongued with teak tongues wherever 1(1/2) thk. Double 
cross tongued. Joiners work generally to be finished with fine sand/glass paper. 

 

Joints: 

 
All joints shall be standard mortise and tenon, dowel, dovetail, and cross halved. Nailed or 
glued butt joints will not be permitted, screws, nails' etc. will be standard iron or wire of 
oxidized Nettle fold tenons should fit the mortises exactly. 

 
Nailed or glued butt joints will not be permitted, exceptional cases with approval of Bank. 

 
Where screws shown on a finished surface, those will be sunk and the whole plugged with a 
wood plug of the same wood and grain of the finished surfaces will be neatly punched and the 
hole filled with wood filler to match the colour. 

 
Should joints in joiner's work open, or other defects arise within the period stated for defect 
liability in the contract and the clause thereof be deemed by the Architects to be due to such 
defective joinery shall be taken down, and refilled, redecorated and/or replaced if necessary 
and any work disturbed shall be made good at the Contractor's expense. 

 
Nails, spikes and bolts shall be of lengths and weights approved by the Bank. Nails shall 

comply with IS 1959-1960. Brass headed nails are to comply with B.S.1210. Wire staples shall 

comply with B.S.1494 or equivalent. 

 
The contact surface of dowels, tennons, wedges etc., shall be glued with an approved 
adhesive. 

 
Where glued, joinery and carpentry work is likely to come into contact with moisture; the glue 
shall be waterproof grade. 

 

d) Installation 
 

Doors and cabinetwork shall be installed in position only after the plaster in the section 
for, which it is intended, is sufficiently dry. 

 
All interior and exterior doors, cabinetwork and other fixed wooden equipment shall be 

fixed plumb and true. Wherever possible, the joints shall be beveled. All exterior angles shall 
be mitered. Adjoining interior wood members shall match and harmonize. All woodwork in 
contact with masonry shall be painted with approved bitumen paint before placing in position. 
All concealed wood members shall be treated with two coats of fire retardant and anti-termite 
coating (Viper or as approved make) before placing in position. 

 

e) Plywood 
 

Plywood shall be best quality closed grained suitable for veneering, painting or bonded 
with plastic laminate. It shall conform to IS 303 and BWR grade quality. Exposed edges shall 
be finished with an edge strip of solid maple wood. 

 

f) Veneers 
 

T ype: As specified in the Item Specifications. 
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i) Wood species, grain and color shall be as specified and match samples held by the 
Architect / Project Manager and which have been approved for use: 

 

ii) Provide Particle Board Core, medium density fiber board, or Architectural Specialty 
Grade hardwood plywood as a substrate for face veneers as scheduled laminated using hot 
press application. Pre-selection and acceptance of veneer flitches by Project Manager/ 
Architect shall be required. 

 
iii) Provide solid wood edge treatment of species to match face veneer. Thickness of 
plywood shall be as shown, or as approved on final shop drawings. Use balancing grades of 
the same veneer on the back and all edges of all wood cores. 

 
iv) Face veneers for all veneered woodwork for transparent finish shall be from flitches 
selected for grain, figure, and color by the Superintendent. Sapwood, mineral streaks and 
other discoloration, worm holes, ruptured grain, loose texture, doze or shakes shall not be 
permitted. 

 

v) V eneer Width: All joint as shall be equal in all panels. Panels shall be modular. 
 

vi)  Defects: Pitch marks, defective eyes, deteriorated wood and other visual defects shall 
be removed by hand and patched to match the face veneer. Visible patches to the “eye” will 
not be allowed. All patches shall be of the quality work performed in the approve samples. 

 

vii) M atching: Veneers shall be modular books matched. Each panel shall consist of no 
more than 2 or 4 sheets of veneer per panel. Book matching shall be center balanced as 
determined by Project Manager/ Architect. Panels may be ends matched where available flitch 
lengths necessitate, as approved. 

 

g) Laminate/High gloss Laminate 
 

Decorative laminate sheeting shall be of the brand, catalogues number and indicated or 
approved. Plastic laminate shall be fire retardant to class I of BS : 476 or ISI code where 
specified. 

 
Plastic laminates shall be veneered to mounting surface with an approved adhesive, used in 
strict accordance with the manufacturer's instruction. Rubber based adhesives shall not be 
used. Sheeting shall not be applied to timber with moisture content of more than 15 or at a 
temperature of less than 15DC (60D.F). The sheeting shall be applied only to close-grained 
plywood such as Fir plywood. Edges not faced with laminate, as at field joints, shall be 
machined and sealed. Butt joint of laminates shall be minimized by using longest available 
lengths where required and all but joints shall be perfectly flushed and sealed. Grain direction 
of wood grain laminated sheeting shall be as follows unless otherwise required by the 
Architect / Project Manager. 

 

h) MDF (Medium Density Fiber Board) 
 

For Interior Works MDF of approved make/ manufacturer shall be of only EXTERIOR GRADE 
AS per IS 12406 -1988. It is to be contained that MDF shall be invariably used in place of Ply / 
Boards .so specified in the specifications of either same thickness or of higher thickness. 
Wherever feasible the minimum thickness of MDF to be used shall be 8mm. Wood screws  
are not to be used for MDF and only fully threaded parallel shank screws shall be used after 
drilling pilot holes. Veneering /lamination to the MDF surface shall be done by exterior grade 
adhesive only. Polyurethane primers shall be used for sealing the edges and painting the rear 
side. For specifications of various applications the MANUFACTURER USERS MANUAL shall 
be followed. 
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i) Adhesives 
 

The adhesives used for all woodwork and MDF shall be FEVICOL / Anchor of appropriate 
Grade. Manufacturer’s recommendations shall be followed for adhesive other than above 
required for any specified / specialized work. 

 

j) Joinery 
 

Joinery shall be carried out strictly in accordance with the drawings, where joints are not 
specifically indicated recognized forms of joints should be used. Joinery shall conform to IS 
Standards. 

 
Panels shall be rendered flame retardant and to conform to local fire regulations. 
The Contractor shall submit samples of all materials including samples of veneer for approval. 

 
All materials pre-fabricated, delivered and assembled shall be in accordance with the 
approved sample. 

 
The Contractor shall be responsible for protecting all items of woodwork done by him. The 
contractor shall replace at his own expense any damaged work caused through lack of 
adequate protection or care in installation or handling. 

 

3 Hardware 
 

a) All hardware for doors and windows shall be of stainless steel. All hardware shall be 
installed using routers and counter sunk screws. Panic hardware will be provided in all 
staircase and escape doors. Drawer slides with steel roller ball-bearings and drawer locking 
system with master keying option is to be provided for all built in cabinetry work and drawer 
units. 

 
b) The contractor shall procure all the hardware as specified in the schedule. The rate 
shall include for making mechanical chases to receive the hardware, and also the cost of 
approved screws, nails, clamps etc. The fixing shall be done in the best workmanship like 
manner and in accordance with that employed for fixing hardware. Any damage to the joinery 
or the hardware shall be made good at no extra cost to the Bank. 

 

c) Locks 
 

The entire office shall be on a master keying system. The schedule of master keying shall be 
prepared by the Contractor and got approved from Engineer-In-charge. All locks will have a 
stainless steel body with a stainless steel bolt. All cabinets in the pantry should be openable 
with a single key locking system. Each furniture unit in fixed cabinetry work such as 
credenzas, drawer units and shutters shall be openable with a single key. 

 
70. Gypsum Board Partition: 

 
Metal Stud Partition which includes two layers of tapered edge 15.0mm thick Fire line board 
screw fixed with drywall screw of 25mm for first layer and 45mm for second layer at 300mm 
centres to either side of 70mm studs (0.55mm thick having one flange of 34mm and another 
flange of 36mm made of G.I.Steel) placed at 610mm centre to centre in 70mm floor and 
ceiling channel (0.55mm thick having equal flanges of 32mm made of G.I. Steel) with joints 
staggered on each layer to avoid leakage through joints. Finally square and tapered edges of 
the boards are to be jointed and finished so as to have a flush look which includes filling and 
finishing with jointing compound, Joint paper tape and two coats of Drywall Top coat suitable 
for Gypboard (as per recommended practices of India Gypsum). 
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Note: 
a. Angle bead to be used at external angles to get straight line finish & protection from 

normal impacts. It should be charged extra. 
b. Edge bead to be used to protect the exposed Gypsum core of gypboard specially at 

cut edges of the openings for doors/ windows/glazing or any other unprotected core. It 
should be charged extra. 

c. Control joints to be used in excess of 10 Mtr. Long partitions/ walls for which no extra 
will be payable 

 

5. FLUSH DOORS: 
 

5.1 All flush doors shall be solid core unless otherwise specified. It shall conform to the 
relevant specifications of IS:2202 and shall be obtained from approved manufacturers. The 
finished thickness of the shutter shall be as mentioned in the item. Face veneers shall be of 
the pattern and colour approved by the Bank and an approved sample shall be deposited with 
the Bank for reference. 

 
5.2 The solid core shall be of Wood Laminate prepared from battens of well-seasoned and 
treated good quality wood having straight grains. The battens shall be of uniform size of about 
2.5 cm width. These shall be properly glued and machine pressed together with grains of each 
piece reversed from that of adjoining one. The longitudinal joints of the battens shall be 
staggered and no piece shall be less than 50 cm in length. Alternatively, the core shall be of 
solid teak particle board. Edges of the core shall be lipped with first class teakwood battens of 
4 cm minimum depth, glued and machine pressed along the core. 

 

5.3  The core, surface shall then have two or three veneers firmly glued on each face. The  
first veneer (called Gross Bond) shall be laid with its grains at right angles to those of the core 
and the second the 'third veneer with their grains parallel to these of the core. The under 
veneers shall be, of good quality, durable and well seasoned wood. The face veneer shall be 
of minimum one mm thickness and of well-matched and seasoned first class teak, laid along 
with grains of the core battens. The combined thickness of all the veneers on each face shall 
not be less than 4 mm. Thermo setting synthetic resin conforming to IS 303 for moisture proof 
plywood. In addition all doors should have 8 mm thick teakwood lipping all around. 

 

6. BUTT HINGES: 
 

These shall be of stainless steel (14 gauge) of  sizes  specified  in  the  schedule  of  
quantities I drawing of approved make. 

 
 

7. DOOR CLOSER: 
 

These shall be of approved quality conforming to IS : 3562 as specified in the schedule of 
quantities. 

 

8. PAINTS: 
 

8.1 All material required for the works like Lime for lime wash, dry distemper, oil bound 
distemper, cement, primer, oil paint, enamel paint, flat oil paint, plastic emulsion paint, anti- 
corrosive primer, red lead, water proof cement paint shall be of specified and approved 
manufacturer, delivered to the site in the manufacturer's containers with the seals etc., 
unbroken and clearly marked with the manufacturer's name or trade mark with a description of 
the contents and colour shall conform to the latest Indian Standards for various paints. All 
materials are to be stored on the site of the work. 
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8.2 Spray painting with approved machines will be permitted only if written approval has 
been obtained from the Bank prior to painting. No spraying will be limited in the case of 
priming coats nor where the soiling of adjacent surfaces is likely to occur. The buzzle and 
pressure to be so operated as to give an even coating throughout to the satisfaction of the 
Bank. The paint used for spraying is to comply generally with the specification concerned and 
is to be specially prepared by the manufacturer for spraying. Thinning of paint made for 
brushing will not be allowed. 

 

8.3 Wood preservative shall be Bison or other equal and approved impregnating wood 
preservative and all concealed wood work shall be treated with wood preservative. 

 

8.4 All brushes, tools, pots, kettles etc. used in carrying out the work shall be clean and 
free from foreign matter and are to be thoroughly cleaned out before being used with a 
different type of class of materials. 

 
8.5 All iron or steel surfaces shall be thoroughly scraped and rubbed with wire brushes  
and shall be entirely free from rust, mill scale etc. before applying the priming coat. 

 

8.6 Surfaces of new wood work which to be painted are to be rubbed down, cleaned , 
down to the approval of the Architects. 

 

8.7 Surfaces of previously painted woodwork which are to be cleaned down with soap and 
water, detergent solution or approved solvent to remove dirt, grease etc. While wet the 
surfaces shall be flatted down with a suitable abrasive and then rinsed down and allowed to 
dry. Minor areas of defective paint shall be removed by scraping back to a firm edge and the 
exposed surface touched in with primer as described and stopped with putty. Where wood 
work has been previously painted or polished and is to be newly polished, scrapping, burning 
off or rubbing down. 

 

8.8 Surfaces of previously painted metal which shall be painted are to be cleaned down 
and flattened down as described in surfaces of any rust and loose scale shall be removed 
completely by chipping, scrapping and wire brushing back to the bare metal and touched in 
with primer as described. 

 

9. PAINTING SYNTHETIC I PLASTIC EMULSION ETC: 
 

9.1 Ready mixed oil paint, plastic emulsion paint, ready mixed synthetic enamel paint, 
Aluminium paint, etc., shall be brought in original containers and in sealed tins. If for any 
reason thinner is necessary the brand and quantity of thinner recommended by the 
manufacturer or as instructed by the Bank shall be used. 

 
9.2 The surface shall be prepared as recommended by the manufacturers and as 

instructed by the Bank and cost of approved primer shall be applied. After 24 hours drying, 

approved of specified quality paint shall be applied evenly and smoothly. If required filler putty 

coating may be given to give smooth finish. Each coat shall be allowed to dry out thoroughly 

and then lightly rubbed down with sand paper and cleaned of dust before, the next coat is 

applied. Number of coats shall be as specified in the item and if however the finish of the 

surface is not uniform additional coats as required shall be applied to get good and uniform 

finish at no extra cost. After completion no hair marks from the brush or clogging of paint 

puddles in the corners of panel angles of mouldings shall be left on the work. The glass panes 

floor etc. shall be cleaned of stains. 

 

9.3 When the final coat is applied, if directed, the surface shall be rolled with a roller or if 

directed it shall be stippled with a stippling brush. 


