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Online Limited e-Tender for Carrying out Composite Work (Furnishing, Electrical and
AC Low Side Work) of new branch at Plot No. X-34 Airport Road MIDC, Baramati ,
Dist, Pune- Semi Urban Centre

Contractors empanelled under Interior & furnishing Work may tie-up with any empanelled
electrical contractor of the bank by entering into MOU with them and their bids shall be
considered for further evaluation. Bids submitted without the said MOU shall be summarily
rejected.

Punjab National Bank U YA 9 F
GAD, Circle Office: Pune Gﬂ'@ﬁ Ifea fra: E'U.T
Aurora Towers Mezzanine Floor mmﬁww
9 Moledina Road, Pune Camp .
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Pune: 411001
E-mail: copunegad@pnb.co.in gﬁ: 411001

é-ﬁa: copunegad@pnb.co.in
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2. . NOTICE INVITING TENDER (fRifaeT =101 =)

UoTd A=A §& BT 3R ¥, §6F & YdIdx SPHERI ¥, "10.00 ARG IUT J 50.00 TG 39" &1 Joft

(TSI BT SFHTHT AT & U I9gad fa<iig ail) & &, 718 AT Wi . X-34 TIRUTE IS,

SIS N, IR, dgdTd- IR, frer- gor

- fRE Y H HicleT Wl SRt & 0y BT

(iR, faggd 3R T o U1ss F1f) & folT He @R & 3NMYR WR 3iTars Ffdert SmHfa o St

8
ﬁ%%a&aa\%ﬁﬁmnﬁ:

Online tenders are invited on item rate basis on behalf of Punjab National Bank from Bank’s
empaneled contractors of “ Rs. 10.00 Lacs to Rs. 50.00 lacs” category (of relevant financial
bracket corresponding to the estimated cost of the project), for Carrying out Composite Work
(Furnishing, Electrical and AC Low Side Work) of new branch at Plot No. X-34 Airport
Road MIDC, Baramati Tah-Baramati Dist, Pune —Semi Urban Centre.

Tender schedule will be as under:

fdar IgH Tender Reference

NIT/PNB/ Baramati MIDC / 2025-26

commencement of Tender download

Mider ekdre URY g &l I[did /Date of

13.03.2026 from 15:00 hrs

3. | UMl &l Wigpld & foru 3ifad iy 3R gwg

Last date and time for acceptance of queries

17.03.2026 till 15:30 hrs

4, | SIeil-yd 9@ i dRIG 3R JHY

Date, Time & Address of Pre-bid meeting

17.03.2026 at 15:30 hrs
At Office Of
[T 5| d%

Tost, wibe it qot

T ASHTST WIR

o HiafeAT s, got Sy
qut: 411001
Punjab National Bank
GAD, Circle Office: Pune
Aurora Towers Mezzanine Floor
9 Moledina Road, Pune Camp
Pune: 411001

5. | el dOR B 3R B ST B Bt 3ifeH

faf 3R WA Last date and time for Bid
preparation and Hash Submission

20.03.2026 up to 11.00 hrs

¢ BI3dle H ol 3ifad fafy ud vy
Last date and time for downloading tender

20.03.2026 up to 11.00 hrs

qielt O Teh®ME &1 3ifad fafd Last Date

and time Bid re-encryption and Submission
of Envelopes Containing Technical Bid,
Tender Fee and EMD in Tender Box

20.03.2026 from 11.30 hrs to 16.00 hrs

dH-pt g Ul arct @iad Bt fafy 3R

HHY Date and Time of Opening of Technical
cum Eligibility Bid

Ref No. NIT/PNB/MIDC BARAMATI MIDC

20.03.2026 from 16.30Hrs
Envelopes Containing Technical Bid,
Tender Fee and EMD to be submitted in
Tender Box at

U A S

e, afda siftea: qut

START T ASHTSH IR

9 HIAfET s, qot Hu

qol: 411001

Punjab National Bank

GAD, Circle Office: Pune

Aurora Towers Mezzanine Floor

9 Moledina Road, Pune Camp
Pune: 411001
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9. | grfoufore Sich WicH &f fafY ik 999 20.03.2026 from 17:30 hrs

Date and Time of Opening of Commercial
Bid

10. | STHTURRFIT Earnest Money Deposit FUMET STHT A (STHSY) - ¥.35038/- (FUT U
BOR 3SUINT A (31U B D1 AT ArTd
B 2%, gAdH ¥. 5000/-) STHT HRAT SR FIMT
STUE (Yol A=A 8% & g& & (gl § <), rafy
AT g (e & ue T TguniieR sifdrd foan
ST I18T), shd A (Mue & ue #) a1 9%
TRET (3-d% TR Ifgd) (Fest & Srarar foeht
1t rgfa anftfsues d ¥) a1 IR-UTES T &
AT YTaW  (¢fd @@ e
3847003171160 3R SMSUGUTET  @le:
PUNBO0384700) & ¥U H W®R fdbar S|
TAET ST AR (STHSY) fAwIeT — | & 91y 5
FH1 gNN | IUHS! aTfuafoie diet @iaHt & fafy
J 90 et Y Seht Jrar safy & iR wipa gt
AMeq| Siier 91 HI HRU FAT, 96 GRI
Wm@%ﬁm@ﬁﬁéwwm
|

"QUUAS/CAYHUAS & dgd Usiipd WHI $I
IR 1 @iie F forw Suad) 5H A
A ge & 7% 8, I B WG » g 76 gw,
%gmmm%,wﬁrqém?ﬁwwqﬁ

Earnest Money Deposit (EMD) of 335038
(Rupees Seventy Two Thousand One
Hundred & Twenty Three) (i.e. 2% of
estimated cost of work subject to a
minimum of ¥ 5,000/-). EMD shall be
accepted in form of Insurance Surety
Bonds, Account Payee Demand Draft (in
favour of Punjab National Bank payable at
Pune), Fixed Deposit Receipt (lien to be
marked in favour of PNB), Bankers’ Cheque
(in favour of PNB) or Bank Guarantee
(including e-Bank Guarantee) (from any
Scheduled Commercial Bank other than
PNB) or online payment in non-customer
account (i.e. A/c No: 3847003171160 &
IFSC Code: PUNB0384700) of the
procuring office of Bank. EMD is to be
submitted with Envelope-l. EMD should be
valid within the bid validity period of 90 days
after the date of opening of commercial bid.
The bidder shall also extend the EMD
validity without giving any reasons, for the
duration whatever requested by the Bank.
*Firms registered under MSES/MSME are
exempted from submission of tender
fees for procurements of Goods/Services
not for procurements of work. Here, it is
a case of work, hence, tender fees are
not exempted.

11. | [AfdgI &t YT /Validity of Tender 90 days

Ref No. NIT/PNB/MIDC BARAMATI MIDC Page 4



12.. | URYISHT DT AT ARTd /Estimated Cost | ¥ 17,51,900/ i/c of all taxes (Rupees

put to tender Seventeen Lakhs Fifty One Thousand
Nine Hundred only)
13. | QX1 8 &1 IHYT /Time of Completion O didl Gia ®f daRig A 45 a1 45 days

from the date of opening of price bid, online.

14. | 1o Sl TRdd @R DI i Ay 3R g7y | 20.03.2026 at 15:30 Hrs.
(Last Date & Time for submission of physical CEICENEREED

bid) o, wfa sifftsa: qor
SHTRIRT T AoHTSH WIR
o TR s, T0 U
qut: 411001

Punjab National Bank

GAD, Circle Office: Pune
Aurora Towers Mezzanine Floor
9 Moledina Road, Pune Camp
Pune: 411001

15 | ¥ud fqarur /Contact Person USTe =M dob, T- U§ee, Shual, dicvd
HATad: gor

RIT eTad AoHTs TR
9o TS A, qot by
11'@[: 411001Punjab National Bank, Chief
Manager, GAD, Circle Office: Pune
Aurora Towers Mezzanine Floor
9 Moledina Road, Pune Camp
Pune: 411001
Contact details: 7719034999
Email:copunegad@pnb.co.in

3% 3-T Ufhar &1 Ui ST | d§ @1 3-TR1G ufchar § HRfieRt & faw smazaswarsit &1

TRT fdaRUr A= hitps://etender.pnbnet.in TR IUa 7 o fdaror ok Wdiarur & fow
ﬂ?{ﬁ-&rmww%lﬁwﬁaﬁ%ﬁmﬁwwﬁ%ﬁqmﬁqwlsc
IR GE H! Uolihd HRAT e g

Bank will be following the e-procurement process. The complete details of the requirements
for participation in the e-procurement process of the Bank are available on the website
https://etender.pnbnet.in which may be referred for details & clarification. It is mandatory for
the bidder to get itself registered on Bank’s website for submission of online bids.

qIc: - G- siferal 3 didiararstl @ JufRfa & Jlell Sl o SR & U & YA oA &1
fAdhed gd §ISWRIad St uRad= & e g1 foret +ft ufvads &) a1 9 &1 dewge
(www.pnbindia.in 3T https://etender.pnbnet.in) TR TR ! Smel), Sigt off Tva 811 396
31T, FUAT & < b aiftifcdess dielt Wiem &1 dRRa 3R I7T a1¢ & dd-iat U I Iy
faeRl o1 gferd fobar sme|

Note: - Technical bids will be opened in the presence of bidders who choose to attend as
above. The above schedule is subject to change. Notice of any changes will be published
on Bank’s website (www.pnbindia.in & https://etender.pnbnet.in) wherever feasible. Further,
please note that commercial bid opening date and time will be intimated to the technically
qualified bidders at a later date.

1. 39 FAfae & urT 1 & Sg& A &1 §F oF dedIse W AHifhd 81 Maad g ofufd
https://etender.pnbnet.in IURIGT dgITZE TR AR fard B
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The Bidders intending to participate in this tender are required to get enrolled on the
Bank’s website i.e. https://etender.pnbnet.in Enrolment on the above mentioned website
is mandatory.

2. dfeh foeRi o fag 31 Siiarg fag 0 H T ugd I&fdd faex & gdacie / f$fored
BXNER gRI f$foed ®u ¥ gxanaia foan o &, foexil &1 darg §f 9t § fos 9 ffaar
& o fog T & forg Saiaei-e / fSfored gxdter UM (CLASS 11 3R SR gl
P 3R gXT&R) U B |
As the bids of the Bidders have to be digitally signed by the Electronic/Digital
Signature of the respective Bidder before submitting the bids online, the bidders are
advised to obtain Electronic/ Digital Signature Certificates (Class Il & above both
encryption & Signing) in order to bid for the tender.

3. ﬁﬂﬁ am ok wdl o e cxaw @Y uida https /letender.pnbnet.in
pnbindia.in) ¥ Ha¥ FfAaT Y & STER TS SIS T W T & G?R
31I"|Q’II$'-I GiH] %Q \ﬂlk‘ll
The Tender Documents containing detailed terms & conditions can be downloaded
online directly from the portal https://etender.pnbnet.in (or pnbindia.in) as per tender
schedule attached and shall be submitted online.

4. gt Sicfierdrstt &1 a1 ST aiE, sdrde U fehTs Sue (UoTd ARFd d& & Uef |
(@S T 7), Jrafy s e (st & v § TeuniieR sifehd fbar S ), Sy
I (UeTsl & gy #) T 9 TR (3-d% TR Jied) (dieTs & sramar fear of
I AvfI® §% ¥) a1 TRUES W | AT YaF @ @l e
3847003171160 3R 3MSUGTIT HIS: PUNB0384700) & 35,038/- SUY &I SUAS!
20.03.2026 A% 16:00 Fo AP ST BT GIT, SFIUT ST TREAY AR TR WIS BR &
ST |
All the bidders are required to submit Demand Draft in favour of Punjab National
Bank, Pune or online payment in non-customer account (A/c No: 3847003171160 &
IFSC Code: PUNB0384700) towards EMD of % 35,038/- in form of Insurance Surety
Bonds, Account Payee Demand Draft (in favour of PNB payable at Pune), Fixed
Deposit Receipt (lien to be marked in favour of PNB), Bankers’ Cheque (in favour of
PNB) or Bank Guarantee (including e-Bank Guarantee) (from any Scheduled
Commercial Bank other than PNB) or online payment in non-customer account (i.e.

Alc No: 3847003171160 & IFSC Code: PUNB0384700) of (the procuring office of
Bank) by 20.03.2026 till 16:00 hrs, failing which, the bids shall be summarily rejected.

5. mwaﬂaﬂ?ﬁm@W%Wﬂﬁs{qﬁw 17.03.2026 ¥ Ugd 15:30 &
d% | HR Jhd ¢l Ul & Wipla & fog FRufa sifom fYy & arg et oft vy w
foar =g fopar S|

Bidders may submit their queries regarding any technical clarification before
17.03.2026 up to 15:30 Hrs. No queries shall be entertained after last date fixed for
acceptance of queries

6. SIC-d 96® 17.03.2026 P 15:30 §o1 iR g1 Sg& aiciiarar off (faer uferar #
YN A1 & 3@ ¢, 4 iR I00 R aid-yd 9% § 4T @ I&hd & |
Pre-bid meeting is scheduled on 17.03.2026 up to 15:30 hrs. Intending bidders who
are willing to participate in the tendering process may attend the Pre-Bid meeting at
scheduled time

7. 3RUGY R §& &1 WHHRU Iudad UIed & "YSu/aRRy" syt § 12:00 I a6
SIS fhar o Aol g1 Usl IR WPIHRUN & €1 20.03.2026 H1| 5TP §I¢ §Pb GRI
ISWRIad foeddt Wt fagas R faar =8 fosar smam
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Clarifications of Bank on RFP may be downloaded from the “Corrigendum/
Addendums” section of the above mentioned portal up to 12:00 hrs. on 20.03.2026
after clarification on queries. No deviation on the above shall be entertained by the
Bank thereafter

8. % R Idl & WHIHRU & MUR W, U 5P Salaral Midal axrasl & ey Reila
R UR 3O foT 21 Tiepfal vgd |

Based on the clarification of conditions by the Bank, the intending bidder will submit
their unconditional acceptance on the prescribed format along with tender document.

9. fom Sieardrell 4 ffdar axdaw # RAfdy IR-ugs 9 Td & STHS! 9H @i 5, Io
& T & =Y | - WG 1 Ufd fHard &0 I |1 ST g YITaE
B HIs 3T ARABI, THT, SH SHAG d18, dbIde Ut fenrs g, fhas feuffore Wig
dieTeht & ger ¥ Rifga fovar o9 aren TeuniieR), dadf 9% (st & ger #) a1 d&
TRE (3-9F MRS Wfgd) (dieat & sramar fodt ot sFygfea anfvfeus §& J) 90 &0 o
STHT fohaT SITQTT | had a1 Sicitaldral & arforodes ael Wia e i fAfdar aeardsi
D MATHAISN & TR U FfdeT TRdd Fd € 3R 9% & WD § 3R Sl
SciiardT STHS ST 6l IRd §, 3! Ffaen IRERt dR W @RSl &R & S|
Bidders who have submitted Tender Fee and EMD in the non-customer Bank
account specified in the tender document shall mandatorily submit copy of
transaction receipt as proof of submission. Any other mode of payment, i.e.,
Insurance Surety Bonds, Account Payee Demand Draft, Fixed Deposit Receipt (lien
to be marked in favour of PNB), Bankers’ Cheque (in favour of PNB) or Bank
Guarantee (including e-Bank Guarantee) (from any Scheduled Commercial Bank
other than PNB) shall be submitted in original. Commercial bid of only those bidders
shall be opened who submit their tender in line with requirements of tender
documents and are acceptable to the Bank and the bidder who do not submit the
EMD & tender fee, as the case may be, their tenders shall be summarily rejected

10. 999 UgQ ¢8R W 3R SuHS! Jiell SMu, SR Ife STt 818 Iat 0y W IgHT
20.03.2026 I 16:00 T dH WK I OTchl &, AU Td-iob! arel @ielt SITaht| gTs it
I SuHS AR %, 35,038/~ Acitardl gRT USE "= dd, T-&I Yadh, T TR
U, i Srafad: qol, 3RRT elaR, Ao UaR, 9 AidfeT IS, Jor HUuqol-411001
& HaTed | 20.03.2026 HI 16:00 T AT ITY U ST Pt S g |

First Tender Fee & E.M.D. Envelope shall be opened, and if the hard copy of the
same is received on time i.e. up to 16:00 hrs Hrs on 20.03.2026 only then technical
bid shall be opened online. Hard copy i.e. EMD amount of ¥ 35,038/- is to be
submitted physically by the bidder in the office of the (Punjab National Bank, Chief
Manager, General Administration Division, Circle Office: Pune,Aurora Tower,
Mezzanine Floor,9 Moledina Road, Pune Camp Pune-411001on or before 16:00
Hrs on 20.03.2026

11.%dd 35! sidterdrsl & aftifcad siferd sfiargd @idt STee, S Ja9 St &
3ER UfaHTEal a1 JgHifar exaara sieierarsi & gfafftt & Iufkufadl & iR
forgi~ fafaRad XA wRgd fHu gl
%) SUAS! U8l U=y |
@) fAfaer cwarast & quft gt @ faftraa swanea iR Hex as 18 ufd
) Sfererdarsl gRI § B (30 TN W) F. 100/- Yoo ITd W IR WR I8 g9

TR oo ST 91fRT o6, “RA/eH U8 a9+ <d § 3R g xd ¢§ b,

1. U A & ) 3y Toidl & gRT eaR 3yR &R fsafed =& frg 7w §
TP ATl TS VAT BIg I S & I A 3MTaT 8, o T/ Hidsy § 9o
& el AT 9 g o fore wfdefed foar S|
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2. HREH Jb/Suney &t ot Brafay a1 sReleE, wadlar, R
oy el e RJunr. g darem @ Rt O WRert weidt

S fere/mfasfid Tt foar a1 g1 S9% 31l A 39 UHR & dig Seaa o
& I A A1 ], O qR/ed Hiesw # S # S e § ghen & g ufasfia
R g smm| 9y g, g S URY g 3t [l ¥ Ugd 39 UBR &1 Bis
ICY o o U B AT ¢/ A § P ST A DI HYUF AT o HA &l
JYBR BHT|
) W-THUH S Al aHd fgdid & SHIaR “9ull-l RS smgfdear & fog
RIS AHTGHAS B R BRAT g 1

fewult: Sicierar gud 9 &1 RHEE SYfidbd! gHT aigul Tl 9o BT R
3Tgciiepal a1 YT UeH di 5, [oRId Idle, JaTsil a1 B $I BRIG & [T UG B
St 7, S fop Semgansdt & srafad U9 P-45021/2/2017PP (BE-I1) faAis 16.09.
2020 & ATIR “TYH Jil” FT RIS MY Dl b =0 8 qliepd H & o8 RIS
IR &1 gAdH 3MaRgd 50 UfaRd g1 “RiFie Il ¥ arcd YRd | aftfd gea &t
39 IR 8, S Aed FAeg gR1 oyt Reuffka 7 b 91 W @i 7 ovg & oo
0 (T IR ST B & 3fcran) § F rarfad et & ged (gt i Yoo Ifga)
DI FeTHR o & 3guTd T U= T Sdd o! S|

The commercial bid of only those bidders will be opened online in the presence of

participants or representatives of participating bidders as per the schedule attached

who have submitted the following: -

a. EMD in the correct format.

b. Duly signed and stamped copy of all pages of tender document.

c. Undertaking to be submitted to Bank by Bidder (in its letter head) (on stamp
paper of Rs.100/-) that “I/ We undertake and confirm that
1. Eligible similar work(s) has/ have not been executed through another agency
on back to back basis. Further that, if such a violation comes to the notice of the
Bank, then I/we are liable to be debarred for bidding in Bank in future forever.
2. I/ We have not been black-listed/ debarred by any office of Bank/ DFS or
regulators like RBI, SEBI, IRDA etc/ Department of Expenditure, Ministry of
Finance Government Agency.”
Further that, if such a violation comes to the notice of the Bank, then I/we shall be
debarred for bidding in Bank in future forever. Also, if such violation comes to the
notice of the Bank before date of start of work, the Bank shall be at liberty to
forfeit the entire amount of Earnest Money Deposit.”

Self-certification that the bidder meets the “local content” requirement for “Class-I

local supplier” as per Annexure-I

Note: - The bidder should be Class-I local supplier. “Class-I local supplier” means a supplier
or service provider, whose goods, services or works offered for procurement, meets the
minimum “local content” as prescribed for Class-I local supplier as per DPIIT vide OM P-
45021/2/2017PP (BE-Il) dated 16.09.2020 issued the Public Procurement (Preference to
Make in India) Order 2017-revision. The “local content” requirement to categorize a supplier
as “Class-| local supplier’ is minimum 50%. “Local content” means the amount of value
added in India which shall, unless otherwise prescribed by the nodal ministry, be the total
value of the item procured (excluding net domestic indirect taxes) minus the value of
imported content in the item (including all customs duties) as a proportion of the total value,
in percent.

12.fAfaert arftifSus el iR Qe &t dRRE & dig 9 T HH 90 fei o1 3afy &
forw qu gift
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The Tenders shall be valid for a period of not less than 90 days after the date of
opening of commercial bid online.

13.39 9HId ¥ 30 a1 59 oy § it faare qul § I@d AW A6 iR dad qul &
T Y &) ITPBT FAUeRT B BT AATABR ST

All disputes arising out of or in connection with this agreement shall be deemed to
have arisen in Pune and only the courts of Pune shall have the jurisdiction to
determine the same.

14. %991 & ¢ fob aic & YT o & T 2% JEftRE" 3R &id g TRhRE" sifHard
Tfafaftat 81 s9d sramar, 9y diefierarsit ein g gafieEr & Iy sl S 3t g,
3 AP U I U Sicit bl fh J ThY BT gRT, THT 7 B R dicl! Thps
TRt 3R el Wa W =R Ta) fowar s

Please note that “hash submission” and “bid re-encryption” are compulsory
activities for participation in the bid. Further, all bidders who have submitted the bid
with “hash submission”, will necessarily have to re-encrypt their bid, failing which the
bid will remain encrypted and the bid will not be considered for opening.

15.fopdlt ot sifafkad SFeRimst & fou U 17.03.2026 &1 15:30 &9 a1 394 g
(USTTE ARMS db, T Jaee, T TR THE, 3iEd Srafad: gol, $fRRT elay,
TS IR, 9 AIASHT IS, YO %9 gOl-411001) J T I |

For any further information/Queries please contact (Punjab National Bank, Chief
Manager, General Administration Division, Circle Office: Pune,Aurora Tower,
Mezzanine Floor,9 Moledina Road, Pune Camp Pune-411001) on or before 15:30
Hrs on 17.03.2026

16.9% o1 PIs HRU IdC 39 O & Ja9 & vga forat of a1 @it ol &

TPR/SRABHR B BT ISR IR T B |
17.The Bank reserves the right to accept/reject any or all the offers submitted in
response to this advertisement without assigning any reason whatsoever.

18. 9% gAqH fAfda & WHR B & g a1eg 81 T 3R o1 Hig HRUT o fomeft +ft
g7 it Ffaerstt & TR a1 SRABR HA FT VSR JRI&T W1 g

The Bank will not be bound to accept the lowest tender and reserves the right to
accept or reject any or all the tenders without assigning any reasons whatsoever..

199900 & ¢ & gdwe deRv Rrey & miem 9 SR ufbar w
https://etender.pnbnet.in TR T8 WSl & 9y IyAs 5@10I<;Ti-\1dv cefi Ren
SXITAS BT SUINT B & e 3|

Please note that, on tendering procedure through the electronic tendering system
refer to the Instructions for Using the Electronic Tendering System document
available along with the tender documents on https://etender.pnbnet.in.

20. TGN &1 YXdTd SfHT dHRd 0T IWRIad GHt AFce] & oy T G&Tdsil THT0T Td
HAT BT SWRIG HMHGS! ! QR -Tg] DR dIdd AT Gxdrdol I1ed Ugd H+ H fava
@ dd didiiararsl @1 UK 3RAieR H) fQdr SMuiBidder must  submit
documentary proof in respect of all above mentioned criteria while submitting the

proposal. Proposal of bidders who do not fulfill the above criteria or who fail to submit
documentary evidence thereon would be rejected

21.THUHS & ded Usligd diciardisl &I SHavgd U ¥ Ffdel anmd 3R STHS! oMl Bl
BT (Tl 1 Wle & foT THUES & oY 1s ge 781 &) | Ufe THUwS Sefiarar Afdar
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ARTA 1 SUAS! WY -5 BRd §, dl 3d! alell Bl IR-SRE™ & ©U § SRAIHR B
fezm sem|

Bidders registered under MSEs will also necessarily submit Tender Cost and EMD
(There is no exemption for MSEs for procurement of works). If MSE bidders do not
enclose Tender Cost or EMD, their bid will be summarily rejected as NON-
RESPONSIVE

22.91cll T a1 &1 FAfder axaas § Ifcafad srasar IHeid IR gwl&R &A1 sffard
SR, THT A A WR St o H aTel ol (Afdar ufshar o o sl /T S SR et
Fielt B W IR R @i o fear I3 It shall be mandatory to sign the integrity
pact as mentioned in tender documents (for value of work greater than 60 lacs

only) by the bidder failing which bidder will stand disqualified for tendering process
and their bid shall be rejected summarily.

¥ YdY® | Chief Manager
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3. INSTRUCTIONS TO BIDDERS

1. BIDDING PROCESS (TWO STAGES)
For the purpose of the present job, a two-envelope bidding process will be followed. The
response to the present tender will be submitted in two parts:

. Technical bid
. Commercial bid

The bidders will have to submit the technical bid in Banks e-procurement system as well as
in hard copy and commercial bids in only online form through Bank’s e-procurement
system.

1.1 TECHNICAL BID

Technical Bid will also contain the Compliance statement as per the Terms & Conditions
mentioned in the Tender Documents, and NOT contain any pricing or commercial
information at all. Technical bid documents with any commercial information will be
rejected.

In the first stage, only TECHNICAL BIDs will be opened and evaluated on the parameter
that the bidders have submitted the requisite tender fee (if applicable) and EMD in the
correct format. Only those bidders confirming compliance to all the terms & conditions of
Tender document shall be short-listed for commercial stage.

1.2 COMMERCIAL BID

In the second stage, the COMMERCIAL BID of only those bidders, whose technical bids
are short listed i.e. bidders who have submitted the requisite tender fee (if applicable) and
EMD in the correct format, will be opened.

2. SUBMISSION OF BIDS

2.1 Bidders are required to strictly submit their bids in electronic form using the e-
procurement system at https://etender.pnbnet.in the Bank by using their digital certificates
of class Ill and above (both encryption and signing). All the interested bidders should
register themselves in the e-procurement system https://etender.pnbnet.in for submitting the
bids online, if they have not done earlier. The Tender document and further corrigendum, if
any can also be downloaded from Bank’s website www.pnbindia.in. Bids received after
closing of the bid in the e-procurement system are summarily rejected without any reason.
The commercial bid should be submitted online only.

Envelope No.1- EMD - Marked Cover-I
Envelope No.1 shall contain Earnest Money Deposit (EMD) of ¥35,038 (Rupees Seventy

Two Thousand One Hundred & Ninety Five only) (2% of project cost with a minimum value
of ¥ 5000/-). EMD shall be accepted in form of Insurance Surety Bonds, Account Payee
Demand Draft (in favour of Punjab National Bank payable at Pune), Fixed Deposit Receipt
(lien to be marked in favour of Bank), Bankers’ Cheque (in favour of Punjab National Bank)
or Bank Guarantee (including e-Bank Guarantee) (from any Scheduled Commercial Bank
other than our own Bank) or online payment in non-customer account (i.e. A/c No:
3847003171160 & IFSC Code: PUNB0384700) of the procuring office of Bank. EMD is to
be submitted with Envelope-l. EMD should be valid within the bid validity period of 90 days.
The bidder shall also extend the EMD validity without giving any reasons, for the duration

Ref No. NIT/PNB/MIDC BARAMATI MIDC Page 11


https://etender.pnbnet.in/
https://etender.pnbnet.in/

whatever requested by the Bank. This envelope shall be super scribed “EMD for Online
Tender for Carrying out Composite Work (Furnishing, Electrical and AC Low Side
Work) of new branch at Plot No. X-34 Airport Road MIDC, Baramati Dist Pune

Envelope No. 2 — Technical Bid — Marked Cover-ll
Envelope No. 2 shall contain technical bid (one set of duly signed tender document except

commercial bid). Each page and correction duly signed by Bidders including tender form
duly filled in with complete details and descriptions. This envelope shall be super scribed
“Envelope No. 2 - Composite Work (Furnishing, Electrical and AC Low Side Work) of
new branch at Plot No. X-34 Airport Road MIDC, Baramati Dist Pune

Both Envelope No. 1 and Envelope No. 2 shall be contained in a large envelope
superscribed for Composite Work (Furnishing , Electrical and AC Low Side Work) of
new branch at Plot No. X-34 Airport Road MIDC, Baramati Dist Pune

which should reach the below mentioned address before the final date & time of bid
submission mentioned in the tender schedule.

Punjab National Bank

Chief Manager

General Administration Division,
Circle Office: Pune,

Aurora Tower, Mezzanine Floor
9 Moledina Road, Pune Camp
Pune-411001

3. LIST OF DOCUMENTS TO BE SUBMITTED
3.1 Earnest Money Deposit (Sealed Cover: Envelope No. 1- EMD- Marked Cover-I)
3.2  Documents required in Technical Bid Envelope (Sealed Cover: Envelope No. 2 —
Technical Bid — Marked Cover-ll):
a) Bidders undertaking letter
b) Bidder Information
C) Acceptance of Compliance Statement
d) Duly signed Tender document and corrigendum, if any
e) Power of attorney in favour of authorized person signing the Bid documents.

Note:

a. All pages of the bid documents must be signed by authorized person.

b. All pages of the bid documents should be numbered in serial orderi.e. 1, 2, 3..

C. Commercial bid to be submitted in e-procurement process only. No hardcopy of the

same be enclosed with the supporting documents. Submission of Commercial Bid along
with Physical submission of tender document will summarily lead to rejection of the bid.

4. PRELIMINARY EXAMINATION

4.1 Bank will examine the bids to determine whether they are complete, whether any
computational errors have been made, whether required information has been provided as
underlined in the bid document, whether the documents have been properly signed, and
whether bids are generally in order.

5. EVALUATION AND AWARD CRITERIA

5.1 The award of contract will be based on evaluation of technical bids (on the parameter
that the bidders have submitted EMD in the correct format as well as the entire tender
document has been signed and stamped by the authorized signatory) and commercial bids.
The bid determined as “not in order” as per the tender document will be rejected by the
Bank. The decision of the Bank is final towards evaluation of the bid documents.
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4. PURPOSE OF TENDER

Bank intends to take up (Composite Work (Furnishing, Electrical and AC Low Side
Work) of new branch at Plot No. X-34 Airport Road MIDC, Baramati Dist Pune

as per details given in schedule of quantities/ tender documents.
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5. APPENDIX TO FORM OF TENDER
1. | Defects Liability | 12 Months from the date of virtual completion of work. Virtual
period completion of the project will be certified and recorded by
official assigned by Bank/ Site Engineer.
2. | Date of | Date of start of work shall be reckoned from 7" day of issue of
Commencement award letter.
3. | Stipulated time of |45 days from the date of commencement of work.
completion
4. | Period of Final |1 (One) month from the Date of Virtual Completion
Measurements
5. | Liquidated 0.5% of the contract amount shown in the tender per week
Damages subject to the ceiling of 7.5% of the accepted contracted sum.
6. | Minimum Value of | 12,00,000.00(This value shall be difference of work done of
work for Interim | consecutive bills). (The same is to be calculated by dividing
Certificate the total estimated value of completion by completion
time in_ months.) (e.g: if estimated cost put to tender is ¥ 10
lacs and stipulated time of completion is 5 months, then
minimum value of work for Interim Certificate will be ¥ 2 lacs
(i.e. T 10/5)
7. | Total Security | 8% of the contract sum
Deposit
8. | Performance Performance Security (inclusive of EMD) will be 3% of the
Security contract sum. Performance security for works shall be
returned to the party within 14 days after virtual completion of
work.
9. | Retention Money |8% of the gross value of each interim bill with maximum of 5%
for defect liability |of the contract value
period
10. | Period of | 15 days from date of receipt of certificate from the official
Honouring assigned by Bank/ Site Engineer
Certificate
11. | Refund of total | Retention money will be refunded within 30 days after end of

Security Deposit

the defect liability period, provided that contractor has
satisfactorily carried out all the works attended to all defects in
accordance with the conditions of the Contract, including the
site clearance.

After completion of work, Retention money can be refunded
after obtaining a Bank Guarantee of equivalent amount for a
time period till the end of defect liability period plus claim
period. Bank Guarantee should be from any Scheduled
Commercial Bank other than Punjab National Bank. Claim
period would be considered as mentioned on Bank Guarantee
or 03 Months after the end of defect liability whichever is later.

Bank guarantee if any submitted by the contractor/bidder shall
remain valid for claim period or a period of 90 days beyond the
date of completion of all contractual obligations.
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6. ARTICLES OF AGREEMENT

This agreement is made at Delhi on.............. Day of...cccceeveeennnn. 20... between Punjab
National Bank, a body corporate constituted under the Banking Companies (Acquisition and
transfer of Undertaking Act 1970) having its Corporate office at Plot No. 4, Sector 10,

Dwarka, New Delhi — 110075 and itS ......cccoviveiiiiiiiiiiinenns Division/ Office (Hereinafter
referred to as “The Bank “which expression shall be deemed to mean and include its
successor, administrators and assigns) of the one part & ..., (Herein

after called "the Contractor/successful bidder" which expression shall be deemed to mean
and include its successor, administrators and assigns) of the other part.

WHEREAS the Bank is desirous of executing work of Composite Work (Furnishing ,
Electrical and AC Low Side Work) of new branch at Plot No. X-34 Airport Road MIDC,
Baramati Dist Pune and has by letter of acceptance dated................. accepted a tender by
the Contractor for the execution, completion & maintenance of such work.

After discussion, the Bank and the bidder agree to enter into this agreement on the terms
and condition set out hereunder:

NOW THIS AGREEMENT WITNESSES AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the said conditions of contract hereinafter referred to:

2. The following documents, terms and conditions contained therein shall form and
construe as integral part and parcel of this agreement and be read as part and parcel of this
agreement, viz.

a. Original tender document duly signed and stamped on each page by the authorised

signatory of the bidder;

b. Relevant correspondence letters / communications forming parts of contract and
referred to in acceptance letter;
Acceptance of Award of Work;
Bill of quantities;
Corrigendum/Addendums (if published); and
Other additional documents as may be required.

~® oo

3. The aforesaid documents shall be taken as complementary and mutually explanatory
of one another, but in the case of ambiguities of discrepancies the latest documents issued
by the Bank shall prevail over the earlier documents.

4, In consideration of payment to be made by the Bank to the successful bidder as
hereinafter mentioned, the successful bidder hereby covenants with the Bank to perform
execute, complete and maintain the work in due respects and in conformity with the
provision of the contract and tender documents.

5. The Bank hereby covenants to pay the Contractor in consideration of the execution,
completion of the work such sums as shall become payable hereunder at the time(s) and in
the manner prescribed in the said conditions and schedule/ bill of quantities (i.e. commercial
bid) prescribed in the contract.
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6. All disputes or differences whatsoever arising between the parties shall be settled
amicably. If parties are not able to solve amicably, the same shall be settled by arbitration
by a sole Arbitrator to be nominated by the competent authority of Punjab National Bank in
accordance with Arbitration and Conciliation Act 1996 and the Rules and Regulations
framed thereunder, as may be amended from time to time. The award made in pursuance
thereof shall be binding on the parties.. Venue of arbitration shall be at ......... (location)and
the language shall be English. The Parties to the arbitration shall bear their own costs. The
Arbitrator shall give a reasoned award.

7. All disputes arising out of or in connection with this agreement shall be deemed to
have arisen in ........ (location) and only the courts of ........... (location) shall have the
jurisdiction to determine the same.

8. Notices as required by the agreement that shall be entered with the successful
bidder shall be sent to the addresses as would be mentioned first therein or such other
addresses as the Parties may designate from time to time, and shall be sent by certified or
registered mail with acknowledgement due on receipt.

SIGNED AND SEALED AND DELIVERED BY THE

Said Said

(Name) (Name)

on behalf of the Contractor on behalf of the Punjab National Bank
In the presence of In the presence of

Name: Name

Address: Address:

This form is included in the tender documents only for the information of the bidders. Only
the successful bidder will be in due course, required to complete the form.

Ref No. NIT/PNB/MIDC BARAMATI MIDC Page 16



7. GENERAL CONDITIONS OF CONTRACT (GCC)

Except where provided for in the description of the individual items in the Schedule of
guantities and in the specification and conditions laid down herein after and in the drawings,
the work shall be carried as per standard specifications and under the directions of the
Bank.

1) INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except
where the subject of context otherwise requires :

i. Bank: The term Bank shall denote Punjab National Bank with their Corporate Office at
Plot 4, Sector 10, Dwarka, New Delhi, and any of its employees or representative
authorized to act on its behalf.

ii. The Bank: The term Bank shall mean Punjab National Bank, the Bank.

iii. The Engineer-in-charge: The term means Engineer of the Bank deployed to look after
the work.

iv. Contractor: The term Contractor shall mean M/s ------------- (name and address of the
Contractor) and his/their heirs, legal representatives assigns and successors.

v. Site: The site shallmean the Site (.......coviiirii i,
................................... ) where the works are to be executed as shown within
boundary on the Site Plan including any building and erections thereon allotted by the
Bank for the Contractor's use.

vi. Site Engineer: The Site Engineer may be appointed by the Bank. The Bank may also
determine the number of Site Engineers and the supporting staff at site office to assist
him/ her and also whether the Site Engineer shall be temporary or permanent. As far as
possible, the Site Engineer should assume charge of his post before the Contractor
reports onsite of work. Where more than one Site Engineer is appointed, one of them
shall be designated as Senior Site Engineer by the Bank and the other Site Engineer
shall be reporting to the Senior Site Engineer.

vii. Specifications and Drawings: The work is to be carried out by the Contractor in
accordance with drawings, specifications, the schedule of quantities and any further
drawings, which may be supplied, or any other instruction, which may be given by the
Bank from time to time during the execution of the work.

viii. Drawings relating to work given to the Contractor together with a copy of schedule of
guantities are to be kept at site and Bank shall be given access to such drawings or
schedule of quantities whenever necessary.

iX. In case any detailed drawings are necessary, Contractor shall prepare such detailed
drawings and/or dimensional sketches therefore and have it confirmed by the Bank
prior to taking up such work.
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X. The Contractor shall ask in writing for all clarifications on matters occurring anywhere in
drawings, specifications and schedule of quantities or to additional instructions at least
ten (10) days ahead of the time when it is required for implementation so as to enable
the Bank to give a decision thereon.

xi. "The Work" shall mean the work or works to be executed or done under this contract.

xii. ~ "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns
Insolvency Act or Provincial Insolvency Act or any Amending Statutes.

xii. “The Schedule of Quantities" shall mean the schedule of quantities as specified and
forming part of this contract.

xiv.  Order of precedence for any ambiguity in the schedule of quantities, general conditions,
special conditions, specifications and drawings for the Contractor shall be as per the
decision of the Bank and the same will be binding on the Contractor, and shall be read
as under in the decreasing order of importance.

a) Schedule of Quantities.

b) Drawings.

c) Special Conditions

d) General Conditions.

e) Standard (Technical) Specifications of Contract.
f) C.P.W.D specifications.

g) Bureau of Indian Standards specifications.

h) State P.W.D./General Engineering Practice.

i) Integrity Pact.

Any ambiguity observed shall be brought to the notice of Bank and shall be executed only
after obtaining approval from the Bank. In case of any ambiguity between the above, the
most stringent one shall follow.

2)  SCOPE OF WORK
The work consists of Composite Work (Furnishing , Electrical and AC Low Side Work)

of new branch at Plot No. X-34 Airport Road MIDC, Baramati Dist Pune ) in
accordance with the “Commercial Bid". The
............................................................. etc. works are within the scope of this tender.
It includes furnishing all materials, labour, tools and equipment and management necessary
for and incidental to and completion of the work. All work, during its progress and upon
completion, shall conform to the lines, elevations and grades as shown on the drawings
furnished by the Bank. Should any detail essential for efficient completion of the work be
omitted from the drawings and specifications it shall be the responsibility of the contractor to
inform the Bank and to furnish and install such detail with Bank's concurrence only, so that
upon completion of the proposed work the same will be acceptable and ready for use.

Bank or his representative may in their absolute discretion issue further drawings and/or
written instructions, details, directions and explanations, which are, hereafter collectively
referred to as "The Bank's instructions" in regard to :

a) The variation or modification of the design quality or quantity of works or the addition or
omission or substitution of any work; or

b) Any discrepancy in the drawings or between the schedule of quantities and/or drawings
and/or specification; or

Ref No. NIT/PNB/MIDC BARAMATI MIDC Page 18



c) The removal from the site of any defective material brought thereon by the contractor
and the substitution of any other material thereof; or

d) The demolition removal and/or re-execution .of any work executed by the Contractor; or

e) The dismissal from the work of any persons employed there upon; or

f) The opening up for inspection of any work covered up; or

g) The rectification and making good of any defects under clauses hereinafter mentioned
and those arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such
Bank's or his representative's instructions, provided always that verbal instructions,
Directions and explanations given to the contractor's or his representative upon the works
by the Bank or his representative shall, if involving a variation, be confirmed in writing to the
contractor/s within seven days. No works for which rates are not specifically mentioned in
the commercial bid shall be taken up without written permission of the Bank or his
representatives. Rates of items not mentioned in the commercial bid shall be fixed by the
Bank as provided in Clause "Variation/Deviations" hereunder.

Regarding all factory-made products for which ISI marked products are available, only
products bearing ISI marking shall be used in the work unless otherwise specifically
requested by Bank.

3) VISIT OF SITE

Intending Bidder shall visit the site and make himself thoroughly acquainted with the local
site conditions, nature and requirements of the works, facilities of transport conditions,
effective labour and materials, accesses and storage for materials and removal of rubbish.
The Bidder shall provide in their bid for cost of carriage, freight and other charges as also
for any special difficulties and including police/administrative restriction for transport etc. for
proper execution of work as indicated in drawings. The successful Bidder will not be entitled
to any claim of compensation for difficulties faced or losses incurred on account of any site
conditions which existed before the commencement of the work or which in the opinion of
the Bank might be deemed to have reasonably been inferred to be so existing before
commencement of work.

4) TENDERS
The e-tender should be submitted by bidder duly quoted commercial bid and also digitally
signed.
The commercial bid shall be filled in as follows:
i.  The rates column to be filled.
ii.  The Bank reserves the right to reject the lowest or any tender.

The Bank reserves the right to accept the tender in full or in part and the bidder shall have
no claim for revision of rate or other conditions if his tender is accepted in parts.

The bidders should note that the tender is strictly on item rate basis and their attention is
drawn to the fact that the rates for each and every item should be correctly worked out and
self-supporting. The Bank may call upon a bidder for the detailed analysis of any or all of
the rates shall be quoted/submitted by the Contractor. The Bank shall not be bound to
recognize the Contractor's analysis.

The works shall be paid for as "measured work" on the basis of actual work done and not
as "lump sum™ contract.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved directly related to and reasonably detectable from the drawings, specifications and
schedule of quantities and no further extra charges will be allowed in this connection. In the
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case of lump sum charges in the tender in respect of any item of works, the payment of
such items of work shall be made for the actual work done on the basis of lump sum
charges as shall be assessed to be payable by the Bank and the same shall be binding on
the Contractor.

The Bank has power to add to, omit from any works as shown in drawings or described in
specifications or included in schedule of quantities and intimate the same in writing to the
Contractor. However, no addition, omission or variation shall be made by the Contractor in
any of the works without specific authorization from the Bank, and any such variation by the
Bank shall not -vitiate the contract.

The bidder shall note that his bid shall remain open for consideration for a period of 90 days
from the date of opening of commercial bid.

5) CONTACTING THE BANK

Any effort by a bidder to influence the Bank in evaluation of the bid, bid comparison or
contract award decision may result in the rejection of their bid. Bank's decision will be final
and without prejudice and will be binding on all parties.

6) CLARIFICATIONS OF BIDS

The Bank to assist itself in the examination, evaluation and comparison of bids, may, at its
discretion, ask any bidder for a clarification. The response should be in writing and no
change in the price or substance of the bid shall be sought, offered or permitted.

7) AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the last Date and Time for submission of bids, the Bank at its sole
discretion may, for any reason, modify the Bidding Documents through amendments. All
amendments shall be wuploaded on the Bank’s websites (www.pnbindia.in and
https://etender.pnbnet.in) and shall be binding on all who are interested in bidding.

In order to provide prospective Bidders a reasonable time to take into account the
amendments, if any, while preparing their bid, the Bank may, at its discretion, extend the
deadline for submission of bids.

8) MODIFICATION AND WITHDRAWAL OF BID BY THE BIDDER

Modification of the submitted bid shall be allowed on-line and the bidder may modify and
resubmit the bid on-line only before the deadline of Bid Hash Preparation. For modification
of e-bid, bidder has to rework and upload/re-submit digitally signed modified bid on bank’s
e-tendering portal i.e. https://etender.pnbnet.in.

Bids once submitted will be treated as final and no bid may be modified subsequent to the
deadline for Bid Hash Preparation.

No bid may be withdrawn in the interval between the deadline for submission of bids and
the expiration of period of bid validity specified in tender documents. For withdrawal of bid
after the end date of online bid submission, the bidder will have to make a request in writing
to Tender Inviting Authority of Bank. Withdrawal of bid may be allowed till issue of issue of
work order with the following provision of penal action:

i. If the request of withdrawal is received before fixing the date for opening of
commercial bid, the EARNEST MONEY DEPOSIT submitted by bidder will be
forfeited and bidder will be debarred for 6 months from participating in tenders in
Punjab National Bank. The commercial bid of remaining technically qualified bidders
will be opened and the tender process shall go on.
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ii. If the request of withdrawal is received after fixing the date for opening of commercial
bid, the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited and
bidder will be debarred for 1 year from participating in tenders in Punjab National
Bank. The commercial bid of all technically qualified bidders including this bidder (if
he found technically eligible) will be opened and action will follow as under:

a) If the bidder withdrawing his bid is other than L-1, the tender process shall go on.
b) If the bidder withdrawing his bid is L-1, the re-tendering shall be done.

9) AGREEMENT
The successful Contractor may be required to sign agreement as may be drawn up to suit
local conditions and shall pay for all stamps and legal expenses, incidental thereto.

10) RELATIONSHIP BETWEEN PARTIES:

The engagement of bidder shall not constitute the appointment of either Party as the legal
representative or agent of the other Party. This engagement is on a Principal to Principal
basis between the Parties hereto. No Party to this -engagement/agreement shall have any
right or authority to assume, create or incur any liability or any obligation of any kind,
express or implied, against or in the name of or on behalf of the other Party to this
Agreement except as may be specifically provided.

11) PUBLICITY

In connection with the transactions contemplated by this engagement/agreement each
Party agrees that it will not use other Parties name, marks, symbols, or logos in any
advertising, promotional material, press release, publication, public announcement, or
through other media, whether written or oral, without the prior written consent of such other
Party.

12) NON-EXCLUSIVITY:

It is expressly agreed that the engagement/agreement between the parties, shall be on a
non-exclusive basis. Bank reserves its right to appoint/ engage one or more contractors/
agencies/ service providers to provide the like services or/ and work concurrently during the
currency of engagement.

13) GOVERNMENT AND LOCAL RULES

The Contractor shall confirm to the provisions of all local Bye-laws and acts relating to the
work and to the regulations etc. of the Government and local authorities and of any
company with whose system the structure is proposed to be connected. The Contractor
shall give all notices required by said act, rules, regulations and Bye- laws etc. and pay all
fees payable to such concerned administrative/municipal authorities for execution of the
works involved. The cost if any shall be deemed to have been included in his quoted rates,
taking into account all liabilities for licenses etc. He shall indemnify the Bank against such
liabilities and shall defend all actions arising from such claims or liabilities.

14) TAXES AND DUTIES

The bidders must include in their quoted bid prices including all duties, royalties, cesses,
labour cess, GST or any other taxes or local charges, as applicable. TDS shall be deducted
at source and the certificate in respect of TDS shall be issued by the Bank as per rule. Any
variation in taxes and duties and/or imposing any new taxes and duties during currency of
contract or extended period shall be borne by the bidder. No claim whatsoever on this
account shall be entertained.

15) PROVISIONAL SUM (P.S.)
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All provisional sums described in the schedule of quantities as P.S. shall be exclusively
allotted to the purchase of materials and not for any handling and fixing to be done by the
Contractor. Such cost of handling and fixing with profit (including transport charges if
required) shall be separately included in the contract price as described in the commercial
bid. The disposal of the amounts covered under this head shall be absolutely at the
discretion of the Bank. The Contractor is liable to make payments for these said materials to
the suppliers on certificate or orders issued by the Bank and shall realize them through his
bills from the Bank.

16) QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to-cover the entire work but
the Bank reserves the right to execute only a part or the whole or any excess thereof
without assigning any reason therefore and the same shall be binding on the Contractor.

17) OTHER PERSONS ENGAGED BY THE BANK

The Bank reserves the right to execute any part of the work included in this contract or any
work which is not included in this contract by other agency or persons and Contractor shall
allow all reasonable facilities and use of his scaffolding for the execution of such work.

18) TOTAL SECURITY DEPOSIT
The Total Security Deposit on the contract should be 8% of the contract amount. Total
Security Deposit comprises of the following:

)] Earnest Money Deposit

The bidder will have to deposit Earnest Money Deposit (EMD) of % 35,038 (Rupees Seventy
Two Thousand One Hundred & Ninety Five only ) (i.e. 2% of estimated cost of work subject
to a minimum of ¥ 5,000/-). EMD shall be accepted in form of Insurance Surety Bonds,
Account Payee Demand Draft (in favour of Punjab National Bank payable at Pune .), Fixed
Deposit Receipt (lien to be marked in favour of PNB), Bankers’ Cheque (in favour of PNB)
or Bank Guarantee (including e-Bank Guarantee) (from any Scheduled Commercial Bank
other than PNB) or online payment in non-customer account (i.e. A/c No: 3847003171160.
& IFSC Code: PUNB0384700) of (the procuring office of PNB). EMD is to be submitted with
Envelope-l. EMD should be valid within the bid validity period of 90 days after the date of
opening of commercial bid. The bidder shall also extend the EMD validity without giving any
reasons, for the duration whatever requested by the Bank. EMD of the unsuccessful bidders
should be returned to them at the earliest after expiry of the final bid validity and latest on or
before 30" day after the award of the contract. EMD of successful contractor be kept in
sundries account of Bank. The employer is not liable to pay any interest on the Earnest
Money.

i) Performance Security

Performance Security will be 3% of the contract sum. This performance security will be
inclusive of EMD amount. Successful bidder need to submit the performance security within
3 days of award of work. The performance security can be submitted in form of Insurance
Surety Bonds, Account Payee Demand Draft (in favour of PNB payable at Pune, Fixed
Deposit Receipt (lien to be marked in favour of PNB), Bankers’ Cheque (in favour of PNB)
or Bank Guarantee (including e-Bank Guarantee) (from any Scheduled Commercial Bank
other than PNB) or online payment in non-customer account (i. 3847003171160. & IFSC
Code: PUNB0384700) of (the procuring office of PNB). Performance security for works shall
be returned to the Successful bidder within 14 days after virtual completion of work.

iii) Retention Money

a) The retention percentage (i.e. deduction from the interim bill) shall be 8% of the
gross value of each interim bill.
b) The maximum amount of retention money shall be 5 % of the contract value.
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C) Retention money will be refunded within 30 days after expiry of defects liability
period provided he has satisfactorily carried out all the works, attended to all defects
in accordance with the conditions of the Contract, including the site clearance.

d) Retention money can be refunded after obtaining a Bank Guarantee of equivalent
amount for a time period till the end of defect liability period plus claim period. Bank
Guarantee should be from any Scheduled Commercial Bank other than Punjab
National Bank. Claim period would be considered as mentioned on Bank Guarantee
or 3 months after the end of defect liability whichever is later.

e) Bank guarantee if any submitted by the contractor/bidder shall remain valid for a
period of 90 days beyond the date of completion of all contractual obligations.

19) CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of work
according to the intent and meaning of the drawings, schedule of quantities and
specifications taken together whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred there from and if the
Contractor finds any discrepancies therein, he shall immediately and in writing refer the
same to the Bank whose decision shall be final and binding.

The rates quoted against individual items will be inclusive of everything necessary to
complete the said items of work within the contemplation of the contract and beyond the
unit price. No extra payments will be allowed for incidental or contingent work, labour and/or
materials inclusive of all taxes and duties whatsoever except for specific taxes, if any,
stipulated in the tender documents.

The Contractor shall supply, fix and maintain at his own cost for the execution of work, all
tools tackles, machinery and equipment and all the necessary centering, scaffolding,
fencing, boarding, watching and lighting by night as well as by day required not only for the
proper execution and protection of the said work but also for the protection of the public and
safety of any adjacent roads, streets, walls, houses, buildings all other erections, matters
and things and Contractor shall take down and remove any or all such centering,
scaffolding, planking, timbering, strutting, shoring etc. as occasion shall be required or when
ordered to do so and shall fully reinstate and matters and things distributed during the
execution of works to the satisfaction of the Bank.

The Contractor shall at all times give access to workers by the Bank or any men employed
on the buildings.

20) TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

20.1) Time of completion

The entire work is to be completed in all respects within the stipulated period (45 days)
from the commencement date. Time is the essence of the contract and shall be strictly
observed by the Contractor.

The work shall not be considered as completed until the Bank have certified in writing that
work has been completed and the defects liability period shall commence from the date of
such certificate.

20.2) Extension of Time

If, in the opinion of the Bank the works be delayed

a) By reason of instruction from the Bank in consequence of proceedings taken of
threatened by or disputes, with adjoining or neighboring owners or

b) By the works, or delay, of other contractors or tradesmen engaged or nominated by
the Bank and not referred to in the specification or

C) By reason of authorized extra and additions or
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d) By reason of any combination of workmen or strikes or lock-out effecting any of the
building trades or

e) From other causes which the Bank may consider are beyond the control of the
Contractor, the Bank at the completion of the time allowed for the contract, shall
make fair & reasonable extension of the time for completion in respect therefore. In
the event of the Bank failing to give possession of the site upon the day specified
above the time of completion shall be extended suitably.

In case of such strikes or lock-outs, as are referred to above, the Contractor shall
immediately give the Bank, written notice thereof. Nevertheless, the Contractor shall use his
best endeavors all that to prevent delay, and shall do all that may be reasonably required,
to the satisfaction of the Bank to proceed with the works and on his doing so that it will be
ground of consideration by the Bank for an extension of time as above provided. The
decision of Bank as to the period to allow for an extension of time for completion hereunder
(Which decision shall be final and binding on the Contractor) shall be promulgated at the
conclusion of such strike or lock-out and the Bank shall then, in the event of an extension
being granted, determine and declare the final completion date. The provision in clause
20.4 with respect to payment of liquidated damages shall, in such case, be read and
construed as if the extended date fixed by the Bank were substituted for and the damage
shall be deducted accordingly.

20.3) Progress of work

During the period of execution, the Contractor shall maintain proportionate progress on the
basis of a programmed chart submitted by the Contractor immediately before
commencement of work and agreed to by the Bank. Contractor should also include
planning for procurement for scarce material well in advance and reflect the same in the
programmed chart so that there is no delay in completion of project. A Progress report of
the work is to be submitted by the Contractor fortnightly in the format approved by the Bank.

20.4) Liquidated Damages

Should the work be not completed to the satisfaction of the Bank within the stipulated
period, the Contractor shall be bound to pay to the Bank a sum calculated as given below
by way of liquidated damages and not as penalty during which the work remains un-
commenced or unfinished after the expiry of the completion date.

0.5% of the contract amount shown in the tender per week subject to the ceiling of 7.5% of
the accepted contracted sum. Any delay beyond this, Punjab National Bank shall be free to
terminate the contract and get the work done from an alternate source at the risk of the
contractor.

21) TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE
REQUIREMENTS

The Contractor shall provide, fix up and maintain in an approved position proper office
accommodation for the Contractor's representative and staff which offices shall be open at
all reasonable hours to receive instruction notices or communications and clear away on
completion of the works and make good all work disturbed.

All drawings maintained on the site are to be carefully mounted on boards of appropriate
size and covered with a coat of approved varnish. They are to be protected from ravages of
termites, ants, and other insects.

The contractor shall provide at his own cost all artificial light required for the work to
complete the work within the specified time.
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The contractor shall arrange for temporary latrines and other welfare provision as per the
applicable labour laws, for the use of workers and field staff and keep the same in a clean
and sanitary condition to the satisfaction of the Public Health Authorities and shall cause
such latrines and soil to be cleared away whenever necessary and shall make good all the
works disturbed by these conveniences.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on
the works during the construction, and all receptacles cisterns, water tanks etc. used for the
storage of water must be suitably protected against breeding of mosquitoes. The contractor
shall indemnify the Bank against any breach of rules in respect of anti-malarial measures.

The contractor shall not fix or place any placards or advertisement of any description or
permit the same to be fixed or placed in or upon any boarding, gantry, building structure
other than those approved by the Bank.

Protective Measures: The contractor from the time of being placed in possession of the site
must make suitable arrangements for watching, lighting and protecting the work, the site
and surrounding property by day, by night, on Sundays and other holidays.

Contractor shall indemnify the Bank against any possible damage to the building, roads, or
members of the public in course of execution of the work.

Storage of materials: The contractor shall maintain proper storage and adequate protection
of the materials etc. and other work that may be executed on the site including the tools and
materials and remove same on completion.

Godown shall be erected / provided for storing about six weeks' requirement of material.
Structure shall be water-proof from all the sides and top. Material should be stored one feet-
above the ground level and have pucca/ wooden raised floor.

Tools: Theodolite levels, prismatic compass, chain, steel and metallic tapes and all other
surveying instruments found necessary on the works shall be provided by the contractor for
the due performance of this contract as instructed by the official assigned by Bank/ Site
Engineer. All measuring tapes shall be of steel and suitable scaffolding and ladders that
may be required for safely taking measurement shall be supplied by the contractor.

The mistries and the supervisors on the works shall carry with them always a one metre or
two metre steel tape, a measuring tape of 30 metres, a spirit level, a plumb bob and a
square and shall check the work to see that the work is being done according to the
drawing and specifications. The official assigned by Bank/ Site Engineer will use any or all
measuring instruments or tools belonging to the contractors as he chooses for checking the
works executed or being executed on the contract. The contractor should cover in his rates
for making provision for all reasonable facilities for the use of his scaffolding, tools and plant
etc., for their work and no claims shall be entertained afterwards by the Bank in any case
whatsoever.

22) NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The Contractor shall confirm to the provisions or any acts of the legislature relating to the
work, and to the regulations and by-laws of any authorities, and / or any water, lighting and
other companies, and / or authorities with whose system the structures were proposed to
have renovated and shall before making any variation from the drawings or specifications
that may be associated to so confirm, give the Bank written notice, specify the variations
proposed to be made and the reasons for making them and apply for instructions thereon.
The Bank on receipt of such intimation shall give a decision within a reasonable time.
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The Contractors shall arrange to give all notices required for by the said acts, regulations or
By- laws to be given to any authority, and to pay to such authority or to any public officer all
fees that may be properly chargeable in respect of the work and lodge the receipts with the
Bank.

The Contractor shall indemnify the Bank against all claims in respect of patent rights,
royalties, and damages to buildings, roads or member of public in course of execution of
work and shall defend all actions arising from such claims and shall keep the Bank saved
harmless and indemnified in all respects from such actions, costs and expenses.

23) CLEARING SITE AND SETTING OUR WORKS
The site shall be cleared of all obstructions, loose stone, and materials rubbish of all kinds.

24) CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS FROM
THE SITE

The Contractor shall keep the surroundings of work places free from water, debris and
excess / waste materials at his own expenses Electrical or other power driven equipment to
the satisfaction of the Bank for the purpose, until the site is handed over to the Bank. The
Contractor shall arrange for the disposal of the same so accumulated to the satisfaction of
the Bank and the local authority and no claims will be entertained afterwards if he does not
include in his rates for the purpose.

25) ACCESS

Any authorized representative of the Bank shall at all reasonable times have free access to
the works and / or to the workshops, factories or other places where materials are being
prepared or constructed for the work and also to any place where the materials are lying or
from where they are being obtained, and the Contractor shall give every facility to the Bank
or their representatives necessary for inspection and examination and test of the materials
and workmanship. Except the representatives of the Bank, no person shall be allowed at
any time without the written permission of the Bank.

26) MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specification or which may be required to be
done in order to perform and complete any part thereof shall be executed by the Contractor
in the best and most workman like manner with materials of the best and approved quality
of the respective kinds in accordance with the particulars contained in and implied by the
specifications and as represented by the drawings or according to such other additional
particulars and instructions as may from time to time be given by the Bank during the
execution of the work, and to his entire satisfaction.

If required by the Bank, the Contractor at his own cost shall have to carry out tests on
materials and workmanship in approved materials testing laboratories or as prescribed by
the Bank to prove that the materials etc. under test confirming to the relevant IS standards
or as specified in the specifications. The necessary charges for preparation of sample,
transporting, testing etc. shall have to be borne by the Contractor. No extra payment on this
account would in any case be entertained by the Bank.

All the materials (except where otherwise described) stores and equipment required for the
full performance of the work under the contract must be provided through normal channels
and must include charge for import duties, sales taxes, octroi, GST and other charges and
must be the best of their kind available and contractors must be entirely responsible for the
proper and efficient carrying out of the work. The work must be done in the best workman
like manner. Samples of all materials to be used must be submitted to the Bank when so
directed by the official assigned by Bank/ Site Engineer and a written approval from Bank
must be obtained prior to the placement of order of such materials.
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During the inclement weather the Contractor shall suspend works for such times as the
Bank may direct and shall protect from damage all work during course of execution. Any
damage (during repair & renovation) to any part of the work for any reason due to rain,
storm or neglect of Contractor shall be rectified by the Contractor in an approved manner at
no extra cost to the Bank.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the
Contractor shall take all precautions necessary for the protection of work and at his own
expense shall make good any damage arising from any of these causes.

The Contractor shall cover up and protect from damage, from any cause, all new work and
supply all temporary doors, protection to windows, and any other requisite protection for the
execution of the work whether by himself or special tradesmen or sub-Contractor and any
damage caused must be made good by the Contractor at his own expenses.

Contractor to carry out all mandatory tests as per CPWD specifications besides the tests
required to be done as ordered and desired by the Bank to prove that quality of material
conforms to tender provisions. Cost of such tests shall be borne by the contractor and no
extra payment in this regard shall be payable.

27) REMOVAL OF IMPROPER WORK

The Bank shall during the progress of the work have power to order in writing from time to
time the removal of any materials from the work within such reasonable time or times as
may be specified in the order, which in the opinion of the Bank are not in accordance with
specification or instructions. The Bank shall have the said powers in case of the substitution
or proper re-execution of any work executed with materials or workmanship is not in
accordance with the drawings and specifications or instructions. In case the Contractor
refuses to comply with the order the Bank shall have the power to employ and pay other
agencies to carry out the work and all expenses consequent thereon or incidental there to
as certified by the Bank. Such expenses or costs paid by the Bank shall be borne by the
Contractor or may be deducted from any money due to or that may become due to the
Contractor.

28) SITE ENGINEER

The term “Site Engineer” shall mean the person posted at site by Bank to superintend the
work. The Contractor shall afford the Site Engineer every facility and assistance for
examining the works and materials for checking and measuring work and materials. The
Site Engineer shall have no power to revoke, alter, enlarge or relax any requirements of the
Contractor or to sanction any day work, additions, alterations, deviations, or omissions or
any extra work whatever, except in so far as such authority may be specially conferred by a
written order of the Bank.

The Site Engineer shall have power to give notice to the Contractor or to his foreman of
non- approval of any work or materials and such work shall be suspended or the use of
such materials shall be discontinued until the decision of the Bank is obtained. The work will
from time to time be examined by the Engineer from the premises department of the Bank
and the Site Engineer, if any, but such examination shall not in any way exonerate the
contractor from the obligation to remedy and defects which may be found to exist at any
stage of the work or after the same is complete. Subject to the limitations of this clause, the
Contractor shall take instruction only from the Bank.

29) CONTRACTOR’S EMPLOYEES
The Contractor shall employ technically qualified and competent supervisors for the work
who shall be available (by turn) throughout the working hours to receive and comply with
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instructions of the Employer. The Contractor shall engage at least one experienced
Engineer as Site-in-Charge for execution of the work. The Contractor shall employ in
connection with the work persons having the appropriate skill or ability to perform their job
efficiently.

The Contractor shall employ local labourers on the work as far as possible. No labourer
below the age of eighteen years and who is not an Indian national shall be employed on the
work. Any Labourer supplied by the Contractor to be engaged on the work on day work
basis either wholly or partly under the direct order or control of the Employer or his
Representatives, shall always be deemed to be a person employed by the Contractor.

The Contractor shall maintain relevant records and comply with the provisions of all
applicable labour legislations, rules and regulations framed thereunder, both state and
central, including but not limited to the requirements of:-

The Payment of Wages Act

Employer’s Liability Act

Workmen’s Compensation Act

Contract labour (Regulation 7 Abolition) Act, 1970 and Central Rules 1974
Apprentices Act 1961

Minimum Wages Act 1948.

Industrial Disputed Act. 1947.

Maternity Benefit Act 1961.

ESI Act.

Payment of Bonus Act.

Payment of Gratuity Act.

The Employees’ Provident Funds and Miscellaneous Provisions Act, 1952

: Any other Act are enactment relating thereto and rules framed there under from time
time.

S TATTS@Tmeo0 oy

—+
(@)

The Contractor shall keep the Employer saved, harmless and indemnified against all the
claims under applicable labour laws or otherwise, if any, of the workmen or any other
person and all costs and expenses as any be incurred by the Employer in connection with
any claim that may be made by any workman or any other person. The successful bidder
shall be responsible for settling any claim / compensation against any and all damages and
accidents caused due to negligence on the part of his employees/workers engaged by it for
fulfilling the obligations under this agreement and keep Bank indemnified from any
compensation / liability.

Bank shall not be responsible for any violation by the Contractor on the above mentioned
acts/ rules. The Contractor shall be wholly/ solely responsible for any claim in the above
referred subjects

The contractor shall be responsible for all statutory provisions and deductions towards ESI,
PF or any other applicable Labour Laws, as the case may be or any other levies and taxes
shall be borne by the contractors.

The contractor shall be responsible for payments of all statutory dues with respect to each
of his personnel/lemployees engaged by him to render service under this Agreement with
respect to each applicable/extant labour law. No dues/contributions under any labour
legislations as applicable, remain payable by the Employer with respect to his
personnel/employees, and the contractor shall produce all records to the Engineer-in-
charge or any other statutory authority as and when called for. The Engineer- in-charge
does not hold any responsibility on account of any lapses in this regard. The contractor
shall submit an undertaking in this regard with each bill confirming payment of all dues of
sub-contractors and all statutory wages to labour working under him/her/sub-contractor.
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Bank shall not be held responsible for any penalty on failure of the any Labour Regulations.
Bank shall have the power to inspect the Wage Register and for physical verification of
salary paid to the staff with reference to any records of the Contractor and to insist the
Contractor to comply with Laws.

The Contractors shall arrange to provide first-aid treatment to the labourers engaged on the
works. He shall within 24 hours of the occurrence of any accident at or about the site or in
connection with execution of the works, report such accident to the employer and also to
the competent authority where such report is required by law.

30) DISMISSAL OF WORKMEN

The Contractor shall in the request of the Bank immediately dismiss from works any person
employed thereon by him who may in the opinion of the Bank be unsuitable or incompetent
or who may misconduct himself. Such discharges shall not be the basis of claim for
compensation or damages against the Bank or any of its officers or employees.

31) ASSIGNMENT

The whole of the works included in the contract shall be executed by the Contractor and the
Contractor shall not directly or indirectly transfer, assign or sublet the Contract or any patrt,
share or interest therein nor, shall take a new partner without written consent of the Bank
and no subletting shall relieve the Contractor from the full and entire responsibility of the
contract or from active superintendence of the work during their progress.

32) PROTECTION OF WORKS AND PROPERTY

The contractor shall continuously maintain adequate protection of all his work from damage
and shall protect the Punjab National Bank’s properties from injury or loss arising in
connection with the contract. He/ She shall make good any such damage, injury or loss due
to his fault or negligence except due to causes beyond his control.

He/ She shall take adequate care and steps for protection of the adjacent properties. The
contractor shall take all precautions for safety and protection of his temporary / permanent /
contract employees/workers engaged on the works and shall comply with all applicable
provisions of state/central Government and local bodies including all applicable safety laws
and building codes to prevent accidents, or injuries to persons or property of about or
adjacent to the place of work.

The Contractor shall be responsible for all injury(ies) to the worker or workmen or persons,
animals or things and for all damages to the project works, materials, equipment, structural
and / or decorative part of property which may arise from the operations or neglect of
himself or employees/workers whether such injury or damage arise from carelessness,
accident or any other cause whatsoever in any way connected with the carrying out of this
contract.

The clause shall be held to include inter-alia any damage to buildings whether immediately
adjacent or otherwise and any damage to roads, streets, foot paths or ways as well as
damages caused to the buildings and the works forming the subject of this contract by rain,
wind or other inclemency of the weather.

The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned in
this clause so as to deliver the whole of the contract works complete and perfect in every
respect and so as to make good or otherwise satisfy all claims for damages to the property
or third party.
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33) DAMAGE TO PERSONS AND PROPERTY

The Contractor shall be responsible for all injury to the worker or workmen or persons,
animals or things and for all damages to the project works, materials, equipment, structural
and / or decorative part of property which may arise from the operations or neglect of
himself or employees whether such injury or damage arise from carelessness, accident or
any other cause whatsoever in any way connected with the carrying out of this contract.

The clause shall be held to include inter-alia any damage to buildings whether immediately
adjacent or otherwise and any damage to roads, streets, foot paths or ways as well as
damages caused to the buildings and the works forming the subject of this contract by rain,
wind or other inclemency of the weather. The Contractor shall indemnify the Bank and hold
harmless in respect of all and any expenses arising from any such injury or damages to
persons or property as aforesaid and also in respect of any claim made in respect of injury
or damage under any acts of compensation or damage consequent upon such claim.

The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned in
this clause so as to deliver the whole of the contract works complete and perfect in every
respect and so as to make good or otherwise satisfy all claims for damages to the property
or third party.

34) INSURANCE

Unless otherwise instructed the Contractor shall insure the works for all risk (include fire &
third party) of the Contractor for 125% of the total tender value in the joint names of the
Punjab National Bank and the contractor (the name of Punjab National Bank placed first in
the policy) and keep them insured until the virtual completion of the contract against any
loss or damage of the material and of project. The insurance must be placed with a
company approved by Punjab National Bank for such amount and for any further sum if
called to do so by Punjab National Bank. The premiums of such further sum being allowed
to the Contractor as an authorized extra. The Contractor shall deposit the policy and receipt
of premium paid with Punjab National Bank within three (3) days from the date of issue of
work order unless otherwise instructed.

In default of the Contractor insuring as provided above, Punjab National Bank on its behalf
may so insure and may deduct the premiums paid from any money due, or which may
become due to the Contractor. The Contractor shall as soon as the claim under the policy is
settled or the work reinstated by Insurance Company should they elect to do so, proceed
with due diligence with the completion of the works in the same manner as though the fire
has not occurred and in all respects under the conditions of the contract. The Contractor in
case of rebuilding or reinstatement after fire shall be entitled to extension of time for
completion, as the Bank may deem fit.

35) ACCOUNTS RECEIPT & VOUCHERS

The Contractor shall, upon the request of the Bank furnish them with all the invoices,
accounts, receipts and other vouchers that they may require in connection with the works
under this contract. If the Contractor shall use materials less than what he is required under
the contract, the value of the difference in the quantity of the materials he was required to
use and that he actually used shall be deducted from his dues. The decision of the Bank
shall be final and binding on the Contractor as to the amount of such materials.

36) MEASUREMENTS

Before taking any measurement of any work the official assigned by Bank/ Site Engineer or
a subordinate deputed by him shall give reasonable notice to the Contractor. If the
Contractor fails to attend at the measurements after such notice or fails to countersign or to
record the difference within a week from the date of measurement in the manner required
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by the official assigned by Bank/ Site Engineer then in any such event the measurements
taken by the official assigned by Bank/ Site Engineer or by the subordinate deputed by him
as the case may be is final and binding on the Contractor and the Contractor shall have no
right to dispute the same.

37) PAYMENTS

All bills shall be prepared & submitted by the Contractor in the form prescribed by the Bank.
Normally one interim bill shall be prepared each month subject to minimum value for interim
certificate as stated in these documents. The bills in proper forms must be duly
accompanied by detailed measurements in support of the quantities of work done and must
show deductions for all previous payments, retention money etc. The bill shall be checked
at site by official assigned by Bank/ Site Engineer shall issue a certificate after due scrutiny
of the Contractor’s bill which may be further verified by the Bank and the Contractor shall be
entitled to payment thereof within the period of honouring certificates named in these
documents, as per final verified amount by the Bank. In case of delay, an Adhoc advance of
75% of the billed amount /assessed work done may be paid on the request of the
Contractor for the smooth progress of work at the sole discretions of the Bank.

The amount as stated in an interim certificate shall be the total value of work properly
executed and secured advance on the materials as described under the heading of secured
advance less the amount to be retained by the Bank as retention Money vide clause 18 (iii)
of these conditions and less installments previously paid under these conditions, provided
that such certificate shall only include the value of said material and goods as and from
such time as they are reasonably, properly and not prematurely brought to or placed
adjacent to the work and then only if adequately protected against whether or other
casualties.

The Bank will deduct retention money as described in Clause 18 (ii) of these Conditions.
The refund of retention money will be made as specified in the said clause.

If the Bank had supplied any materials or goods to the Contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the Contractor in
accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payment by way of advance against the final
payments only and not as payments for work actually done and completed and shall not
preclude the requirement of bad or unsound or imperfect or unskilled work to be removed
and taken away and be reconstructed or re-erected or to be considered as an admission of
the due performance of the contract or any part thereof in any respect or the accruing of
any claim. Any interim payments shall not conclude or determine or affect in any way the
powers of the Bank under these conditions or any of them as to the final settlement and
adjustment of the accounts or otherwise or in any other way to vary or affect the contract.
The final bill shall be submitted by the Contractor within one month of the date fixed for
completion of the work or of the date of certificate of virtual completion furnished by Bank
and payment shall be made within 30 Days from the date of submission of appropriate
invoice.

38) SECURED ADVANCE FOR MATERIAL AT SITE

The secured advance will be paid up to an amount not exceeding 75% of the invoiced value
of the materials, (The amount of secured advance should not exceed 75% of the material
element cost in the tendered rate of the finished item of work subject to ceiling of 65% of
guoted rates) brought to site for permanent incorporation into the work up to the date of bill

Ref No. NIT/PNB/MIDC BARAMATI MIDC Page 31



on production of supporting bills / vouchers. The secured advance on the non-perishable
materials will be paid on execution of the indemnity bond/Bank guarantee.

39) FINAL PAYMENTS

The period of Final Measurements will be one (1) Month from the date of Completion. The
final bill shall be accompanied by a certificate of completion from the Bank, payments of
final bill shall be made after deduction of Retention Money as specified in clause 18 of
these condition, which sum shall be refunded after the completion of the Defects liability
period and rectification of defects to the entire satisfaction of the Bank. The acceptance of
payments of the final bill by the Contractor would indicate that he would have no further
claim in respect of the work executed.

40) VARIATION / DEVIATIONS

The Contractor may when authorized and shall, when directed in writing by the Bank add or
omit, or vary the works shown in the drawings or described in the specifications or included
in the commercial bid. The Contractor on his own accord shall make no addition/ omission
or variation without such authorization or direction of the Bank. A verbal authorization of
direction by the Bank shall when confirmed correctly by the Contractor in writing within 3
days shall be deemed to have been given in writing.

The Contractor shall send to the Bank once in every month a statement giving particulars,
as full and as much detailed as possible, of all claims for any additional payment to which
the Contractor may consider himself entitled and of all extra or additional works ordered by
the Bank which he has executed during the preceding month.

No interim claim for payment for any such work or expense, will be considered which has
not been included in such a statement provided always that the Contractor shall be entitled
after taking Bank’s sanction to authorize payment to be made for any such work or
expense, notwithstanding the Contractor’s failure to comply with this condition.

The rates for additional, altered substituted work shall be arrived at in accordance with the
following rules:-

I The net rates in the commercial bid shall determine the valuation of (the rates for)
the extra work (items) where such extra work is of similar character and is executed under
similar conditions as the work price mentioned therein.

il. If the rates for the extra altered or substituted or (deviated) work are not provided for
(available) in the schedule of quantities, they shall, to the extent possible be derived out of
rate given in that schedule for similar or near similar items. For the purpose of such
deviation, where necessary and when so directed, the Contractor shall furnish detailed
analysis for the said similar or near similar items in the contract schedule.

iii. In respect of contract which incorporates more than one schedule, the rate
applicable in case (i) above if not provided for in the Schedule pertaining to the work in
which the addition, alteration or substitution (deviation) occurs shall be taken as the lowest
applicable rate in other schedules. Similarly in case (ii) above if similar in near similar items
cannot be found in the schedule pertaining to the work in which the addition, alteration or
substitution (deviation) occurs, similar or near similar items from the other schedule shall be
adopted.

V. In the case of additional, altered, substituted (deviated) for which rates cannot be
reasonably be derived as at (i) and (iii) above, the rates shall be worked out adopting
market rate, substantiated by purchase bills / vouchers using factors and constants for
guantum of materials, labour, T&P and sundries from standard analysis of rates adopted by
the CPWD and adding 15% towards profit & overheads and taxes and multiplied by (total
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guoted tendered amount divided by estimated cost put to tender), if tendered amount is
below the estimated cost put to tender. However, if tendered amount is above the estimated
cost put to tender, the extra item shall be calculated by market rate analysis (i.e. market
rates sustained by purchase bill / vouchers dependable printed price schedule of materials
of different type shall be adopted, using factors and constant for quantum of materials,
labour, T&P and sundries, from standard analysis of rates adopted by the CPWD, and
adding 15% towards profit & overheads and taxes). When called upon to do so the
Contractors shall submit his purchase bills / vouchers to the Bank.

V. The question as to what particular items, being similar or near similar to the
additional, altered or substituted (deviated) work in the contract schedule are to be adopted
for deviation of rates for the additional, altered for substituted deviated work and whether
the said rates cannot be derived from similar or near similar items in the contract schedule
shall decided by the Bank and the same shall be binding on the Contractor.

Vi. In case (ii) to (iv) the Contractor is required to submit his analysis of rates adopting
the principles enunciated, after scrutinizing the analysis any other papers furnished will
allow such rates as he considers reasonable after obtaining Bank’s sanctions. The Bank
shall not be bound by such analysis of the Contractor.

Vii. Where extra work is of such a nature that it cannot be properly measured or valued,
the Contractor shall be allowed day work priced at the net rates stated in the tender or
commercial bid or if not so stated then in accordance with the minimum local day work rates
and wage for the district notified by the concerned authority provided that in either case if
required by the Bank, vouchers, muster rolls and other documents, required for proper
verification of the labour employed and the materials deployed on the said work and the
costs thereof be delivered to the official assigned by Bank/ site Engineer or his
representative on or before the end of the week following that in which work has been
executed.

viii.  The question as to whether extra work is of such nature that it cannot be properly
measured or valued will be decided by the Bank. The margin to be allowed on actual costs
to the Contractor towards profit and overhead shall be 15% and taxes and multiplied by
(total quoted tendered amount divided by estimated cost put to tender), if tendered amount
is below the estimated cost put to tender. However, if tendered amount is above the
estimated cost put to tender, the extra item shall be calculated by market rate analysis (i.e.
market rates sustained by purchase bill / vouchers dependable printed price schedule of
materials of different type shall be adopted, using factors and constant for quantum of
materials, labour, T&P and sundries, from standard analysis of rates adopted by the CPWD,
and adding 15% towards profit & overheads and taxes).

41) DEVIATION FOR TENDER QUANTITIES UPTO 25% & ABOVE 25%

The tender rates shall hold good for any increase in the tendered quantities up to variation
of 25%. In case tender quantities of an individual item exceeds the deviation limit of 25%
the rates for the excess quantities over and above the deviation limit shall be payable as
per market rates analysis or quoted rates in tender, whichever is lower. The market rates
analysis sustained by purchase vouchers / bill using constant only of materials, labour, T&P
etc. from all Indian Standard analysis of rates published by CPWD with 15% towards
Contractors profit & Overheads and taxes.

42) SUBSTITUTION

Should the Contractor desire to substitute any materials and workmanship, he/they must
obtain the approval of the Bank in writing for any such substitution well in advance.
Materials designated in this specification indefinitely by such terms as “Equal” or “other
approved” etc., specific approval of the Bank has to be obtained in writing. The rate of
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substitution item shall be calculated as per market rate analysis, sustained by purchase
vouchers / bill using constant only of materials, labour, T&P etc. from all Indian Standard
analysis of rates published by CPWD with 15% towards Contractors profit & Overheads and
taxes and multiplied by (total quoted tendered amount divided by estimated cost put to
tender), if tendered amount is below the estimated cost put to tender. However, if tendered
amount is above the estimated cost put to tender, the extra item shall be calculated by
market rate analysis (i.e. market rates sustained by purchase bill / vouchers dependable
printed price schedule of materials of different type shall be adopted, using factors and
constant for quantum of materials, labour, T&P and sundries, from standard analysis of
rates adopted by the CPWD, and adding 15% towards profit & overheads and taxes).

43) PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON
COMPLETION

The whole of the work will be thoroughly inspected by the Contractor and deficiencies and
defects put right. On completion of such inspection and Contractor shall inform the Bank
that he has completed the work and it is ready for inspection.

On completion, the Contractor shall clean all equipment’s and does the painting work etc.
He will leave the entire installation neat and clean and ready for immediate use and to the
satisfaction of the Bank.

44) CLEARING SITE ON COMPLETION

On completion of the works, the Contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and
leave the whole of the site and the works clean and in a workman like condition to the
satisfaction of the Bank.

45) DEFECTS AFTER COMPLETION

The defects liability period (D.L.P.) shall commence from the certified date of Virtual
Completion issued by the Bank. The Contractor shall make good at his own cost and to the
satisfaction of the Bank all defects, other faults which may appear within twelve (12) Months
after completion of the work. In default, the Bank may employ and pay other persons to
amend and make good such damages, losses and expenses consequent thereon or
incidental thereto shall be made good and borne by the Contractor and such damages,
losses and expenses shall be recoverable from him by the Bank or may be deducted by the
Bank, in lieu of such amending and making good by the Contractor, deduct from any money
due to the Contractor a sum equivalent to the cost of amending such work and in the event
of the amount retained being insufficient, recover that balance form the Contractor from the
amount retained under clause no. 18 together with any expense the Bank may have
incurred in connection therewith.

46) CONCEALED WORK

The Contractor shall give due notice to the Bank whenever any work is to be buried in the
earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, in
order that the work may be inspected and correct dimensions taken before such burial, in
default whereof the same shall, at the option of the Bank be either open up for
measurement at the Contractor’'s expense or no payment may be made for such materials.
Should any dispute or difference arise after the execution of any work as to measurements
etc., or other matters which cannot be conveniently tested or checked, the notes of the
Bank shall be accepted as correct and binding on the Contractor.

47)  WATCH AND LIGHTING

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and
watching when and where necessary or required by Bank for the protection of the works or
for the safety and convenience of those employed on the works or the public.
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48) CONTROL RECORDS

The under noted record books at the site of work shall be maintained in addition to normal
routine requirements by the Contractor at all times which shall be made accessible to the
Bank as and when required by it:

. Work site order book.

. Instruction by Bank’s officers.

Test registers of other materials / fittings fixtures equipment as stipulated in the tender.
. Register of drawings and working details.

. Log book of defects.

Hindrances register giving details of commencement and removal of each hindrance.

. Dismantled materials account register.

. Specifications of C.P.W.D. & I.S.I. as applicable to the contract.

SQ 00T

These registers are required to be signed by the official assigned by Bank/ Site Engineer on
a daily basis.

49) SECURITY ARRANGEMENT
The following arrangement shall be ensured by the Contractor:
i. Proper arrangements to keep all records under lock and key;
ii. Watch and ward and security of materials; and
iii. Movement of material and stores, shall be through Bank gate pass only;
iv. When the work is completed to the satisfaction of the Bank and handed over to it, the
responsibility of proper security arrangement then shall rest with the Bank.

50) HANDING OVER BUILDING / PROJECT WORK TO THE BANK

All the handing and taking over reports and inventories / statements shall be prepared in in
guadruplicate. Such reports and inventories shall be signed by:

I The Contractor (only the relevant papers).

. Official assigned by Bank/ Site Engineer, and
iii. Competent Authority in the Bank.

The following inventories / statements shall be prepared:
I Inventory of all equipments; and
il. Information folders & test reports for installations and as built drawings.

The Engineer on behalf of the Bank associated with this operation, shall be apprised of the
importance to carry out periodic inspections (at two months interval) for defects not rectified
or fresh ones that crop up and issuing notice for their rectification to the concerned
Contractors and the final inspection just before the expiry of the defects liability period.

51) SAFETY CODES

i) SCAFFOLDING

a. Suitable scaffolds shall be provided for workmen for all works that cannot safely be
done from the ground, or from solid construction except in the case of short duration work
which can be done "safely from ladders” when a ladder is used, it shall be of rigid
construction made either of good quality wood or steel. The steps shall have a minimum
width of 450 mm and a maximum rise of 300 mm. Suitable hand hold of good quality wood
or steel shall be provided and the ladder shall be given an inclination not steeper than 1/4 to
1 (1/4 horizontal and 1 vertical).

b. Scaffolding or staging more than 4M, above the ground floor, swung or suspended
from an overhead support or erected with stationery support shall have a guard rail properly
bolted, braced or otherwise secured, at least 1M, above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends thereof
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with only such openings as may be necessary for the delivery of materials. Such scaffolding
or staging shall be so fastened as to prevent it from swaying from the building or structure.

C. Working platforms, gangways and stairway shall be so constructed that they do not
sag unduly or unequally and if the height of the platform, gangway or stairway is more than
4m, above ground level or floor level, they shall be closely boarded and shall have
adequate width and be suitably fenced as described in (ii) above.

d. Every opening in the floor of a building or in a working platform shall be provided with
suitable means to prevent the fall of persons or materials by providing suitable fencing or
railing whose minimum height shall be 1M.

e. Where ever there are open excavations in ground, they shall be fenced off by
suitable railing and danger signals installed at night so as to prevent persons slipping into
the excavations.

f. Safe means of access shall be provided to all working places. Every ladder shall be
securely fixed. No portable single ladder shall be over 9M, in length while the width between
side rails in rung ladder shall in no case, be less than 290 mm, for ladder up to and
including 3M, in length for longer ladders this width shall be increased at least 20 mm for
each additional meter of length.

g. A sketch of the ladders and scaffolds proposed to be used shall be prepared and
approval of the Engineer obtained prior to construction.

i) OTHER SAFETY MEASURES

a. All personnel of the Contractor working within the site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal
workers shall be provided with safety gloves. Persons employed on metal cutting and
grinding shall wear safety glasses.

b. Adequate precautions shall be taken to prevent danger from electrical equipment. No
materials on any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public.

C. The Contractor shall at all times be liable to comply with the applicable labour laws
relating to the safety of the workers engaged by it.

iii)  DEMOLITION/DISMANTLING
Before any demolition/dismantling work is commenced and also during the process of the
work:

a. No electric cable or apparatus which is liable to be a source of danger over a cable
or apparatus used by the operator shall remain electrically charged.
b. All practical steps shall be taken to prevent danger to persons employed from the

risk of fire or explosion or flooding. No floor, roof or other part of the building shall be so
over-loaded with debris or materials as to render it unsafe.

iv) PERSONAL SAFETY EQUIPMENTS

All necessary personal safety equipment as considered adequate by the Engineer including
but not limited to the following should be kept available by the Contractor for the use of
person/ workers employed/engaged on the site and maintained in a condition suitable for
immediate use, and the Contractor should take adequate steps to ensure proper use of
equipment by those concerned.

I Those engaged in white washing and mixing or stacking or cement bags or any
materials, which are injurious to the eyes, shall be provided with protective goggles.

il. Those engaged in welding works shall be provided with welder’s protective eyesight
lids.
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iii. Stonebreakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

V. The Contractor shall not employ men below the age of 18 years and women on the
work of painting with products containing lead in any form. Wherever men above the age of
18 years are employed on the work of lead painting, the following precaution should be
taken:

a) No paint containing lead or lead products shall be used except in the form of paste or
ready- made paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied
in the form of spray or a surface having lead paint dry rubbed and scrapped.

C) Overalls shall be supplied by the Contractor to the workmen and adequate facilities
shall be provided, to enable the working painters during the execution of work.

When the work is done near any public place where there is risk of drowning all necessary
equipments should be provided and kept ready for use and all necessary steps taken for
prompt rescue of any person in danger and adequate provision should be made for prompt
first aid treatment of all injuries likely to be sustained during the course of the work.

52) RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER

The work is liable to be technically audited by the Chief Technical Examiner of the Central
Vigilance Commission, Government of India from time to time. Any defects, improvements
or testing etc. pointed out by the Chief Technical Examiner should be carried out by the
Contractor at his own cost and any deduction suggested by the CTE will be affected.

The Bank shall have a right to cause a technical examination and audit of works and the
final bills of the Contractor including all supporting vouchers, abstract etc. to be made at the
time of payment of the final bill. If as a result of this examination or otherwise any sum is
found to have been over paid in respect of any work done by the Contractor under the
contract the Contractor shall be liable to return the amount of over payment and it shall be
lawful for the Bank to recover the same from him from any sum or sums due to him and in
any other manner legally permissible and if it is found that the Contractor was paid less than
what was due to him under the contract in respect of any work executed by him under it, the
amount of such under payment shall be duly paid by the Bank.

Any sum of money due and payable to the Contractor (including Security Deposit returnable
to him) under this contract may be appropriated by the Bank and set off against any claim of
the Bank of the payment of a sum of money arising out of or under any other contract made
by the Contractor with Bank.

53) IDLE LABOUR

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire
and labour charges of tools and plants would be entertained under any circumstances by
the Bank and the decision of the Bank shall be binding on the Contractor.

54) FORCE MAJEURE

Any failure or delay by bidder or Bank in performance of its obligations, to the extent due to
any failure or delay caused by fire, flood, earthquake or similar elements of nature, or acts
of God, war, terrorism, riots, civil disorders, rebellions or revolutions, acts of governmental
authorities or other events beyond the reasonable control of non-performing Party, is not a
default or a ground for termination.

Such events may include, but are not restricted to, war or revolution and epidemics. If a
force majeure situation arises, the Contractor shall notify within 30 days the Bank in writing
of such condition and the cause thereof. Unless otherwise directed by the Bank in writing,
the Contractor shall continue to perform its obligation under the contract to the extent
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possible mitigate the consequences of the force majeure event and make all necessary
alternative arrangements to perform their obligations and accordingly , and shall seek all
alternative means of performance not prevented by the force majeure event.

Provided further that in case of delay of Services, which shall be solely decided by the
Bank, the Bank shall not be held liable for non-performance of its obligations under the
Agreement and the Bank shall have the right to terminate this Agreement without giving any
further notice to the Vendor. Further, Bank also reserves the right to assign the work to
other Vendor without any consequences and claims at the risk and cost/responsibility of the
contractor.

55) SUSPENSIONS

If the Contractor, except on account of any legal restraint upon the Bank preventing the
continuance of the work, abandons, suspends work or in the opinion of the Bank, the
Contractor neglects or fails to proceed with due diligence in the performance of his part of
the contract, the Bank shall have the power to give notice in writing to the Contractor
requiring the work be proceeded within a reasonable manner and with reasonable dispatch,
such notices purport to be a notice under this clause.

After such a notice is served upon the Contractor, the Contractor shall not be at liberty to
remove from the site of the works or from any ground contiguous thereto any plant or
materials, and such an obligation shall subsist from the date of such a notice being served
until the notice shall be complied with by the Contractor. If the Contractor fails to comply
with such a notice for a period of 7 (seven) days to proceed with the works as therein
prescribed, the Bank may proceed as provided in clause 59(Termination of contract by
Bank).

56) DELINQUENCIES OF CONTRACTORS

The under noted delinquencies/ defaults/ misconduct/ misdemeanors on the part of bidder
or enlisted Contractor shall attract disciplinary action in accordance with the clause 58
mentioned herein below:

I Incorrect information about credentials, about his performance, equipment, resources,

technical staff etc.

. Non-submission of the fresh/ latest Income Tax Clearance certificate.
iii. Irregular tendering practice.
V. Submission of tender containing for too many arithmetical errors and freak rates.

V. Revocation of a tender without any valid reasons.

vi.  Tardiness in commencing work.
Vii. Poor organization at site & lack of his personal supervision.
viii. Ignoring Bank’s Notices for replacement/ rectification of rejected materials,

workmanship etc.

IX. Violation of any of the important conditions of contract, i.e. site facilities, insurance,
labour laws, ban on subletting etc.

X. Lack of promptitude and co-operation in measurement of work and settlement of final

account.
Xi. Non-submission of vouchers and proofs of purchase etc.
Xil. Tendency towards putting up - false and untenable claims.
Xiii. Tendency towards suspension of work for frivolous reasons.

Xiv. Bad treatment of labour.
XV. Bad treatment of Sub-Contractors (piece workers) and un-business like dealing with
suppliers of materials.

XVI. Lack of co-operation with nominated Contractors or Bank’s Labour.
XVil. Contractor becoming Bankrupt or insolvent.
XViii. Contractor’s conviction by any court of law.

XiX. Failure to satisfactorily rectify defects during Defects Liability period (DLP) and
discovery of latent defects in Contractors work after the expiry of DLP of his contract.
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57) DISCIPLINARY ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR.

The award of the under noted disciplinary action shall be considered:

I. Placing of an embargo on the issue of tenders or temporary suspension from the
Bank’s approved list.

ii. Permanent ban on issue of tenders & removal from the Bank’s approved list.

iii. Circulation of the Contractor name to other public Undertaking or Government
Department or concerned regulatory authorities of Contractor, if any, for non-
entertainment of this publication for contract work.

58) TERMINATION OF CONTRACT BY BANK

In the following circumstances/ events, the contract shall be terminated by the Bank:-

I If the Contractor being a company goes into liquidation, whether voluntary or
compulsory; or

il. Being a firm, it stands dissolved; or

Iil. If the official assignee in insolvency or receiver of the contractor in insolvency,
repudiates the contract;or

V. If receiver of the contractor’s firm appointed by the court being unable to, within 14
days after notice to him requiring him to do so, to show to the reasonable satisfaction
of the Bank that he is able to carrying out and fulfill the contract and if so required by
the Bank to give reasonable security therefore;

V. If the contractor:

a) Suffers execution to be issued;

b) Suffers any payment under this contract to be attached by or on behalf of and of the

creditors of the Contractor;

C) Assigns, charges or encumbers this contract or any payment due or which become

due to the contractor hereunder.

d) Neglects or fails to observe and perform all or any of the acts, matters of things by

this contract, to be observed and performed by the Contractor within three clear days after

the notice shall have been given to the Contractor in manner hereinafter mentioned

requiring the Contractor to observe or perform the same;

e) Uses improper materials or workmanship in carrying on the works;

f) In the opinion of the Bank does not exercise such due diligence and make such due

progress as would enable the work to be completed within due time agreed upon, and fails

to proceed to the satisfaction of the Bank after three clear days’ notice requiring the

Contractor so to do shall have been given to the Contractor as hereinafter mentioned,

0) Breaches any of the conditions of the contract in any of the abovesaid cases or

otherwise.

h) Any threat is perceived or observed on the security of Bank’s data / property out of

any action by the staff deployed for monitoring / configuration etc., by service provider.

The Bank may notwithstanding previous waiver determine the contract by a notice in writing
to the effect as hereinafter mentioned, but without thereby effecting the powers of the Bank
& the obligations & liabilities of the contractor the whole of which shall continue in force as
fully as if the contract, had not been so determined and as if the works subsequently
executed had been executed by or on behalf of the contract (without thereby creating any
trust in favour of the contractor).

Further the Bank or his agent, or servant:

i. may enter upon and take possession of the work and all plants, tools, scaffoldings,
sheds, machinery, steam and other power utensils and materials lying upon premises
or the adjoining lands or roads and sell the same as his own property;

ii. may employ the same by means of his own servants and workmen in carrying on and
completing the works;
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iii. by employing any other Contractors or other persons or person to complete the works
and the Contractor shall not in any way interrupt or do any act, matter of thing to
prevent or hinder such other Contractors or other persons or persons employed for
completing and finishing or using the materials and plants for the works.

When the works stands completed, or as soon thereafter as conveniently may be, the Bank
shall give notice in writing to the Contractor to remove his surplus materials and plants, and
should the Contractor fail to do so within a period of fourteen (14) days after receipt of the
notice by him, the Bank may sell the same by public auction and shall give credit to the
Contractor for the amount so released.

Any expenses or losses incurred by the Bank in getting the works carried out by other
Contractors shall be adjusted against the amount payable to the Contractor by way of
selling his tools and plants, or due on account of work carried out by the Contractor prior to
engaging other Contractors or against the Security Deposit.

59) DISPUTES AND ARBITRATION:

All disputes or differences, whatsoever, arising between the parties out of or in relation to
the terms and conditions, meaning and operation or effect of this Agreement or breach
thereof shall be settled amicably.

In case they are not able to settle the disputes or differences between them amicably, the
matter may be referred to a sole arbitrator mutually agreed upon after issue of at least thirty
(30) days’ notice in writing to the other party clearly setting out there in the specific disputes
and the same shall be settled by arbitration in accordance with the Indian Laws relating to
arbitration, i.e. in accordance with the provision of the Indian Arbitration and Conciliation
Act, 1996 and Rules and Regulations framed thereunder including all amendments up to
date and the award made in pursuance thereof shall be binding on the parties. The matter
may be referred to a sole arbitrator nominated by the Bank, who shall give a reasoned
award and the award made in pursuance thereof shall be binding on the parties.

The venue of arbitration shall be PUNE

All arbitration proceeding shall be conducted in English and a daily English record of such
proceeding shall be maintained.

Any appeal against the arbitration award will be subject to the jurisdiction of courts at Pune
only.

Contractor shall continue to work under the work Contract during the arbitration
proceedings unless otherwise directed in writing by the bank, unless the matter is such that
the works/services cannot possibly be continued until the decision of the arbitrator or of the
presiding arbitrator, as the case may be, is obtained.

However during such a contingency, the Bank shall be entitled to make alternative
arrangements to tackle the situation in any manner it deems fit, at the cost of the Vendor
which may also be adjusted by the Bank from the Performance Bank Guarantee, being
treated as default so that the business of the Bank is not disrupted.

60) EXCEPTED MATTERS FROM ARBITRATION
If the dispute or difference pertains to the under noted matters (called excepted matters) the
decision in writing of the Bank shall be final, conclusive and binding on the parties.

a. Instructions given by the Bank;

b. Transactions with local authorities;.

C. Proof of quality of materials.

d. Assigning or under letting of the contract
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e. Certificate as to the causes of delay on the part of the Contractor and justifying
extension of time.

f. Rectifying of defects pointed out during the defects liability period.
g. Notice to the Contractor to the effect that he is not proceeding with due diligence.
h. Certificate that the Contractor has abandoned the contract.

I. Notice of the determination of the contract by the Bank.

61) OTHER TERMS & CONDITIONS:

Bank shall not entertain any claim arising on account of damages, compensation or
expenses payable as a result of any accident or injury sustained by any workman/staff of
the bidder or any claim under the Workman’s Compensation Act. The bidder may obtain
necessary insurance cover to meet any of the above contingencies.

The Contractor and his staff shall abide by the regulations/requirements of Security
Department and strictly follow the rules. Bank’s security staff will have the right to check,
search or interrogate any of the Contractor’'s staff while entering/ remain present/ leaving
the Bank premises for security purposes.

The bidder shall be responsible for any loss/damage to the materials and other assets of
the Bank by his staff deployed for duty.

The bidder shall also be wholly responsible for theft, burglary, fire or any other mischievous
act and conduct done by their staff.

NOTICES

Notices as required by the agreement that shall be entered with the successful bidder shall
be sent to the addresses as would be mentioned first therein or such other addresses as
the Parties may designate from time to time, and shall be sent by certified or registered mail
with acknowledgement due on receipt.

62) CLAUSES REGARDING BIDDERS FROM COUNTRIES SHARING LAND
BORDER WITH INDIA

i. Any bidder from a country which shares a land border with India will be eligible to bid
in any procurement whether of goods, services (including consultancy services and non-
consultancy services) or works (including turnkey projects) only if the bidder is registered
with the Competent Authority. Further, any bidder (including bidder from India) having
specified Transfer of Technology (TOT) arrangement with an entity from a country which
shares a land border with India, shall also require to be registered with the same competent
authority.

il. "Bidder" (including the term ‘bidder’, 'consultant’ or 'service provider' in certain
contexts) means any person or firm or company, including any member of a consortium or
joint venture (that is an association of several persons, or firms or companies), every
artificial juridical person not falling in any of the descriptions of bidders stated hereinbefore,
including any agency branch or office controlled by such person, participating in a
procurement process.

iii. "Bidder (or entity) from a country which shares a land border with India" for the
purpose of this Order means: -

a) An entity incorporated, established or registered in such a country; or

b) A subsidiary of an entity incorporated, established or registered in such a country; or
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C) An entity substantially controlled through entities incorporated, established or
registered in such a country; or

d) An entity whose beneficial owner is situated in such a country; or

e) An Indian (or other) agent of such an entity; or

f) A natural person who is a citizen of such a country; or

s)) A consortium or joint venture where any member of the consortium or joint venture
falls under any of the above

iv. The beneficial owner for the purpose of (iii) above will be as under:

a) In case of a company or Limited Liability Partnership, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more juridical
person, has a controlling ownership interest or who exercises control through other means.
Explanation: -

I. "Controlling ownership interest” means ownership of or entitlement to more than
twenty-five per cent. of shares or capital or profits of the company;

il. "Control" shall include the right to appoint majority of the directors or to control the
management or policy decisions including by virtue of their shareholding or management
rights or shareholders agreements or voting agreements;

b) In case of a partnership firm, the beneficial owner is the natural person(s) who,
whether acting alone or together, or through one or more juridical person, has ownership of
entitlement to more than fifteen percent of capital or profits of the partnership;

C) In case of an unincorporated association or body of individuals, the beneficial owner
is the natural person(s), who, whether acting alone or together, or through one or more
juridical person, has ownership of or entitlement to more than fifteen percent of the property
or capital or profits of such association or body of individuals;

d) Where no natural person is identified under (a) or (b) or (c) above, the beneficial
owner is the relevant natural person who holds the position of senior managing official;

e) In case of a trust, the identification of beneficial owner(s) shall include identification of the
author of the trust, the trustee, the beneficiaries with fifteen percent or more interest in the
trust and any other natural person exercising ultimate effective control over the trust through
a chain of control or ownership.

V. An Agent is a person employed to do any act for another, or to represent another in
dealings with third person.

Vi. The successful bidder shall not be allowed to sub-contract works to any contractor
from a country which shares a land border with India unless such contractor is registered
with the Competent Authority.

Vil. The registration shall be valid at the time of submission of bid and at the time of
acceptance of bid.

viii.  If the bidder was validly registered at the time of acceptance / placement of order,
registration shall not be a relevant consideration during contract execution
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8. SPECIAL CONDITIONS OF CONTRACT

1) The bidder shall acquaint himself with the proposed site of work before quoting his
rates. The contractor should note and bear in mind that the Bank shall bear no responsibility
for the lack of acquaintance of site and other conditions or any information relating thereto or
on their part.

2) If for any reasons, any part of the site is not available temporarily for some time for part
of the work under the contract, the agreed construction schedule shall be suitably modified
and contractor shall diligently divert his men and materials to utilize them appropriately,
profitably and no claim of damages whatsoever shall be entertained on this account.
However, the contractor shall be allowed extension of time for completing the work as
deemed fit by the competent authority of the Bank. The contractor shall also not be entitled to
any compensation for any loss suffered by him and revision in the rates quoted by him.

a. On account of delay in commencing the work by the contractor.
b. On account of reduction in the scope of work.
C. On account of suspension of work or abandoned after award of work.

3) The contractor shall provide, at his own cost instruments for weighing and measuring
purpose at the site of work as may be necessary for execution of the work.

4) The contractor shall construct a sample unit of different activities complete in all
respect as per the directions of the Engineer-in-charge. This sample unit shall be got
approved from the Engineer-in-charge before commencing the mass work.

5) The contractor shall take care of all safety precautions pertaining to construction of
work, such as scaffolding, ladder, working platforms, gangways, electric arc/ gas welding, use
of hoist and construction machinery. Nothing extra shall be paid for scaffolding for any of the
items of work unless specifically mentioned in the nomenclature. Contractor should quote
rates accordingly.

6) On account of security consideration, some restrictions may be imposed by the security
staff on the working and/ movement of men and materials etc. The contractor shall be bound
to follow all such restrictions/ instructions and he shall organize his work accordingly. No claim
on this account, whatsoever, shall be payable.

7) No hindrance/ inconvenience shall be caused in the operation/ working/ movement of
Bank personnel/ customers/ visitors and their vehicles due to the execution of the project/
storage or placement of materials/ debris/ construction waste/ excavated materials by the
contractor. Contractor shall at all times ensure safe and convenient access to building entry
for Bank staff working in the building & take all precautions to ensure that Bank’s official work
going on in the building is not hampered. The contractor shall take all precautions to avoid
accidents by exhibiting necessary caution boards day and night, speed limit boards, red flags,
red lights and providing barriers. No hindrance shall be caused to traffic during the execution
of the work.

8) The contractor shall be responsible for the watch and ward of all materials brought by
the contractor to site against pilferage and breakage during the period of installation and
thereatfter till the works are physically handed over to the Bank.

9) The contractor shall take all preventive measures against any such damage caused by
rain, snowfall, floods or any other natural calamity, whatsoever during the execution of the
work. The contractor shall be fully responsible for any damage to the owner’s property and to
the work for which the payment has been advanced to him under the contract.
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10) The work will be carried out in the manner complying, in all respects, with the
requirements of relevant bye-laws of the local body under the jurisdiction of which the work is
to be executed or as directed by the Engineer-in-Charge and nothing extra shall be paid on
this account.

11) The contractor shall comply with proper and legal orders and directions of the local or
public authority or municipality and abide by their rules and regulations and pay all fees and
charges which may be liable.

12) The contractor shall give due notices to Municipal, Police and/or other authorities that
may be required under the law/rules under force in the area and obtain all requisite licenses
for temporary obstructions / enclosures and pay all charges which may be leviable on account
of his execution of work under the agreement. Nothing extra shall be payable on this account
in any case whatsoever.

13) All materials to be incorporated in the work shall be arranged by the contractor and
shall be in accordance with the specifications laid down. Samples of all items are to be
fabricated by the Contractor prior to taking up the mass production. The Contractor shall take
prior written approval of the Bank before proceeding for mass production.

14)  The contractor shall use materials bearing ISI/ BIS Certification Mark unless otherwise
specified or allowed in writing by the Engineer-in-Charge. Any material banned by the Bank
shall not be used in the work.

15) The contractor shall submit to the Engineer-in-charge samples of all materials for
approval. Such samples of materials which affect aesthetics of the work shall also be got
approved from the Engineer-in-charge of the project before procuring bulk supplies. These
approved samples shall be preserved and retained in the custody of the Engineer-in-charge
as standards of materials till the completion of the work. The cost of such samples shall be
borne by the Contractor and nothing shall be payable on this account over the Agreement
rates.

16) The contractor shall be required to get all the necessary mandatory and other tests as
per the specifications/ IS codes, carried out on materials/ work from an approved laboratory
as per the direction of the Engineer-in-charge. The testing charges and conveyance from the
site shall be borne by the contractor.

17) In case any material / work is found sub-standard the same shall be rejected by the
Engineer-in-charge and the same shall be removed from the site of work within 48 hours,
failing which the same shall be got removed by the Engineer-in charge at the risk and cost of
the contractor without giving any further notice and time. In order to ensure quality of work
during its execution, the Engineer-in-charge may require samples for mandatory or routine
testing of materials. All costs of these samples, their packaging, conveyance from the site to
the testing laboratory and return, shall be borne by the contractor.

18) Even ISI marked materials may be subjected to quality test at the discretion of the
Engineer in-charge. Whenever ISI marked materials are brought to the site of work the
contractor shall, if required by the Engineer-in-charge, furnish manufacturer's test certificate or
test certificate from approved testing laboratory to establish that the materials procured by the
contractor, satisfy the provisions of relevant ISI codes. The testing charges shall be borne by
the contractor.

19) The material required for testing shall be supplied free of charge by the contractor. The
cost of tests shall be borne by the contractor.

Ref No. NIT/PNB/MIDC BARAMATI MIDC Page 44



20) The work shall be executed and measured in metric system. The metric dimensions
given in the schedule of quantities and drawing etc. shall be followed. (The dimension in FPS
units wherever indicated are for guidance only) The figures in the drawings shall be followed.

21)  The contractor shall be responsible for completing the work and for satisfying all terms
and conditions of the Contract without any extra payment over his quoted rates unless
otherwise specified. The contractor shall quote his rate for various items of work accordingly
and no claim whatsoever shall be entertained for any incidental or extra work involved in the
execution of the work as per nomenclature of the item and the specifications indicated in the
tender documents.

22)  Subject to the nomenclature of the item as per schedule of quantities, the specification
indicated in the tender documents, the rates quoted shall include cost of all materials including
royalty and taxes if any, labour, sundry inputs, execution of work at all heights, levels, pattern
and design for all leads, lifts and depths including overhead charges and contractor's profit.
Nothing extra shall be paid on this account.

23) The rate shall be inclusive of making design, pattern and execution of work as per
Architectural drawings, at all levels and heights.

24)  Other agencies doing works related with this project will also simultaneously execute
the works and the contractor shall afford necessary co-ordination for un-hindered completion
of these sub-works.

25)  The contractor shall give a satisfactory performance test of installations individually and
as a whole to ensure their proper functioning before the work is finally declared and
completed and accepted.

26) The contractor shall continue to maintain watch and ward to safeguard the Owner's
property in his possession until the same is formally handed over as per directions of the
Engineer-in-charge. Nothing extra over agreement rates shall be paid on this account.

27) All tools, plants and measuring or weighing equipment shall be arranged by the
contractor himself and nothing extra shall be paid to the contractor on this account.

28) The quantities of various items incorporated in the tender are approximate. However,
the payments shall be made to the contractors on the basis of actual measurements taken at
site.

29) The contractor shall protect the adjoining buildings or works and the work under
execution from fire and shall make adequate arrangements for fire protection and firefighting
and if any property is damaged, by fire due to the negligence of the contractor, the same shall
be made good by the contractor at his own cost, to the entire satisfaction of Engineer-in
charge.

30) The contractor shall provide adequate lighting arrangements as approved by the
Engineer in-charge for carrying out the work during night time, if so required and also provide
all other facilities for the labour employed to carry out the work as per direction of Engineer in-
Charge.

31) In order to achieve the targeted date of completion the contractor May have to work in
multiple shifts, round the clock including public and gazetted holidays and nothing extra shall
be paid on this account. However, the Contractor shall be liable for the compliance of all
applicable labour laws at all the times.
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32) All materials, articles and workmanship shall be of respective best quality and kind for
the class described in the schedule of quantities and specifications. All materials, so used in
different items of work shall be subject to the approval of the Engineer-in-charge.

33) The contractor shall be responsible for all statutory provisions and deductions towards
ESI, PF or any other applicable Labour Laws, as the case May be or any other levies and
taxes shall be borne by the contractors. The TDS or any other statutory levels/taxes
incorporated from time to time shall be deducted progressively from the running account bills,
as applicable at the time of payment. No claim in this regard shall be entertained.

34) The contractor shall be responsible for payments of all statutory dues with respect to
each of his personnel/employees engaged by him to render service under this Agreement with
respect to each applicable/ extant labour law, including, the Minimum Wages Act, 1948, The
Payment of Wages Act, 1936, The Payment of Bonus Act, 1965, The Employees’ State
Insurance Act, 1948, The Payment of Gratuity Act, 1972, The Maternity Benefit Act, 1961, The
Employees’ Provident Funds and Miscellaneous Provisions Act, 1952, etc. No
dues/contributions under any labour legislations as applicable, remain payable by the Bank
with respect to his personnel/employees, and the Contractor shall produce all records to the
Engineer-in-charge or any other statutory authority as and when called for. The Engineer- in-
charge does not hold any responsibility on account of any lapses in this regard. The
contractor shall submit an undertaking in this regard with each bill confirming payment of all
dues of sub-contractors and all statutory wages to labour working under him/her/sub-
contractor.

35) No extension of time shall be granted to the contractor on account of rains or inclement
weather conditions.

36) For any clarification/ doubt, the Bank may organize regular meetings with Contractor.
The contractor shall attend such meetings invariably as and when required.

37) In respect of the work of other agencies, where the commencement or progress of
such work of any other agency is dependent upon the completion of particular portions of the
contractor's work or generally upon the contractor maintaining progress in accordance with
the approved coordinated construction program, it shall be the responsibility of the Contractor
to complete such portions and maintain such progress.

38) The contractor shall have to do all drilling of holes and cutting of walls, chases or other
elements of the building for the complete and proper installation of the pipe lines/ ducts and
other equipments by using electrically operated tools such as drills/ chases cutting machine
etc. Manual drilling or chiseling or cutting shall be permitted on special request only. Prior
permission for the same is to be obtained from the Bank.

39) No chiseling or cutting or drilling of RCC columns, beams, girders and other principal
structural members shall be done unless prior permission has been granted by the Engineer
in charge in writing.

40) All chases and openings made by the contractor for his pipe lines shall be filled/
covered over with cement plaster in reasonable manner. Before rough plastering on the pipe
surfaces the concealed pipes shall be secured to the wall by using proper supports/ clamps.

41)  The contractor will neither be allowed to construct labour hutments nor his workforce
be allowed to stay.
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42)  All spaces allotted to the contractor as described above shall be vacated and all
structures removed from site at any time as and when required and directed by the
Engineer-in charge, unconditionally and without any reservation. The Engineer-in-charge
will not be obliged to give any reason for such removal. Upon receiving instructions to
vacate the space, the contractor shall immediately remove all his structures, materials, etc.
from the sources and clear and clean-up the site to the satisfaction of the Engineer-in-
charge.

43) It shall be the responsibility of the Contractor to safeguard the site and ensure that no
illegal encroachments are made by outside elements within the area allotted to the contractor.
Upon completion of the work or earlier as required by Engineer-in-Charge, the contractor shall
vacate the land totally without any reservation.

44)  The security of workmen, materials, equipment stores etc. within the area allotted to
the contractor shall be the responsibility of the contractor.

45) The site of work shall have required equipments for various tests at site by the
contractor at his own cost and nothing extra shall be payable on this account.

46) The contractor shall arrange the required minimum plant and equipments at site for the
execution of work. These may have to be increased depending on the requirement of the site.

47)  The quantities indicated are for guidance only. However, it may vary to any extent and
the contractor should not have any financial or other implications for such variations. The
Bank reserves to reduce the scope of work of any item if the contractor fails to deliver the
works in time and the contractor shall not ask for any financial consideration for such deletion
of scope of the work.

48) The contractor shall take photographs of site prior to commencement of work, during
construction and after completion of work as suggested and shall submit the photographs in
soft and hard copies to Bank for which no extra payment will be made.

49) Layout of works shall be got checked by Engineer-in -charge & only then further work
shall be taken by after approval.

50) All electrical works shall be got carried out through licensed Electrical Contractor
having experience of similar work. Successful bidder to submit the details of licensed
Electrical Contractor before start of Internal Electrification Work. The work shall be executed
as per specifications and strictly in keeping with relevant IS code and rules and regulations of
authorities.

51) The work should be carried out as per latest CPWD specification and as per the
standard engineering practice. All measurements shall be made as per CPWD norms.

52) Site should be cleaned every day and all the unusable material/ malba shall be
removed from the site and unusable materials shall be stacked properly so that there is no
hindrance for staff and public failing which bank will remove the same at their level and
suitable amount shall be recovered from the contractor’s bill.

53) The contractor shall be required to maintain the coordination with the Building
Maintenance Contractor, if required.

54) No old / dismantled material shall be used by the contractor in the work under any
circumstances unless otherwise specified or under instructions of the bank.
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55) The bidder shall visit the site and examine the rebate items and site conditions before
guoting the rates.

56) Dismantling & taking away includes the disposal of unserviceable material / malba to
approved municipal yard.

57) The Rebate items shall be the property of the contractor. Rates of rebate item shall be
considered as negative by the system while calculating the value of tender.

58) The Contractor shall comply with the provisions of Contract, Labour (Regulation &
Abolition) Act, 1970, Minimum Wages Act and all other Labour Laws and other Statutory
Regulations (both Central and State) that may be enforced from time to time by the
appropriate authorities. Bank shall not be held responsible for any penalty on failure of the any
Labour Regulations. Bank shall have the power to inspect the Wage Register and for physical
verification of salary paid to the staff with reference to any records of the Contractor and to
insist the Contractor to comply with Laws.

59) Contractor should obtain necessary permission that may be required for the purpose of
this Contract from such authorities as may be prescribed by Law from time to time.

60) Contractor or his authorized representative should visit the site frequently as required
by the Bank and meet Bank’s Engineer with prior appointment for any clarifications and to
receive instructions, take measurements, etc. at the site.

61) The Contractor should arrange to issue photo identity card to his workers.

62) Any act of indiscipline/ misconduct/ theft/ pilferage on the part of any employee
engaged by the Contractor resulting in any loss to Bank in kind or cash will be viewed
seriously and Bank will have the right to claim damages or levy fine and / or terminate the
Contract forthwith, if necessary.

63) In case of any default or failure on Contractor's part to comply with all / any one of the
Terms/ Conditions, Bank reserves to itself the right to take necessary steps to remedy the
situation including, inter-alia, the deduction of appropriate amount(s) from dues otherwise
payable to Contractor and / or by taking recourse to appropriate recovery proceedings.

64) Keeping the area clean and removal of debris: Contractor shall arrange to dispose off
debris, any other waste product created while carrying out the work, outside Bank’s premises.
The Contractor shall take due care while disposing of such waste materials and ensure that
any rules / regulations laid down by Municipal Corporation or any other statutory body are not
violated. The Contractor shall be responsible and answerable to any complaint arising out of
improper disposal of waste material. Quoted rates shall involve the cost of same and no extra
payment shall be made towards this account.

65) Itis mandatory to provide purchase voucher of the material where basic rates are given
in Bill of Quantities (BOQ). However, Bank may instruct the contractor to submit purchase
voucher/test certificate of any material.

66) BOQ nomenclature shall prevail over any drawing/detail.

67) The specification for the entire work shall be in accordance with latest CPWD
specifications and latest IS codes. Whenever these codes are silent, the same shall be
governed by sound engineering practice and the decision of the Bank in matter of
interpretation shall be final and binding on the contractor.
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68) Electricity & Water shall not be provided by Bank to Contractor. Necessary
arrangement/ sourcing/ extension, if required, shall be done by the contractor at his own cost
with the approval of Bank. No extra payment will be made to the contractor for the same.
Contractor shall have to arrange for D. G. set / temporary power supply at his/ her own cost,
risk and responsibility to carry out the works at site whenever required for and asked by
the Bank. The contractor shall at his own cost arrange for necessary power/ lighting for the
work and water consumption for the entire period of contract. However, Bank may provide
electricity & water from their existing source at site for which Bank will recover 0.5% of the
contract sum from the contractor for electricity & water consumed from their running bills / final
bill. But in no way Bank will be held responsible for continuous supply of electricity.

69) Contractor shall associate a specialized agency for specialized works such as water
proofing work, anti-termite treatment work, etc. having suitable experience in the field and
same shall be got approved from the Bank prior to execution of the specialized work within 3
days time with credentials of the agency. Contractor should get approval from Bank before
commencement of the specialized work. Contractor to give 10 (ten) year performance
guarantee on a non-judicial stamp paper of ¥ 100 as per Performa attached (Guarantee Bond
for specialized works) at Annexure ‘VII' & “VIII'. 10% of specialized works amount shall be
withheld during the period of this performance guarantee.
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9.

LETTER SUBMITTING TENDER

(To Be Submitted With Bid on Bidder’s Letterhead)

(Designation, Name of Office along with

Complete address to be inserted here)

Dear Sir,

Reg: Composite Work (Furnishing , Electrical and AC Low Side Work) of new branch
at Plot No. X-34 Airport Road MIDC, Baramati Dist Pune Having visited the site and
examined the drawings, conditions of contract, special conditions of contract, general
specifications and detailed specifications, schedules and bill of quantities for the execution
of the above named works, we offer to complete and maintain the whole of the said works
in conformity with the said drawings, conditions of contract, specifications, schedules and
bill of quantities for the sum stated in bill of quantities of this Tender Document No. ......... or
such other sum as may be ascertained in accordance with the said conditions of contract.

1)

2)

3)

4)

5)

6)

7

We undertake to complete and deliver the whole of the works comprised in the
contract within the stipulated time stated in the tender.

We have independently considered the amount of liquidated damages shown in the
Appendix to form of tender hereto and agree that it represents a fair estimate of the
loss likely to be suffered, by you in the event of the works not being completed in
time.

We agree to abide by this tender for the period of 90 days from opening of
Commercial Bid or extension there of as required by the Bank from the date fixed for
receiving the same and it shall remain binding upon us and may be accepted at any
time before the expiry of that period.

We confirm that the period and rates as referred in the agreement or general
conditions of contract are given or summarized in the tender, to which we give our
consent and agree to abide by the same.

We understand that if our tender is accepted, we are to be jointly and severally
responsible for the due performance of the contract.

We understand that you are not bound to accept the lowest or any tender you may
receive and may reject all or any tender, accept or entrust the entire work to the
Contractor without assigning any reason or giving any explanation whatsoever.

I/'we have deposited Earnest Money Deposit of % ( /-) by-demand-draft which
amount is not to bear any interest. I/we do hereby agree that this sum shall be
forfeited by you in the event our tender is accepted and l/we fail to execute the
contract when called upon to do so.

Dated this day of 202

Name of Authorised Signatory
Sign and Signature of Authorised Signatory
In the capacity of / Designation

Duly authorized to sign bids for and on behalf of (IN
CAPITALS)
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10. Annexure-l : BIDDER’S INFORMATION
(To Be Submitted With Bid on Bidder’s Letterhead)
1. Name of bidder:
2. Constitution
3. Address of bidder:
4. Names & Addresses of the Proprietor/Partners/Directors, as applicable
5. Name of Contact Person(s) with their Mobile Numbers
6. Office Telephone, Fax, e-mail
7. PAN No.
8. GST No.
9. Manpower Employed:

10. Payment Details (A/c Number and IFS Code)

11. Details of Authorised Signatory:

Note: The document authorising the signatory to submit the bid to be provided with the
bid.

Name of Authorised Signatory

Sign and Signature of Authorised Signatory

In the capacity of / Designation

Duly authorized to sign bids for and on behalf of (IN
CAPITALS)
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7. Annexure -ll: Undertaking for Local Content from Bidder

(To be submitted With Bid on Bidder’s Letter head)

(Designation, Name of Office along with
Complete address to be inserted here)

Reg: Composite Work (Furnishing , Electrical and AC Low Side Work) of new branch
at Plot No. X-34 Airport Road MIDC, Baramati Dist Pune

We hereby certify that the local content percentage (%) in the Goods, Works and Services
offered across India by M/s having registered office
in India at against Tender No:
floated by Punjab National Bank for “Composite
Work (Furnishing , Electrical and AC Low Side Work) of new branch at Plot No. X-34
Airport Road MIDC, Baramati Dist Pune ” is in line with definition of minimum local
content as prescribed for Class-I local supplier as per DPIIT vide OM P-45021/2/2017-PP
(BE-Il) dated 16.09.2020 issued the Public Procurement (Preference to Make in India)
Order 2017-revision.

M/s is Class-I local supplier and local
content percentage is %.

Name of Authorised Signatory

Sign and Signature of Authorised Signatory

In the capacity of / Designation

Duly authorized to sign bids for and on behalf of (IN
CAPITALS)

Ref No. NIT/PNB/MIDC BARAMATI MIDC Page 52



8. Annexure-lll: Undertaking for Non-Blacklisting / Debarring and Back to Back
Works

(To be submitted on stamp paper of Rs. 100/-)

(Designation, Name of Office along with
Complete address to be inserted here)

Reg: Composite Work (Furnishing , Electrical and AC Low Side Work) of new branch
at Plot No. X-34 Airport Road MIDC, Baramati Dist Pune

I/'We am/are Participating in the E tender for “Composite Work (Furnishing , Electrical
and AC Low Side Work) of new branch at Plot No. X-34 Airport Road MIDC, Baramati
Dist Pune ”

I/We hereby Undertake as under :-

"Eligible similar work(s) has/ have not been executed through another agency on back to
back basis

I/ We have not been black-listed/ debarred by any office of Bank/ DFS or regulators like
RBI, SEBI, IRDA etc/ Department of Expenditure, Ministry of Finance Government Agency.
Further that, if such a violation comes to the notice of the Bank, then I/we shall be debarred
for bidding in Bank in future forever. Also, if such violation comes to the notice of the Bank
before date of start of work, the Bank shall be at liberty to forfeit the entire amount of
Earnest Money Deposit.”

Dated this day of 202

Name of Authorised Signatory

Sign and Signature of Authorised Signatory

In the capacity of / Designation

Duly authorized to sign bids for and on behalf of (IN
CAPITALS)
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9. Annexure-IV: COMPLIANCE STATEMENT

(To Be Submitted With Bid on Bidder’s Letterhead)

DECLARATION:

Please note that any deviations mentioned elsewhere in the bid will not be considered and
evaluated by the Bank. Bank reserve the right to reject the bid, if bid not submitted in proper
format as per Tender Document.

Compliance Description Compliance
(Yes/No)

Terms and We hereby undertake and agree to abide by all

Conditions the terms and conditions including all annexure,

corrigendum(s) etc. stipulated by the Bank in this
Tender Document. (Any deviation may result in
disqualification of bids).

Name of Authorised Signatory
Sign and Signature of Authorised Signatory
In the capacity of / Designation
Duly authorized to sign bids for and on behalf of

CAPITALS)

(IN
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10. Annexure-V: UNDERTAKING FOR PROCUREMENT FROM COUNTRY SHARING
LAND BORDER WITH INDIA

(To be submitted With Bid on bidder’s letter head)

(Designation, Name of Office along with
Complete address to be inserted here)

Reg: Composite Work (Furnishing , Electrical and AC Low Side Work) of new branch
at Plot No. X-34 Airport Road MIDC, Baramati Dist Pune

Note: Tender Issuing Office to Select First Paragraph Only for tender without any
subcontracting, i.e., work that does not involve engagement of any sub-agency / sub-
contractor / sub-vendor. For other cases, Second Paragraph to be selected.

"I have read the clause regarding restrictions on procurement from a bidder of a country
which shares a land border with India; | certify that | am not from such a country or, if from
such a country, have been registered with the Competent Authority. | hereby certify that |
fulfil all requirements in this regard and is eligible to be considered. [Where applicable,
evidence of valid registration by the Competent Authority shall be attached.]"

OR

"I have read the clause regarding restrictions on procurement from a bidder of a country
which shares a land border with India and on sub-contracting to contractors from such
countries; | certify that | am not from such a country or, if from such a country, have been
registered with the Competent Authority and will not sub-contract any work to a contractor
from such countries unless such contractor is registered with the Competent Authority. |
hereby certify that | fulfill all requirements in this regard and is eligible to be considered.
[Where applicable, evidence of valid registration by the Competent Authority shall be
attached.]'

Dated this day of 202

Name of Authorised Signatory

Sign and Signature of Authorised Signatory

In the capacity of / Designation

Duly authorized to sign bids for and on behalf of (IN
CAPITALS)
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11. Annexure-VI: DETAILS OF INSURANCE POLICIES
(To be submitted by the successful bidder after award of work on their letterhead)

(Designation, Name of Office along with
Complete address to be inserted here)

Reg: Composite Work (Furnishing , Electrical and AC Low Side Work) of new branch
at Plot No. X-34 Airport Road MIDC, Baramati , Dist Pune

This is in reference to the captioned work awarded to me/us vide your award letter dated
. In this regard, please find enclosed the policies as under

Type of Policies Name of Insurance Amount Policy No. Validity
Provider Insured
(Rs.)

CAR Policy including
3rd Party Liability

Workman
Compensation Policy

2. We understand that Bank is not liable for damage to any works carried out at site,
materials brought or affixed at site unless handed over in total, complete in all respects to
the Bank.

3. We undertake that the policies shall remain valid for minimum duration of period of
work or up to handover of site, whichever is later.

4. We also understand that the above policies shall be suitably updated to cover any
increase in insurance coverage of works / materials at site due to:

e Replacement / rectification of rejected materials, workmanship etc.

e Extension of time.

e Increase in scope of work, including extra items, if any.

5. Bank shall be at the liberty to deduct suitable amounts from our payments due /
security deposit for gap in / lack of insurance coverage.

Name of Authorised Signatory

Sign and Signature of Authorised Signatory

In the capacity of / Designation

Duly authorized to sign bids for and on behalf of (IN
CAPITALS)
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12. Annexure-VIl: GUARANTEE BOND FOR WATER PROOFING WORKS

(Note to Tender Issuing Office: This Annexure is to be Included in Tenders Which
Involve Water Proofing Works and May be deleted from other tenders)

The Agreement made this ...........ccccceeeee. day of ... two thousand and
....................... between ......................son of ..................... of ....................... (hereinafter
called the Guarantor of the one part) and the Punjab National Bank

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract)
dated ............. and made between the GUARANTOR of the one part and the Bank of the
other part, whereby the Contractor, inter alia, undertook to render the buildings and
structures in the said contract recited completely water and leak-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said
structures will remain water and leak-proof for ten years from the date of giving of water
proofing treatment.

NOW THE GUARANTOR hereby guarantees that water proofing treatment given by him will
render the structures completely leak-proof and the minimum life of such water proofing
treatment shall be ten years to be reckoned from the date after the maintenance period
prescribed in the contract.

Provided that the guarantor will not be responsible for leakage caused by earthquake or
structural defects or misuse of roof or alteration and for such purpose:

i) Misuse of roof shall mean any operation which will damage proofing treatment, like
chopping of firewood and things of the same nature which might cause damage to
the roof;

i) Alteration shall mean construction of an additional storey or a part of the roof or
construction adjoining to existing roof whereby proofing treatment is removed in
parts;

iii) The decision of the Bank’s Officer-in-Charge with regard to cause of leakage shall be
final.

During this period of guarantee the guarantor shall make good all defects and in case of
any defect being found, render the building water-proof to the satisfaction of the Officer-in-
Charge at his cost, and shall commence the work for such rectification within seven days
from the date of issue of the notice from the Officer-in-Charge calling upon him to rectify the
defects, failing which the work shall be got done by the Bank by some other contractor at
the GUARANTOR'’S cost and risk. The decision of the Officer-in-Charge as to the cost,
payable by the Guarantor shall be final and binding.

That if GUARANTOR fails to execute the water proofing or commits breach thereunder then
the GUARANTOR will indemnify the Bank or its successors or assigns against all losses,
damages, costs, expenses or otherwise which may be incurred by reason of any default on
the part of the GUARANTOR in performance and observance of this supplementary
agreement. As to the amount of loss and/or damage and/or cost incurred by the Bank the
decision of the Officer-in-Charge will be final and binding on the parties.
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IN WITNESS WHEREOF these presents have been executed by the Guarantor
....................... and by ....................... for and on behalf of the Punjab National Bank on the
day, month and year first above written.
Signed, sealed and delivered by Guarantor in the presence of —
1.
2.
Signed for and on behalf of Punjab National Bank by ....................... in the presence of—
1.
2.
Remarks :
i) This form is included in the tender document only for the information of bidders. Only
the successful bidder will in due course be required to complete this form.

i) Stamp Duty of this Agreement will be borne by the successful bidder.

iii) The Bond is to be submitted separately by the successful bidder on a non-
judicial stamp paper of Rs. 100/- (Rupees One Hundred) only.
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13. Annexure-VIIl: GUARANTEE BOND FOR ANTI-TERMITE WORKS

(Note to Tender Issuing Office: This Annexure is to be Included in Tenders Which
Involve Anti-Termite Works and May be deleted from other tenders)

The Agreement made this ...................... day of ... two thousand and
....................... between .......................son of ..........cceveeeeeens OF . (Dereinafter
called the Guarantor of the one part) and the Punjab National Bank

WHEREAS this agreement is supplementary to a contract (hereinafter called the Contract)
dated ............. and made between the GUARANTOR of the one part and the Bank of the
other part, whereby the Contractor, inter alia, undertook to render the buildings and
structures in the said contract recited completely termite-proof.

AND WHEREAS GUARANTOR agreed to give a guarantee to the effect that the said
structures will remain termite-proof for ten years from the date of giving of anti-termite
treatment.

During this period of guarantee the guarantor shall make good all defects and for that
matter shall replace at his risk and cost such wooden member as may be damaged by
termite and in case of any other defect being found, he shall render the building termite
proof at his cost to the satisfaction of the Officer-In-Charge and shall commence the works
of such rectification within seven days from date of issuing notice from the Officer-In-Charge
calling upon him to rectify the defects falling which the work shall be got done by the Bank
by some other Contractor at the guarantor’s cost and risk and in the later case the decision
of the Officer-In-Charge as to the cost recoverable from the guarantor shall be final and
binding.

That if the Guarantor fails to execute the Anti-Termite treatment or commits breaches
hereunder then the Guarantor will indemnify the Bank or its successors against all losses
damages, cost expenses or otherwise which may be incurred by reasons of any default on
the part of the guarantor in performance and observance of this supplementary Agreement.
As to the amount of loss and or damage and/or cost incurred by the Bank, the decision of
the Officer-In-Charge will be final and binding on the parties.

IN WITNESS WHEREOF these presents have been executed by the Guarantor
....................... and by ....................... for and on behalf of the Punjab National Bank on the
day, month and year first above written.

Signed, sealed and delivered by Guarantor in the presence of —
1.

2.
Signed for and on behalf of Punjab National Bank by ............c.......... in the presence of —
1.
2.

Remarks :
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i) This form is included in the tender document only for the information of bidders. Only
the successful bidder will in due course be required to complete this form.

i) Stamp Duty of this Agreement will be borne by the successful bidder.

iii) The Bond is to be submitted separately by the successful bidder on a non-
judicial stamp paper of Rs. 100/- (Rupees One Hundred) only.
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14. LIST OF PREFFERED MAKE OF MATERIAL

The material of standard quality from the following preferred makes is to be used. In case it
is established that the brands specified below are not available in the market, contractor
shall submit alternative proposal for the approval of Bank.

Steel SAIL/ Tata Steel/ JISW Steel Ltd./ RINL/ JSL

Cement Ultratech/ ACC/ JK Cement/ Ambuja

Plastic Emulsion Paint/Texture | Asian / Dulux / Berger / Nerolac

/ OBD/Duco Paint/Synthetic

enamel.

Exterior Paint / Water Proof Asian / Dulux / Berger / Nerolac

Paint/ Bitumastic Paint

Putty Birla / JK / Asian paint/ Sakarni

Vitrified Tile RAK / Kajaria/ Johnson

Ceramic Tile (for kitchen/toilet/ | RAK / Kajaria/ Johnson

bathroom)

Pasting Chemicals for Tiles Pidilite/ Fosroc/ Eurokart/ MYK Laticrete

PVC Tanks Sintex / Patton/ Supreme/ Astral

C.P. Fittings/ Sanitary ware Jaquar/ Hindware / Cera / Parryware

Kitchen Sink Cera/ Nirali/ Hindware/ Neelkanth/ Jayna

G.l. Pipe & Fittings TATA / Swastik / UNIK / KS /Jindal

C.l. Pipes & Fittings R.I.LF./ SRIF/ KAJEEO

CPVC/ UPVC Pipe/ Prakash/ Jindal/ Supreme/ Astral/ Finolex/ Prince

Accessories

Glass Modi Guard/Saint Gobain/ Asahi

uPVC doors/ windows Fenesta/ Rehau/ Prominance/ Saint Gobain/
Kommerling

PVC rigid foam sheet/profile Greenply/ Century/ Alstone

WPC frame Century/ Greenply/ Alstone

Plywood/Block Board / MDF Green / Archidply / DURO/ Century/ Samrat/ Action
Tesa/ Kitply

Laminate/ high pressure Green/ Archidply/ Merino/ AICA/ Century

laminate

Adhesive/Glue Fevicol/ Vemicol

Locks in cabinets, furniture, Godrej/ Dorset/ Hettich/ Link/ Europa

Door

All hardware and fittings i/c Ebco/ Godrej/ Hettich/ Ozone/ Dorset/ Kich/ Hafelle/

door closer Dorma Kaba/ D-Line

Natural wood veneers Archidply/ Green/ Duro/ Century

Water based melamine polish | Asian paints / Pidilite Industries/ Dulux/ Berger/ Nerolac

Dash/ Anchor fasteners Hilti/ Fischer/ Bosch / Wuerth

Water Proofing Chemicals Cico / SIKA / Pidilite / FOSROC/MYK Laticrete

False ceiling Knauf (Armstrong)/ Gyproc/ HunterDouglas

Roller Blinds Vista/ Mac/ D’'Decor

Aluminium Jindal/ Hindalco

Modular Furniture Godrej / Haworth / Steelcase / Herman Miller /

(workstation/storages) Featherlite / Durian

Chairs Godrej / Featherlite / Wipro

PVC conduit/ fittings AKG / Precision/ BEC

PVC insulated copper FRLS Finolex/ Polycab/ Havells/ KEI
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Cable

PVC / XLPE Multi Core Cables
(armored/ unarmoured)

Finolex/ Polycab/ Havells/ KEI

Modular Switch Sockets &
accessories

Crabtree / Northwest /Anchor-Roma / SSK / Legrand /
ABB

MCB & MCCB Legrand/Havells/L&T/Siemens/ABB/Schneider
Motor Crompton/Kirloskar/Bajaj/ Siemens
Light fitting PHILIPS/Havells/Wipro/Bajaj/Osram

Ceiling/ Wall fan

Crompton / Usha/ Havells/ Orient / Bajaj / Almonard

Exhaust fan

Crompton / Usha/ Havells/Orient/ Bajaj / Almonard

A.C Starter, Plug Socket

Crabtree/Northwest/Legrand/ABB/Schneider/Havells

Fuse Switch Unit (FSU)

L&T / Havells/ Siemens

Cable Lug

Dowell’'s/Jainsons/3-D/Comet

Cable gland

Jainsons/Comet or equivalent

Distribution board

L&T/Havells/Siemens/Hager/ Legrand/ABB/Schneider

MS conduit & Accessories

BEC/AKG/Precision

Telephone cable

Delton/National/ Finolex/ Polycab/ Havells

Telephone Connecter

Krone/ D-link or Equivalent.

Starter & single phasing
preventer

Siemens/ L&T/ ABB

MV/LT Panel Board

CPRI Approved Manufacturer for the required rating
specified in the tender.

CT/IPT

Automatic Electric / Crompton / Kappa

Digital Meters

Conzerve / Scheider / Secure / Rishab

HRC Fuse & Fitting

Siemens/L&T/ Hager

Cable tray

Slotco/ Rico/ Profab/ Indiana/ Milestone/MEM/Legrand

Raceway

Slotco/ Rico/ Profab/ Indiana/ Milestone/MEM/Legrand

Chemical Earthing

Universal Altex / Ashlok / IMV/ ERICO

Changeover (On-Load)

L&T/Hager/Siemens/ Legrand

PVC Casing & Capping

BEC/AKG/ Precision

Fittings
Pumps Kirlosker/Crompton Greaves/Wilo/Mather & Platt/KSB
MS Pipe Jindal/Tata/Sail

Butterfly/ NRV/ Ball/ Gate
Valve

Zoloto/ Leader/ Sant/ Kartar

Sprinkler Head

HD/Tyco or equivalent

Flexible Pipe for Sprinkler

HD/Tyco or equivalent

Landing valve

New Age/ Zoloto/ Safex/Onex/new Tech or equivalent

Hose reel, Hose pipe

New Age/ Zoloto/ Safex/Onex/new Tech or equivalent

NOTE:-

1. In case of unavailability of any material of specific make from above mentioned
preferred make of material, an equivalent make can be used only after a written
approval of the Bank.

2. The contractor shall provide samples of all materials mentioned in the list of
makes as required by the Bank. A written approval of these samples shall be sought
prior to commencement of any work. Bank reserves the right to enquire the
genuineness of any material used at site directly from the manufacturer/ dealer.
(Proforma of MoU for Electrical Works under a Composite Category Contractor on a ‘Non-Judicial’
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(stamp paper worth Rs.100/-)

MEMORANDUM OF UNDERSTANDING (MOU)

Between

M/s having his registered office at
............................................................................. [Henceforth called the Main Contractor]
which expression shall unless repugnant to the subject or context include its administrators,
successors and assigns.

M/s having his registered office at
............................................................................. [Henceforth called Associate Electrical
Contractor] which expression shall unless repugnant to the subject or context include its
administrators, successors and assigns. Associate Electrical Contractor shall submit his valid
Electrical Contractor License issued by the Competent Authority.

Whereas, Punjab National Bank, a body corporate constituted under the Banking Companies
(Acquisition and transfer of Undertaking Act 1970) having its Corporate office at Plot No. 4, Sector
10, Dwarka, New Delhi — 110075 and its General Services Administration Division, HO (Hereinafter
referred to as “The Bank" which expression shall be deemed to mean and include its successors,
administrators and permitted assigns) shall assign composite work to the Main Contractor as and
when required as per Bank guidelines as per Schedule of Quantities, Specifications, Terms and
Conditions contained in the Agreement.

Whereas, This Memorandum of Understanding has been entered into for assigning responsibility of
execution of electrical work forming part of composite work to the Associate Electrical contractor by
the Main Contractor.

Now therefore, it is agreed between the Parties here to as follows:

1. Both the parties have gone through and understood the General Conditions of Contract mentioned in the
empanelment application for the composite work as and when awarded to the Main Contractor and
willingly agree to abide by them.

2. The ‘Associate Electrical Contractor’ will execute electrical Work in the wholesome manner as per General
Conditions of Contract. However, both Parties shall be jointly and severally responsible for the execution
of electrical component of composite work as per the Contract.

3. It is understood that payment for electrical component of composite work even though executed by the
Associate Electrical Contractor shall be done by the Bank to the Main Contractor as per General
Conditions of Contract. The Parties have entered into separate agreement on Terms & Conditions for
payment to be made by the Main contractor to the Associate Electrical Contractor for the work done by
them. The Main Contractor shall promptly make payment to the Associate Electrical Contractor as per
agreed Terms & Condition between them. In the event of failure to make due payments to the Associate
Electrical Contractor by Main Contractor, the Bank may make such payments directly to the Associated
Electrical Contractor after deducting the same from Bills payable to the Main Contractor.
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4. In case of any dispute between Parties, either of them may go for mediation by the dealing Engineer-in-
charge/ official of the Bank. In the event of disagreement with decision of Engineer-in-Charge/ official of
the Bank, either of the Parties may appeal against the mediation to the Circle Head (CO)/ Dy. Zonal
Manager (ZO)/ AGM (HO)/ DGM (HO) in whose jurisdiction the composite work falls. His decision shall be
final and binding on both Parties.

5. The ‘Associate Electrical Contractor’ shall be liable for disciplinary and penal action(s) as per Contract if
he fails to discharge his contractual commitments related to electrical component of Composite Work.

6. All the machinery and equipment, tools and tackles required for execution of electrical component of
Composite Work, as per the Contract, shall be the responsibility of the ‘Associate Electrical Contractor’.

7. The Technical and other site staff required for the said electrical component of Composite Work shall be
arranged by the ‘Associate Electrical Contractor’ as per terms and conditions of the Contract.

8. Site Order Book & other Registers maintained for the said work shall be signed by Main Contractor as well
as ‘Associate Electrical Contractor’ or themselves.

9. All the correspondence regarding execution of the electrical component of Composite Work shall be done
by the Bank with the Associate Electrical Contractor with a copy to the Main contractor. In case of non-
compliance of the provisions of the Contract, the Main Contractor as well as the Associated Electrical
Contractor shall be responsible and action as per General Conditions of Contract may be initiated and
taken against the Main Contractor.

10. This MoU between Parties will be treated as an agreement and has legality as per Indian Contract Act
(amended up to date) and the Bank can enforce all General Conditions of Contract for execution of
Composite work.

11. This MOU shall be valid till the validity of empanelment period of Main contractor (if empanelled by the
Bank) and shall be extended if so required by the Bank.

Date:

Place:

Signature of Main Contractor Signature of Associate Electrical Contractor

Witness with address Witness with address

(From Main Contractor side) (From Associate Electrical Contractor side)
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15.

Commercial Bid

Detailed Description

UoM

QTY

Rate

Amount

BOQ ITEMS

SUB-TOTAL

REBATE ITEMS

SUB-TOTAL

g WIN|F

GRAND TOTAL (2-4)

---THE END---
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