ANNEXURE-3

STANDARD ONLINE OPEN TENDER FOR CONTRACTOR
(For works above Rs. 50 Lakh)

PUNJAB NATIONAL BANK

Invites Online Tender for Carrying out Name of
Work Renovation At Circle Office And Sastra Jalandhar

(Integrity Pact For Projects With Estimated Cost Rs.60 lacs & Above)

Punjab National Bank,

Circle Office,1% Floor, Civil Lines
Opp.Muncipal Corp Office
Jalandhar Punjab-144001
Contact details:9872645498
Email:cojalgad@pnb.co.in
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NOTICE INVITING TENDER

Online tenders are invited on item rate basis on behalf of Punjab National Bank
from intending, bonafide & experienced contractors, reputed firms (proprietary/
partnership) /company / organization registered in India under Partnership Act,
1932/ Companies Act, 1956 and their subsequent revisions / amendments, who
fulfill the eligibility criteria mentioned in the tender documents for
Renovation At Circle Office and Sastra Jalandhar

Tender schedule will be as under:

Tender Reference

PNB (Renovation At Circle Office And Sastra
Jalandhar

Poonam Lata Sharma

(Chief Manager)9872645498

Date of
commencement of

Tender download

17.05.2025 from 10.00 AM

Last date and time

25.05.2025 till 05.00 PM

for acceptance of
queries
Date, Time & | 28.05.2025...at12.30PM

Address of Pre-bid
meeting

At Office Of
Punjab National Bank,
Circle Office,1%t Floor, Civil Lines
Opp.Muncipal Corp Office
Jalandhar Punjab-144001
Contact details:9872645498

Last date and time
for downloading
tender

05.06.2025 up to 5.00 PM

Last date and time
for Bid preparation
and Hash
Submission

07.06.2025 up to 5.00 PM

Last Date and time

Bid  re-encryption
and Submission of
Envelopes
Containing
Technical Bid,
Tender Fee and

EMD in Tender Box

09.06.2025 till 5.00 PM

Envelopes Containing Technical Bid, Tender Fee and
EMD to be submitted in Tender Box at

Punjab National Bank,

Circle Office,1%t Floor, Civil Lines

Opp.Muncipal Corp Office

Jalandhar Punjab-144001

Date and Time of

12.06.2025 from 3.00 PM

Opening of

Technical cum

Eligibility Bid

Cost of Tender Rs.1500/- (non-refundable i/lc GST @18%) in the form
Document of Demand Draft in favour of Punjab National Bank

payable at Jalandhar




10.

Earnest Money
Deposit

Earnest Money Deposit (EMD) of 3165000/~ (One Lac
Sixty Five Thousand Only)




EMD shall be accepted in form of Insurance Surety
Bonds, Account Payee Demand Draft (in  favour of
Punjab National Bank payable atJalandhar( Fixed
Deposit Receipt (lien to be marked in favour of PNB),
Bankers’ Cheque (in favour of PNB) or Bank Guarantee
(including e-Bank Guarantee) (from any Scheduled
Commercial Bank other than PNB).EMD is to be
submitted with Envelope-l. EMD should be valid within
the bid validity period of 90 days after the date of
opening of commercial bid. The bidder shall also
extend the EMD validity without giving any reasons,
for the duration whatever requested by the Bank.

11. | Validity of Tender 90 days

12. | Estimated Cost put g /- i/c of all taxes (Rupees only)
to tender

13. | Time of Completion | 60 Days

14. | Place of Physical Punjab National Bank,Circle Office,1st Floor, Civil Lines,
Bid Submission & Opp Municipal Corp Office, Jalandhar, Punjab 144001
Opening of Bids

15. | Contact Person Poonam Lata Sharma(Chief Manager)

Punjab National Bank, Circle Office,1% Floor, Civil Lines,
Jalandhar, Punjab 144001
Contact details:9872645498 Email:cojalgad@pnb.co.in

Bank will be following the e-procurement process. The complete details of the
requirements for participation in the e-procurement process of the Bank are available
on the website htips://etender.pnbnet.in which may be referred for details &
clarification. It is mandatory for the bidder to get itself registered on Bank’s website for
submission of online bids.

Note: - Technical bids will be opened in the presence of bidders who choose to attend
as above. The above schedule is subject to change. Notice of any changes will be
published on Bank’s website (www.pnbindia.in & https://etender.pnbnet.in) wherever
feasible. Further, please note that commercial bid opening date and time will be
intimated to the technically qualified bidders at a later date.

2.

Online tenders are invited on item rate basis on behalf of Punjab National Bank
from experienced contractors, reputed firms (proprietary/ partnership)/
company/ organization registered in India under Companies Act, who fulfil the
eligibility criteria mentioned in the tender documents for Renovation At Circle
Office And Sastra Jalandhar against Payment of Rs.1500/- (tender fee)/-
(non-refundable towards cost of tender and i/c GST @ 18%), in two envelope
system containing (1) Technical Bid (2) Commercial bid. Tender purchase fee of
Rs.1500/-i/c GST@18%) may be submitted in form of demand draft in a separate
envelope .Commercial bid shall be submitted online only.


https://etender.pnbnet.in/
http://www.pnbindia.in/
https://etender.pnbnet.in/

3. The Bidders intending to participate in this tender are required to get enrolled
on the Bank’s website i.e. https://etender.pnbnet.in Enrolment on the above
mentioned website is mandatory.

4, As the bids of the Bidders have to be digitally signed by the Electronic/Digital
Signature of the respective Bidder before submitting the bids online, the bidders
are advised to obtain Electronic/ Digital Signature Certificates (Class Ill & above
both encryption & Signing) in order to bid for the tender.

5. The Tender Documents containing detailed terms & conditions can be
downloaded online directly from the portal https://etender.pnbnet.in (or
pnbindia.in) as per tender schedule attached and shall be submitted online.

6. All the bidders are required to submit Demand Draft in favour of Punjab National
Bank, towards EMD of Rs.165000/- in form of Insurance Surety Bonds, Account
Payee Demand Draft payable at Jalandhar, Fixed Deposit Receipt (lien to be marked
in favour of PNB), Bankers’ Cheque (in favour of PNB) or Bank Guarantee (including
e-Bank Guarantee) (from any Scheduled Commercial Bank other than PNB)
09.06.2025 till 5.00 PM, failing which, the bids shall be summarily rejected.

7. Bidders may submit their queries regarding any technical clarification before
25.05.2025 up to 05.00 PM. No queries shall be entertained after last date fixed
for acceptance of queries.

8. Pre-bid meeting is scheduled on 28.05.2025 at 12.30 PM Intending bidders who
are willing to participate in the tendering process may attend the Pre-Bid
meeting at scheduled time.

9. Clarifications of Bank on RFP may be downloaded from the “Corrigendum/
Addendums” section of the above mentioned portal up to 05.00 PM on
27.05.2025 after clarification on queries. No deviation on the above shall be
entertained by the Bank thereafter.

10. Based on the clarification of conditions by the Bank, an intending bidder shall
submit its unconditional acceptance on the prescribed format along with tender
document.

Commercial bid of only those bidders shall be opened who submit their tender
in line with requirements of tender documents and are acceptable to the Bank
and the bidder who do not submit the EMD & tender fee, as the case may be,
their tenders shall be summarily rejected.

First Tender Fee & E.M.D. Envelope shall be opened, and if the hard copy of the same is
received on time i.e. up to 5.00 PM on 09.06.2025

only then technical bid shall be opened online. Hard copy i.e. EMD amount of Rs.165000/-
and Tender Fee amount of Rs.1500/-is to be submitted physically by the bidder in the office
of the Punjab National Bank,Circle Office,15t Floor, Civil Lines, Opp.Municipal Corp
Office,Jalandhar Punjab-144001, on or before 05.00 PM on 09.06.2025

11.  The commercial bid of technically eligible bidder who meets the eligibility criteria


https://etender.pnbnet.in/
https://etender.pnbnet.in/

12.

13.

14.

stipulated in tender documents will be opened online in the presence of
participants or representatives of participant bidders as per the schedule
attached. The Date for opening of commercial bids shall be intimated later.

The Tenders shall be valid for a period of not less than 90 days after the date of
opening of commercial bid online.

All disputes arising out of or in connection with this agreement shall be deemed
to have arisen in Jalandhar and only the courts of Jalandhar shall have the
jurisdiction to determine the same.

Please note that “hash submission” and “bid re-encryption” are compulsory
activities for participation in the bid. Further, all bidders who have submitted the
bid with “hash submission”, will necessarily have to re-encrypt their bid, failing
which the bid will remain encrypted and the bid will not be considered for
opening.

For any further information/Queries please contact
Smt.Poonam Lata Sharma

Punjab National Bank,

Circle Office,1st Floor, Civil Lines

Opp.Muncipal Corp Office

Jalandhar Punjab-144001

Contact details:9872645498
Email:cojalgad@pnb.co.in

15.

16.

17.

18.

The Bank reserves the right to accept/reject any or all the offers submitted in
response to this advertisement without assigning any reason whatsoever.

The Bank will not be bound to accept the lowest tender and reserves the right
to accept or reject any or all the tenders without assigning any reasons
whatsoever.

Please note that, on tendering procedure through the electronic tendering
system refer to the Instructions for Using the Electronic Tendering System
document available along with the tender documents on
https://etender.pnbnet.in.

Bidder must submit documentary proof in respect of all above mentioned
criteria while submitting the proposal. Proposal of bidders who do not fulfill the


https://etender.pnbnet.in/

above criteria or who fail to submit documentary evidence thereon would be
rejected.

19.  Bidders registered under MSEs will also necessarily submit Tender Cost and
EMD (There is no exemption for MSEs for procurement of works). If MSE
bidders do not enclose Tender Cost or EMD, their bid will be summarily rejected
as NON-RESPONSIVE.

20. It shall be mandatory to sign the integrity pact as mentioned in tender
documents (for value of work greater than 60 lacs only) by the bidder failing
which bidder will stand disqualified for tendering process and their bid shall be
rejected summarily.

Chief Manager



3. INSTRUCTION TO BIDDERS

1. BIDDING PROCESS (TWO STAGES)
For the purpose of the present job, a three-envelope bidding process will be followed.
The response to the present tender will be submitted in two parts:

. Technical bid
. Commercial bid

The bidders will have to submit the technical bid in Banks e-procurement system as
well as in hard copy and commercial bids in only online form through Bank’s e-
procurement system.

1.1 TECHNICALBID

TECHNICAL BID will also contain the Compliance statement as per the Terms &
Conditions mentioned in the Tender Documents, and NOT contain any pricing or
commercial information at all. Technical bid documents with any commercial
information will be rejected.

In the first stage, only TECHNICAL BIDs will be opened and evaluated. Only those
bidders confirming compliance to all the terms & conditions of Tender document shall
be short-listed for commercial stage.

1.2 COMMERCIAL BID

In the second stage, the COMMERCIAL BID of only those bidders, whose technical
bids are short listed, will be opened.

2. SUBMISSION OF BIDS

2.1 Bidders are required to strictly submit their bids in electronic form using the e-
procurement system at hitps://etender.pnbnet.in the Bank by using their digital
certificates of class Il and above (both encryption and signing). All the interested
bidders should register themselves in the e-procurement system
https://etender.pnbnet.in for submitting the bids online, if they have not done earlier.
The Tender document and further corrigendum, if any can also be downloaded from
Bank’s website www.pnbindia.in. Bids received after closing of the bid in the e-
procurement system are summarily rejected without any reason. The commercial bid
should be submitted online only.

Envelope No.1- Tender Cost & EMD — Marked Cover-I

Envelope No.1 shall contain Cost of Tender Document of Rs.1500/- (One Thousand Five
Hundred Only) (including GST), in the form of Demand Draft non-refundable along with
Earnest Money Deposit (EMD) of Rs.165000/-(One Lac Sixty Five Thousand Only) shall be



https://etender.pnbnet.in/
https://etender.pnbnet.in/
http://www.pnbindia.in/

accepted in form of Insurance Surety Bonds, Account Payee Demand Draft (in favour
of Punjab National Bank payable at Jalandhar, Fixed Deposit Receipt (lien to be
marked in favour of Bank), Bankers’ Cheque (in favour of Punjab National Bank) or
Bank Guarantee (including e-Bank Guarantee) (from any Scheduled Commercial
Bank other than Punjab National Bank)

EMD is to be submitted with Envelope-l. EMD should be valid within the bid validity
period of 90 days. The bidder shall also extend the EMD validity without giving any
reasons, for the duration whatever requested by the Bank. This envelope shall be
super scribed “Tender Cost and EMD for Renovation At Circle Office and
Sastra Jalandhar.

Envelope No. 2 — Technical Bid — Marked Cover-ll

Envelope No. 2 shall contain technical bid (one set of duly signed tender document
except commercial bid). Each page and correction duly signed by Bidders including
tender form duly filled in with complete details and descriptions. Bidder shall submit
supporting documents in support of eligibility criteria as mentioned in tender
documents. This envelope shall be super scribed “Envelope No. 2 Renovation At
Circle Office and Sastra Jalandhar.

Both Envelope No. 1 and Envelope No. 2 shall be contained in a large envelope
superscribed Renovation At Circle Office and Sastra Jalandhar.

which should reach the below mentioned address before the final date & time of bid
submission mentioned in the tender schedule.

Punjab National Bank,

Circle Office,15t Floor, Civil Lines
Opp.Muncipal Corp Office
Jalandhar Punjab-144001
Contact details:9872645498
Email:.cojalgad@pnb.co.in

1. LIST OF DOCUMENTS TO BE SUBMITTED

1.1 Earnest Money Deposit & Tender Document cost (Sealed Cover: Envelope
No.1- Tender Cost & EMD — Marked Cover-l).
1.2 Documents required in Technical Bid Envelope (Sealed Cover: Envelope No.
2 — Technical Bid — Marked Cover-ll):
) Bidders undertaking letter
) Supporting documents as per Eligibility Criteria
) Performance/Completion Certificate from clients
) Bidder Information
) Acceptance of Compliance Statement
Duly signed Tender document and corrigendum, if any
) Power of attorney in favour of authorized person signing the Bid
documents.
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Certificate of Incorporation & Partnership Deed, if applicable

PAN No.

ESI & EPF Registration, if applicable

GST Registration No.

Copy of last three years audited balanced sheet, Profit & Loss

Statement, Balance Sheet and ITR.

m) List of similar work completed in last 7 (Seven) years with details
enclosing completion certificate from the principal employer / clients
along with the names of two responsible clients/ persons with address &
telephone number who will be in position to certify about quality as well
as past performance of your organization.

n) List of Govt./ Quasi-Govt. Deptt. and other organizations of repute with

whom the company is empanelled.

— e —
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Note:

a. All pages of the bid documents must be signed by authorized person.

b.  All pages of the bid documents should be numbered in serial orderi.e. 1, 2, 3...
c. Commercial bid to be submitted in e-procurement process only. No hardcopy of
the same be enclosed with the supporting documents. Submission of Commercial Bid
along with Physical submission of tender document will summarily lead to rejection of
the bid.

4. PRELIMINARY EXAMINATION

4.1  Bank will examine the bids to determine whether they are complete, whether
any computational errors have been made, whether required information has been
provided as underlined in the bid document, whether the documents have been
properly signed, and whether bids are generally in order.

4.2 The bid determined as not in order as per the eligibility criteria will be rejected
by the Bank. The decision of the Bank is final towards evaluation of the bid documents.

5. EVALUATION AND AWARD CRITERIA

5.1 After opening of the technical bids, all the documents and annexure (except
commercial documents/offer) will be evaluated first by the Bank. First, received bids
will be evaluated based on the eligibility criteria. Technical bids of only those bidders
satisfying the eligibility criteria will be evaluated.

5.2 Only those bidders satisfying the technical requirements and accepting the
terms and conditions of this document shall be short-listed for further steps.

5.3  PNB will determine to their satisfaction whether the bidder selected as having
submitted the best evaluated responsive bid is qualified to satisfactorily perform the
contract. The decision of PNB will be final in this regard.

5.4 The determination will take into account bidder’s financial, technical and
support capabilities, based on an examination of documentary evidence submitted by
bidders in support of eligibility criteria. Further, to determine the Bidder’s eligibility /



past performance as part of evaluation of technical bid, Bank may, at its discretion:

e Carry out site visits at works previously executed by the bidder.

e Visit the workshops / manufacturing facilities etc. of the bidder.

e Seek Confidential Reports from previous clients of Bidder to ascertain their past
performance.

The bidder shall have no objection to the above and shall extend their full cooperation, including
coordinating the visits to their workshops or sites of their previous clients.

55 The award of contract will be based on evaluation of technical and commercial
bids. The decision of the Bank is final towards evaluation of the bid documents.

4. PURPOSE OF TENDER

Bank intends to take up (brief details of work to be executed be mentioned here) as
per details given in schedule of quantities/tender documents.

5. ELIGIBILITY CRITERIA

1. The Bidder should possess the requisite experience, resources and capabilities
in providing the services necessary to meet the requirements, as described
herein. The Bidder should also possess the technical know-how and the
financial wherewithal that would be required to complete the scope of work. The
Bid must be complete in all respects and should cover the entire scope of work
as stipulated in the tender document. Bidders not meeting the Eligibility Criteria
will not be considered for further evaluation and bid submitted by them shall be
summarily rejected.

2. This invitation of bids is open to all intending, bonafide & experienced
contractors (proprietary / partnership / private / limited company) registered in
India under Partnership Act, 1932 / Companies Act, 1956 and their subsequent
revisions / amendments, provided they fulfill the minimum eligibility criteria as
below. Consortium/Joint Ventures and Special Purpose Vehicles are not
eligible for the tender and the bid, if any, submitted by them shall be summarily
rejected. Proposals not complying with minimum eligibility criteria, as
enumerated below, will be rejected and will not be considered for evaluation of
technical bid.

3. The proposal should adhere to the following minimum eligibility criteria:

S. [Minimum Eligibility Criteria




The Bidder should have satisfactorily completed similar works during last 7
(seven) years ending last day of the month of (month prior to invitation of
tender be inserted here) with Central/State Government Department/Central
Autonomous Body/Central Public Sector Undertaking/City Development
Authority/Municipal Corporation of City formed under any Act by Central/State
Government and published in Central/State Gazette/ Scheduled Commercial
Banks or its subsidiaries/Private organizations should be either of the
following: -

2. One similar nature work amounting to Rs.8000000/- (80% of estimated
cost to be calculated and mentioned here)
Or
3. Two similar nature work amounting to ¥ Rs.8000000/- (50% of
estimated cost to be calculated and mentioned here)
Or
4. Three similar nature work amounting to Rs.8000000/- (40% of
estimated cost to be calculated and mentioned here)

Similar work means (Suitable Criteria broadly covering the nature of work

planned to be carried out by the office issuing the tender to be defined.

Some similar works examples are defined as under and suitable similar

work criteria may be mentioned in the tender document:-

» Renovation including Civil, Interior, Furnishing and Electrical work
of Office/ Residential premises.




OR
» Renovation including Interior, Furnishing and Electrical Work of
Office/ Residential premises.
OR
» Water Proofing Works at Office / Residential Premises
OR
» Internal Electrical Works of Office/ Residential Premises.
OR
» Supply, Installation, Testing and Commissioning of Air-Conditioning
System)
executed under one agreement. Cumulative works executed under rate
contract shall not be treated as one work.

Components of work executed other than those included in definition of similar
shall be deducted while calculating cost of similar work. Bidder shall submit
abstract of cost of work in support of the same.

Certificates of satisfactory completion of similar work should be issued by an
Authority not below the rank of Executive Engineer/Chief Manager of Principal
Employer / Client department and the same are to be uploaded on Bank’s
website along with supporting documents.

In case the similar work/s is of private nature other than Central/State
Government/Central Autonomous Body/Central Public Sector
undertaking/City Development Authority/ Municipal Corporation of city, they
shall be required to submit T.D.S. Traces / Certificates for such works issued
by respective Principal Employer/ Clients.

The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple interest of 7% per annum,
calculated from the date of completion to the last date of receipt of application
for tender.

The minimum average annual turnover of Bidder for the last three financial
years i.e. 2022-2023, 2023-2024, & 2024-2025 must not be less
than Rs.2000000/-. Bidder to upload audited Balance sheet, Profit & Loss
statement and trading account details for these financial years, if applicable.

The multiplication factor of 7% per annum simple interest is not applicable on
the Annual Financial Turnover figures.

The Applicant should not have been black-listed/ barred by any Central/ State
Government Department/ Central Autonomous Body/ Central Public Sector
Undertaking/ City Development Authority/ Municipal Corporation of City
formed under any Act by Central/ State Government and published in Central/
State Gazette/ Public Sector Banks etc. Further, similar eligible works should
not have been carried out on Back to Back basis and the Applicant shall have
to furnish undertaking as under. An undertaking in this regard is to be
submitted to Bank by Bidder (on stamp paper of Rs.100/-)




“I/ We undertake and confirm that

1. Eligible similar work(s) has/ have not been executed through another
agency on back to back basis.
2. I/ We have not been black-listed/ debarred by any office of Bank/ DFS

or regulators like RBI, SEBI, IRDA etc/ Department of Expenditure, Ministry
of Finance Government Agency.”
Further that, if such a violation comes to the notice of the Bank, then I/we

shall be debarred for bidding in Bank in future forever. Also, if such violation
comes to the notice of the Bank before date of start of work, the Bank shall
be at liberty to forfeit the entire amount of Earnest Money Deposit.”

** In case, the company/bidder does not have the audited Balance Sheet for
period ending March 2024-25(Previous Financial Year), provisional balance
sheet certified by their Statutory Auditors will be acceptable.

Note: The bidder must submit the Compliance Statement failing which the bids
may not be taken for further evaluation.

The bidder should be Class-I local supplier. “Class-I local supplier” means a
supplier or service provider, whose goods, services or works offered for
procurement, meets the minimum “local content” as prescribed for Class-I local
supplier as per DPIIT vide OM P-45021/2/2017PP (BE-Il) dated 16.09.2020
issued the Public Procurement (Preference to Make in India) Order 2017-
revision. The “local content” requirement to categorize a supplier as “Class-I
local supplier” is minimum 50%. “Local content” means the amount of value
added in India which shall, unless otherwise prescribed by the nodal ministry,
be the total value of the item procured (excluding net domestic indirect taxes)
minus the value of imported content in the item (including all customs duties) as
a proportion of the total value, in percent.

Verification of “local content”: The “Class-l local supplier” with the bid
document shall be required to submit self-certification the bidder meets the local
content requirement for “Class-I local supplier’” as per Annexure-Il.

Bidder must submit documentary evidence in respect of all above mentioned
criteria while submitting the proposal. Proposal of bidder who do not fulfill the
above criteria or who fail to submit documentary evidence thereon would be
rejected.

Bidder has to upload scanned and legible copies of all supporting documents
on Bank’s e-procurement website https://etender.pnbnet.in for its scrutiny.

The Bank reserves the right to request for any additional information and also
reserves the right to reject or accept the bid of a bidder, if in the opinion of Bank
the qualification data is incomplete or the bidder is found not qualified to
satisfactorily execute the requirements of the project and no communication
shall be entertained in this regard in future.


https://etender.pnbnet.in/

6. APPENDIXTO FORM OF TENDER

1. Defects Liability 12 Months from date of virtual completion of work.
period Virtual completion of the project will be certified and

recorded by official assigned by Bank/ Site Engineer.

2. Date ofl Date of start of work shall be reckoned from 10 days of
Commencement issue of award letter.

3. Stipulated time of 60 days from the date of
completion commencement of work.

4. Period of Final 1 (One) months from the Date of Virtual Completion
Measurements

S. Liquidated 0.5% of the contract amount shown in the tender per
Damages week subject to the ceiling of 7.5% of the accepted

contracted sum.

6. Minimum Value of Rs.1300000/-This value shall be difference of work
work for Interim done of consecutive bills). (The same is to be
Certificate calculated by dividing the total estimated value of

completion by completion time in months.) (e.g: if
estimated cost put to tender is X 10 lacs and stipulated
time of completion is 5 months, then minimum value of
work for Interim Certificate will be X 2 lacs (i.e. X 10/5)

7. Total Security 8% of the contract sum
Deposit

8. Performance Performance Security (inclusive of EMD) will be 3% of
Security the contract sum. Performance security for works shall

be returned to the party within 14 days after virtual
completion of work.

9. Retention Money 8% of the gross value of each interim bill with
for defect liability maximum of 5% of the contract value
period

10. | Period of 15 days from date of receipt of certificate from the
Honouring official assigned by Bank/ Site Engineer

Certificate




11.

Refund of total
Security Deposit

Retention money will be refunded within 30 days after
end of the defect liability period, provided that contractor
has satisfactorily carried out all the works attended to all
defects in accordance with the conditions of the Contract,
including the site clearance.

After completion of work, Retention money can be
refunded after obtaining a Bank Guarantee of equivalent
amount for a time period till the end of defect liability
period plus claim period. Bank Guarantee should be from
any Scheduled Commercial Bank other than Punjab
National Bank. Claim period would be considered as
mentioned on Bank Guarantee or 03 Months after the
end of defect liability whichever is later.

Bank guarantee if any submitted by the contractor/bidder
shall remain valid for claim period or a period of 90 days
beyond the date of completion of all contractual
obligations.




7. ARTICLES OF AGREEMENT

This agreement is made at .......... ON...coeee. Day of....cccceeeennini, 20....
between Punjab National Bank, a body corporate constituted under the Banking
Companies (Acquisition and transfer of Undertaking Act 1970) having its Corporate
office at Plot No. 4, Sector 10, Dwarka, New Delhi — 110075 and
its office at Punjab National Bank Circle Office 1st Floor ,Civil
Lines,Opp Municipal Corp Office,Jalandhar(address of concerned
office to be filled) (Hereinafter referred to as “The Bank " which expression shall be
deemed to mean and include its successors, administrators and permitted assigns) of
the one part & .o (herein after called "the Successful
Bidder/Contractor" which expression shall be deemed to mean and include its
successors, administrators and permitted assigns) of the other part.

WHEREAS the Bank is desirous of executing work of
Renovation At Circle Office And Sastra Jalandhar and

has by letter of acceptance dated................. accepted a tender by the Contractor for
the execution, completion & maintenance of such work.

After discussion, the Bank and the bidder agree to enter into this agreement on the
terms and condition set out hereunder:

NOW THIS AGREEMENT WITNESSES AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the said conditions of contract hereinafter referred to:

2. The following documents, terms and conditions contained therein shall form
and construe as integral part and parcel of this agreement and be read as part and
parcel of this agreement, viz.

a. Original tender document duly signed and stamped on each page by the

authorised signatory of the bidder;

b. Relevant correspondence letters / communications forming parts of contract

and referred to in acceptance letter;

c. Acceptance of Award of Work;

d. Bill of quantities ;

e. Corrigendum/Addendums (if published); and

f.  Other additional documents as may be required.

3. The aforesaid documents shall be taken as complementary and mutually
explanatory of one another, but in the case of ambiguities of discrepancies the latest
documents issued by the Bank shall prevail over the earlier documents.

4, In consideration of payment to be made by the Bank to the successful bidder as
hereinafter mentioned, the successful bidder hereby covenants with the Bank to
perform execute, complete and maintain the work in due respects and in conformity
with the provision of the contract and tender documents.

5. The Bank hereby covenants to pay the Contractor/successful Bidder in



consideration of the execution, completion of the work such sums as shall become
payable hereunder at the time(s) and in the manner prescribed in the said conditions
and schedule/ bill of quantities (i.e. commercial bid) prescribed in the contract.

6. All disputes or differences whatsoever arising between the parties shall be
settled amicably. If parties are not able to solve amicably, the same shall be settled by
arbitration by a sole Arbitrator to be nominated by the competent authority of Punjab
National Bank in accordance with Arbitration and Conciliation Act 1996 and the Rules
and Regulations framed thereunder, as may be amended from time to time. The award
made in pursuance thereof shall be binding on the parties.. Venue of arbitration shall
beat ... (location) and the language shall be English. The Parties to the arbitration
shall bear their own costs. The Arbitrator shall give a reasoned award.

7. All disputes arising out of or in connection with this agreement shall be deemed
to have arisen in Jalandhar (location) and only the courts of Jalandhar(location)
shall have the jurisdiction to determine the same.

8. Notices as required by the agreement that shall be entered with the successful
bidder shall be sent to the addresses as would be mentioned first therein or such other
addresses as the Parties may designate from time to time, and shall be sent by certified
or registered mail with acknowledgement due on receipt.

SIGNED AND SEALED AND DELIVERED BY THE

Said Said

(Name) (Name)

on behalf of the Contractor on behalf of the Bank
In the presence of In the presence of
Name: Name

Address: Address:

This form is included in the tender documents only for the information of the bidders.
Only the successful bidder will be in due course, required to complete the form.



g&. GENERAL CONDITIONS OF CONTRACT (GCC)

Except where provided for in the description of the individual items in the Schedule of
quantities and in the specification and conditions laid down herein after and in the
drawings, the work shall be carried as per standard specifications and under the
directions of the Bank.

1)  INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender
and agreement, the following words shall have the meaning herein assigned to them
except where the subject of context otherwise requires :

i. Employer: The term employer shall denote Punjab National Bank with their
Head Office at Plot No. 4, Sector 10, Dwarka, New Delhi — 110075, and any of its
employees or representative authorized to act on its behalf.

ii. The Bank:The term Bank shall mean Punjab National Bank, the Employer.

iii. The Engineer in charge: The term means Engineer of the Bank deployed to look
after the work.

iv. Contractor: The term Contractor shall mean M/s (name and
address of the Contractor) and his/their heirs, legal representatives assigns and
SUCCESSOrs.

V. Site: The site shall mean the Site (........cccccooiiiiiiiiiiis )
where the works are to be executed as shown within boundary on the Site Plan
including any building and erections thereon allotted by the employer for the
Contractor's use.

Vi. Site Engineer: The Site Engineer may be appointed by the Bank. The Bank may
also determine the number of Site Engineers and the supporting staff at site office- to
assist him/ her and also whether the Site Engineer shall be temporary or permanent.
As far as possible, the Site Engineer should assume charge of his post before the
Contractor reports onsite of work. Where more than one Site Engineer is appointed,
one of them shall be designated as Senior Site Engineer by the Bank and the other
Site Engineer shall be reporting to the Senior Site Engineer.

Vil. Specifications and Drawings: The work is to be carried out by the Contractor in
accordance with drawings, specifications, the schedule of quantities and any further
drawings, which may be supplied, or any other instruction, which may be given by the
Employer from time to time during the execution of the work.

viii. Drawings relating to work given to the Contractor together with a copy of
schedule of quantities are to be kept at site and Employer shall be given access to
such drawings or schedule of quantities whenever necessary.

iX. In case any detailed drawings are necessary, Contractor shall prepare such



detailed drawings and/or dimensional sketches therefore and have it confirmed by the
employer prior to taking up such work.
X. The Contractor shall ask in writing for all clarifications on matters occurring
anywhere in drawings, specifications and schedule of quantities or to additional
instructions at least ten (10) days ahead of the time when it is required for
implementations so as to enable the Employer to give a decision thereon.

Xi. "The Work" shall mean the work or works to be executed or done under this
contract.
Xil. "Act of Insolvency" shall mean any act as such as defined by the Presidency

Towns Insolvency Act or Provincial Insolvency Act or any Amending Statutes.

Xiii. “The Schedule of Quantities" shall mean the schedule of quantities as specified
and forming part of this contract.

Xiv. Order of precedence for any ambiguity in the schedule of quantities, general
conditions, special conditions, specifications and drawings for the Contractor shall be
as per the decision of the Employer and the same will be binding on the Contractor,
and shall be read as under in the decreasing order of importance.

Schedule of Quantities.

Drawings.

Special Conditions

General Conditions.

Standard (Technical) Specifications of Contract.

C.P.W.D specifications.

Bureau of Indian Standards specifications.

State P.W.D./General Engineering Practice.

Integrity Pact.
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Any ambiguity observed shall be brought to the notice of Employer and shall be
executed only after obtaining approval from the Employer. In case of any ambiguity
between the above, the most stringent one shall follow.

2y SCOPE OF WORK

The work consists of Renovation At Circle Office And Sastra Jalandhar in
accordance with the “Schedule of Quantities". The......................... etc.

works are within the scope of this tender. It includes furnishing all materials, labour,
tools and equipment and management necessary for and incidental to the completion
of the work. All work, during its progress and upon completion, shall conform to the
lines, elevations and grades as shown on the drawings furnished by the Employer.
Should any detail essential for efficient completion of the work be omitted from the
drawings and specifications it shall be the responsibility of the contractor to inform the
Employer and to furnish and install such detail with Employer's concurrence only, so
that upon completion of the proposed work the same will be acceptable and ready for
use.



Employer or his representative may in their absolute discretion issue further drawings
and/or written instructions, details, directions and explanations, which are, hereafter
collectively referred to as "The Employer's instructions" in regard to :

The variation or modification of the design quality or quantity of works or the addition
or omission or substitution of any work; or

a) Any discrepancy in the drawings or between the schedule of quantities and/or
drawings and/or specification; or

b) The removal from the site of any defective material brought thereon by the
contractor and the substitution of any other material thereof; or

C) The demolition removal and/or re-execution of any work executed by the
contractors; or

d) The dismissal from the work of any persons employed there upon; or

e) The opening up for inspection of any work covered up; or

f) The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in
such Employer's or his representative's instructions, provided always that verbal
instructions, Directions and explanations given to the contractor's or his representative
upon the works by the Employer or his representative shall, if involving a variation, be
confirmed in writing to the contractor(s) within seven days. No works for which rates
are not specifically mentioned in the commercial bid shall be taken up without written
permission of the Employer or his representatives. Rates of items not mentioned in the
commercial bid shall be fixed by the Employer as provided in Clause
"Variation/Deviation" hereunder.

Regarding all factory made products for which I1SI marked products are available, only
products bearing ISI marking shall be used in the work unless otherwise specifically
requested by Bank.

3) VISIT OF SITE

Intending Bidder shall visit the site and make himself thoroughly acquainted with the
local site conditions, nature and requirements of the works, facilities of transport
conditions, effective labour and materials, accesses and storage for materials and
removal of rubbish. The Bidder shall provide in their bid for cost of carriage, freight and
other charges as also for any special difficulties and including police restriction for
transport etc. for proper execution of work as indicated in drawings. The successful
Bidder will not be entitled to any claim of compensation for difficulties faced or losses
incurred on account of any site conditions which existed before the commencement of
the work or which in the opinion of the Employer might be deemed to have reasonably
been inferred to be so existing before commencement of work.

4 TENDERS

The e-tender should be submitted by bidder duly quoted commercial bid and also



digitally signed.

The commercial bid shall be filled in as follows:

i. The rates column to be filled.

ii. The employer reserves the right to reject the lowest or any tender.

The Bank reserves the right to accept the tender in full or in part and the bidder shall
have no claim for revision of rate or other conditions if his tender is accepted in parts.

The bidders should note that the tender is strictly on item rate basis and their attention
is drawn to the fact that the rates for each and every item should be correctly worked
out and self-supporting. The Employer may call upon a bidder for the detailed analysis
of any or all of the rates shall be quoted/submitted by the Contractor. The Employer
shall not be bound to recognize the Contractor's analysis.

The works shall be paid for as "measured work" on the basis of actual work done and
not as "lump sum" contract.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works
involved directly related to and reasonably detectable from the drawings, specifications
and schedule of quantities and no further extra charges shall be allowed in this
connection. In the case of lump sum charges in the tender in respect of any item of
works, the payment of such items of work shall be made for the actual work done on
the basis of lump sum charges as shall be assessed to be payable by the Employer and
the same shall be binding on the Contractor.

The Employer has power to add to, omit from any works as shown in drawings or
described in specifications or included in schedule of quantities and intimate the same
in writing to the Contractor. However, no addition, omission or variation shall be made
by the Contractor in any of the works without authorization from the Employer, and any
such variation by the Bank shall not vitiate the contract.

The bidder shall note that his bid shall remain open for consideration for a period of 90
days from the date of opening of commercial bid.

55  CONTACTING THE BANK

Any effort by a bidder to influence the Bank in evaluation of the bid, bid comparison or
contract award decision may result in the rejection of the Bidders' bid. Bank's decision
will be final and without prejudice and will be binding on all parties.

5) CLARIFICATIONS OF BIDS

The Bank to assist itself in the examination, evaluation and comparison of bids may,
at its discretion, ask any bidder for a clarification. The response should be in writing
and no change in the price or substance of the bid shall be sought, offered or permitted.



7 AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the last Date and Time for submission of bids, the Bank at its sole
discretion may, for any reason, modify the Bidding Documents through amendments.
All amendments shall be uploaded on the Bank’s websites (www.pnbindia.in and
https://etender.pnbnet.in) and shall be binding on all who are interested in bidding.

In order to provide prospective Bidders a reasonable time to take into account the
amendment if any, while preparing their bid, the Bank may, at its discretion, extend the
deadline for submission of bids.

gy MODIFICATION AND WITHDRAWAL OF BID BY
THE BIDDER

Modification of the submitted bid shall be allowed on-line and the bidder may modify

and resubmit the bid on-line only before the deadline of Bid Hash Preparation. For
modification of e-bid, bidder has to rework and upload/resubmit digitally signed
modified bid on bank’s e-tendering portal i.e. https://etender.pnbnet.in.

.Bids once submitted will be treated as final and no bid may be modified subsequent to

the deadline for Bid Hash Preparation.

.No bid may be withdrawn in the interval between the deadline for submission of bids

and the expiration of period of bid validity specified in tender documents. For
withdrawal of bid after the end date of online bid submission, the bidder will have to
make a request in writing to Tender Inviting Authority of Bank. Withdrawal of bid may
be allowed till issue of issue of work order with the following provision of penal action:

a) If the request of withdrawal is received before fixing the date for opening of
commercial bid, the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited
and bidder will be debarred for 6 months from participating in tenders in Punjab
National Bank. The commercial bid of remaining technically qualified bidders will be
opened and the tender process shall go on.

b) If the request of withdrawal is received after fixing the date for opening of
commercial bid, the EARNEST MONEY DEPOSIT submitted by bidder will be forfeited
and bidder will be debarred for 1 year from participating in tenders in Punjab National
Bank. The commercial bid of all technically qualified bidders including this bidder (if he
found technically eligible) will be opened and action will follow as under:

C) If the bidder withdrawing his bid is other than L-1, the tender process shall
go on.

d) If the bidder withdrawing his bid is L-1, the re-tendering shall be done.


http://www.pnbindia.in/
https://etender.pnbnet.in/
https://etender.pnbnet.in/

9  AGREEMENT

The successful Contractor may be required to sign agreement as may be drawn up to
suit local conditions and shall pay for all stamps and legal expenses, incidental thereto.

100 RELATIONSHIP BETWEEN PARTIES:

The engagement of bidder shall not constitute the appointment of either Party as the
legal representative or agent of the other Party. This engagement is on a Principal to
Principal basis between the Parties hereto. No Party to this engagement shall have
any right or authority to assume, create or incur any liability or any obligation of any
kind, express or implied, against or in the name of or on behalf of the other Party to
this Agreement except as may be specifically provided.

11y PUBLICITY

In connection with the transactions contemplated by this engagement/agreement each
Party agrees that it will not use other Parties name, marks, symbols, or logos in any
advertising, promotional material, press release, publication, public announcement, or
through other media, whether written or oral, without the prior written consent of such
other Party.

12)  NON-EXCLUSIVITY:

It is expressly agreed that the engagement/agreement between the parties, shall be
on a non-exclusive basis. Bank reserves its right to appoint/ engage one or more
contractors/ agencies/ service providers to provide the like services or/ and work
concurrently during the currency of engagement.

13) GOVERNMENT AND LOCAL RULES

The Contractor shall confirm to the provisions of all local Bye-laws and acts relating to
the work and to the regulations etc. of the Government and local authorities and of any
company with whose system the structure is proposed to be connected. The
Contractor shall give all notices required by said act, rules, regulations and Bye- laws
etc. and pay all fees payable to such concerned administrative/municipal authorities
for execution of the work involved. The cost if any shall be deemed to have been
included in his quoted rates, taking into account all liabilities for licenses etc. He shall
indemnify the employer against such liabilities and shall defend all actions arising from
such claims or liabilities.



14) TAXES AND DUTIES

The bidders must include in their quoted bid prices all duties, royalties, cesses, labour
cess, GST or any other taxes or local charges, as applicable. TDS shall be deducted
at source and the certificate in respect of TDS shall be issued by the Bank as per rule.
Any variation in taxes and duties and/or imposing any new taxes and duties during
currency of contract or extended period shall be borne by the bidder. No claim
whatsoever on this account shall be entertained.

15)  PROVISIONAL SUM (P.S.)

All provisional sums described in the schedule of quantities as P.S. shall be exclusively
allotted to the purchase of materials and not for any handling and fixing to be done by
the Contractor. Such cost of handling and fixing with profit (including transport charges
if required) shall be separately included in the contract price as described in the
schedule of quantities. The disposal of the amounts covered under this head shall be
absolutely at the discretion of the Employer. The Contractor is liable to make payments
for these materials to the suppliers on certificate or orders issued by the Employer and
shall realize them through his bills from the Employer.

16) QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to-cover the entire
work but the Employer reserves the right to execute only a part or the whole or any
excess thereof without assigning any reason therefore and the same shall be binding
on the Contractor.

177 OTHER PERSONS ENGAGED BY THE EMPLOYER

The employer reserves the right to execute any part of the work included in this
contract or any work which is not included in this contract by other agency or persons
and Contractor shall allow all reasonable facilities and use of his scaffolding for the
execution of such work.

18) TOTAL SECURITY DEPOSIT

The Total Security Deposit on the contract should be 8% of the contract amount. Total
Security Deposit comprises of the following:

)] Earnest Money Deposit

The bidder will have to deposit Earnest Money Deposit (EMD) of ¥165000/-(One Lac
Sixty Five Thousand Only). EMD shall be accepted in form of Insurance Surety Bonds,
Account Payee Demand Draft (in favour of Punjab National Bank payable at Jalandhar),
Fixed Deposit Receipt (lien to be marked in favour of PNB), Bankers’ Cheque



(in favour of PNB) or Bank Guarantee (including e-Bank Guarantee) (from any
Scheduled Commercial Bank other than PNB)

EMD should be valid within the bid validity period of 90 days after the date of opening of
commercial bid. The bidder shall also extend the EMD validity without giving any
reasons, for the duration whatever requested by the Bank.

Bid Securities (i.e. EMD) of unsuccessful bidders shall be returned within 30 days of
declaration of result of technical evaluation. EMD of successful contractor be kept in
sundries account of Bank. The employer is not liable to pay any interest on the Earnest
Money.

i) Performance Security

Performance Security will be 3% of the contract sum. This performance security will
be inclusive of EMD amount. Successful Bidder need to submit the performance
security within 3 days of award of work. The performance security can be submitted in
form of Insurance Surety Bonds, Account Payee Demand Draft (in favour of PNB
payable at Jalandhar), Fixed Deposit Receipt (lien to be marked in favour of PNB),
Bankers’ Cheque (in favour of PNB) or Bank Guarantee (including e-Bank Guarantee)
(from any Scheduled Commercial Bank other than PNB).Performance security for
works shall be returned to the Successful Bidder within 14 days after virtual completion
of work

i) Retention Money

a) The retention percentage (i.e. deduction from the interim bill) shall be 8% of the
gross value of each interim bill.

b) The maximum amount of retention money shall be 5 % of the contract value.

C) Retention amount will be refunded within 30 days after expiry of defects liability
period provided he has satisfactorily carried out all the works, attended to all
defects in accordance with the conditions of the Contract, including the site
clearance.

d) After completion of work, Retention money can be refunded after obtaining a
Bank Guarantee of equivalent amount for a time period till the end of defect
liability period plus claim period. Bank Guarantee should be from any
Scheduled Commercial Bank other than Punjab National Bank. Claim
periodwould be considered as mentioned on Bank Guarantee or 3 months after the
end of defect liability whichever is later.

e) Bank guarantee if any submitted by the contractor/bidder shall remain valid for
a period of 90 days beyond the date of completion of all contractual obligations.

199 CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of work
according to the intent and meaning of the drawings, schedule of quantities and
specifications taken together whether the same may or may not be particularly shown
or described therein provided that the same can reasonably be inferred there from and
if the Contractor finds any discrepancies therein, he shall immediately and in writing
refer the same to the employer whose decision shall be final and binding.



The rates quoted against individual items will be inclusive of everything necessary to
complete the said items of work within the contemplation of the contract and beyond
the unit price. No extra payments will be allowed for incidental or contingent work,
labour and/or materials inclusive of all taxes and duties whatsoever except for specific
taxes, if any, stipulated in the tender documents.

The Contractor shall supply, fix and maintain at his own cost for the execution of work,
all tools tackles, machinery and equipment and all the necessary centering,
scaffolding, fencing, boarding, watching and lighting by night as well as by day required
not only for the proper execution and protection of the said work but also for the
protection of the public and safety of any adjacent roads, streets, walls, houses,
buildings all other erections, matters and things and Contractor shall take down and
remove any or all such centering, scaffolding, planking, timbering, strutting, shoring
etc. as occasion shall be required or when ordered to do so and shall fully reinstate
and matters and things distributed during the execution of works to the satisfaction of
the Employer.

The Contractor shall at all times give access to workers by the Employer or any men
employed on the buildings.

200 TIME OF COMPLETION, EXTENSION OF TIME &
PROGRESS CHART

20.1) Time of completion

The entire work is to be completed in all respects within the stipulated period
60 Days from the commencement date. Time is the essence of the contract and shall
be strictly observed by the Contractor.

The work shall not be considered as completed until the Employer have certified in
writing that work has been completed and the defects liability period shall commence
from the date of such certificate.

20.2) Extension of Time

If, in the opinion of the Employer the works be delayed

f) By reason of instruction from the employer in consequence of proceedings
taken of threatened by or disputes, with adjoining or neighboring owners or

g) By the works, or delay, of other contractors or tradesmen engaged or
nominated by the Employer and not referred to in the specification or

h) By reason of authorized extra and additions or

i) By reason of any combination of workmen or strikes or lock-out effecting any of
the building trades or

)] From other causes which the employer may consider are beyond the control of

the Contractor, the Employer at the completion of the time allowed for the
contract, shall make fair & reasonable extension of the time for completion in
respect therefore. In the event of the Employer failing to give possession of the
site upon the day specified above the time of completion shall be extended
suitably.



In case of such strikes or lock-outs, as are referred to above, the Contractor shall
immediately give the Employer, written notice thereof. Nevertheless, the Contractor
shall use his best endeavors all that to prevent delay, and shall do all that may be
reasonably required, to the satisfaction of the Employer to proceed with the works and
on his doing so that it will be ground of consideration by the Employer for an extension
of time as above provided. The decision of Employer as to the period to allow for an
extension of time for completion hereunder (Which decision shall be final and binding
on the Contractor) shall be promulgated at the conclusion of such strike or lock-out
and the employer shall then, in the event of an extension being granted, determine and
declare the final completion date. The provision in clause 20.4 with respect to payment
of liquidated damages shall, in such case, be read and construed as if the extended
date fixed by the employer were substituted for and the damage shall be deducted
accordingly.

20.3) Progress of work

During the period of execution the Contractor shall maintain proportionate progress on
the basis of a programmed chart submitted by the Contractor immediately before
commencement of work and agreed to by the Employer. Contractor should also
include planning for procurement for scarce material well in advance and reflect the
same in the programmed chart so that there is no delay in completion of project. A
Progress report of the work is to be submitted by the Contractor fortnightly in the format
approved by the Employer.

20.4) Liquidated Damages

Should the work be not completed to the satisfaction of the Employer within the
stipulated period, the Contractor shall be bound to pay to the employer a sum
calculated as given below by way of liquidated damages and not as penalty during
which the work remains un commenced or unfinished after the expiry of the completion
date.

0.5% of the contract amount shown in the tender per week subject to the ceiling of
7.5% of the accepted contracted sum. Any delay beyond this, Punjab National Bank
shall be free to terminate the contract and get the work done from an alternate source
at the risk of the contractor.

21y TOOLS, STORAGE OF MATERIALS, PROTECTIVE
WORKS AND SITE OFFICE REQUIREMENTS

The Contractor shall provide, fix up and maintain in an approved position proper office
accommodation for the contractor's representative and staff which offices shall be
open at all reasonable hours to receive instruction notices or communications and
clear way on completion of the works and make good all work disturbed.

All drawings maintained on the site are to be carefully mounted on boards of
appropriate size and covered with a coat of approved varnish. They are to be protected
from ravages of termites, ants, and other insects.

The contractor shall provide at his own cost all artificial light required for the work to



complete the work within the specified time.

The contractor shall arrange for temporary latrines and other welfare provision as per
the applicable labour laws for the use of workers and field staff and keep the same in
a clean and sanitary condition to the satisfaction of the Public Health Authorities and
shall cause such latrines and soil to be cleared away whenever necessary and shall
make good all the works disturbed by these conveniences.

Every precaution shall be taken by the contractor to prevent the breeding of
mosquitoes on the works during the construction, and all receptacles cisterns, water
tanks etc. used for the storage of water must be suitably protected against breeding of
mosquitoes. The contractor shall indemnify the Employer against any breach of rules
in respect of anti-malarial measures.

The contractor shall not fix or place any placards or advertisement of any description
or permit the same to be fixed or placed in or upon any boarding, gantry, building
structure other than those approved by the Employer.

Protective- Measures: The contractor from the time of being placed in possession of
the site must make suitable arrangements for watching, lighting and protecting the
work, the site and surrounding property by day, by night, on Sundays and other
holidays.

Contractor shall indemnify the Employer against any possible damage to the building,
roads, or members of the public in course of execution of the work.

Storage of materials: The contractor shall maintain proper storage and adequate
protection of the materials etc. and other work that may be executed on the site
including the tools and materials and remove same on completion.

Godown shall be erected / provided for storing about six weeks' requirement of
material. Structure shall be water-proof from all the sides and top. .Material should be
stored one feet-above the ground level and have pucca/ wooden raised floor.

Tools: Theodolite levels, prismatic compass, chain, steel and metallic tapes and all
other surveying instruments found necessary on the works shall be provided by the
contractor for the due performance of this contract as instructed by the
Officialassigned by Bank/ Site Engineer. All measuring tapes shall be of steel and
suitable scaffolding and ladders that may be required for safely taking measurement
shall be supplied by the contractor.

The mistries and the supervisors on the works shall carry with them always a one metre
or two metre steel tape, a measuring tape of 30 metres, a spirit level, a plumb bob and
a square and shall check the work to see that the work is being done according to the
drawing and specifications. The Official assigned by Bank/ Site Engineer will use any
or all measuring instruments or tools belonging to the contractors as he chooses for
checking the works executed or being executed on the contract. The contractor should
cover in his rates for making provision for all reasonable facilities for the use of his
scaffolding, tools and plant etc., for their work and no claims shall be entertained
afterwards by the Employer in any case whatsoever.



22)  NOTICE AND PATENTS OF APPROPRIATE AUTHORITY
AND OWNERS

The Contractor shall confirm to the provisions or any acts of the legislature relating to
the work, and to the regulations and by-laws of any authorities, and / or any water,
lighting and other companies, and / or authorities with whose system the structures
were proposed to have renovated and shall before making any variation from the
drawings or specifications that may be associated to so confirm, give the Employer
written notice, specify the variations proposed to be made and the reasons for making
them and apply for instructions thereon. The Employer on receipt of such intimation
shall give a decision within a reasonable time.

The Contractors shall arrange to give all notices required for by the said acts,
regulations or By- laws to be given to any authority, and to pay to such authority or to
any public officer all fees that may be properly chargeable in respect of the work and
lodge the receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent
rights, royalties, and damages to buildings, roads or member of public in course of
execution of work and shall defend all actions arising from such claims and shall keep
the Employer saved harmless and indemnified in all respects from such actions, costs
and expenses.

23) CLEARING SITE AND SETTING OUR WORKS

The site shall be cleared of all obstructions, loose stone, and materials rubbish of all
kinds.

24y  CONTRACTOR IMMEDIATELY TO REMOVE ALL
OFFENSIVE MATTERS FROM THE SITE

The Contractor shall keep the surroundings of work places free from water, debris and
excess / waste materials at his own expenses Electrical or other power driven
equipment to the satisfaction of the Employer for the purpose, until the site is handed
over to the Employer. The Contractor shall arrange for the disposal of the same so
accumulated to the satisfaction of the Employer and the local authority and no claims
will be entertained afterwards if he does not include in his rates for the purpose.

25)  ACCESS

Any authorized representative of the Employer shall at all reasonable times have free
access to the works and / or to the workshops, factories or other places where
materials are being prepared or constructed for the work and also to any place where
the materials are lying or from where they are being obtained, and the Contractor shall



give every facility to the Bank or their representatives necessary for inspection and
examination and test of the materials and workmanship. Except the representatives of
the Employer, no person shall be allowed at any time without the written permission of
the Employer.

26) MATERIALS, WORKMANSHIP, SAMPLES,
TESTING OF MATERIALS

All the works specified and provided for in the specification or which may be required
to be done in order to perform and complete any part thereof shall be executed by the
Contractor in the best and most workman like manner with materials of the best and
approved quality of the respective kinds in accordance with the particulars contained
in and implied by the specifications and as represented by the drawings or according
to such other additional particulars and instructions as may from time to time be given
by the Employer during the execution of the work, and to his entire satisfaction.

If required by the Employer the Contractor at his own cost shall have to carry out tests
on materials and workmanship in approved materials testing laboratories or as
prescribed by the Employer to prove that the materials etc. under test confirming to the
relevant IS standards or as specified in the specifications. The necessary charges for
preparation of sample, transporting, testing etc. shall have to be borne by the
Contractor. No extra payment on this account would in any case be entertained by the
Employer.

All the materials (except where otherwise described) stores and equipment required
for the full performance of the work under the contract must be provided through
normal channels and must include charge for import duties, sales taxes, octroi, GST
and other charges and must be the best of their kind available and contractors must
be entirely responsible for the proper and efficient carrying out of the work. The work
must be done in the best workman like manner. Samples of all materials to be used
must be submitted to the Employer when so directed by the Official assigned by Bank/
site Engineer and a written approval from Employer must be obtained prior to
placement of order of such materials.

During the inclement weather the Contractor shall suspend works for such times as
the Employer may direct and shall protect from damage all work during course of
execution. Any damage (during repair & renovation) to any part of the work for any
reason due to rain, storm or neglect of Contractor shall be rectified by the Contractor
in an approved manner at no extra cost to the Bank.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause,
the Contractor shall take all precautions necessary for the protection of work and at his
own expense shall make good any damage arising from any of these causes.

The Contractor shall cover up and protect from damage, from any cause, all new work
and supply all temporary doors, protection to windows, and any other requisite
protection for the execution of the work whether by himself or special tradesmen or
sub-Contractor and any damage caused must be made good by the Contractor at his



own expenses.

Contractor to carry out all mandatory tests as per CPWD specifications besides the
tests required to be done as ordered and desired by the Bank to prove that quality of
material conforms to tender provisions. Cost of such tests shall be borne by the
contractor and no extra payment in this regard shall be payable.

27y REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from
time to time the removal of any materials etc. from the work within such reasonable
time or times as may be specified in the order which in the opinion of the Employer are
not in accordance with specification or instructions. The employer shall have the said
powers in case of the substitution or proper re-execution of any work executed with
materials or workmanship is not in accordance with the drawings and specifications or
instructions. In case the Contractor refuses to comply with the order the Employer shall
have the power to employ and pay other agencies to carry out the work and all
expenses consequent thereon or incidental there to as certified by the Employer. Such
expenses or costs paid by the Employer shall be borne by the Contractor or may be
deducted from any money due to or that may become due to the Contractor.

28) SITE ENGINEER

The term “Site Engineer” shall mean the person posted at site by Employer to
superintend the work. The Contractor shall afford the Site Engineer every facility and
assistance for examining the works and materials for checking and measuring work
and materials. The Site Engineer shall have no power to revoke, alter, enlarge or relax
any requirements of the Contractor or to sanction any day work, additions, alterations,
deviations, or omissions or any extra work whatever, except in so far as such authority
may be specially conferred by a written order of the Employer.

The Site Engineer shall have power to give notice to the Contractor or to his foreman
of non- approval of any work or materials and such work shall be suspended or the
use of such materials shall be discontinued until the decision of the Employer is
obtained. The work will from time to time be examined by the Engineer from the
premises department of the Employer and the Site Engineer, if any, but such
examination shall not in any way exonerate the contractor from the obligation to
remedy and defects which may be found to exist at any stage of the work or after the
same is complete. Subject to the limitations of this clause, the Contractor shall take
instruction only from the Employer.

299 CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the
work who shall be available (by turn) throughout the working hours to receive and
comply with instructions of the Employer. The Contractor shall engage at least one



experienced Engineer as Site-in-Charge for execution of the work. The Contractor
shall employ in connection with the work persons having the appropriate skill or ability
to perform their job efficiently.

The Contractor shall employ local labourers on the work as far as possible. No labourer
below the age of eighteen years and who is not an Indian national shall be employed
on the work. Any Labourer supplied by the Contractor to be engaged on the work on
day work basis either wholly or partly under the direct order or control of the Employer
or his Representatives, shall always be deemed to be a person employed by the
Contractor.

The Contractor shall maintain relevant records and comply with the provisions of all

applicable labour legislations, rules and regulations framed thereunder, both state and

central, including but not limited to the requirements of:-

The Payment of Wages Act

Employer’s Liability Act

Workmen’s Compensation Act

Contract labour (Regulation 7 Abolition) Act, 1970 and Central Rules 1974

Apprentices Act 1961

Minimum Wages Act 1948.

Industrial Disputed Act. 1947.

Maternity Benefit Act 1961.

ESI Act.

Payment of Bonus Act.

Payment of Gratuity Act.

The Employees’ Provident Funds and Miscellaneous Provisions Act, 1952

m. Any other Act are enactment relating thereto and rules framed there under from
time to time.

AT T SQT0 0000

The Contractor shall keep the Employer saved, harmless and indemnified against all
the claims under applicable labour laws or otherwise, if any, of the workmen or any
other person and all costs and expenses as any be incurred by the Employer in
connection with any claim that may be made by any workman or any other person. The
successful bidder shall be responsible for settling any claim / compensation against
any and all damages and accidents caused due to negligence on the part of his
employees/workers engaged by it for fulfilling the obligations under this agreement and
keep Bank indemnified from any compensation / liability.

Bank shall not be responsible for any violation by the Contractor on the above
mentioned acts/ rules. The Contractor shall be wholly/ solely responsible for any claim
in the above referred subjects

The contractor shall be responsible for all statutory provisions and deductions towards
ESI, PF or any other applicable Labour Laws, as the case may be or any other levies
and taxes shall be borne by the contractors.

The contractor shall be responsible for payments of all statutory dues with respect to
each of his personnel/employees engaged by him to render service under this
Agreement with respect to each applicable/extant labour law. No dues/contributions
under any labour legislations as applicable, remain payable by the Employer with



respect to his personnel/employees, and the contractor shall produce all records to the
Engineer-in-charge or any other statutory authority as and when called for. The
Engineer- in-charge does not hold any responsibility on account of any lapses in
thisregard. The contractor shall submit an undertaking in this regard with each bill
confirming payment of all dues of sub-contractors and all statutory wages to labour
working under him/her/sub-contractor.

Bank shall not be held responsible for any penalty on failure of the any Labour
Regulations. Bank shall have the power to inspect the Wage Register and for physical
verification of salary paid to the staff with reference to any records of the Contractor
and to insist the Contractor to comply with Laws.

The Contractors shall arrange to provide first-aid treatment to the labourers engaged
on the works. He shall within 24 hours of the occurrence of any accident at or about
the site or in connection with execution of the works, report such accident to the
employer and also to the competent authority where such report is required by law.

30) DISMISSAL OF WORKMEN

The Contractor shall in the request of the Employer immediately dismiss from works
any person employed thereon by him who may in the opinion of the Employer be
unsuitable or incompetent or who may misconduct himself. Such discharges shall not
be the basis of claim for compensation or damages against the Employer or any of its
officers or employee.

31) ASSIGNMENT

The whole of the works included in the contract shall be executed by the Contractor
and the Contractor shall not directly or indirectly transfer, assign or sublet the Contract
or any part, share or interest therein nor, shall take a new partner without written
consent of the Employer and no subletting shall relieve the Contractor from the full and
entire responsibility of the contract or from active superintendence of the work during
their progress.

32y PROTECTION OF WORKS AND PROPERTY

The contractor shall continuously maintain adequate protection of all his work from
damage and shall protect the Punjab National Bank’s properties from injury or loss
arising in connection with the contract. He/ She shall make good any such damage,
injury, loss, except due to causes beyond his control and due to his fault or negligence.

He/ She shall take adequate care and steps for protection of the adjacent properties.
The contractor shall take all precautions for safety and protection of his temporary /
permanent / contract employees/workers engaged on the works and shall comply with
all applicable provisions of state/central Government and local bodies including all



applicable safety laws and building codes to prevent accidents, or injuries to persons
or property of about or adjacent to the place of work.

The Contractor shall be responsible for all injury to the worker or workmen or persons,
animals or things and for all damages to the project works, materials, equipment,
structural and / or decorative part of property which may arise from the operations or
neglect of himself or employees/workers whether such injury or damage arise from
carelessness, accident or any other cause whatsoever in any way connected with the
carrying out of this contract.



The clause shall be held to include inter-alia any damage to buildings whether
immediately adjacent or otherwise and any damage to roads, streets, foot paths or
ways as well as damages caused to the buildings and the works forming the subject
of this contract by rain, wind or other inclemency of the weather.

The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned
in this clause so as to deliver the whole of the contract works complete and perfect in
every respect and so as to make good or otherwise satisfy all claims for damages to
the property or third party.

33y DAMAGE TO PERSONS AND PROPERTY

The Contractor shall be responsible for all injury to the worker or workmen or persons,
animals or things and for all damages to the project works, materials, equipment,
structural and / or decorative part of property which may arise from the operations or
neglect of himself or employees whether such injury or damage arise from
carelessness, accident or any other cause whatsoever in any way connected with the
carrying out of this contract.

The clause shall be held to include inter-alia any damage to buildings whether
immediately adjacent or otherwise and any damage to roads, streets, foot paths or
ways as well as damages caused to the buildings and the works forming the subject
of this contract by rain, wind or other inclemency of the weather. The Contractor shall
indemnify the Employer and hold harmless in respect of all and any expenses arising
from any such injury or damages to persons or property as aforesaid and also in
respect of any claim made in respect of injury or damage under any acts of
compensation or damage consequent upon such claim.

The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned
in this clause so as to deliver the whole of the contract works complete and perfect in
every respect and so as to make good or otherwise satisfy all claims for damages to
the property or third party.

34) INSURANCE

Unless otherwise instructed the Contractor shall insure the works for all risk (include
fire & third party) of the Contractor for 125% of the total tender value in the joint names
of the Punjab National Bank and the contractor (the name of Punjab National Bank
placed first in the policy) and keep them insured until the virtual completion of the
contract against any loss or damage of the material and of project. The insurance must
be placed with a company approved by Punjab National Bank for such amount and for
any further sum if called to do so by Punjab National Bank. The premiums of such
further sum being allowed to the Contractor as an authorized extra. The Contractor
shall deposit the policy and receipt of premium paid with Punjab National Bank within
three (3) days from the date of issue of work order unless otherwise instructed.



In default of the Contractor insuring as provided above, Punjab National Bank on its
behalf may so insure and may deduct the premiums paid from any money due, or
which may become due to the Contractor. The Contractor shall as soon as the claim
under the policy is settled or the work reinstated by Insurance Company should they
elect to do so, proceed with due diligence with the completion of the works in the same
manner as though the fire has not occurred and in all respects under the conditions of
the contract. The Contractor in case of rebuilding or reinstatement after fire shall be
entitled to extension of time for completion, as the Employer may deem fit.

355 ACCOUNTS RECEIPT & VOUCHERS

The Contractor shall, upon the request of the Employer furnish them with all the
invoices, accounts, receipts and other vouchers that they may require in connection
with the works under this contract. If the Contractor shall use materials less than what
he is required under the contract, the value of the difference in the quantity of the
materials he was required to use and that he actually used shall be deducted from his
dues. The decision of the Employer shall be final and binding on the Contractor as to
the amount of such materials. The Contractor is required to use for any work under this
contract.

36) MEASUREMENTS

Before taking any measurement of any work the Official assigned by Bank/ Site
Engineer or a subordinate deputed by him shall give reasonable notice to the
Contractor. If the Contractor fails to attend at the measurements after such notice or
fails to countersign or to record the difference within a week from the date of
measurement in the manner required by the Official assigned by Bank/ Site Engineer
then in any such event the measurements taken by the Official assigned by Bank/ Site
Engineer or by the subordinate deputed by him as the case may be is final and binding
on the Contractor and the Contractor shall have no right to dispute the same.

37y PAYMENTS

All bills shall be prepared & submitted by the Contractor in the form prescribed by the
Employer. Normally one interim bill shall be prepared each month subject to minimum
value for interim certificate as stated in these documents. The bills in proper forms
must be duly accompanied by detailed measurements in support of the quantities of
work done and must show deductions for all previous payments, retention money etc.
The bill shall be checked at site by Official assigned by Bank/ Site Engineer who shall
issue a certificate after due scrutiny of the Contractor’s bill which may be further
verified by the Employer and the Contractor shall be entitled to payment thereof within
the period of honouring certificates named in these documents, as per final verified
amount by the Employer. In case of delay, an Adhoc advance of 75% of the billed
amount /assessed work done may be paid on the request of the Contractor for the
smooth progress of work at the sole discretions of the Bank.



The amount as stated in an interim certificate shall be the total value of work properly
executed and secured advance on the materials as described under the heading of
secured advance less the amount to be retained by the Employer as Retention Money
vide clause 18 (iii) of these conditions and less installments previously paid under
these conditions, provided that such certificate shall only include the value of said
material and goods as and from such time as they are reasonably, properly and not
prematurely brought to or placed adjacent to the work and then only if adequately
protected against whether or other casualties.The Employer will deduct retention
money as described in Clause 18 (iii) of these Conditions. The refund of retention
money will be made as specified in the said clause.

If the Employer had supplied any materials or goods to the Contractor, the cost of any
such materials or goods will be progressively deducted from the amount due to the
Contractor in accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payment by way of advance against the
final payments only and not as payments for work actually done and completed and
shall not preclude the requirement of bad or unsound or imperfect or unskilled work to
be removed and taken away and be reconstructed or re-erected or to be considered
as an admission of the due performance of the contract or any part thereof in any
respect or the accruing of any claim. Any interim payments shall not conclude
determine or affect in any way the powers of the Employer under these conditions or
any of them as to the final settlement and adjustment of the accounts or otherwise or
in any other way to vary or affect the contract. The final bill shall be submitted by the
Contractor within one month of the date fixed for completion of the work or of the date
of certificate of virtual completion furnished by Employer and payment shall be made
within 30 Days from the date of submission of appropriate invoice.

38y SECURED ADVANCE FOR MATERIAL AT SITE

The secured advance will be paid up to an amount not exceeding 75% of the invoiced
value of the materials, (The amount of secured advance should not exceed 75% of the
material element cost in the tendered rate of the finished item of work subject to ceiling
of 65% of quoted rates) brought to site for permanent incorporation into the work up to
the date of bill on production of supporting bills / vouchers. The secured advance on
the non-perishable materials will be paid on execution of the indemnity bond/Bank
guarantee.

39) FINAL PAYMENTS

The period of Final Measurements will be one (1) Month from the date of Completion.
The final bill shall be accompanied by a certificate of completion from the Employer,
payments of final bill shall be made after deduction of Retention Money as specified in
clause 18 (iii) of these condition, which sum shall be refunded after the completion of
the Defects liability period and rectification of defects to the entire satisfaction of the
Employer. The acceptance of payments of the final bill by the Contractor would indicate
that he would have no further claim in respect of the work executed.



40) VARIATION / DEVIATIONS

The Contractor may when authorized and shall, when directed in writing by the
Employer add or omit, or vary the works shown in the drawings or described in the
specifications or included in the commercial bid. The Contractor on his own accord
shall make no addition omission or variation without such authorization or direction of
the Employer. A verbal authorization of direction by the Employer shall when confirmed
correctly by the Contractor in writing within 3 days shall be deemed to have been given
in writing.

The Contractor shall send to the Employer once in every month a statement giving
particulars, as full and as much detailed as possible, of all claims for any additional
payment to which the Contractor may consider himself entitled and of all extra or
additional works ordered by the Employer which he has executed during the preceding
month.

No interim claim for payment for any such work or expense, will be considered which
has not been included in such a statement provided always that the Contractor shall
be entitled after taking Employer’s sanction to authorize payment to be made for any
such work or expense, notwithstanding the Contractor’s failure to comply with this
condition.

The rates for additional, altered substituted work shall be arrived at in accordance with
the following rules:-

.The net rates in the commercial bid shall determine the valuation of (the rates for) the

extra work (items) where such extra work is of similar character and is executed under
similar conditions as the work price mentioned therein.

i. If the rates for the extra altered or substituted or (deviated) work are not provided for

(available) in the schedule of quantities, they shall, to the extent possible be derived
out of rate given in that schedule for similar or near similar items. For the purpose of
such deviation, where necessary and when so directed, the Contractor shall furnish
detailed analysis for the said similar or near similar items in the contract schedule.

In respect of contract which incorporates more than one schedule, the rate applicable
in case (i) above if not provided for in the Schedule pertaining to the work in which the
addition, alteration or substitution (deviation) occurs shall be taken as the lowest
applicable rate in other schedules. Similarly in case (ii) above if similar in near similar
items cannot be found in the schedule pertaining to the work in which the addition,
alteration or substitution (deviation) occurs, similar or near similar items from the other
schedule shall be adopted.

.In the case of additional, altered substituted (deviated) for which rates cannot be

reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting
market rate, substantiated by purchase bills / vouchers using factors and constants for
quantum of materials, labour, T&P and sundries from standard analysis of rates
adopted by the CPWD and adding 15% towards profit & overheads and taxes and
multiplied by (total quoted tendered amount divided by estimated cost put to tender),
if tendered amount is below the estimated cost put to tender. However, if tendered
amount is above the estimated cost put to tender, the extra item shall be calculated by



market rate analysis (i.e. market rates sustained by purchase bill / vouchers
dependable printed price schedule of materials of different type shall be adopted, using
factors and constant for quantum of materials, labour, T&P and sundries, from
standard analysis of rates adopted by the CPWD, and adding 15% towards profit &
overheads and taxes). When called upon to do so the Contractors shall submit his
purchase bills / vouchers to the Employer.

v. The question as to what particular items, being similar or near similar to the additional,
altered or substituted (deviated) work in the contract schedule are to be adopted for
deviation of rates for the additional, altered for substituted deviated work and whether
the said rates cannot be derived from similar or near similar items in the contract
schedule shall be decided by the Employer and the same shall be binding on the Contractor.

vi. In case (i) to (iv) the Contractor is required to submit his analysis of rates adopting the
principles enunciated, after scrutinizing the analysis any other papers furnished will

allow such rates as he considers reasonable after obtaining Employer’s sanctions.

vii. Where extra work is of such a nature that it cannot be properly measured or valued,
the Contractor shall be allowed day work priced at the net rates stated in the tender or
commercial bid or if not so stated then in accordance with the minimum local day work
rates and wage for the district notified by the concerned authority provided that in either
case if required by the Employer, vouchers, muster rolls and other documents,
required for proper verification of the labour employed and the materials deployed on
the said work and the costs thereof be delivered to the Official assigned by Bank/ site
Engineer or his representative on or before the end of the week following that in which

work has been executed.

vii. The question as to whether extra work is of such nature that it cannot be properly
measured or valued will be decided by the Employer. The margin to be allowed on
actual costs to the Contractor towards profit and overhead shall be 15% and taxes and
multiplied by (total quoted tendered amount divided by estimated cost put to tender),
if tendered amount is below the estimated cost put to tender. However, if tendered
amount is above the estimated cost put to tender, the extra item shall be calculated by
market rate analysis (i.e. market rates sustained by purchase bill / vouchers
dependable printed price schedule of materials of different type shall be adopted, using
factors and constant for quantum of materials, labour, T&P and sundries, from
standard analysis of rates adopted by the CPWD, and adding 15% towards profit &
overheads and taxes).

a1y DEVIATION FOR TENDER QUANTITIES UPTO
25% & ABOVE 25%

The tender rates shall hold good for any increase in the tendered quantities up to
variation of 25%. In case tender quantities of an individual item exceeds the deviation
limit of 25% the rates for the excess quantities over and above the deviation limit shall
be payable as per market rates analysis or quoted rates in tender, whichever is lower.
The market rates analysis sustained by purchase vouchers / bill using constant only of



materials, Labour, T&P etc. from all Indian Standard analysis of rates published by
Delhi Analysis of Rates with 15% towards Contractors profit. & Overheads and taxes.

42)  SUBSTITUTION

Should the Contractor desire to substitute any materials and workmanship, he/they
must obtain the approval of the Employer in writing for any such substitution well in
advance. Materials designated in this specification indefinitely by such terms as
“Equal” or “other approved” etc., specific approval of the Employer has to be obtained
in writing. The rate of substitution item shall be calculated as per market rate analysis,
sustained by purchase vouchers / bill using constant only of materials, labour, T&P
etc. from all Indian Standard analysis of rates published by CPWD with 15% towards
Contractors profit & Overheads and taxes and multiplied by (total quoted tendered
amount divided by estimated cost put to tender), if tendered amount is below the
estimated cost put to tender. However, if tendered amount is above the estimated
costput to tender, the extra item shall be calculated by market rate analysis (i.e. market
rates sustained by purchase bill / vouchers dependable printed price schedule of
materials of different type shall be adopted, using factors and constant for quantum of
materials, labour, T&P and sundries, from standard analysis of rates adopted by the
CPWD, and adding 15% towards profit & overheads and taxes).

43y PREPARATION OF BUILDING WORKS FOR
OCCUPATION AND USE ON COMPLETION

The whole of the work will be thoroughly inspected by the Contractor and deficiencies
and defects put right. On completion of such inspection and Contractor shall inform the
Employer that he has completed the work and it is ready for inspection.

On completion, the Contractor shall clean all equipment’s and does the painting work
etc. He will leave the entire installation neat and clean and ready for immediate use
and to the satisfaction of the Bank.

44y  CLEARING SITE ON COMPLETION

On completion of the works, the Contractor shall clear away and remove from the site
all constructional plant, surplus materials, rubbish and temporary works of every kind
and leave the whole of the site and the works clean and in a workman like condition to
the satisfaction of the Employer.

45y DEFECTS AFTER COMPLETION

The defects liability period (D.L.P.) shall commence from the certified date of Virtual
Completion issued by the Employer. The Contractor shall make good at his own cost



and to the satisfaction of the Employer all defects, other faults which may appear within
twelve (12) Months after completion of the work. In default, the Employer may employ
and pay other persons to amend and make good such damages, losses and expenses
consequent thereon or incidental thereto shall be made good and borne by the
Contractor and such damages, losses and expenses shall be recoverable from him by
the employer or may be deducted by the Employer, in lieu of such amending and
making good by the Contractor, deduct from any money due to the Contractor a sum
equivalent to the cost of amending such work and in the event of the amount retained
being insufficient, recover that balance from the Contractor from the amount retained
under clause no. 18 together with any expense the Employer may have incurred in
connection therewith.

46) CONCEALED WORK

The Contractor shall give due notice to the Employer whenever any work is to be buried
in the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later
on, in order that the work may be inspected and correct dimensions taken before such
burial, in default whereof the same shall, at the option of the employer be either open
up for measurement at the Contractor’s expense or no payment may be made for such
materials. Should any dispute or difference arise after the execution of any work as to
measurements etc., or other matters which cannot be conveniently tested or checked,
the notes of the Employer shall be accepted as correct and binding on the Contractor.

47y  WATCH AND LIGHTING

The Contractor shall provide and maintain at his own expense all lights, guards,
fencing and watching when and where necessary or required by Employer for the
protection of the works or for the safety and convenience of those employed on the
works or the public.

48y CONTROL RECORDS

The under noted record books at the site of work shall be maintained in addition to
normal routine requirements by the Contractor at all times which shall be made
accessible to the Employer as and when required by it:

a. Work site order book.

b. Instruction by Bank’s officers.

C. Test registers of other materials / fittings fixtures equipment as stipulated in the
tender.

d. Register of drawings and working details.

e. Log book of defects.

f. Hindrances register giving details of commencement and removal of each
hindrance.

g. Dismantled materials account register.

h. Specifications of C.P.W.D. & I.S.1. as applicable to the contract.



These registers are required to be signed by the Official assigned by Bank/ Site
Engineer.

49) SECURITY ARRANGEMENT

The following arrangement shall be ensured by the Contractor:
I. Proper arrangements to keep all records under lock and key.
ii. Watch and ward and security of materials; and
iii. Movement of material and stores, shall be through Bank gate pass only.
When the work is completed to the satisfaction of the Employer and handed over to

the Bank, the responsibility of proper security arrangement then shall rest with the
Bank.

s0) HANDING OVER BUILDING / PROJECT WORK TO THE
EMPLOYER

All the handing and taking over report and inventories / statement shall be prepared in
quadruplicate. Such reports and inventories shall be signed by:
i. The Contractor (only the relevant papers).
ii. Official assigned by Bank/ Site Engineer, and
iii. Competent Authority in the Bank.

The following inventories / statements shall be prepared:

i. Inventory of all equipments; and

i. Information folders & test reports for installations and as built drawings.
The Engineer on behalf of the Employer associated with this operation, shall be
apprised of the importance to carry out periodic inspections (at two months interval)
for defects not rectified or fresh ones that crop up and issuing notice for their
rectification to the concerned Contractors and the final inspection just before the expiry
of the defects liability period.

51 SAFETY CODES

i) SCAFFOLDING

a. Suitable scaffolds shall be provided for workmen for all works that cannot safely
be done from the ground, or from solid construction except in the case of short duration
work which can be done "safely from ladders" when a ladder is used, it shall be of rigid
construction made either of good quality wood or steel. The steps shall have a
minimum width of 450 mm and a maximum rise of 300 mm. Suitable hand hold of good
quality wood or steel shall be provided and the ladder shall be given an inclination not
steeper than 1/4 to 1 (1/4 horizontal and 1 vertical).



b. Scaffolding or staging more than 4M, above the ground floor, swung or
suspended from an overhead support or erected with stationery support shall have a
guard rail properly bolted, braced or otherwise secured, at least 1M, above the floor or
platform of such scaffolding or staging and extending along the entire length of the
outside and ends thereof with only such openings as may be necessary for the delivery
of materials. Such scaffolding or staging shall be so fastened as to prevent it from
swaying from the building or structure.

C. Working platforms, gangways and stairway shall be so constructed that they do
not sag unduly or unequally and if the height of the platform, gangway or stairway is
more than 4m, above ground level or floor level, they shall be closely boarded and
shall have adequate width and be suitably fenced as described in (ii) above.

d. Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing suitable
fencing or railing whose minimum height shall be 1M.

e. Where ever there are open excavations in ground, they shall be fenced off by
suitable railing and danger signals installed at night so as to prevent persons slipping
into the excavations.

f. Safe means of access shall be provided to all working places. Every ladder shall
be securely fixed. No portable single ladder shall be over 9M, in length while the width
between side rails in rung ladder shall in no case, be less than 290 mm, for ladder up
to and including 3M, in length for longer ladders this width shall be increased at least 20
mm for each additional meter of length.

g. A sketch of the ladders and scaffolds proposed to be used shall be prepared
and approval of the Engineer obtained prior to construction.

iy OTHER SAFETY MEASURES

a. All personnel of the Contractor working within the site shall be provided with
safety helmets. All welders shall wear welding goggles while doing welding work and
all metal workers shall be provided with safety gloves. Persons employed on metal
cutting and grinding shall wear safety glasses.

b. Adequate precautions shall be taken to prevent danger from electrical
equipment. No materials on any of the sites of work shall be so stacked or placed as
to cause danger or inconvenience to any person or the public.

C. The Contractor shall at all times be liable to comply with the applicable labour
laws relating to the safety of the workers engaged by it.

i) DEMOLITION/DISMANTLING

Before any demolition/dismantling work is commenced and also during the process of
the work:
a. No electric cable or apparatus which is liable to be a source of danger over a



cable or apparatus used by the operator shall remain electrically charged.

b. All practical steps shall be taken to prevent danger to persons employed from
the risk of fire or explosion or flooding. No floor, roof or other part of the building shall
be so over-loaded with debris or materials as to render it unsafe.

iv) PERSONAL SAFETY EQUIPMENTS

All necessary personal safety equipment as considered adequate by the Engineer
including but not limited to the following should be kept available by the Contractor for
the use of person/ workers employed/engaged on the site and maintained in a
condition suitable for immediate use, and the Contractor should take adequate steps
to ensure proper use of equipment by those concerned.
i.Those engaged in white washing and mixing or stacking or cement bags or any
materials, which are injurious to the eyes, shall be provided with protective goggles.

ii. Those engaged in welding works shall be provided with welder’s protective eyesight

lids.

iii. Stonebreakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

iv. The Contractor shall not employ men below the age of 18 years and women on the
work of painting with products containing lead in any form. Wherever men above the
age of 18 years are employed on the work of lead painting, the following precaution
should be taken:

a) No paint containing lead or lead products shall be used except in the form of
paste or ready- made paint.

b) Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint dry rubbed and scrapped.
C) Overalls shall be supplied by the Contractor to the workmen and adequate
facilities shall be provided, to enable the working painters during the execution of work.

When the work is done near any public place where there is risk of drowning all
necessary equipments should be provided and kept ready for use and all necessary
steps taken for prompt rescue of any person in danger and adequate provision should
be made for prompt first aid treatment of all injuries likely to be sustained during the
course of the work.

529 RIGHTS OF TECHNICAL SCRUTINY BY CHIEF
TECHNICAL EXAMINER

The work is liable to be technically audited by the Chief Technical Examiner of the
Central Vigilance Commission, Government of India from time to time. Any defects,
improvements or testing etc. pointed out by the Chief Technical Examiner should be



carried out by the Contractor at his own cost and any deduction suggested by the CTE
will be affected.

The Employer shall have a right to cause a technical examination and audit of works
and the final bills of the Contractor including all supporting vouchers, abstract etc. to
be made at the time of payment of the final bill. If as a result of this examination or
otherwise any sum is found to have been over paid in respect of any work done by the
Contractor under the contract the Contractor shall be liable to return the amount of
over payment and it shall be lawful for the Employer to recover the same from him from
any sum or sums due to him and in any other manner legally permissible and if it is
found that the Contractor was paid less than what was due to him under the contract
in respect of any work executed by him under it, the amount of such under payment
shall be duly paid by the Employer.

Any sum of money due and payable to the Contractor (including Security Deposit
returnable to him) under this contract may be appropriated by the Employer and set off
against any claim of the Employer of the payment of a sum of money arising out of or
under any other contract made by the Contractor with Employer.

53 IDLE LABOUR

Whatever the reasons may be, no claim for idle labour, additional establishment cost
of hire and labour charges of tools and plants would be entertained under any
circumstances by the Employer and the decision of the Employer shall be binding on
the Contractor.

54y FORCE MAJEURE

Any failure or delay by bidder or Bank in performance of its obligations, to the extent
due to any failure or delay caused by fire, flood, earthquake or similar elements of
nature, or acts of God, war, terrorism, riots, civil disorders, rebellions or revolutions,
acts of governmental authorities or other events beyond the reasonable control of non-
performing Party, is not a default or a ground for termination.

Such events may include, but are not restricted to, war or revolution and epidemics. If
a force majeure situation arises, the Contractor shall notify within ---days the Bank in
writing of such condition and the cause thereof. Unless otherwise directed by the Bank
in writing, the Contractor shall continue to perform its obligation under the contract to
the extent possible mitigate the consequences of the force majeure event and make
all necessary alternative arrangements to perform their obligations and accordingly ,
and shall seek all alternative means of performance not prevented by the force
majeure event.

Provided further that in case of delay of Services, which shall be solely decided by the
Bank, the Bank shall not be held liable for non-performance of its obligations under the
Agreement and the Bank shall have the right to terminate this Agreement without
giving any further notice to the Vendor. Further, Bank also reserves the right to assign
the work to other Vendor without any consequences and claims at the risk and cost/
responsibility of the contractor.



55 SUSPENSIONS

If the Contractor, except on account of any legal restraint upon the Employer
preventing the continuance of the work, abandons, suspends work or in the opinion of
the Employer, the Contractor neglects or fails to proceed with due diligence in the
performance of his part of the contract, the Employer shall have the power to give
notice in writing to the Contractor requiring the work be proceeded within a reasonable
manner and with reasonable dispatch, such notices purport to be a notice under this
clause.

After such a notice is served upon the Contractor, , the Contractor shall not be at liberty
to remove from the site of the works or from any ground contiguous thereto any plant
or materials , and such an obligation shall subsist from the date of such a notice being
served until the notice be complied with by the Contractor. If the Contractor fails s to
comply with such a notice for a period of 7 (seven) days to proceed with the works as
therein prescribed, the Employer may proceed as provided in clause 59 (Termination
of contract by Employer).

s6) DELINQUENCIES OF CONTRACTORS

The under noted delinquencies/ defaults/ misconduct/ misdemeanors on the part of
bidder or enlisted contract will attract disciplinary action in accordance with the clause
58 mentioned herein below:
i. Incorrect information about credentials, about his performance, equipment,
resources, technical staff etc.
ii. Non-submission of the fresh/ latest Income Tax Clearance certificate.
iii. Irregular tendering practice.

iv. Submission of tender containing for too many arithmetical errors and freak
rates.
V. Revocation of a tender without any valid reasons.
Vi. Tardiness in commencing work.
Vii. Poor organization at site & lack of his personal supervision.
viii. Ignoring Employer’s Notices for replacement/ rectification of rejected materials,
workmanship etc.
iX. Violation of any of the important conditions of contract, i.e. site facilities,
insurance, labour laws, ban on subletting etc.
X. Lack of promptitude and co-operation in measurement of work and settlement
of final account.
Xi. Non-submission of vouchers and proofs of purchase etc.
Xil. Tendency towards putting up - false and untenable claims.
Xiii. Tendency towards suspension of work for frivolous reasons.
Xiv. Bad treatment of labour.
XV. Bad treatment of Sub-Contractors (piece workers) and un-business like dealing
with suppliers of materials.
XVi. Lack of co-operation with nominated Contractors or Employer’s Labour.
XVii. Contractor becoming Bankrupt or insolvent.
XVviii. Contractor’s conviction by any court of law.
XiX. Failure to satisfactorily rectify defects during Defects Liability period (DLP) and

discovery of latent defects in Contractors work after the expiry of DLP of his
contract.



579 DISCIPLINARY ACTION AGAINST (DELINQUENCIES OF)
CONTRACTOR.

The award of the under noted disciplinary action shall be considered:

I. Placing of an embargo on the issue of tenders or temporary suspension from
the Employer’s approved list.

ii. Permanent ban on issue of tenders & removal from the Employer’s approved
list.

iii. Circulation of the Contractor name to other public Undertaking or Government
Department or concerned regulatory authorities of Contractor, if any, for non-
entertainment of this publication for contract work.

sg) TERMINATION OF CONTRACT BY EMPLOYER

In the following circumstances/ events, the contract shall be terminated by the
Employer:-
i. If the Contractor being a company goes into liquidation whether voluntary or
compulsory; or

. Being a firm, stand dissolved; or

iii. If the official assignee in insolvency or receiver of the contractor in insolvency,
repudiates the contract; or.

iv. If receiver of the contractor’s firm appointed by the court shall be unable to,
within 14 days after notice to him requiring him to do so, to show to the
reasonable satisfaction of the employer that he is able to carrying out and fulfill
the contract and if so required by the employer to give reasonable security
therefore.

V. If the contractor:

a) Suffers execution to be issued;

b) Suffers any payment under this contract to be attached by or on behalf of and
of the creditors of the Contractor;

C) Assigns, charges or encumbers this contract or any payment due or which
become due to the contractor hereunder

d) Neglects or fails to observe and perform all or any of the acts, matters of things
by this contract, to be observed and performed by the Contractor within three clear
days after the notice shall have been given to the Contractor in manner hereinafter
mentioned requiring the Contractor to observe or perform the same

e) Uses improper materials or workmanship in carrying on the works

f) In the opinion of the Employer does not exercise such due diligence and make
such due progress as would enable the work to be completed within due time agreed
upon, and fails to proceed to the satisfaction of the Employer after three clear days’
notice requiring the Contractor so to do shall have been given to the Contractor as
hereinafter mentioned,

g) Breaches any of the conditions of the contract in any of the abovesaid cases
or otherwise;

h) Any threat is perceived or observed on the security of Bank’s data / property out
of any action by the staff deployed for monitoring / configuration etc., by service
provider.

The Bank may notwithstanding previous waiver determine the contract by a notice in
writing to the effect as hereinafter mentioned, but without thereby effecting the powers
of the Employer & the obligations & liabilities of the contractor the whole of which shall
continue in force as fully as if the contract, had not been so determined and as if the



works subsequently executed had been executed by or on behalf of the contract
(without thereby creating any trust in favour of the contractor).

Further the Employer or his agent, or servant:

.may enter upon and take possession of the work and all plants, tools, scaffoldings,

sheds, machinery, steam and other power utensils and materials lying upon premises
or the adjoining lands or roads and sell the same as his own property;

.may employ the same by means of his own servants and workmen in carrying on and

completing the works;

by employing any other Contractors or other persons or person to complete the works
and the Contractor shall not in any way interrupt or do any act, matter of thing to
prevent or hinder such other Contractors or other persons or persons employed for
completing and finishing or using the materials and plants for the works.

When the works stands completed, or as soon thereafter as conveniently may be, the
Employer shall give notice in writing to the Contractor to remove his surplus materials
and plants, and should the Contractor fail to do so within a period of fourteen (14) days
after receipt of the notice by him, the Employer may sell the same by public auction
and shall give credit to the Contractor for the amount so released.

Any expenses or losses incurred by the Employer in getting the works carried out by
other Contractors shall be adjusted against the amount payable to the Contractor by
way of selling his tools and plants, or due on account of work carried out by the
Contractor prior to engaging other Contractors or against the Security Deposit.

59) DISPUTES AND ARBITRATION:

All disputes or differences, whatsoever, arising between the parties out of or in relation
to the terms and conditions, meaning and operation or effect of this Agreement or
breach thereof shall be settled amicably.

In case they are not able to settle the disputes or differences between them amicably,
the matter may be referred to a sole arbitrator mutually agreed upon after issue of at
least thirty (30) days’ notice in writing to the other party clearly setting out there in the
specific disputes and the same shall be settled by arbitration in accordance with the
Indian Laws relating to arbitration, i.e. in accordance with the provision of the Indian
Arbitration and Conciliation Act, 1996 and Rules and Regulations framed thereunder
including all amendments up to date and the award made in pursuance thereof shall
be binding on the parties. The matter may be referred to a sole arbitrator nominated
by the Bank, who shall give a reasoned award and the award made in pursuance
thereof shall be binding on the parties.

The venue of arbitration shall be ............

All arbitration proceeding shall be conducted in English and a daily English record of
such proceeding shall be maintained.

Any appeal against the arbitration award will be subject to the jurisdiction of courts at
Jalandhar only.



The Contractor shall continue to work under the work Contract during the arbitration
proceedings unless otherwise directed in writing by the bank, unless the matter is such
that the works/services cannot possibly be continued until the decision of the arbitrator
or of the presiding arbitrator, as the case may be, is obtained.

However during such a contingency, the Bank shall be entitled to make alternative
arrangements to tackle the situation in any manner it deems fit, at the cost of the
Vendor which may also be adjusted by the Bank from the Performance Bank
Guarantee, being treated as default so that the business of the Bank is not disrupted.

60) EXCEPTED MATTERS FROM ARBITRATION

If the dispute or difference pertains to the under noted matters (called excepted
matters) the decision in writing of the Employer shall be final, conclusive and binding
on the parties.

a Instructions given by the Employer;

b Transactions with local authorities.

C Proof of quality of materials.

d. Assigning or under letting of the contract.

e. Certificate as to the causes of delay on the part of the Contractor and justifying
extension of time.

f. Rectifying of defects pointed out during the defects liability period.

g. Notice to the Contractor to the effect that he is not proceeding with due
diligence.

h. Certificate that the Contractor has abandoned the contract.

i. Notice of the determination of the contract by the Employer.

61) OTHER TERMS & CONDITIONS:

Bank shall not entertain any claim arising on account of damages, compensation or
expenses payable as a result of any accident or injury sustained by any workman/staff
of the bidder or any claim under the Workman’s Compensation Act. The bidder may
obtain necessary insurance cover to meet any of the above contingencies.

The Contractor and his staff shall abide by the regulations/requirements of Security
Department and strictly follow the rules. Bank’s security staff will have the right to
check, search or interrogate any of the Contractor's staff while entering/ remain
present/ leaving the Bank premises for security purposes.

The bidder shall be responsible for any loss/damage to the materials and other assets
of the Bank by his staff deployed for duty.

The bidder shall also be wholly responsible for theft, burglary, fire or any other
mischievous act and conduct done by their staff.

NOTICES
Notices as required by the agreement that shall be entered with the successful bidder
shall be sent to the addresses as would be mentioned first therein or such other



addresses as the Parties may designate from time to time, and shall be sent by
certified or registered mail with acknowledgement due on receipt.

620 CLAUSES REGARDING BIDDERS FROM
COUNTRIES SHARING LAND BORDER WITH INDIA

.Any bidder from a country which shares a land border with India will be eligible to bid

in any procurement whether of goods, services (including consultancy services and
non-consultancy services) or works (including turnkey projects) only if the bidder is
registered with the Competent Authority. Further, any bidder (including bidder from
India) having specified Transfer of Technology (TOT) arrangement with an entity from
a country which shares a land border with India, shall also require to be registered with
the same competent authority.

."Bidder" (including the term 'bidder', 'consultant' or 'service provider' in certain

contexts) means any person or firm or company, including any member of a
consortium or joint venture (that is an association of several persons, or firms or
companies), every artificial juridical person not falling in any of the descriptions of
bidders stated hereinbefore, including any agency branch or office controlled by such
person, participating in a procurement process.

i. "Bidder (or entity) from a country which shares a land border with India" for the purpose

of this Order means: -

a) An entity incorporated, established or registered in such a country; or

b) A subsidiary of an entity incorporated, established or registered in such a
country; or

C) An entity substantially controlled through entities incorporated, established or
registered in such a country; or

d) An entity whose beneficial owner is situated in such a country; or

e) An Indian (or other) agent of such an entity; or

f) A natural person who is a citizen of such a country; or

g) A consortium or joint venture where any member of the consortium or joint
venture falls under any of the above

iv. The beneficial owner for the purpose of (iii) above will be as under:

a) In case of a company or Limited Liability Partnership, the beneficial owner is the
natural person(s), who, whether acting alone or together, or through one or more
juridical person, has a controlling ownership interest or who exercises control through
other means.
Explanation: -

."Controlling ownership interest" means ownership of or entittement to more than

twenty-five per cent. of shares or capital or profits of the company;

"Control" shall include the right to appoint majority of the directors or to control the

management or policy decisions including by virtue of their shareholding or
management rights or shareholders agreements or voting agreements;



b) In case of a partnership firm, the beneficial owner is the natural person(s) who,
whether acting alone or together, or through one or more juridical person, has
ownership of entitlement to more than fifteen percent of capital or profits of the partnership;

C) In case of an unincorporated association or body of individuals, the beneficial
owner is the natural person(s), who, whether acting alone or together, or through one
or more juridical person, has ownership of or entitlement to more than fifteen percent
of the property or capital or profits of such association or body of individuals;

d) Where no natural person is identified under (a) or (b) or (c) above, the beneficial
owner is the relevant natural person who holds the position of senior managing official;

e) In case of a trust, the identification of beneficial owner(s) shall include identification
of the author of the trust, the trustee, the beneficiaries with fifteen percent or more
interest in the trust and any other natural person exercising ultimate effective control
over the trust through a chain of control or ownership.

V. An Agent is a person employed to do any act for another, or to represent another
in dealings with third person.

Vi The successful bidder shall not be allowed to sub-contract works to any
contractor from a country which shares a land border with India unless such contractor
is registered with the Competent Authority.

vii. The registration shall be valid at the time of submission of bid and at the time of
acceptance of bid.

viii. If the bidder was validly registered at the time of acceptance / placement of
order, registration shall not be a relevant consideration during contract execution.

o. SPECIAL CONDITIONS OF CONTRACT

1) The bidder shall acquaint himself with the proposed site of work before quoting
his rates. The contractor should note and bear in mind that the Bank shall bear no
responsibility for the lack of acquaintance of site and other conditions or any information
relating thereto or on their part.

2) If for any reasons, any part of the site is not available temporarily for some time
for part of the work under the contract, the agreed construction schedule shall be suitably
modified and contractor shall diligently divert his men and materials to utilize them
appropriately, profitably and no claim of damages whatsoever shall be entertained on
this account. However, the contractor shall be allowed extension of time for completing
the work as deemed fit by the competent authority. The contractor shall also not be
entitled to any compensation for any loss suffered by him and revision in the rates quoted
by him.

a. On account of delay in commencing the work by the contractor.
b. On account of reduction in the scope of work.
C. On account of suspension of work or abandoned after award of work.



3) The contractor shall provide, at his own cost instruments for weighing and
measuring purpose at the site of work as may be necessary for execution of the work.

4) The contractor shall construct a sample unit of different activities complete in all
respect as per the directions of the Engineer-in-charge. This sample unit shall be got
approved from the Engineer-in-charge before commencing the mass work.

5) The contractor shall take care of all safety precautions pertaining to construction
of work, such as scaffolding, ladder, working platforms, gangways, electric arc/ gas
welding, use of hoist and construction machinery. Nothing extra shall be paid for
scaffolding for any of the items of work unless specifically mentioned in the
nomenclature. Contractor should quote rates accordingly.

6) On account of security consideration, some restrictions may be imposed by the
security staff on the working and/ movement of men and materials etc. The contractor
shall be bound to follow all such restrictions/ instructions and he shall organize his work
accordingly. No claim on this account, whatsoever, shall be payable.

7) No hindrance / inconvenience shall be caused in the operation / working /
movement of Bank personnel / customers / visitors and their vehicles due to the
execution of the project / storage or placement of materials / debris / construction waste
| excavated materials by the contractor. Contractor shall at all times ensure safe and
convenient access to building entry for Bank staff working in the building & take all
precautions to ensure that Bank’s official work going on in the building is not hampered.
The contractor shall take all precautions to avoid accidents by exhibiting necessary
caution boards day and night, speed limit boards, red flags, red lights and providing
barriers. No hindrance shall be caused to traffic during the execution of the work.

8) The contractor shall be responsible for the watch and ward of all materials brought
by the contractor to site against pilferage and breakage during the period of installation
and thereafter till the works are physically handed over to the Bank.

9) The contractor shall take all preventive measures against any such damage
caused by rain, snowfall, floods or any other natural calamity, whatsoever during the
execution of the work. The contractor shall be fully responsible for any damage to the
owner’s property and to the work for which the payment has been advanced to him under
the contract.

10) The work will be carried out in the manner complying, in all respects, with the
requirements of relevant bye-laws of the local body under the jurisdiction of which the
work is to be executed or as directed by the Engineer-in-Charge and nothing extra shall
be paid on this account.

11)  The contractor shall comply with proper and legal orders and directions of the local
or public authority or municipality and abide by their rules and regulations and pay all
fees and charges which may be liable.

12)  The contractor shall give due notices to Municipal, Police and/or other authorities



that may be required under the law/rules under force in the area and obtain all requisite
licenses for temporary obstructions / enclosures and pay all charges which may be
leviable on account of his execution of work under the agreement. Nothing extra shall be
payable on this account in any case whatsoever.

13)  All materials to be incorporated in the work shall be arranged by the contractor
and shall be in accordance with the specifications laid down. Samples of all items are to
be fabricated by the Contractor prior to taking up the mass production. The Contractor
shall take prior written approval of the Bank before proceeding for mass production.

14)  The Contractor shall use materials bearing ISI/BIS Certification Mark unless
otherwise specified or allowed in writing by the Engineer-in-Charge. Any material banned
by the Bank shall not be used in the work.

15)  The contractor shall submit to the Engineer-in-charge samples of all materials for
approval. Such samples of materials which affect aesthetics of the work shall also be got
approved from the Engineer-in-charge of the project before procuring bulk supplies.
These approved samples shall be preserved and retained in the custody of the Engineer-
in-charge as standards of materials till the completion of the work. The cost of such
samples shall be borne by the Contractor and nothing shall be payable on this account
over the Agreement rates.

16)  The contractor shall be required to get all the necessary mandatory and other tests
as per the specifications/ IS codes, carried out on materials/ work from an approved
laboratory as per the direction of the Engineer-in-charge. The testing charges and
conveyance from the site shall be borne by the contractor.

17)  In case any material / work is found sub-standard the same shall be rejected by
the Engineer-in-charge and the same shall be removed from the site of work within 48
hours, failing which the same shall be got removed by the Engineer-in charge at the risk
and cost of the contractor without giving any further notice and time. In order to ensure
quality of work during its execution, the Engineer-in-charge may require samples for
mandatory or routine testing of materials. All costs of these samples, their packaging,
conveyance from the site to the testing laboratory and return, shall be borne by the
contractor.

18) Even ISI marked materials may be subjected to quality test at the discretion of the
Engineer in-charge. Whenever ISI marked materials are brought to the site of work the
contractor shall, if required by the Engineer-in-charge, furnish manufacturer's test
certificate or test certificate from approved testing laboratory to establish that the
materials procured by the contractor, satisfy the provisions of relevant ISI codes. The
testing charges shall be borne by the contractor.

19)  The material required for testing shall be supplied free of charge by the contractor.
The cost of tests shall be borne by the contractor.

20) The work shall be executed and measured in metric system. The metric
dimensions given in the schedule of quantities and drawing etc. shall be followed. (The
dimension in FPS units wherever indicated are for guidance only) The figures in the



drawings shall be followed.

21)  The contractor shall be responsible for completing the work and for satisfying all
terms and conditions of the Contract without any extra payment over his quoted rates
unless otherwise specified. The contractor shall quote his rate for various items of work
accordingly and no claim whatsoever shall be entertained for any incidental or extra work
involved in the execution of the work as per nomenclature of the item and the
specifications indicated in the tender documents.

22) Subject to the nomenclature of the item as per schedule of quantities, the
specification indicated in the tender documents, the rates quoted shall include cost of all
materials including royalty and taxes if any, labour, sundry inputs, execution of work at
all heights, levels, pattern and design for all leads, lifts and depths including overhead
charges and contractor's profit. Nothing extra shall be paid on this account.

23) The rate shall be inclusive of making design, pattern and execution of work as per
Architectural drawings, at all levels and heights.

24)  Other agencies doing works related with this project will also simultaneously
execute the works and the contractor shall afford necessary co-ordination for un-
hindered completion of these sub-works.

25) The contractor shall give a satisfactory performance test of installations
individually and as a whole to ensure their proper functioning before the work is finally
declared and completed and accepted.

26) The contractor shall continue to maintain watch and ward to safeguard the
Owner's property in his possession until the same is formally handed over as per
directions of the Engineer-in-charge. Nothing extra over agreement rates shall be paid
on this account.

27)  All tools, plants and measuring or weighing equipment shall be arranged by the
contractor himself and nothing extra shall be paid to the contractor on this account.

28) The quantities of various items incorporated in the tender are approximate.
However, the payments shall be made to the contractors on the basis of actual
measurements taken at site.

29)  The contractor shall protect the adjoining buildings or works and the work under
execution from fire and shall make adequate arrangements for fire protection and
firefighting and if any property is damaged, by fire due to the negligence of the contractor,
the same shall be made good by the contractor at his own cost, to the entire satisfaction
of Engineer-in charge.

30) The contractor shall provide adequate lighting arrangements as approved by the
Engineer in-charge for carrying out the work during night time, if so required and also
provide all other facilities for the labour employed to carry out the work as per direction
of Engineer in-Charge.



31) In order to achieve the targeted date of completion the contractor may have to
work in multiple shifts, round the clock including public and gazetted holidays and nothing
extra shall be paid on this account.

32)  All materials, articles and workmanship shall be of respective best quality and kind
for the class described in the schedule of quantities and specifications. All materials, so
used in different items of work shall be subject to the approval of the Engineer-in-charge.

33) The TDS or any other statutory levels/taxes incorporated from time to time shall
be deducted progressively from the running account bills, as applicable at the time of
payment. No claim in this regard shall be entertained.

34) No extension of time shall be granted to the contractor on account of rains or
inclement weather conditions.

35) For any clarification/ doubt, the Bank may organize regular meetings with
Contractor. The contractor shall attend such meetings invariably as and when required.

36) In respect of the work of other agencies, where the commencement or progress
of such work of any other agency is dependent upon the completion of particular portions
of the contractor's work or generally upon the contractor maintaining progress in
accordance with the approved coordinated construction program, it shall be the
responsibility of the Contractor to complete such portions and maintain such progress.

37)  The contractor shall have to do all drilling of holes and cutting of walls, chases or
other elements of the building for the complete and proper installation of the pipe lines/
ducts and other equipments by using electrically operated tools such as drills/ chases
cutting machine etc. Manual drilling or chiseling or cutting shall be permitted on special
request only. Prior permission for the same is to be obtained from the Bank.

38) No chiseling or cutting or drilling of RCC columns, beams, girders and other
principal structural members shall be done unless prior permission has been granted by
the Engineer in charge in writing.

39) All chases and openings made by the contractor for his pipe lines shall be filled/
covered over with cement plaster in reasonable manner. Before rough plastering on the
pipe surfaces the concealed pipes shall be secured to the wall by using proper supports/
clamps.

40) The contractor will neither be allowed to construct labour hutments nor his
workforce be allowed to stay.

41) All spaces allotted to the contractor as described above shall be vacated and all
structures removed from site at any time as and when required and directed by the
Engineer-in charge, unconditionally and without any reservation. The Engineer-in-
charge will not be obliged to give any reason for such removal. Upon receiving



instructions to vacate the space, the contractor shall immediately remove all his
structures, materials, etc. from the sources and clear and clean-up the site to the
satisfaction of the Engineer-in-charge.

42) It shall be the responsibility of the Contractor to safeguard the site and ensure that
no illegal encroachments are made by outside elements within the area allotted to the
contractor. Upon completion of the work or earlier as required by Engineer-in-Charge,
the contractor shall vacate the land totally without any reservation.

43) The security of workmen, materials, equipment stores etc. within the area allotted
to the contractor shall be the responsibility of the contractor.

44)  The site of work shall have required equipments for various tests at site by the
contractor at his own cost and nothing extra shall be payable on this account.

45)  The contractor shall arrange the required minimum plant and equipments at site
for the execution of work. These may have to be increased depending on the requirement
of the site.

46) The quantities indicated are for guidance only. However, it may vary to any extent
and the contractor should not have any financial or other implications for such variations.
The Bank reserves to reduce the scope of work of any item if the contractor fails to deliver
the works in time and the contractor shall not ask for any financial consideration for such
deletion of scope of the work.

47) The contractor shall take photographs of site prior to commencement of work,
during construction and after completion of work as suggested and shall submit the
photographs in soft and hard copies to Bank for which no extra payment will be made.

48) Layout of works shall be got checked by Engineer-in -charge & only then further
work shall be taken by after approval.

49)  All electrical works shall be got carried out through licensed Electrical Contractor
having experience of similar work. Successful bidder to submit the details of licensed
Electrical Contractor before start of Internal Electrification Work. The work shall be
executed as per specifications and strictly in keeping with relevant IS code and rules and
regulations of authorities.

50) The work should be carried out as per latest CPWD specification and as per the
standard engineering practice. All measurements shall be made as per CPWD norms.

51)  Site should be cleaned every day and all the unusable material/malba shall be
removed from the site and unusable materials shall be stacked properly so that there is
no hindrance for staff and public failing which bank will remove the same at their level
and suitable amount shall be recovered from the contractor’s bill.

52)  The contractor shall be required to maintain the coordination with the Building
Maintenance Contractor, if required.



53) No old / dismantled material shall be used by the contractor in the work under any
circumstances unless otherwise specified or under instructions of the bank.

54)  The bidder shall visit the site and examine the rebate items and site conditions
before quoting the rates.

55) Dismantling & taking away includes the disposal of unserviceable material / malba
to approved municipal yard.

56) The Rebate items shall be the property of the contractor. Rates of rebate item
shall be considered as negative by the system while calculating the value of tender.

57)  The Contractor shall comply with the provisions of Contract, Labour (Regulation
& Abolition) Act, 1970, Minimum Wages Act and all other Labour Laws and other
Statutory Regulations (both Central and State) that may be enforced from time to time by
the appropriate authorities. Bank shall not be held responsible for any penalty on failure
of the any Labour Regulations. Bank shall have the power to inspect the Wage Register
and for physical verification of salary paid to the staff with reference to any records of the
Contractor and to insist the Contractor to comply with Laws.

58) Contractor should obtain necessary permission that may be required for the
purpose of this Contract from such authorities as may be prescribed by Law from time to
time.

59) Contractor or his authorized representative should visit the site frequently as
required by the Bank and meet Bank’s Engineer with prior appointment for any
clarifications and to receive instructions, take measurements, etc. at the site.

60) The Contractor should arrange to issue photo identity card to his workers.

61)  Any act of indiscipline / misconduct / theft / pilferage on the part of any employee
engaged by the Contractor resulting in any loss to Bank in kind or cash will be viewed
seriously and Bank will have the right to claim damages or levy fine and / or terminate
the Contract forthwith, if necessary.

62) In case of any default or failure on Contractor's part to comply with all / any one of
the Terms/ Conditions, Bank reserves to itself the right to take necessary steps to remedy
the situation including, inter-alia, the deduction of appropriate amount(s) from dues
otherwise payable to Contractor and / or by taking recourse to appropriate recovery
proceedings.

63) Keeping the area clean and removal of debris: Contractor shall arrange to dispose
off debris, any other waste product created while carrying out the work, outside Bank’s
premises. The Contractor shall take due care while disposing of such waste materials
and ensure that any rules / regulations laid down by Municipal Corporation or any other
statutory body are not violated. The Contractor shall be responsible and answerable to
any complaint arising out of improper disposal of waste material. Quoted rates shall
involve the cost of same and no extra payment shall be made towards this account.



64) Itis mandatory to provide purchase voucher of the material where basic rates are
given in Bill of Quantities (BOQ). However, Bank may instruct the contractor to submit
purchase voucher/test certificate of any material.

65) BOQ nomenclature shall prevail over any drawing/detail.

66) The specification for the entire work shall be in accordance with latest CPWD
specifications and latest IS codes. Whenever these codes are silent, the same shall be
governed by sound engineering practice and the decision of the Bank in matter of
interpretation shall be final and binding on the contractor.

67) Electricity & Water shall not be provided by Bank to Contractor. Necessary
arrangement/ sourcing/ extension, if required, shall be done by the contractor at his own
cost with the approval of Bank. No extra payment will be made to the contractor for the
same. Contractor shall have to arrange for D. G. set / temporary power supply at his/ her
own cost, risk and responsibility to carry out the works at site whenever required
for and asked by the Bank. The contractor shall at his own cost arrange for necessary
power/ lighting for the work and water consumption for the entire period of contract.
However, Bank may provide electricity & water from their existing source at site for which
Bank will recover 0.5% of the contract sum from the contractor for electricity & water from
their running bills / final bill. But in no way Bank will be held responsible for continuous
supply of electricity.

68) Contractor shall associate a specialized agency for specialized works such as
water proofing work, anti-termite treatment work, etc. having suitable experience in the
field and same shall be got approved from the Bank prior to execution of the specialized
work within 3 days’ time with credentials of the agency. Contractor should get approval
from Bank before commencement of the specialized work. Contractor to give 10 (ten)
year performance guarantee on a non-judicial stamp paper of Rs. 100 as per Performa
attached (Guarantee Bond for specialized works) at Annexure X & XI'. 10% of
specialized works amount shall be withheld during the period of this performance
guarantee.



10. LETTER SUBMITTING TENDER

(To Be Submitted With Bid on Bidder’s Letter head)
(Designation, Name of Office along with Complete address to be inserted here)

Dear Sir,
Reg: Renovation At Circle Office and Sastra Jalandhar

1) Having visited the site and examined the drawings, conditions of contract, special
conditions of contract, general specifications and detailed specifications,
schedules and bill of quantities for the execution of the above named works, we
offer to complete and maintain the whole of the said works in conformity with the
said drawings, conditions of contract, specifications, schedules and bill of
quantities for the sum stated in bill of quantities of this Tender Document No.
......Or such other sum as may be ascertained in accordance with the said
conditions of contract.

2) We undertake to complete and deliver the whole of the works comprised in the
contract within the stipulated time stated in the tender.

3) We have independently considered the amount of liquidated damages shown in
the Appendix to form of tender hereto and agree that it represents a fair estimate
of the loss likely to be suffered, by you in the event of the works not being
completed in time.

4) We agree to abide by this tender for the period of 90 days from opening of
Commercial Bid or extension there of as required by the Bank from the date fixed
for receiving the same and it shall remain binding upon us and may be accepted
at any time before the expiry of that period.

5) We confirm that the period and rates as referred in the agreement or general
conditions of contract are given or summarized in the tender, to which we give
our consent and agree to abide by the same.

6) We understand that if our tender is accepted, we are to be jointly and severally
responsible for the due performance of the contract.

7) We understand that you are not bound to accept the lowest or any tender you
may receive and may reject all or any tender, accept or entrust the entire work to
the Contractor without assigning any reason or giving any explanation
whatsoever.

8) l/we have deposited Earnest Money Deposit of X ( /-) which amount is not
to bear any interest. I/we do hereby agree that this sum shall be forfeited by you
in the event our tender is accepted and l/we fail to execute the contract when
called upon to do so.

Dated this day of 202__

Name of Authorised Signatory

Sign and Signature of Authorised Signatory

In the capacity of / Designation

Duly authorized to sign bids for and on behalf of (IN
CAPITALS)




11.  LETTER OF TRANSMITTAL

(To Be Submitted With Bid on Bidder’'s Letter head)

(Designation, Name of Office along with
Complete address be inserted here)

Dear Sir,
Reg: Renovation At Circle Office and Sastra Jalandhar

Having examined the details given in Press advertisement and tender document No...
for the above work, I/'we hereby submit the relevant information.

1. I/'We here by certify that all the statement made and information supplied in the
enclosed forms A to D and accompanying statement are true and correct.

2. I/'We have furnished all information and details necessary for eligibility and have
no further pertinent information to supply.

3. I/'We submit the following certificates in support of our suitability, technical
knowledge and capability for having successfully completed the following
eligible similar works:-

S Name of the Work | Value of Work |Date of Certificate
No Completion issued by

“Certify that the information given in the enclosed tender documents is correct. It is
also certified that I/we shall be liable to be debarred, disqualified / cancellation of bid
in case any information furnished by me/us found to be incorrect.”

Enclosures:

Date of submission:

Name of Authorised Signatory

Sign and Signature of Authorised Signatory
In the capacity of / Designation

Duly authorized to sign bids for and on behalf of (IN
CAPITALS)




12.

Annexure-l: BIDDER’S INFORMATION

(To Be Submitted With Bid on Bidder’s Letter head)

1.

2.

9.

Name:

Constitution:

Address:

Names & Addresses of the Proprietor/Partners/Directors, as applicable:
Name of Contact Person(s) with their Mobile Numbers:

Office Telephone, Fax, e-mail:

PAN No.:

GST No.:

Manpower Employed:

10.Payment Details (A/c Number and IFS Code):

11.Details of Authorised Signatory:

Note: The document authorising the signatory to submit the bid to be provided with
the bid.

Name of Authorised Signatory
Sign and Signature of Authorised Signatory
In the capacity of / Designation

Duly authorized to sign bids for and on behalf of (IN
CAPITALS)




13.  Annexure-ll: Undertaking for Local Content from Bidder

(To be submitted With Bid on bidder’s letter head) (Designation,

Name of Office along with
Complete address to be inserted here)

Reg: Renovation At Circle Office and Sastra Jalandhar

We hereby certify that the local content percentage (%) in the Goods, Works and

Services offered across India by M/s having
registered office in India at against Tender No:

floated by Punjab National Bank for
e Name of Work..........coocviviivinnnnnn. ”is in line with

definition of minimum local content as prescribed for Class-I local supplier as per DPIIT
vide OM P-45021/2/2017-PP (BE-Il) dated 16.09.2020 issued the Public Procurement
(Preference to Make in India) Order 2017-revision.

M/s is Class-I local supplier and
local content percentage is %.

Name of Authorised Signatory

Sign and Signature of Authorised Signatory

In the capacity of / Designation

Duly authorized to sign bids for and on behalf of (IN
CAPITALS)




14.  Annexure-lll: Undertaking for Non-Blacklisting/ Debarring and Back to
Back Works

(To be submitted on stamp paper of Rs. 100/-)

(Designation, Name of Office along with
Complete address to be inserted here)

Reg: i Name of Work.........ocvvviiiiiiiiinnne,
I/'We am/are Participating in the E tender for “i...cccioiieni.. Name of
WOrkK ......coeennnne

I/'We hereby Undertake as under :-

"Eligible similar work(s) has/ have not been executed through another agency on back
to back basis.

I/ We have not been black-listed/ debarred by any office of Bank/ DFS or regulators
like RBI, SEBI, IRDA etc/ Department of Expenditure, Ministry of Finance Government
Agency.

Further that, if such a violation comes to the notice of the Bank, then l/we shall be
debarred for bidding in Bank in future forever. Also, if such violation comes to the
notice of the Bank before date of start of work, the Bank shall be at liberty to forfeit the
entire amount of Earnest Money Deposit.”

Dated this day of 202

Name of Authorised Signatory

Sign and Signature of Authorised Signatory

In the capacity of / Designation

Duly authorized to sign bids for and on behalf of (IN
CAPITALS)




15. Annexure-1V: BIDDERS’ FINANCIAL INFORMATION

(To Be Submitted With Bid on Bidder’s Letterhead)

Name:

Constitution:

Address:

Names & Addresses of the Proprietor / Partners / Directors if applicable:

Contact Person(s)

Telephone, Fax, e-mail

Number of years of experience

Please give brief financial particulars of your firm for the last three accounting years
along with the volume of business handled.

(The information will be kept confidential)

Year (Last 3nos. of FY) 20....-.... 20....-.... 20....-....
Total Turnover ( Value in in X)
ITR (Y/ N)

Name of Authorised Signatory

Sign and Signature of Authorised Signatory

In the capacity of / Designation

Duly authorized to sign bids for and on behalf of (IN
CAPITALS)




16. Annexure-V: REFERENCE LIST
(To Be Submitted With Bid on Bidder’s Letterhead)

PROFORMA FOR PERFORMANCE STATEMENT

NAME OF BID
Sr., Name ofDuration|ContractDate | Contact Whether services
No|Organization|of Amount|of Person satisfactory? (Attach
Contract Order| and certificate from client)*
Telephone
no.

Name of Authorised Signatory

Sign and Signature of Authorised Signatory

In the capacity of / Designation

Duly authorized to sign bids for and on behalf of (IN
CAPITALS)

NOTE:
e Bidder to provide relevant certificates from the above mentioned organizations.
e The name and address of the organization along with key persons, their
designation, telephone no. and email address should be provided.
* Satisfactory completion and performance certificate from the principal employer /
client for satisfactory execution of similar work as defined in eligibility criteria.



17. Annexure-VI: COMPLIANCE STATEMENT

(To Be Submitted With Bid on Bidder’s Letterhead)

DECLARATION:

Please note that any deviations mentioned elsewhere in the bid will not be considered
and evaluated by the Bank. Bank reserve the right to reject the bid, if bid not submitted

in proper format as per Tender Document.

Compliance |Description

Compliance
(Yes/No)

Terms and We hereby undertake and agree to abide by all the
Conditions terms and conditions including all annexure,
corrigendum(s) etc. stipulated by the Bank in this
Tender Document. (Any deviation may result in
disqualification of bids).

Name of Authorised Signatory

Sign and Signature of Authorised Signatory

In the capacity of / Designation
Duly authorized to sign bids for and on behalf of

CAPITALS)




18. Annexure-VIl: UNDERTAKING FOR PROCUREMENT FROM COUNTRY
SHARING LAND BORDER WITH INDIA

(To be submitted With Bid on bidder’s letter head) (Designation,

Name of Office along with
Complete address to be inserted here)

Reg: Renovation At Circle Office and Sastra Jalandhar

Note: Tender Issuing Office to Select First Paragraph Only for tender without any
subcontracting, i.e., work that does not involve engagement of any sub-agency / sub-
contractor / sub-vendor. For other cases, Second Paragraph to be selected.

"I have read the clause regarding restrictions on procurement from a bidder of a
country which shares a land border with India; | certify that | am not from such a country
or, if from such a country, have been registered with the Competent Authority. | hereby
certify that | fulfil all requirements in this regard and is eligible to be considered. [Where
applicable, evidence of valid registration by the Competent Authority shall be
attached.]"

OR

"I have read the clause regarding restrictions on procurement from a bidder of a
country which shares a land border with India and on sub-contracting to contractors
from such countries; | certify that | am not from such a country or, if from such a
country, have been registered with the Competent Authority and will not sub-contract
any work to a contractor from such countries unless such contractor is registered with
the Competent Authority. | hereby certify that I fulfill all requirements in this regard and
is eligible to be considered. [Where applicable, evidence of valid registration by the
Competent Authority shall be attached.]'

Dated this day of 202

Name of Authorised Signatory

Sign and Signature of Authorised Signatory

In the capacity of / Designation

Duly authorized to sign bids for and on behalf of (IN
CAPITALS)




19. Annexure-VIIl: DETAILS OF INSURANCE POLICIES

(To be submitted by the successful bidder after award of work on their
letterhead)

(Designation, Name of Office along with
Complete address to be inserted here)

Reg: Renovation At Circle Office and Sastra Jalandhar

This is in reference to the captioned work awarded to me/us vide your award letter

dated . In this regard, please find enclosed the policies as under
Type of Policies Name of Amount Policy Validity
Insurance Insured No.
Provider (Rs.)

CAR Policy including
3rd Party Liability
Workman
Compensation Policy

2. We understand that Bank is not liable for damage to any works carried out at
site, materials brought or affixed at site unless handed over in total, complete in all
respects to the Bank.

3. We undertake that the policies shall remain valid for minimum duration of period
of work or up to handover of site, whichever is later.

4. We also understand that the above policies shall be suitably updated to cover
any increase in insurance coverage of works / materials at site due to:

e Replacement/ rectification of rejected materials, workmanship etc.

e Extension of time.

¢ Increase in scope of work, including extra items, if any.

5. Bank shall be at the liberty to deduct suitable amounts from our payments due
/ security deposit for gap in / lack of insurance coverage.

Name of Authorised Signatory

Sign and Signature of Authorised Signatory

In the capacity of / Designation

Duly authorized to sign bids for and on behalf of (IN
CAPITALS)




INTEGRITY PACT

Reg: Renovation At Circle Office and Sastra Jalandhar
Dear Sir,

It is here by declared that PNB is committed to follow the principle of transparency,
equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition
that the Bidder will sign the integrity Agreement, which is an integral part of tender/bid
documents, failing which the bidder/ bidder shall stand disqualified from the tendering
process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of
the same shall be deemed as acceptance and signing of the Integrity Agreement on
behalf of the PNB.

Yours faithfully

Chief Manager



20. Annexure-IX: INTEGRITY PACT

To, Circle Head

Punjab National Bank,Circle Office,
1st Floor, Civil Lines,

Jalandhar, Punjab 144001

Reg: Renovation At Circle Office and Sastra Jalandhar

Dear Sir,

I/'We acknowledge that PNB is committed to follow the principles thereof as
enumerated in the Integrity Agreement enclosed with the tender/ bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that I/ We will sign the enclosed integrity Agreement, which is an integral part
of tender documents, failing which I/ We will stand disqualified from the tendering
process. I/ We acknowledge that THE MAKING OF THE BID SHALL BE REGARDED
AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the
NIT.

I/ We confirm acceptance and compliance with the Integrity Agreement in letter and
spirit and further agree that execution of the said Integrity Agreement shall be separate
and distinct from the main contract, which will come into existence when tender/bid is
finally accepted by PNB.

I/ We acknowledge and accept the duration of the Integrity Agreement, which shall be
in the line with the enclosed Integrity Agreement.

I/ We acknowledge that in the event of my/ our failure to sign and accept the Integrity
Agreement, while submitting the tender/ bid, PNB shall have unqualified, absolute and
unfettered right to disqualify the bidder/ bidder and reject the tender/ bid in accordance
with terms and conditions of the tender/bid.

Name of Authorised Signatory

Sign and Signature of Authorised Signatory

In the capacity of / Designation

Duly authorized to sign tenders for and on behalf of (IN
CAPITALS)




Pre Contract Integrity Pact

Punjab National Bank, a body corporate constituted under the Banking Companies
(Acquisition and Transfer of Undertaking) Act 1970 (Act no V of 1970) and having its
Head Office at Plot no. 4, Sector 10, Dwarka, New Delhi 110075, hereinafter referred
to as “The Principal”’, which expression shall mean and include unless the context
otherwise requires, its successors in office and assigns of the First Part.
And

M/s. having its registered office at hereinafter referred to
as “The Bidder/ Contractor”, expression shall mean and include unless the context
otherwise requires, successors and permitted assigns of the Second part.

Preamble
The Principal intends to award, under laid down organizational procedures, contract/s
L@ S . The Principal values full compliance

with all relevant laws of the land, rules, regulations, economic use of resources and of
fairness/ transparency in its relations with its Bidder(s) and/or Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs) who will monitor the tender process and the execution of the contract
for compliance with the principles mentioned above.

Section 1- Commitments of the Principal
(1) The Principal commits itself to take all measures necessary to prevent corruption
and to observe the following principles:-

a. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a promise
for or accept, for self or third person, any material or immaterial benefit which the
person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will in particular, before and during the tender process, provide
to all Bidder(s) the same information and will not provide to any Bidder(s) confidential/
additional information through which the Bidder(s) could obtain an advantage in
relation to the tender process or the contract execution.

C. The Principal will exclude from the process all known prejudiced person.

(2) If the Principal obtains information on the conduct of any of its employees which
is a criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in
this regard, the Principal will inform the Chief Vigilance Officer and in addition can
initiate disciplinary actions.



Section 2- Commitments of the Bidder(s)/ Contractor(s)
(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures
necessary to prevent corruption during any stage of bid process/ contract. The
Bidder(s)/ Contractor(s) commit themselves to observe the following principles during
participation in the tender process and during the contract execution.

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or firm,
offer promise or give to any of the Principal’s employees involved in the tender process
or the execution of the contract or to any third person any material or the other benefit
which he/ she is not legally entitled to, in order to obtain in exchange any advantage
of any kind whatsoever during the tender process or during the execution of the
contract.

b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict competitiveness or to introduce
cartelization in the bidding process.

C. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant
IPC/PC Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes
of competition or personal gain, or pass on to others, any information or document
provided by the Principal as part of the business relationship, regarding plans.,
technical proposal and business details, including information contained or transmitted
electronically.

d. The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and
address of the Agents/representatives in India, if any, similarly the Bidder(s)/
Contractor(s) of Indian Nationality shall furnish the name and address of the foreign
principals, if any. Further details as mentioned in the “Guidelines on Indian Agents of
Foreign Suppliers” shall be disclosed by the Bidder(s)/ Contractor(s). Further, as
mentioned in the Guidelines all the payments made to the Indian agent/ representative
have to be in Indian Rupees only.

e. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any, and
all payments made, is committed to or intends to make to agents, brokers or any other
intermediaries in connection with the award of the contract.

f. Bidder(s)/ Contractor(s) who have signed the Integrity Pact shall not approach
the Courts while representing the matter to IEMs and shall wait for their decision in the
matter.

(2). The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.



Section-3 Disqualification from tender process and exclusion from future contracts.
If the Bidder(s)/ Contractor(s) before award or during execution has committed a
transgression through a violation of Section 2, above or in any other form such as to
put their reliability or credibility in question, the Principal is entitled to disqualify the
Bidder(s)/ Contractor(s) from the tender process or take action as per the procedure
mentioned in the “Guidelines on Banning of business dealings”.

Section 4- Compensation for Damages
(1).  If the Principal has disqualified the Bidder(s) from the tender process prior to
the award according to Section 3, the Principal is entitled to demand and recover the
damages equivalent to earnest Money Deposit/ Bid Security.

(2). If the Principal has terminated the contract according to Section 3, or the
Principal is entitled to terminate the contract according to Section 3, the Principal shall
be entitled to demand and recover from the Contractor liquidated damages of the
contract value or the amount equivalent to Performance Bank Guarantee/ Initial
Security Deposit.

Section 5- Previous transgression

(1)  The Bidder declares that no previous transgression occurred in the last three
years immediate before signing of this integrity pact with any other Company in any
country conforming to the anti-corruption approach or with any Public Sector
Enterprises or central/ state government department in India that could justify his
exclusion from the tender process.

(2). If the Bidder makes incorrect statement on this subject, he can be disqualified
from the tender process or action can be taken as per the procedure mentioned in”
Guidelines on Banning of business dealing”.

Section 6- Equal treatment of all Bidders/ Contractors/ Subcontractors
(1) In case of Sub-contracting, the Principal Contractor shall take the responsibility
of the adoption of integrity Pact by the Sub-contractor.

(2) The Principal will enter into agreements with identical conditions as this one
with all Bidders and Contractors.

(3) The Principal will disqualify from the tender process all the Bidders who do not
sign this Pact or violate its provisions.

Section 7- Criminal charges against violating Bidder(s) / Contractor(s) /
Subcontractor (s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Sub contractor,
or of an employee or a representative or an associate of a Bidder, Contractor or
Subcontractor which constitutes corruption, or if the Principal has substantive



suspicion in this regard, the Principal will inform the same to the Chief Vigilance Officer.

Section 8- Independent External Monitor
(1) The Principal appoints competent and credible Independent External Monitor
for this Pact after approval by Central Vigilance Commission. The task of the Monitor
is to review independently and objectively, whether and to what extent the parties
comply with the obligations under the agreement.

Sh. Madhusudan Prasad, IAS (Retd.) have been appointed as Independent External
Monitors (IEMs) by our Bank. Their e-mail addresses are as under:

SI. | Name of IEM e-mail Mob. No.
1. | Sh. Madhusudan Prasad, IAS |mprasad23@gmail.com [9717585556
(Retd.)

(Note to Tender Issuing Office: Name and Contact Details of IEMs be updated as
per latest GSAD Circulars issued from time to time)

(Note to Bidders: the above persons are not to be contacted for generic tender
related queries, as the queries must be directed to contact details mentioned in
Notice Inviting Tender)

(2) Only Integrity pact related queries to be addressed to IEMs. Also the bids of the
bidders who do not sign the Integrity Pact will not be evaluated further.

(3) The Monitor is not subject to instructions by the representatives of the parties
and performs his/ her functions neutrally and independently. The Monitor would have
access to all Contract documents, whenever required. It will be obligatory for him/her
to treat the information and documents of the Bidders/ Contractors as confidential.
He/she reports to the Managing Director and CEO, Punjab National Bank.

4) The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access
without restriction to all project documentation of the Principal including that provided
by the Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) will also grant the Monitor,
upon his/ her request and demonstration of a valid interest, unrestricted and
unconditional access to their project documentation. The same is applicable to Sub-
contractor.

(5) The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s)/ Contractor(s)/ Subcontractor(s) with confidentiality. The
Monitor has also signed declarations on “Non-Disclosure of Confidential Information”
and of “Absence of Conflict of Interest”. In case of any conflict of interest arising at a
later date, the IEM shall inform MD & CEO, Punjab National Bank and recues himself/
herself from that case.]

(6) The Principal will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact
on the contractual relations between the Principal and Contractor. The parties offer to


mailto:mprasad23@gmail.com

the Monitor the option to participate in such meetings.

(7) As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he/ she will so inform the Management of the Principal and request the
Management to discontinue or take corrective action, or to take other relevant action.
The monitor can in this regard submit non-binding recommendations. Beyond this, the
Monitor has no right to demand from the parties that they act in a specific manner,
refrain from action or tolerate action. The Monitor will submit a written report to the MD
& CEO, Punjab National Bank within 8 to 10 weeks from the date of reference or
intimation to him by the Principal and, should the occasion arise, submit proposals for
correcting problematic situations.

(8) If the Monitor has reported to the MD& CEO, Punjab National Bank, a
substantiated suspicion of an offence under relevant IPC/PC Act, and the MD & CEO,
PNB has not, within the reasonable time taken visible action to proceed against such
offence or reported it to the Chief Vigilance Officer, the Monitor may also transmit this
information directly to the Central Vigilance Commissioner.

9) The word ‘Monitor’ would include both singular and plural.

Section 09- Pact Duration
This Pact begins when both parties have legally signed it. It expires for the Contractor
12 months after the last payment under the contract, and for all other Bidders 6 months
after the contract has been awarded. Any violation of the same would entail
disqualification of the bidders and exclusion future business dealings.

If any claim is made/ lodged during this time, the same shall be binding and continue
to be valid despite the lapse of this pact as specified above, unless it is discharged/
determined by MD & CEO, PNB.

Section 10- Other provisions
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction is
the “Place of award of work”.

(2) The actions stipulated in this Integrity Pact are without prejudice to any other legal
action that may follow in accordance with the provisions of to the extant law in
force relating to any civil or criminal proceedings.

(3) Changes and supplements as well as termination notices need to be made in
writing. Side agreements have not been made.

(4) If the Contractor is a partnership or a consortium, this agreement must be signed
by all partners or consortium members.

(5) Should one or several provisions of this agreement turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive to
come to an agreement to their original intentions.

(6) Issues like warranty/ Guarantee etc. shall be outside the purview of IEMs.



(7) Inthe event of any contradiction between the Integrity Pact and its Annexure, the
Clause in the Integrity Pact will prevail.

(For & On behalf of the Principal) (For & On behalf of Bidder/ Contractor)
(Office Seal) (Office Seal)

Place......

Date.........

Witness 1: Witness 2:

(Name & Address) (Name & Address)



21.

LIST OF PREFFERED MAKE OF MATERIAL

The material of standard quality from the following preferred makes is to be used. In
case it is established that the brands specified below are not available in the market,
contractor shall submit alternative proposal for the approval of Bank.

Paint/Texture / OBD/Duco
Paint/Synthetic enamel.

Items Preferred make of materials

Steel SAIL/ Tata Steel/ JSSW Steel Ltd./ RINL/ JSL
Cement Ultratech/ ACC/ JK Cement/ Ambuja

Plastic Emulsion| Asian / Dulux / Berger / Nerolac

Exterior Paint / Water
Proof Paint/ Bitumastic
Paint

Asian / Dulux / Berger / Nerolac

kitchen/toilet/ bathroom)

Putty Birla / JK / Asian paint/ Sakarni
Vitrified Tile RAK / Kajaria/ Johnson
Ceramic Tile (for RAK / Kajaria/ Johnson

Pasting Chemicals for
Tiles

Pidilite/ Fosroc/ Eurokart/ MYK Laticrete

PVC Tanks Sintex / Patton/ Supreme/ Astral

C.P. Fittings/ Sanitary | Jaquar/ Hindware / Cera / Parryware
ware

Kitchen Sink Cera/ Nirali/ Hindware/ Neelkanth/ Jayna

G.l. Pipe & Fittings

TATA / Swastik / UNIK / KS /Jindal

C.l. Pipes & Fittings

R.I.F./ SRIF/ KAJEEO

CPVC/ UPVC Pipe/| Prakash/ Jindal/ Supreme/ Astral/ Finolex/ Prince
Accessories
Glass Modi Guard/Saint Gobain/ Asahi

uPVC doors/ windows

Fenesta/ Rehau/ Prominance/ Saint Gobain

Kommerling

PVC rigid foam
sheet/profile

Greenply/ Century/ Alstone

WPC frame

Century/ Greenply/ Alstone

Plywood/Block Board /
MDF

Green / Archidply / DURO/ Century/ Samrat/ Action
Tesa/ Kitply

Laminate/ high pressure
laminate

Green/ Archidply/ Merino/ AICA/ Century

Adhesive/Glue

Fevicol/ Vemicol

Locks in
furniture, Door

cabinets,

Godrej/ Dorset/ Hettich/ Link/ Europa

All hardware and fittings
i/c door closer

Ebco/ Godrej/ Hettich/ Ozone/ Dorset/ Kich/ Hafelle
Dorma Kaba/ D-Line

Natural wood veneers

Archidply/ Green/ Duro/ Century




Water based melamine

Asian paints / Pidilite Industries/ Dulux/ Berger/

polish Nerolac

ltems Preferred make of materials

Dash/ Anchor fasteners Hilti/ Fischer/ Bosch / Wuerth

Water Proofing Chemicals | Cico / SIKA / Pidilite / FOSROC/MYK Laticrete

False ceiling Knauf (Armstrong)/ Gyproc/ HunterDouglas

Roller Blinds Vista/ Mac/ D’Decor

Aluminium Jindal/ Hindalco

Modular Furniture Godrej / Haworth / Steelcase / Herman Miller

(workstation/storages)

Featherlite / Durian

Chairs

Godrej / Featherlite / Wipro

PVC conduit/ fittings AKG / Precision/ BEC

PVC insulated copper | Finolex/ Polycab/ Havells/ KEI
FRLS Cable

PVC / XLPE Multi Core Finolex/ Polycab/ Havells/ KEI
Cables (armored

unarmoured)

Modular Switch Sockets &
accessories

Crabtree / Northwest /Anchor-Roma / SSK / Legrand /
ABB

MCB & MCCB Legrand/Havells/L&T/Siemens/ABB/Schneider
Motor Crompton/Kirloskar/Bajaj/ Siemens
Light fitting PHILIPS/Havells/Wipro/Bajaj/Osram

Ceiling/ Wall fan

Crompton / Usha/ Havells/ Orient / Bajaj / Almonard

Exhaust fan

Crompton / Usha/ Havells/Orient/ Bajaj / Almonard

A.C Starter, Plug Socket

Crabtree/Northwest/Legrand/ABB/Schneider/Havells

Fuse Switch Unit (FSU)

L&T / Havells/ Siemens

Cable Lug

Dowell’s/Jainsons/3-D/Comet

Cable gland

Jainsons/Comet or equivalent

Distribution board

L&T/Havells/Siemens/Hager/ Legrand/ABB/Schneider

MS conduit & Accessories

BEC/AKG/Precision

Telephone cable

Delton/National/ Finolex/ Polycab/ Havells

Telephone Connecter

Krone/ D-link or Equivalent.

Starter & single phasing
preventer

SIEMENS/ L&T/ ABB

MV/LT Panel Board

CPRI Approved Manufacturer for the required rating
specified in the tender.

CT/PT Automatic Electric / Crompton / Kappa

Digital Meters Conzerve / Scheider / Secure / Rishab

HRC Fuse & Fitting Siemens/L&T/ Hager

Cable tray Slotco/ Rico/ Profab/ Indiana/
Milestone/MEM/Legrand

Raceway Slotco/ Rico/ Profab/ Indiana/

Milestone/MEM/Legrand

Chemical Earthing

Universal Altex / Ashlok / JMV/ ERICO

Changeover (On-Load)

L&T/Hager/Siemens/ Legrand




PVC Casing & Capping
Fittings

BEC/AKG/ Precision

Items Preferred make of materials
Pumps Kirlosker/Crompton Greaves/Wilo/Mather & Platt/KSB
MS Pipe Jindal/Tata/Sail

Butterfly/ NRV/ Ball/ Gate|
Valve

Zoloto/ Leader/ Sant/ Kartar

Sprinkler Head

HD/Tyco or equivalent

Flexible Pipe for Sprinkler

HD/Tyco or equivalent

Landing valve

New Age/ Zoloto/ Safex/Onex/new Tech or equivalent

Hose reel, Hose pipe

New Age/ Zoloto/ Safex/Onex/new Tech or equivalent

NOTE:-

1. In case of unavailability of any material of specific make from above

mentioned preferred make

of material, an equivalent make can be used only

after a written approval of the Bank.

2. The contractor shall provide samples of all materials mentioned in the list of
makes as required by the Bank. A written approval of these samples shall be
sought prior to commencement of any work. Bank reserve the right to enquire
the genuineness of any material used at site directly from the manufacturer/

dealer.




22.

Commercial Bid

Detailed Description

UoM

QTY

Rate

Amount

BOQ ITEMS

SUB-TOTAL

REBATE ITEMS

SUB-TOTAL

g bW N =

GRAND TOTAL (2-4)

---THE END---




