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E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

2. NOTICE INVITING TENDER

1. Online E- tenders are invited on item rate basis on behalf of Punjab National
Bank from intending, bonafide & experienced contractors, reputed firms (proprietary/
partnership) /company / organization registered in India under Partnership Act, 1932 /
Companies Act, 1956 and their subsequent revisions / amendments, who fulfill the
eligibility criteria mentioned in the tender documents for “Replacement of existing
Air conditioning system of Auditorium by VRV/VRF system at STC-I, Lucknow”.

Tender schedule will be as under:

i.| Tender Reference E-Tender no. 2326
ii. | Date of commencement of Tender 21.07.2023 from 2000 hrs
download
iii. | Last date and time for acceptance of | 29.07.2023 till 1500 hrs
queries
iv.| Last date and time for downloading 05.08.2023 up to 1500 hrs
tender

v.| Last date and time for Bid preparation | 05.08.2023 up to 1500 hrs
and Hash Submission

vi.| Last Date for Bid Submission and Bid | 05.08.2023 from 1600 hrs

re-encryption to
07.08.2023 till 1200 hrs
vii. | Date and Time of Opening of 07.08.2023 from 1300 hrs

Technical cum Eligibility Bid in E
tendering portal

viii. | Cost of Tender Document 1,770/- (Rupees One Thousand
Seven Hundred and Seventy Only)
(non-refundable i/c GST @18%) in the
form of Demand Draft in favour of
Punjab National Bank payable at New
Delhi

ix.| Earnest Money Deposit %1,65,000/- (Rupees One Lac Sixty
Five Thousand only) in the form as
mentioned under clause no. 18 (page
no.34) of GENERAL CONDITIONS OF
CONTRACT (GCC) of Tender & details
to be submitted with Envelope-I.

X. | Validity of Tender 90 days

xi. | Estimated Cost of Project %81,53,929/- i/c of all taxes (Rupees
Eighty One Lacs Fifty Three Thousand
Nine Hundred and Twenty Nine Only)

xii. | Time of Completion 90 Days
xiii. | Place of Physical Bid Submission & Chief Manager,
Opening of Bids Head Office,
General Services Administration
Division ,

Punjab National Bank,
Dwarka, New Delhi - 110075

(Signature of Contractor)
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E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

xiv. | Contact Person Jyotsna Bhati

Sr. Manager (Mechanical)
Mob: 9004115825

Email: renovation@pnb.co.in

xv. | Contact Person at Site (Lucknow), Rajneesh Kumar
STC-I, Vibhuti Khand Gomti Nagar. Sr.Manager
Mob:9831154907

Bank will be following the e-procurement process. The complete details of the
requirements for participation in the e-procurement process of the Bank are available
on the website https:/etender.pnbnet.in which may be referred for details &
clarification. It is mandatory for the bidder to get itself registered on Bank’s website
for submission of online bids.

Note: - Technical bids will be opened in the presence of bidders who choose to
attend as above. The above schedule is subject to change. Notice of any changes
will be published on Bank’'s website (www.pnbindia.in & https://etender.pnbnet.in)
wherever feasible. Further, please note that commercial bid opening date and time
will be intimated to the technically qualified bidders at a later date.

2. Online E-tenders are invited on item rate basis on behalf of Punjab National Bank
from experienced contractors, reputed firms (proprietary/ partnership)/ company/
organization registered in India under Companies Act, who fulfil the eligibility criteria
mentioned in the tender documents for “Replacement of existing Air conditioning
system of Auditorium by VRV/VRF system at STC-l, Lucknow” against Payment
of ¥1,65,000/- (Rupees One Lac Sixty Five Thousand only) (non-refundable towards
cost of tender and i/lc GST @ 18%), in two envelope system containing (1) Technical
Bid (2) Commercial bid. Tender purchase fee of ¥ 1,770/- (Rupees One Thousand
Seven Hundred and Seventy Only) i/lc GST@18%) to be submitted in form of
demand draft in a separate envelope with EMD. Commercial bid shall be submitted
online only (If Commercial Bid submitted along with the Hard copy of Tender, bid will
be summarily rejected).

3. The Bidders intending to participate in this tender are required to get enrolled on
the Bank’s website i.e. https://etender.pnbnet.in Enrolment on the above mentioned
website is mandatory.

4. As the bids of the Bidders have to be digitally signed by the Electronic/Digital
Signature of the respective Bidder before submitting the bids online, the bidders are
advised to obtain Electronic/Digital Signature Certificates (Class Ill & above both
encryption & Signing) in order to bid for the tender.

5. The Tender Documents containing detailed terms & conditions can be
downloaded online directly from the portal https://etender.pnbnet.in (or pnbindia.in)
as per tender schedule attached and shall be submitted online.

6. All the bidders are required to submit Demand Draft in favour of Punjab National
Bank, New Delhi of %1,65,000/- (Rupees One Lac Sixty Five Thousand only) towards

(Signature of Contractor)
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E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

the cost of tender document by 05.08.2023 till 1500 hrs, failing which, the bids shall
be summarily rejected.

7. Bidders may submit their queries regarding any technical clarification before
29.07.2023 till 1500 hrs through email. No queries shall be entertained after last date
fixed for acceptance of queries.

8. Clarifications of Bank on RFP may be downloaded from the “Corrigendum /
Addendums” section of the above mentioned portal up to 05.08.2023 up to 1500 hrs
after clarification on queries. No deviation on the above shall be entertained by the
Bank thereafter.

9. Based on the clarification of conditions by the Bank, an intending bidder shall
submit its unconditional acceptance on the prescribed format along with tender
document.

10. Price bid of only those bidders shall be opened who submit their tender in line
with requirements of tender documents and are acceptable to the Bank and the
bidder who do not submit the EMD & tender fee in the form of Bank draft, as the
case may be, their tenders shall be summarily rejected.

11.First Tender Fee & E.M.D. Envelope shall be opened in the e tender portal, and if
the hard copy of the same/confirmation of online payment is received on time i.e. up
to 07.08.2023 till 1400 hrs, only then technical bid shall be opened online. Hard copy
i.e. the Demand Draft (or any other form as mentioned under clause no. 18 of
General Conditions of Contract) in favour of Punjab National Bank for an amount of
%1,65,000/- (Rupees One Lac Sixty Five Thousand only) towards EMD and Tender
Fee amount of % 1,770/- (Rupees One Thousand Seven Hundred and Seventy Only)
is to be submitted physically by the bidder in the office of the

Chief Manager,

Head Office,

General Services Administration Division,
Punjab National Bank,

Dwarka, New Delhi — 110075

on or before 07.08.2023 till 1400 hrs

12. The commercial bid of technically eligible bidder who meets the eligibility criteria
stipulated in tender documents will be opened online in the presence of participants
or representatives of participant bidders as per the schedule attached. The Date for
opening of commercial bids shall be intimated later.

13.The Tenders shall be valid for a period of not less than 90 days after the date of
opening of price bid/commercial bid online.

14. All disputes arising out of or in connection with this agreement shall be deemed
to have arisen in New Delhi and only the courts of New Delhi shall have the
jurisdiction to determine the same.

(Signature of Contractor)
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E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

15.Please note that bid preparation and hash submission and bid submission are
compulsory activities, failing which bidder will not be able to submit the bids online.

16.For any further information/Queries please contact Jyotsna Bhati, Sr. Manager
(Mechanical), Mob: 9004115825, Email: renovation@pnb.co.in.

17.The Bank reserves the right to accept/reject any or all the offers submitted in
response to this advertisement without assigning any reason whatsoever.

18. The Bank will not be bound to accept the lowest tender and reserves the right to
accept or reject any or all the tenders without assigning any reasons whatsoever.

19. Please note that, on tendering procedure through the electronic tendering system
refer to the Instructions for Using the Electronic Tendering System document
available along with the tender documents on https://etender.pnbnet.in.

20.Bidder must submit documentary proof in respect of all above mentioned criteria
while submitting the proposal. Proposal of bidders who do not fulfill the above criteria
or who fail to submit documentary evidence thereon would be rejected.

21.This being procurement of works, Firms registered under MSEs would not be
exempted from submission of tender Cost/Fee and from payment of EMD.

22. 1t shall be mandatory to sign the integrity pact as mentioned in tender documents

by the bidder failing which bidder will stand disqualified for tendering process and
their bid shall be rejected summarily.

Chief Manager

(Signature of Contractor)
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E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

3. PURPOSE OF TENDER

Bank intends to replace the existing air conditioning system of Auditorium by
VRV/VRF system at STC-I, Lucknow as per details given in schedule of
quantities/tender documents.

The work involves removing 2 nos. of existing AHUs working on chilled water chiller
system and there after installation of 2 nos. of new AHU with VRF /VRV outdoor
units, refrigerant piping connecting indoor (AHU) & outdoor units, connecting AHU to
existing ducting, providing insulation/Acoustic lining in AHU room and on ducting
along with allied electrical and civil work including installation of electrical panel,
cabling etc.

The work is to be carried out in a time bound manner. and in coordination with site
PNB officials at Lucknow. The building being operational, coordination for execution
of work is in the scope of bidder.

Utmost care to be taken for Execution of work as Bank has recently furnished the
internal sitting area of Auditorium

(Signature of Contractor)
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E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

4, ELIGIBILITY CRITERIA

1. The Bidder should possess the requisite experience, resources and capabilities in
providing the services necessary to meet the requirements, as described herein. The
Bidder should also possess the technical know-how and the financial wherewithal that
would be required to complete the scope of work. The Bid must be complete in all
respects and should cover the entire scope of work as stipulated in the tender
document. Bidders not meeting the Eligibility Criteria will not be considered for further
evaluation and bid submitted by them shall be summarily rejected.

2. This invitation of bids is open to all intending, bonafide & experienced contractors
(proprietary / partnership / private / limited company) registered in India under
Partnership Act, 1932 / Companies Act, 1956 and their subsequent revisions /
amendments, provided they fulfill the minimum eligibility criteria as below.
Consortium/Joint Ventures and Special Purpose Vehicles are not eligible for the
tender and the bid, if any, submitted by them shall be summarily rejected. Proposals
not complying with minimum eligibility criteria, as enumerated below, will be rejected
and will not be considered for evaluation of technical bid.

3. The proposal should adhere to the following minimum eligibility criteria:

S. No. Minimum Eligibility Criteria

I The Bidder should have satisfactorily completed similar works during last 7
(seven) years ending last day of the month of June 2023 with Central/State
Government Department/Central Autonomous Body/Central Public Sector
Undertaking/City Development Authority/Municipal Corporation of City
formed under any Act by Central/State Government and published in
Central/State = Gazette/ Scheduled Commercial Banks or its
subsidiaries/Private organizations should be either of the following: -

One similar nature work amounting to % 65.23 Lacs
Or

Two similar nature work amounting to ¥ 40.77 Lacs
Or

Three similar nature work amounting to ¥ 32.62 Lacs

Similar nature work means SITC of VRF/VRV AC system (indoor +
Outdoor) along with or without Electrical works.

Components of work executed other than those included in definition of
similar shall be deducted while calculating cost of similar work. Bidder shall
submit abstract of cost of work in support of the same.

Certificates of satisfactory completion of similar work should be issued by
an Authority not below the rank of Executive Engineer/Chief Manager of
Principal Employer / Client department.

In case the similar work/s is of private nature other than Central/State
Government/Central Autonomous Body/Central Public Sector
undertaking/City Development Authority/ Municipal Corporation of city, they

(Signature of Contractor)
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E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

shall be required to submit T.D.S. Traces / Certificates for such works
issued by respective Principal Employer/ Clients.

The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple interest of 7% per annum,
calculated from the date of completion to the last date of receipt of
application for tender.

The bidder should be either a manufacturer (OEM) of VRF/VRV AC system
or their authorized dealer or Agents authorized by OEM specifically for this
work through OEM’s Manufacturer’s Authorization Form (MAF).
» Bidder to furnish proof of manufacturer in case of OEM
> Bidders who are Dealers/Agents, must furnish valid authorization
from OEM /Dealership certificate. The manufacturer's authorization
shall be Bid specific as per the Annexure -1.

The bidder must be a licensed Electrical Contractor with a valid electrical
contractor’s license for executing the allied Electrical works mentioned in
the tender.

The minimum average annual turnover of Bidder for the last three financial
years i.e. 2019.-20, 2020-21 & 2021-22 must not be less than ¥24.46 Lacs.
Bidder to upload audited Balance sheet, Profit & Loss statement and
trading account details for these financial years, if applicable.

The multiplication factor of 7% per annum simple interest is not applicable
on the Annual Financial Turnover figures.

The Applicant should not have been black-listed/ barred by any Central/
State Government Department/ Central Autonomous Body/ Central Public
Sector Undertaking/ City Development Authority/ Municipal Corporation of
City formed under any Act by Central/ State Government and published in
Central/ State Gazette/ Public Sector Banks etc. Further, similar eligible
works should not have been carried out on Back to Back basis and the
Applicant shall have to furnish undertaking as under. An undertaking in this
regard is to be submitted to Bank by Bidder (on firm’s letterhead) as per
Annexure-2

1. "l/We have not been black-listed/ barred by Department of Financial
Services, Govt. of India and my company does not feature in the
debarment list on Central Public Procurement Portal (CPPP)
maintained by Department of Expenditure, Ministry of Finance,
Govt. of India.

2. “I/ We undertake and confirm that eligible similar work(s) has/have
not been got executed through another agency on back to back
basis.

Further that, if such a violation comes to the notice of the Bank, then I/we

shall be debarred for bidding in PNB in future forever. Also, if such

violation comes to the notice of the Bank before date of start of work, the

Bank shall be at liberty to forfeit the entire amount of Earnest Money

Deposit.”

(Signature of Contractor)
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E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

Vi. The manufacturer (OEM)/Bidder should have service center for regular
maintenance at Lucknow. OEM/Bidder to furnish GST registration &
address for the stated service location.

Vii. Bidder must have valid PAN No. and GST No. Copy of PAN Card and
GSTIN to be submitted.

** In case, the company/bidder does not have the audited Balance Sheet for period
ending March 2022 (Previous Financial Year), provisional balance sheet certified by
their Statutory Auditors will be acceptable.

Note: For Pre-Qualification criteria eligibility amount has been considered on SITC
Part excluding CAMC Amount.

The bidder must submit the Compliance Statement failing which the bids may not be
taken for further evaluation.

. The bidder should be Class-I local supplier. “Class-I local supplier” means a supplier
or service provider, whose goods, services or works offered for procurement, meets
the minimum “local content” as prescribed for Class-I local supplier as per DPIIT vide
OM P-45021/2/2017PP (BE-IlI) dated 16.09.2020 issued the Public Procurement
(Preference to Make in India) Order 2017-revision. The “local content” requirement to
categorize a supplier as “Class-l local supplier” is minimum 50%. “Local content”
means the amount of value added in India which shall, unless otherwise prescribed
by the nodal ministry, be the total value of the item procured (excluding net domestic
indirect taxes) minus the value of imported content in the item (including all customs
duties) as a proportion of the total value, in percent.

. Verification of “local content”: The “Class-I local supplier” with the bid document
shall be required to submit self-certification that the bidder meets the local content
requirement for “Class-I local supplier”.

. This being procurement of works, Startups and Firms registered under MSEs would
not be exempted from submission of tender Cost/Fee and from payment of EMD.

. Bidder must submit documentary evidence in respect of all above mentioned criteria
while submitting the proposal. Proposal of bidder who do not fulfill the above criteria
or who fail to submit documentary evidence thereon would be rejected.

. Bidder has to upload scanned and legible copies of all supporting documents on
Bank’s e-procurement website https://etender.pnbnet.in for its scrutiny.

. The Bank reserves the right to request for any additional information and also
reserves the right to reject or accept the bid of a bidder, if in the opinion of Bank the
qualification data is incomplete or the bidder is found not qualified to satisfactorily
execute the requirements of the project and no communication shall be entertained
in this regard in future.

(Signature of Contractor)
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E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

5. INSTRUCTIONS TO BIDDERS

1. BIDDING PROCESS (TWO STAGES)
For the purpose of the present job, a three-envelope bidding process will be
followed. The response to the present tender will be submitted in two parts:

. Technical bid
. Commercial bid

The bidders will have to submit the technical bid in Banks e-procurement system as
well as in hard copy and commercial bids in only online form through Bank’s e-
procurement system.

1.1 TECHNICAL BID

TECHNICAL BID will also contain the Compliance statement as per the Terms &
Conditions mentioned in the Tender Documents, and NOT contain any pricing or
commercial information at all. Technical bid documents with any commercial
information will be rejected.

In the first stage, only TECHNICAL BIDs will be opened and evaluated. Only those
bidders confirming compliance to all the terms & conditions of Tender document
shall be short-listed for commercial stage.

1.2 COMMERCIAL BID

In the second stage, the COMMERCIAL BID of only those bidders, whose technical
bids are short listed, will be opened.

2. SUBMISSION OF BIDS

2.1  Bidders are required to strictly submit their bids in electronic form using the e-
procurement system at https://etender.pnbnet.in the Bank by using their digital
certificates of class Ill and above (both encryption and signing). All the interested
bidders  should register themselves in the e-procurement system
https://etender.pnbnet.in for submitting the bids online, if they have not done earlier.
The Tender document and further corrigendum, if any can also be downloaded from
Bank’s website www.pnbindia.in. Bids received after closing of the bid in the e-
procurement system are summarily rejected without any reason. The commercial bid
should be submitted online only.

Envelope No.1- Tender Cost & EMD — Marked Cover-I

Envelope No.1 shall contain Cost of Tender Document of 1,770/- (Rupees One
Thousand Seven Hundred and Seventy Only) (including GST), in the form of
Demand Draft which shall be non-refundable along with Earnest Money Deposit of
%1,65,000/- (Rupees One Lac Sixty-Five Thousand only) by crossed Demand
Draft/ Bank Guarantee from scheduled commercial bank, payable at New Delhi and
drawn in favour of Punjab National Bank and to be submitted with Envelope-I. This
envelope shall be super scribed “Envelope No. 1 - Tender Cost and EMD for

(Signature of Contractor)
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E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

Replacement of existing Air conditioning system of Auditorium by VRV/VRF
system at STC-I, Lucknow”

Envelope No. 2 — Technical Bid — Marked Cover-ll

Envelope No. 2 shall contain technical bid (one set of duly signed tender document
except commercial bid). Each page and correction duly signed by Bidders including
tender form duly filled in with complete details and descriptions. Bidder shall submit
supporting documents in support of eligibility criteria as mentioned in tender
documents. This envelope shall be super scribed “Envelope No. 2 - Replacement
of existing Air conditioning system of Auditorium by VRV/VRF system at STC-
I, Lucknow. Both Envelope No. 1 and Envelope No. 2 shall be contained in
Envelope No. 3 super scribed “Envelope No. 3 — Cover-lll- Replacement of
existing Air conditioning system of Auditorium by VRV/VRF system at STC-l,
Lucknow.”

Both Envelope No. 1 and Envelope No. 2 contained in Envelope No. 3 should reach
the below mentioned address before the final date & time of bid submission
mentioned in the tender schedule.

Chief Manager,

Head Office,

General Services Administration Division ,
Punjab National Bank,

Dwarka, New Delhi — 110075

3. CONTENT OF DOCUMENTS TO BE SUBMITTED
i. Documents required in Technical Bid Envelope (Sealed Cover):
a) Bidders undertaking letter
b) Supporting documents as per Eligibility Criteria
) Performance/Completion Certificate from clients
) Bidder Information
) Acceptance of Compliance Statement
f) Duly signed Tender document and corrigendum, if any
) Power of attorney in favour of authorized person signing the Bid documents.
h) Certificate of Incorporation & Partnership Deed, if applicable
i) PAN No.
j) ESI & EPF Registration, if applicable
k) GST Registration No.
l) Copy of last three years audited balanced sheet, Profit & Loss Statement,
Balance Sheet and ITR.
m) List of similar work completed in last 7 (Seven) years with details enclosing
completion certificate from the principal employer / clients along with the names of
two responsible clients/ persons with address & telephone number who will be in
position to certify about quality as well as past performance of your organization.
n) List of Govt./ Quasi-Govt. Deptt. and other organizations of repute with whom the
company is empanelled.
0) Annexures Sought in tender document
p) Integrity pact.

c
d
e
g

(Signature of Contractor)
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E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

Note:

a. All pages of the bid documents must be signed by authorized person.

b. All pages of the bid documents should be numbered in serial orderi.e. 1, 2, 3...

c. Commercial bid to be submitted in e-procurement process only. No hardcopy of
the same be enclosed with the supporting documents.

d. Earnest Money Deposit & Tender Document cost (Sealed Cover Envelope No.1-
Tender Cost & EMD — Marked Cover-lI).

4. PRELIMINARY EXAMINATION

4.1 Bank will examine the bids to determine whether they are complete, whether
any computational errors have been made, whether required information has been
provided as underlined in the bid document, whether the documents have been
properly signed, and whether bids are generally in order.

4.2 The bid determined as not in order as per the eligibility criteria will be rejected
by the Bank. The decision of the Bank is final towards evaluation of the bid
documents.

5. EVALUATION AND AWARD CRITERIA

5.1  After opening of the technical bids, all the documents and annexure (except
commercial documents/offer) will be evaluated first by the Bank. First, received bids
will be evaluated based on the eligibility criteria. Technical bids of only those bidders
satisfying the eligibility criteria will be evaluated.

5.2  Only those bidders satisfying the technical requirements and accepting the
terms and conditions of this document shall be short-listed for further steps.

5.3  PNB will determine to their satisfaction whether the bidder selected as having
submitted the best evaluated responsive bid is qualified to satisfactorily perform the
contract. The decision of PNB will be final in this regard.

5.4 The determination will take into account bidder’s financial, technical and
support capabilities, based on an examination of documentary evidence submitted
by bidders in support of eligibility criteria.

5,5 The award of contract will be based on evaluation of technical and
commercial bids.

5.6 The Lowest bidder will be decided based on cumulative total of rates quoted for
BOQ items including CAMC.

5.7 The CAMC will be awarded based on quoted rates at appropriate time after DLP
period.

(Signature of Contractor)
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E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

6. LETTER SUBMITTING TENDER
(To be submitted in the letter head of the bidder)

Chief Manager,

Head Office,

General Services Administration Division,
Punjab National Bank,

Dwarka, New Delhi - 110075

Dear Sir,

Reg: Replacement of existing Air conditioning system of Auditorium by
VRV/VRF system at STC-I, Lucknow.

a. Having visited the site and examined the drawings, conditions of contract, special
conditions of contract, general specifications and detailed specifications, schedules
and bill of quantities for the execution of the above named works, we offer to
complete and maintain the whole of the said works in conformity with the said
drawings, conditions of contract, specifications, schedules and bill of quantities for
the sum stated in bill of quantities of this Tender Document or such other sum as
may be ascertained in accordance with the said conditions of contract.

b. We undertake to complete and deliver the whole of the works comprised in the
contract within the stipulated time stated in the tender.

c. We have independently considered the amount of liquidated damages shown in
the Appendix to form of tender hereto and agree that it represents a fair estimate of
the loss likely to be suffered, by you in the event of the works not being completed in
time.

d. We agree to abide by this tender for the period of 90 days from opening of Price
Bid/Commercial Bid or extension there of as required by the Bank from the date
fixed for receiving the same and it shall remain binding upon us and may be
accepted at any time before the expiry of that period.

e. We confirm that the period and rates as referred in the agreement or general
conditions of contract are given or summarized in the tender, to which we give our
consent and agree to abide by the same.

f. We understand that if our tender is accepted, we are to be jointly and severally
responsible for the due performance of the contract.

g. We understand that you are not bound to accept the lowest or any tender you
may receive and may reject all or any tender, accept or entrust the entire work to the
Contractor without assigning any reason or giving any explanation whatsoever.

h. I/'we have deposited Earnest Money %¥1,65,000/- (Rupees One Lac Sixty Five
Thousand only) by demand draft which amount is not to bear any interest. I/we do
hereby agree that this sum shall be forfeited by you in the event our tender is
accepted and l/we fail to execute the contract when called upon to do so.

Dated this day of 2023.
Signature in the capacity of duly
authorized to sign tenders for and on behalf of

(IN CAPITALS)

Tender submitted on before P.M.

(Signature of Contractor)
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E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

7. LETTER OF TRANSMITTAL
(To be submitted on letter head of the Bidder)

Chief Manager,

Head Office,

General Services Administration Division ,
Punjab National Bank,

Dwarka, New Delhi - 110075

Dear Sir,

Reg: Replacement of existing Air conditioning system of Auditorium by
VRV/VRF system at STC-I, Lucknow.

Having examined the details given in Press advertisement and tender document
No.......... for the above work, I/'we hereby submit the relevant information.

1. 1/We here by certify that all the statement made and information supplied in the
enclosed forms A to D and accompanying statement are true and correct.

2. I/We have furnished all information and details necessary for eligibility and have
no further pertinent information to supply.

3. I/We submit the following certificates in support of our suitability, technical
knowledge and capability for having successfully completed the following eligible
similar works:-

S No | Name of the Work | Value of Work Date of Certificate
Completion issued by

“Certify that the information given in the enclosed tender documents is correct. It is
also certified that I/we shall be liable to be debarred, disqualified / cancellation of bid
in case any information furnished by me/us found to be incorrect.”

Enclosures:
Date of submission

SIGNATURE(S) OF APPLICANT(S)
Seal of applicant

(Signature of Contractor)
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8.

APPENDIX TO FORM OF TENDER

Defects Liability period

DLP for complete system will be 12 Months from
date of virtual completion of work. However,
bidder has to provide 3 year warranty for VRF
system with AHU.

Virtual completion of the project will be certified
and recorded by Bank/Site Engineer.

Date of Commencement

Date of start of work shall be reckoned from 7"
day of issue of award letter.

Time of completion

90 days from the date of commencement of
work.

Period of Final
Measurements

1 (One) months from the Date of Virtual

Completion

Liquidated Damages

1.0% of the contract amount shown in the tender
per week subject to the ceiling of 10% of the
accepted contracted sum.

Minimum Value of work
for Interim Certificate

%30 Lacs (This value shall be difference of work
done of consecutive bills).

Total Security Deposit

8% of the contract amount

®N

Performance Security

Performance Security shall be 3% of the value of
the contract. Performance Security shall be
inclusive of EMD. It shall be in form of Insurance
Surety Bonds, Account Payee Demand Draft,
Fixed Deposit Receipt, Bankers’ Cheque or Bank
Guarantee (including e-Bank Guarantee) (from
any Scheduled Commercial Bank other than our
own Bank) or online payment in non-customer
account of the procuring office of Bank.
Performance security for works shall be returned
to the party within 14 after virtual completion of
work

Retention Percentage

8% of the gross value of each interim bill with
maximum of 5% of the contract value.

Maximum 5 % of contract value to be retained for
12 months of Defect Liability Period of complete
system.

Thereafter maximum 5% of quoted rates of VRF
Outdoor units to be retained for further 24
months (i.e. upto 36 months of warranty period)
for VRF system.

(Signature of Contractor)
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10.

Refund of Retention
Money

Retention Money of 5 % of the contract value will
be retained for period upto defect liability period
of 12 months for the complete system. The
difference amount of retention money (5 % of
contract value minus 5 % of quoted VRF outdoor
units value) will be refunded to the Contractor
within 30 days after end of the defect liability
period of 12 months for complete system.

Retention Money of 5 % of the VRF system will
be refunded to the Contractor within 30 days
after end of the warranty period of 36 months for
VRF system.

The aforesaid refund of Retention Money would
be subject to condition that the contractor has
satisfactorily carried out all the works attended to
all defects in accordance with the conditions of
the Contract, including the site clearance.

After completion of work, retention money can be
refunded after obtaining a Bank Guarantee of
equivalent amount for a time period till the end of
defect liability period plus claim period. Bank
Guarantee should be from any Scheduled
Commercial Bank other than Punjab National
Bank. Claim period would be considered as
mentioned on Bank Guarantee or 03 Months
after the end of defect liability whichever is later.

11.

Period of Honouring
Certificate

15 days from date of receipt of certificate from
the Site Engineer

(Signature of Contractor)
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9. BIDDER’S INFORMATION
1. Name
2. Constitution
3. Address
4. Names & Addresses of the Proprietor/Partners/Directors, as applicable
5. Name of Contact Person(s) with their Mobile Numbers
6. Office Telephone, Fax, e-mail
7. PAN No.
8. GST No.
9. Manpower Employed
10. Account Details for Receipt of Payment

a. Account Number:
b. IFSC Code:

(Signature of Contractor)
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10. ARTICLES OF AGREEMENT

AGREEMENT

This agreement is made at .......... ON..eerns Day of...ccccvveenen 2023 between
Punjab National Bank, a body corporate constituted under the Banking Companies
(Acquisition and transfer of Undertaking Act 1970) having its Corporate office at Plot
No. 4, Sector 10, Dwarka, New Delhi — 110075 and its General Services &
Administration Division (Hereinafter referred to as “The Bank " which expression
shall be deemed to mean and include its successors, administrators and permitted
assigns) of the one part & .cccoooveviiiiiiiiiiii, (herein after called "the
Successful Bidder/Contractor" which expression shall be deemed to mean and
include its successors, administrators and permitted assigns) of the other part.

WHEREAS the Bank is desirous of executing work of Replacement of existing Air
conditioning system of Auditorium by VRV/VRF system at STC-Il, Lucknow and
has by letter of acceptance dated................. accepted a tender by the Contractor for
the execution, completion & maintenance of such work.

After discussion, the Bank and the bidder agree to enter into this agreement on the
terms and condition set out hereunder:

NOW THIS AGREEMENT WITNESSES AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the said conditions of contract hereinafter referred
to:

2.  The following documents, terms and conditions contained therein shall form
and construe as integral part and parcel of this agreement and be read as part and
parcel of this agreement, viz.

a. Original tender document duly signed and stamped on each page by the
authorised signatory of the bidder;

b. Relevant correspondence letters / communications forming parts of contract
and referred to in acceptance letter;

C. Acceptance of Award of Work;

d.  Bill of quantities;

e.  Corrigendum/Addendums (if published); and

f Other additional documents as may be required.

3. The aforesaid documents shall be taken as complementary and mutually
explanatory of one another, but in the case of ambiguities of discrepancies the
latest documents issued by the Bank shall prevail over the earlier documents.

4. In consideration of payment to be made by the Bank to the successful bidder
as hereinafter mentioned, the successful bidder hereby covenants with the Bank to
perform execute, complete and maintain the work in due respects and in conformity
with the provision of the contract and tender documents.

5. The Bank hereby covenants to pay the Contractor/successful Bidder in
consideration of the execution, completion of the work such sums as shall become
payable hereunder at the time(s) and in the manner prescribed in the said

(Signature of Contractor)
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conditions and price schedule of quantities / bill of quantities prescribed in the
contract.

6.  All disputes or differences whatsoever arising between the parties shall be
settled amicably. If parties are not able to solve amicably, the same shall be settled
by arbitration by a sole Arbitrator to be nominated by the competent authority of
Punjab National Bank in accordance with Arbitration and Conciliation Act 1996 and
the Rules and Regulations framed thereunder, as may be amended from time to
time. The award made in pursuance thereof shall be binding on the parties.. Venue
of arbitration shall be at New Delhi and the language shall be English. The Parties
to the arbitration shall bear their own costs. The Arbitrator shall give a reasoned
award.

7. All disputes arising out of or in connection with this agreement shall be

deemed to have arisen in New Delhi and only the courts of New Delhi shall have the
jurisdiction to determine the same.

8. Notices as required by the agreement that shall be entered with the
successful bidder shall be sent to the addresses as would be mentioned first therein
or such other addresses as the Parties may designate from time to time, and shall
be sent by certified or registered mail with acknowledgement due on receipt.

SIGNED AND SEALED AND DELIVERED BY THE

Said Said

(Name) (Name)

on behalf of the Contractor on behalf of the Bank
In the presence of In the presence of
Name: Name

Address: Address:

This form is included in the tender documents only for the information of the bidders.
Only the successful bidder will be in due course, required to complete the form.

(Signature of Contractor)
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11.  INTEGRITY PACT

Sub: NIT No. NIT/PNB/STC-I/LCK/2023-24/01 for Replacement of existing Air
conditioning system of Auditorium by VRV/VRF system at STC-l,
Lucknow.

Dear Sir,
It is here by declared that PNB is committed to follow the principle of transparency,
equity and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that the Bidder will sign the integrity Agreement, which is an integral part of
tender/bid documents, failing which the tenderer/ bidder shall stand disqualified from
the tendering process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of
the same shall be deemed as acceptance and signing of the Integrity Agreement on
behalf of the PNB.

Yours faithfully

Dy. General Manager,

GSAD, Punjab National Bank,

East Wing, 1st Floor,

Plot 4, Sector 10, Dwarka, New Delhi -110075

(Signature of Contractor)
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INTEGRITY PACT
To,

The Dy. General Manager,

GSAD, Punjab National Bank,

East Wing, 1st Floor,

Plot 4, Sector 10, Dwarka, New Delhi -110075

Sub: Replacement of existing Air conditioning system of Auditorium by
VRV/VRF system at STC-I, Lucknow.

Dear Sir,
I/'We acknowledge that PNB is committed to follow the principles thereof as
enumerated in the Integrity Agreement enclosed with the tender/ bid document.

I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that I/ We will sign the enclosed integrity Agreement, which is an integral
part of tender documents, failing which I/ We will stand disqualified from the
tendering process. I/ We acknowledge that THE MAKING OF THE BID SHALL BE
REGARDED AS AN UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this
condition of the NIT.

I/ We confirm acceptance and compliance with the Integrity Agreement in letter and
spirit and further agree that execution of the said Integrity Agreement shall be
separate and distinct from the main contract, which will come into existence when
tender/bid is finally accepted by PNB.

I/ We acknowledge and accept the duration of the Integrity Agreement, which shall
be in the line with the enclosed Integrity Agreement.

I/ We acknowledge that in the event of my/ our failure to sign and accept the Integrity
Agreement, while submitting the tender/ bid, PNB shall have unqualified, absolute

and unfettered right to disqualify the tenderer/ bidder and reject the tender/ bid in
accordance with terms and conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)

(Signature of Contractor)
Page 22 of 82



E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

Pre Contract Integrity Pact

Punjab National Bank, a body corporate constituted under the Banking Companies
(Acquisition and Transfer of Undertaking) Act 1970 (Act no V of 1970) and having its
Head Office at Plot no. 4, Sector 10, Dwarka, New Delhi 110075, hereinafter referred
to as “The Principal”, which expression shall mean and include unless the context
otherwise requires, its successors in office and assigns of the First Part.
And

M/s. having its registered office at hereinafter referred to
as “The Bidder/ Contractor”, expression shall mean and include unless the context
otherwise requires, successors and permitted assigns of the Second part.

Preamble
The Principal intends to award, under laid down organizational procedures,
CONLFACY/S fOr .. The Principal values
full compliance with all relevant laws of the land, rules, regulations, economic use of
resources and of fairness/ transparency in its relations with its Bidder(s) and/or
Contractor(s).

In order to achieve these goals, the Principal will appoint Independent External
Monitors (IEMs) who will monitor the tender process and the execution of the
contract for compliance with the principles mentioned above.

Section 1- Commitments of the Principal
(1) The Principal commits itself to take all measures necessary to prevent
corruption and to observe the following principles:-

a. No employee of the Principal, personally or through family members, will in
connection with the tender for, or the execution of a contract, demand, take a
promise for or accept, for self or third person, any material or immaterial benefit
which the person is not legally entitled to.

b. The Principal will, during the tender process treat all Bidder(s) with equity and
reason. The Principal will in particular, before and during the tender process, provide
to all Bidder(s) the same information and will not provide to any Bidder(s)
confidential/ additional information through which the Bidder(s) could obtain an
advantage in relation to the tender process or the contract execution.

c. The Principal will exclude from the process all known prejudiced person.

(2) If the Principal obtains information on the conduct of any of its employees which
is a criminal offence under the IPC/ PC Act, or if there be a substantive suspicion in
this regard, the Principal will inform the Chief Vigilance Officer and in addition can
initiate disciplinary actions.

Section 2- Commitments of the Bidder(s)/ Contractor(s)

(1) The Bidder(s)/ Contractor(s) commit themselves to take all measures
necessary to prevent corruption during any stage of bid process/ contract. The
Bidder(s)/ Contractor(s) commit themselves to observe the following principles

(Signature of Contractor)
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during participation in the tender process and during the contract execution.

a. The Bidder(s)/ Contractor(s) will not, directly or through any other person or
firm, offer promise or give to any of the Principal’s employees involved in the tender
process or the execution of the contract or to any third person any material or the
other benefit which he/ she is not legally entitled to, in order to obtain in exchange
any advantage of any kind whatsoever during the tender process or during the
execution of the contract.

b. The Bidder(s)/ Contractor(s) will not enter with other Bidders into any
undisclosed agreement or understanding, whether formal or informal. This applies in
particular to prices, specifications, certifications, subsidiary contracts, submission or
non-submission of bids or any other actions to restrict competitiveness or to
introduce cartelization in the bidding process.

C. The Bidder(s)/ Contractor(s) will not commit any offence under the relevant
IPC/PC Act; further the Bidder(s)/ Contractor(s) will not use improperly, for purposes
of competition or personal gain, or pass on to others, any information or document
provided by the Principal as part of the business relationship, regarding plans.,
technical proposal and business details, including information contained or
transmitted electronically.

d. The Bidder(s)/ Contractor(s) of foreign origin shall disclose the name and
address of the Agents/representatives in India, if any, similarly the Bidder(s)/
Contractor(s) of Indian Nationality shall furnish the name and address of the foreign
principals, if any. Further details as mentioned in the “Guidelines on Indian Agents of
Foreign Suppliers” shall be disclosed by the Bidder(s)/ Contractor(s). Further, as
mentioned in the Guidelines all the payments made to the Indian agent/
representative have to be in Indian Rupees only.

e. The Bidder(s)/ Contractor(s) will, when presenting their bid, disclose any, and
all payments made, is committed to or intends to make to agents, brokers or any
other intermediaries in connection with the award of the contract.

f. Bidder(s)/ Contractor(s) who have signed the Integrity Pact shall not approach
the Courts while representing the matter to IEMs and shall wait for their decision in
the matter.

(2). The Bidder(s)/ Contractor(s) will not instigate third persons to commit offences
outlined above or be an accessory to such offences.

Section-3 Disqualification from tender process and exclusion from future
contracts.

If the Bidder(s)/ Contractor(s) before award or during execution has committed a
transgression through a violation of Section 2, above or in any other form such as to
put their reliability or credibility in question, the Principal is entitled to disqualify the
Bidder(s)/ Contractor(s) from the tender process or take action as per the procedure
mentioned in the “Guidelines on Banning of business dealings”.

(Signature of Contractor)
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Section 4- Compensation for Damages

(1).  If the Principal has disqualified the Bidder(s) from the tender process prior to
the award according to Section 3, the Principal is entitled to demand and recover the
damages equivalent to earnest Money Deposit/ Bid Security.

(2). If the Principal has terminated the contract according to Section 3, or the
Principal is entitled to terminate the contract according to Section 3, the Principal
shall be entitled to demand and recover from the Contractor liquidated damages of
the contract value or the amount equivalent to Performance Bank Guarantee/ Initial
Security Deposit.

Section 5- Previous transgression

(1) The Bidder declares that no previous transgression occurred in the last three
years immediate before signing of this integrity pact with any other Company in any
country conforming to the anti-corruption approach or with any Public Sector
Enterprises or central/ state government department in India that could justify his
exclusion from the tender process.

(2). If the Bidder makes incorrect statement on this subject, he can be disqualified
from the tender process or action can be taken as per the procedure mentioned in”
Guidelines on Banning of business dealing”.

Section 6- Equal treatment of all Bidders/ Contractors/ Subcontractors
(1) In case of Sub-contracting, the Principal Contractor shall take the
responsibility of the adoption of integrity Pact by the Sub-contractor.

(2 The Principal will enter into agreements with identical conditions as this one
with all Bidders and Contractors.

(3) The Principal will disqualify from the tender process all the Bidders who do not
sign this Pact or violate its provisions.

Section 7- Criminal charges against violating Bidder(s) / Contractor(s) /
Subcontractor (s)

If the Principal obtains knowledge of conduct of a Bidder, Contractor or Sub
contractor, or of an employee or a representative or an associate of a Bidder,
Contractor or Subcontractor which constitutes corruption, or if the Principal has
substantive suspicion in this regard, the Principal will inform the same to the Chief
Vigilance Officer.

Section 8- Independent External Monitor

(1) The Principal appoints competent and credible Independent External Monitor
for this Pact after approval by Central Vigilance Commission. The task of the Monitor
is to review independently and objectively, whether and to what extent the parties
comply with the obligations under the agreement.

(Signature of Contractor)
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Dr. Sarat Kumar Acharya, (Ex- CMD, NLC India Ltd) and Sh Deepak Anurag (IA &
AS, Retd) have been appointed as Independent External Monitors (IEMs) by our
Bank. Their e-mail addresses are as under:

Sl. | Name of IEM e-mail Mob. No.

1. | Dr. Sarat Kumar Acharya, (Ex- CMD, | sarat777@rediffmail.com | 9442118060
NLC India Ltd)

2. | Sh. Deepak Anurag (IA & AS, Retd) anuragd@cag.gov.in 9810676339

(the above persons are not to be contacted for generic tender related queries,
as the queries must be directed to contact details mentioned in section-1, Bid
Details)

(2) The Monitor is not subject to instructions by the representatives of the parties
and performs his/ her functions neutrally and independently. The Monitor would have
access to all Contract documents, whenever required. It will be obligatory for him/her
to treat the information and documents of the Bidders/ Contractors as confidential.
He/she reports to the Managing Director and CEO, Punjab National Bank.

(3) The Bidder(s)/ Contractor(s) accepts that the Monitor has the right to access
without restriction to all project documentation of the Principal including that provided
by the Bidder(s)/ Contractor(s). The Bidder(s)/ Contractor(s) will also grant the
Monitor,  upon his/ her request and demonstration of a valid interest, unrestricted
and unconditional access to their project documentation. The same is applicable to
Sub-contractor.

(4) The Monitor is under contractual obligation to treat the information and
documents of the Bidder(s)/ Contractor(s)/ Subcontractor(s) with confidentiality. The
Monitor has also signed declarations on ,Non-Disclosure of Confidential Information”
and of ,Absence of Conflict of Interest". In case of any conflict of interest arising at a
later date, the IEM shall inform MD & CEO, Punjab National Bank and recues
himself/ herself from that case.]

(5) The Principal will provide to the Monitor sufficient information about all
meetings among the parties related to the Project provided such meetings could
have an impact on the contractual relations between the Principal and Contractor.
The parties offer to the Monitor the option to participate in such meetings.

(6) As soon as the Monitor notices, or believes to notice, a violation of this
agreement, he/ she will so inform the Management of the Principal and request the
Management to discontinue or take corrective action, or to take other relevant action.
The monitor can in this regard submit non-binding recommendations. Beyond this,
the Monitor has no right to demand from the parties that they act in a specific
manner, refrain from action or tolerate action. The Monitor will submit a written report
to the MD & CEO, Punjab National Bank within 8 to 10 weeks from the date of
reference or intimation to him by the Principal and, should the occasion arise, submit
proposals for correcting problematic situations.

(7) If the Monitor has reported to the MD& CEO, Punjab National Bank, a
substantiated suspicion of an offence under relevant IPC/PC Act, and the MD &

(Signature of Contractor)
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CEO, PNB has not, within the reasonable time taken visible action to proceed
against such offence or reported it to the Chief Vigilance Officer, the Monitor may
also transmit this information directly to the Central Vigilance Commissioner.

(8) The word ‘Monitor’ would include both singular and plural.

Section 09- Pact Duration

This Pact begins when both parties have legally signed it. It expires for the
Contractor 12 months after the last payment under the contract, and for all other
Bidders 6 months after the contract has been awarded. Any violation of the same
would entail disqualification of the bidders and exclusion future business dealings.

If any claim is made/ lodged during this time, the same shall be binding and continue
to be valid despite the lapse of this pact as specified above, unless it is discharged/
determined by MD & CEO, PNB.

Section 10- Other provisions
(1) This agreement is subject to Indian Law. Place of performance and jurisdiction
is the “Place of award of work”.

(2) The actions stipulated in this Integrity Pact are without prejudice to any other
legal action that may follow in accordance with the provisions of to the extant
law in force relating to any civil or criminal proceedings.

(8) Changes and supplements as well as termination notices need to be made in
writing. Side agreements have not been made.

(4) If the Contractor is a partnership or a consortium, this agreement must be
signed by all partners or consortium members.

(5) Should one or several provisions of this agreement turn out to be invalid, the
remainder of this agreement remains valid. In this case, the parties will strive to
come to an agreement to their original intentions.

(6) Issues like warranty/ Guarantee etc. shall be outside the purview of IEMs.

(7) In the event of any contradiction between the Integrity Pact and its Annexure,
the Clause in the Integrity Pact will prevail.

(For & On behalf of the Principal) (For & On behalf of Bidder/ Contractor)
(Office Seal) (Office Seal)

Place......

Date.........

Witness 1: Witness 2:

(Name & Address) (Name & Address)

(Signature of Contractor)
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12. GENERAL CONDITIONS OF CONTRACT (GCC)

Except where provided for in the description of the individual items in the Schedule
of quantities and in the specification and conditions laid down herein after and in the
drawings, the work shall be carried as per standard specifications and under the
directions of the Bank.

1. INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender
and agreement, the following words shall have the meaning herein assigned to
them except where the subject of context otherwise requires:

i. Employer: The term employer shall denote Punjab National Bank with their
Head Office at Plot No. 4, Sector 10, Dwarka, New Delhi — 110075, and any of
its employees or representative authorized to act on its behalf.

ii. The Bank: The term Bank shall mean Punjab National Bank, the Employer.

ii. The Engineer in charge: The term means Staff of the Bank deployed to look after
the work in Lucknow.

iv. Contractor: The term Contractor shall mean M/S (name and
address of the Contractor) and his/their heirs, legal representatives assigns and
SUCCESSOrs.

v. Site: The site shall mean the site Auditorium at STC-I, Vibhuti Khand, Gomti
Nagar, Lucknow, where the works are to be executed as shown within boundary
on the Site Plan including any building and erections thereon allotted by the
employer for the Contractor's use.

vi. Site Engineer: The Site Engineer may be appointed by the Bank. The Bank may
also determine the number of Site Engineers and the supporting staff at site
office- to assist him/ her and also whether the Site Engineer shall be temporary
or permanent. As far as possible, the Site Engineer should assume charge of his
post before the Ccontractor reports onsite of work. Where more than one Site
Engineer is appointed, one of them shall be designated as Senior Site Engineer
by the Bank and the other Site Engineer shall be reporting to the Senior Site
Engineer.

vii. Specifications and Drawings: The work is to be carried out by the Contractor in
accordance with drawings, specifications, the schedule of quantities and any
further drawings, which may be supplied, or any other instruction, which may be
given by the Employer from time to time during the execution of the work.

vii. Drawings relating to work given to the Contractor together with a copy of
schedule of quantities are to be kept at site and Employer shall be given access
to such drawings or schedule of quantities whenever necessary.

ix. In case any detailed drawings are necessary, Contractor shall prepare such
detailed drawings and/or dimensional sketches therefore and have it confirmed
by the employer prior to taking up such work.

(Signature of Contractor)
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X.

Xi.

Xii.

Xiii.

Xiv.

The Contractor shall ask in writing for all clarifications on matters occurring
anywhere in drawings, specifications and schedule of quantities or to additional
instructions at least ten (10) days ahead of the time when it is required for
implementations so as to enable the Employer to give a decision thereon.
"The Work" shall mean the work or works to be executed or done under this
contract.
"Act of Insolvency" shall mean any act as such as defined by the Presidency
Towns Insolvency Act or Provincial Insolvency Act or any Amending Statutes.
“The Schedule of Quantities" shall mean the schedule of quantities as specified
and forming part of this contract.
Order of precedence for any ambiguity in the schedule of quantities, general
conditions, special conditions, specifications and drawings for the Contractor
shall be as per the decision of the Employer and the same will be binding on the
Contractor, and shall be read as under in the decreasing order of importance.

a) Schedule of Quantities.

b) Drawings.

c) Special Conditions

d) General Conditions.

e) Standard (Technical) Specifications of Contract.

f) C.P.W.D specifications.

g) Bureau of Indian Standards specifications.

)
h) State P.W.D./General Engineering Practice.
i) Integrity Pact.

Any ambiguity observed shall be brought to the notice of Employer and shall be
executed only after obtaining approval from the Employer. In case of any
ambiguity between the above, the most stringent one shall follow.

(Signature of Contractor)
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2. SCOPE OF WORK

The work consists of “Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-l, Lucknow” in accordance with the
“Schedule of Quantities". The Electrical and allied site preparation works are within
the scope of this tender. It includes furnishing all materials, labour, tools and
equipment and management necessary for and incidental to the completion of the
work.

2.1. The Scope of Work shall broadly cover the following:

2.1.1 Study the Existing ducting, preparing shop Drawings for execution of work.

2.1.2 Providing Selection Sheet of VRF units, AHU, GI Drawings of AHU, Electrical

Panels etc.

2.1.3 Providing Plan of execution along with PERT Chart, details of Manpower

executing the work mentioning their Technical qualifications, submission of AC

layout diagrams, groupings, pipes diagram etc. as required for proposed AC system.

2.1.4 Removal of existing 2 nos. of old AHU units of 9000 CFM along with old MS

pipe, Cable etc. as is where is basis.

2.1.5 Removal of existing acoustic lining (glass wool) in the AHU rooms.

2.1.6 Removal of existing chilled water pipeline in both the AHU rooms and plugging

off its ends with required welding & dummy flange near the tapping in the main

header etc.

2.1.7 The New AHU shall be brought at site in dissembled condition and installation

of AHU shall be done in the AHU room only without any change in the AHU room

door/structure.

2.1.8 Robotic Duct Cleaning of existing air duct without disturbing the interior of

Auditorium.

2.1.9 Insulation of Duct and Pipes and Acoustic lining on Duct, AHU rooms

2.1.10 SITC of various equipment’s/ltems as mentioned in BOQ.

2.1.11 Provision of foundations for outdoor units of VRF/VRV, AHU and Electrical

Panel.

2.1.12 Provision of Civil Cut-out for laying copper pipes, Electrical cables, trays etc.

and Sealing the cut outs after execution of work.

2.1.13 Testing commissioning of whole System.

2.1.14 Training to the maintenance staff.

2.1.15 Submission of as built drawings and Handover documents.

2.1.16 Providing periodic service & attending breakdowns of complete installed
system for 1 year DLP and thereafter VRF system till 3 year warranty period.
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Note:

- The VRF/VRV System shall be provided with 3 Year Warranty

2.2. Scope of Maintenance during 3-year Warranty period: -

The Warranty Shall be comprehensive and scope of warranty covers the following:

2.2.1.

2.2.2.

2.2.3.

2.2.4.

2.2.5.

2.2.6.

2.2.7.

Replacement of all genuine spares/items/consumables, at free of cost, for
smooth operation of the complete system, including but not limited to
compressor, PCB, cooling coils, motors, copper tubing, indoor units
filter/belts/bearings/valves, plastic/PVC items, all the mechanical & electrical
items e.g. fuses/relays, contactors, condensers etc, replacement of blower,
condensers’ fans, refilling of gas charging, lubricating oil for compressor
systems, packing /couplings/gaskets /insulation material / other general
spares etc.

Quarterly Preventive maintenance shall be done such that VRF System shall
always be kept in good and trouble free operating conditions.

All Breakdown calls shall be attended to immediately/ swiftly (maximum period
within 24 hours of lodging the compliant) during the warranty period including
Bank’s holidays, Saturdays & Sundays and to be repaired as per nature of
Breakdown, Major Breakdown repair shall not exceed 4 days. Period of
breakdown services shall be round the year.

The Vendor has to maintain a maintenance register during each visit
mentioning what kind of job has been done during that visit for
maintenance/breakdown/repairs. A report on the same is to be submitted to
Bank, which shall be duly acknowledged by the person in charge of the
location of air conditioner.

All tools & tackles, manpower, transportation and other resources required for
executing the job shall be in the scope of the contractor. No extra charges will
be paid by the authority regarding tools & tackles, manpower, transportation
etc.

The vendor shall provide a single point of contact, so that authority can
contact him for any kinds of issues/complaint of the installed system.

Quarterly Preventive maintenance of VRF system & AHU shall include
the following:

Quarterly preventive maintenance visits shall be imparted by the Bidder and
following shall be part of preventive maintenance.
1) All the preventive maintenance works shall be carried out in accordance with

the manufacturer’s specifications.

2) All Safety controls parts’ inspection, cleaning outdoor & AHU Filter, repair /

replacement etc.

3) Cooling coil inspection, cleaning, servicing, repair / replacement etc.
4) All electronics/electrical items and control wiring (PCB) etc. to be Inspected,

cleaned, servicing repair / replacement to be done.
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5) Condenser & AHU fan motor inspection, cleaning, servicing, repair /
replacement etc.

6) PCB circuit inspection, checking, repair / replacement.

7) Top up of cooling Gas / Refrigerant gas charging as and when required

8) Functional checks & calibration of thermostats/Centralized remote.

9) Tightening of belts, foundation bolts of equipment, alignment of belt pulleys
and couplings.

10) Examining indoor/outdoor units & operating linkage for smoothness.

11)To check the gland /seal, coupling of units.

12)To check the safety controls mechanical, Electrical/ Electronics and inter-
locking of the various equipment.

13)To check all piping/insulation/proper positioning/damage and rectifying the
same where ever required.

14)Inspect/check entire line for leakage and rectification of leakage, if any.

15)To check and lubricant (if required) the bearing of the fans/motors and keep
the proper record.

16) To check the foundation bolts of the units/motors and to take the necessary
action if required.

17)Check the quantity of Air flow from various out lets in each room/ Area as per
drawings and do adjustment of dampers etc as and when required.

18) Check the performance of equipment of VRF plant for proper functioning.

19)Checking / setting / rectification of all safety and automatic controls.

20) Complete Overhauling of indoor/outdoor units, Fans, whenever required.

21)Maintenance of Fresh Air & Exhaust Air Fans and their Balancing, if required.

22)Observe the operation of all the dampers and make necessary adjustment in
linkage and blade orientation for proper operation.

23)Functional checks & calibration of all switches, thermostats, humidistat and
other instruments rectification of the same if required.

24)Maintenance of all Electrical equipment Feeders, Panels, Bus Bars,
Cubicles, Motors, Heaters, Circuit Breakers, Power Points, etc. pertaining to
VRF & AHU as per standard electrical maintenance practice and as directed
by concerned maintenance engineer. The maintenance and repairing of
motors, Software re installation (if required) etc. are also within the Vendor’s
scope of work.

25)Repairing / Replacement of compressor, fan blower motor from OEM,
whenever required.

26)Replacements of starting relay / overload relay /Capacitor/ copper piping
insulation etc.

27)Any other job required to be attended during course of checking / as per
OEM and to keep the plant in perfectly working conditions.

The work shall be generally carried out in accordance with schedule of quantities
and the following specifications and conditions.
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(@@ CPWD General Specifications for Heating, Ventilation & Air-Conditioning
(HVAC) — 2017

() CPWD General Specifications for Electrical work Part | Internal — 2013

(¢ CPWD General Specifications for Electrical work Part Il External — 1994

(d) Commercial and technical conditions for this work.

(¢)  The Indian Electricity Act 2003

(f) Indian Electricity Rules 1956,all amended up to date.

All work, during its progress and upon completion, shall conform to the lines,
elevations and grades as shown on the drawings furnished by the Employer. Should
any detail essential for efficient completion of the work be omitted from the drawings
and specifications it shall be the responsibility of the contractor to inform the
Employer and to furnish and install such detail with Employer's concurrence only, so
that upon completion of the proposed work the same will be acceptable and ready
for use.

Employer or his representative may in their absolute discretion issue further
drawings and/or written instructions, details, directions and explanations, which are,
hereafter collectively referred to as "The Employer's instructions" in regard to:

a) The variation or modification of the design quality or quantity of works or the
addition or omission or substitution of any work; or

b)  Any discrepancy in the drawings or between the schedule of quantities and/or
drawings and/or specification; or

c) The removal from the site of any defective material brought thereon by the
contractor and the substitution of any other material thereof; or

d)  The demolition removal and/or re-execution. of any work executed by the
contractors; or

e)  The dismissal from the work of any persons employed there upon; or

f) The opening up for inspection of any work covered up; or

g)  The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in
such Employer's or his representative's instructions, provided always that verbal
instructions, Directions and explanations given to the contractor's or his
representative upon the works by the Employer or his representative shall, if
involving a variation, be confirmed in writing to the contractor(s) within seven days.
No works for which rates are not specifically mentioned in the priced schedule of
quantities shall be taken up without written permission of the Employer or his
representatives. Rates of items not mentioned in the priced schedule of quantities
shall be fixed by the Employer as provided in Clause "Variation/Deviation"
hereunder.

Regarding all factory made products for which ISI marked products are available,
only products bearing ISI marking shall be used in the work unless otherwise
specifically requested by Bank.
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3. VISIT OF SITE

Intending Bidder shall visit the site and make himself thoroughly acquainted with the
local site conditions, nature and requirements of the works, facilities of transport
conditions, effective labour and materials, accesses and storage for materials and
removal of rubbish. The Bidder shall provide in their bid for cost of carriage, freight
and other charges as also for any special difficulties and including police restriction
for transport etc. for proper execution of work as indicated in drawings. The
successful Bidder will not be entitled to any claim of compensation for difficulties
faced or losses incurred on account of any site conditions which existed before the
commencement of the work or which in the opinion of the Employer might be
deemed to have reasonably been inferred to be so existing before commencement
of work.

4. TENDERS
The e-tender should be submitted by bidder duly priced and also digitally signed.
The schedule of quantities shall be filled in as follows:

i.  The rates column to be filled.

ii.  The employer reserves the right to reject the lowest or any tender.

The Bank reserves the right to accept the tender in full or in part and the bidder shall
have no claim for revision of rate or other conditions if his tender is accepted in parts.
The bidders should note that the tender is strictly on item rate basis and their
attention is drawn to the fact that the rates for each and every item should be
correctly worked out and self-supporting. The Employer may call upon a bidder for
the detailed analysis of any or all of the rates shall be quoted/submitted by the
Contractor. The Employer shall not be bound to recognize the Contractor's analysis.

The works shall be paid for as "measured work" on the basis of actual work done
and not as "lump sum" contract.

All items of work described in the schedule of quantities are to be deemed and paid
as complete works in all respects and details including preparatory and finishing
works involved directly related to and reasonably detectable from the drawings,
specifications and schedule of quantities and no further extra charges shall be
allowed in this connection. In the case of lump sum charges in the tender in respect
of any item of works, the payment of such items of work shall be made for the actual
work done on the basis of lump sum charges as shall be assessed to be payable by
the Employer and the same shall be binding on the Contractor.

The Employer has power to add to, omit from any works as shown in drawings or
described in specifications or included in schedule of quantities and intimate the
same in writing to the Contractor. However, no addition, omission or variation shall
be made by the Contractor in any of the works without authorization from the
Employer, and any such variation by the Bank shall not vitiate the contract.
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The bidder shall note that his bid shall remain open for consideration for a period of
90 days from the date of opening of the tender (Price Bid).

5. CONTACTING THE BANK

Any effort by a bidder to influence the Bank in evaluation of the bid, bid comparison
or contract award decision may result in the rejection of the Bidders' bid. Bank's
decision will be final and without prejudice and will be binding on all parties.

6. CLARIFICATIONS OF BIDS

The Bank to assist itself in the examination, evaluation and comparison of bids may,
at its discretion, ask any bidder for a clarification. The response should be in writing
and no change in the price or substance of the bid shall be sought, offered or
permitted.

7. AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the last Date and Time for submission of bids, the Bank at its
sole discretion may, for any reason, modify the Bidding Documents through
amendments. All amendments shall be uploaded on the Bank's websites
(www.pnbindia.in and https://etender.pnbnet.in) and shall be binding on all who are
interested in bidding.

In order to provide prospective Bidders a reasonable time to take into account the
amendment if any, while preparing their bid, the Bank may, at its discretion, extend
the deadline for submission of bids.

8. MODIFICATION AND WITHDRAWAL OF BID BY THE TENDERER

8.1.  Modification of the submitted bid shall be allowed on-line and the bidder may
modify and resubmit the bid on-line only before the deadline of Bid Hash
Preparation. For modification of e-bid, bidder has to rework and upload/resubmit
digitally  signed modified bid on bank’s e-tendering portal i.e.
https://etender.pnbnet.in.

8.2. Bids once submitted will be treated as final and no bid may be modified
subsequent to the deadline for Bid Hash Preparation.

8.3. No bid may be withdrawn in the interval between the deadline for submission
of bids and the expiration of period of bid validity specified in tender documents. For
withdrawal of bid after the end date of online bid submission, the bidder will have to
make a request in writing to Tender Inviting Authority of Bank. Withdrawal of bid may
be allowed till issue of issue of work order with the following provision of penal
action:

a) If the request of withdrawal is received before fixing the date for opening of
price bid, the EARNEST MONEY DEPOSIT submitted by bidder will be
forfeited and bidder will be debarred for 6 months from participating in tenders
in Punjab National Bank. The price bid of remaining technically qualified
bidders will be opened and the tender process shall go on.

b) If the request of withdrawal is received after fixing the date for opening of
price bid, the EARNEST MONEY DEPOSIT submitted by bidder will be
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forfeited and bidder will be debarred for 1 year from participating in tenders in
Punjab National Bank. The price bid of all technically qualified bidders
including this bidder (if he found technically eligible) will be opened and action
will follow as under:
a) If the bidder withdrawing his bid is other than L-1, the tender process shall
go on.

b) If the bidder withdrawing his bid is L-1, the re-tendering shall be done.

9. AGREEMENT

The successful Contractor may be required to sign agreement as may be drawn up
to suit local conditions and shall pay for all stamps and legal expenses, incidental
thereto.

10. RELATIONSHIP BETWEEN PARTIES:

The engagement of bidder shall not constitute the appointment of either Party as the
legal representative or agent of the other Party. This engagement is on a Principal to
Principal basis between the Parties hereto. No Party to this engagement shall have
any right or authority to assume, create or incur any liability or any obligation of any
kind, express or implied, against or in the name of or on behalf of the other Party to
this Agreement except as may be specifically provided.

11. PUBLICITY

In connection with the transactions contemplated by this engagement/agreement
each Party agrees that it will not use other Parties name, marks, symbols, or logos in
any advertising, promotional material, press release, publication, public
announcement, or through other media, whether written or oral, without the prior
written consent of such other Party.

12. NON-EXCLUSIVITY:

It is expressly agreed that the engagement/agreement between the parties, shall be
on a non-exclusive basis. Bank reserves its right to appoint/ engage one or more
contractors/ agencies/ service providers to provide the like services or/ and work
concurrently during the currency of engagement.

13. GOVERNMENT AND LOCAL RULES

The Contractor shall confirm to the provisions of all local Bye-laws and acts relating
to the work and to the regulations etc. of the Government and local authorities and of
any company with whose system the structure is proposed to be connected. The
Contractor shall give all notices required by said act, rules, regulations and Bye- laws
etc. and pay all fees payable to such concerned administrative/municipal authorities
for execution of the work involved. The cost if any shall be deemed to have been
included in his quoted rates, taking into account all liabilities for licenses etc. He shall
indemnify the employer against such liabilities and shall defend all actions arising
from such claims or liabilities.

14. TAXES AND DUTIES

The bidders must include in their quoted bid prices all duties, royalties, cesses,
labour cess, GST or any other taxes or local charges, as applicable. TDS shall be
deducted at source and the certificate in respect of TDS shall be issued by the Bank
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as per rule. Any variation in taxes and duties and/or imposing any new taxes and
duties during currency of contract or extended period shall be borne by the bidder.
No claim whatsoever on this account shall be entertained.

15. PROVISIONAL SUM (P.S.)

All provisional sums described in the schedule of quantities as P.S. shall be
exclusively allotted to the purchase of materials and not for any handling and fixing
to be done by the Contractor. Such cost of handling and fixing with profit (including
transport charges if required) shall be separately included in the contract price as
described in the schedule of quantities. The disposal of the amounts covered under
this head shall be absolutely at the discretion of the Employer. The Contractor is
liable to make payments for these materials to the suppliers on certificate or orders
issued by the Employer and shall realize them through his bills from the Employer.

16. QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to-cover the entire
work but the Employer reserves the right to execute only a part or the whole or any
excess thereof without assigning any reason therefore and the same shall be binding
on the Contractor.

17. OTHER PERSONS ENGAGED BY THE EMPLOYER

The employer reserves the right to execute any part of the work included in this
contract or any work which is not included in this contract by other agency or
persons and Contractor shall allow all reasonable facilities and use of his scaffolding
for the execution of such work.

18. TOTAL SECURITY DEPOSIT
The Total Security Deposit on the contract should be 8% of the contract amount.
Total Security Deposit comprises of the following:

i) Earnest Money Deposit

The bidder will have to deposit an amount of ¥1,65,000/- (Rupees One Lac Sixty
Five Thousand only) being 2% of the estimated cost of work. This EMD shall be
accepted in form of Insurance Surety Bonds, Account Payee Demand Draft, Fixed
Deposit Receipt, Bankers’ Cheque or Bank Guarantee (including e-Bank Guarantee)
(from any Scheduled Commercial Bank other than our own Bank) or online payment
through NEFT/RTGS. The bidder would be able to pay from their existing Bank
account through RTGS/ NEFT to the following Bank Account, detailed as below:

Account Name: Imprest A/c — General Services Admin Div
Account No.: 1988002100141010

IFSC: PUNB0976200

Bank: Punjab National Bank

Or in the form of Crossed Demand Draft in favour of Punjab National Bank payable
at New Delhi. EMD except if submitted through NEFT/RTGS, should be valid for a
period not less than 90 days from the last date of bid submission. The PNB is not
liable to pay any interest on the Earnest Money. In case the bidder submits the EMD
in the form of NEFT / RTGS, the same may be intimated on renovation@pnb.co.in
with a copy of transaction receipt.
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This being procurement of works, Startups and Firms registered under MSEs would
not be exempted from submission of tender Cost/Fee and from payment of EMD.

EMD of the unsuccessful bidders will be returned to them at the earliest within 30
days of declaration of result of first stage, i.e., technical evaluation, etc.

ii) Performance Security

The successful bidder/ contractor shall submit Performance security amounting to
3% of awarded work value covering the entire period of the contract. The
performance Security shall be accepted in form of Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit Receipt, Bankers’ Cheque or Bank Guarantee
(including e-Bank Guarantee) (from any Scheduled Commercial Bank other than our
own Bank) or online payment through NEFT/RTGS. The Performance security
submitted in the form of Bank Guarantee (including e-Bank Guarantee) shall remain
valid for claim period or a period of 90 days beyond the date of virtual completion.

The deposit/ PBG is to be renewed from time to time and the Bank shall have the
authority to forfeit the amount deposited in case of failure of the Contractor to
observe the terms and conditions of the Agreement and also appropriate the deposit
towards any damages that may be caused by negligence of the Contractor and/ or
its personnel deployed for the performance of the contract. The decision of the Bank
will be final in this regard. The PBG will have to be made by the Contractor to the
Bank within 15 days of acceptance of award letter. The Performance Security is
inclusive of EMD.

Performance security for works shall be returned to the party within 14 after virtual
completion of work.

iii) Retention Money

a) The retention percentage (i.e. deduction from the interim bill) shall be 8% of the
gross value of each interim bill.

b) The maximum amount of retention money shall be 5 % of the contract value, to
be retained for 12 months of Defect Liability Period of complete system.

c) Thereafter maximum 5% of quoted rates of VRF Outdoor units to be retained for
further 24 months (i.e. upto 36 months of warranty period) for VRF system.

d) The difference amount of retention money (5 % of contract value minus 5 % of
quoted VRF outdoor units value) will be refunded to the Contractor within 30 days
after end of the defect liability period of 12 months for complete system.

e) Retention Money of 5 % of the VRF system will be refunded to the Contractor
within 30 days after end of the warranty period of 36 months for VRF system.

The aforesaid refund of Retention Money would be subject to condition that the
contractor has satisfactorily carried out all the works attended to all defects in
accordance with the conditions of the Contract, including the site clearance.

e) Retention money can also be refunded after virtual completion of work after
obtaining a Bank Guarantee of equivalent amount for a time period till the end of
defect liability period plus claim period. Bank Guarantee should be from any
Scheduled Commercial Bank other than our own Bank. Claim period would be
considered as mentioned on Bank Guarantee or 3 months after the end of defect
liability whichever is later.
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f) Bank guarantee if any submitted by the contractor/bidder shall remain valid for
claim period or a period of 90 days beyond the date of completion of all contractual
obligations.

19. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of work
according to the intent and meaning of the drawings, schedule of quantities and
specifications taken together whether the same may or may not be particularly
shown or described therein provided that the same can reasonably be inferred there
from and if the Contractor finds any discrepancies therein, he shall immediately and
in writing refer the same to the employer whose decision shall be final and binding.

The rates quoted against individual items will be inclusive of everything necessary to
complete the said items of work within the contemplation of the contract and beyond
the unit price. No extra payments will be allowed for incidental or contingent work,
labour and/or materials inclusive of all taxes and duties whatsoever except for
specific taxes, if any, stipulated in the tender documents.

The Contractor shall supply, fix and maintain at his own cost for the execution of
work, all tools tackles, machinery and equipment and all the necessary centering,
scaffolding, fencing, boarding, watching and lighting by night as well as by day
required not only for the proper execution and protection of the said work but also for
the protection of the public and safety of any adjacent roads, streets, walls, houses,
buildings all other erections, matters and things and Contractor shall take down and
remove any or all such centering, scaffolding, planking, timbering, strutting, shoring
etc. as occasion shall be required or when ordered to do so and shall fully reinstate
and matters and things distributed during the execution of works to the satisfaction of
the Employer.

The Contractor shall at all times give access to workers by the Employer or any men
employed on the buildings.

20. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART

20.1 Time of completion

The entire work is to be completed in all respects within the stipulated period i.e. 90
days from the commencement date. Time is the essence of the contract and shall be
strictly observed by the Contractor.

The work shall not be considered as completed until the Employer have certified in
writing that work has been completed and the defects liability period shall commence
from the date of such certificate.

20.2 Extension of Time

If, in the opinion of the Employer the works be delayed

a) By reason of instruction from the employer in consequence of proceedings taken
of threatened by or disputes, with adjoining or neighboring owners or

b) By the works, or delay, of other contractors or tradesmen engaged or nominated
by the Employer and not referred to in the specification or

c) By reason of authorized extra and additions or
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d) By reason of any combination of workmen or strikes or lock-out effecting any of
the building trades or

e) From other causes which the employer may consider are beyond the control of the
Contractor, the Employer at the completion of the time allowed for the contract, shall
make fair & reasonable extension of the time for completion in respect therefore. In
the event of the Employer failing to give possession of the site upon the day
specified above the time of completion shall be extended suitably.

In case of such strikes or lock-outs, as are referred to above, the Contractor shall
immediately give the Employer, written notice thereof. Nevertheless, the Contractor
shall use his best endeavors all that to prevent delay, and shall do all that may be
reasonably required, to the satisfaction of the Employer to proceed with the works
and on his doing so that it will be ground of consideration by the Employer for an
extension of time as above provided. The decision of Employer as to the period to
allow for an extension of time for completion hereunder (Which decision shall be final
and binding on the Contractor) shall be promulgated at the conclusion of such strike
or lock-out and the employer shall then, in the event of an extension being granted,
determine and declare the final completion date. The provision in clause 20.4 with
respect to payment of liquidated damages shall, in such case, be read and construed
as if the extended date fixed by the employer were substituted for and the damage
shall be deducted accordingly.

20.3 Progress of work

During the period of execution, the Contractor shall maintain proportionate progress
on the basis of a programmed chart submitted by the Contractor immediately before
commencement of work and agreed to by the Employer. Contractor should also
include planning for procurement for scarce material well in advance and reflect the
same in the programmed chart so that there is no delay in completion of project. A
Progress report of the work is to be submitted by the Contractor fortnightly in the
format approved by the Employer.

20.4 Liquidated Damages

Should the work be not completed to the satisfaction of the Employer within the
stipulated period, the Contractor shall be bound to pay to the employer a sum
calculated as given below by way of liquidated damages and not as penalty during
which the work remains un commenced or unfinished after the expiry of the
completion date.

1.0% of the contract amount shown in the tender per week subject to the ceiling of
10.0% of the accepted contracted sum. Any delay beyond this, Punjab National Bank
shall be free to terminate the contract and get the work done from an alternate
source at the risk of the contractor.

21. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE
OFFICE REQUIREMENTS

The Contractor shall provide, fix up and maintain in an approved position proper

office accommodation for the contractor's representative and staff which offices shall

be open at all reasonable hours to receive instruction notices or communications and

clear away on completion of the works and make good all work disturbed.
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All drawings maintained on the site are to be carefully mounted on boards of
appropriate size and covered with a coat of approved varnish. They are to be
protected from ravages of termites, ants, and other insects.

The contractor shall provide at his own cost all artificial light required for the work to
complete the work within the specified time.

The contractor shall arrange for temporary latrines and other welfare provision as per
the applicable labour laws for the use of workers and field staff and keep the same in
a clean and sanitary condition to the satisfaction of the Public Health Authorities and
shall cause such latrines and soil to be cleared away whenever necessary and shall
make good all the works disturbed by these conveniences.

Every precaution shall be taken by the contractor to prevent the breeding of
mosquitoes on the works during the construction, and all receptacles cisterns, water
tanks etc. used for the storage of water must be suitably protected against breeding
of mosquitoes. The contractor shall indemnify the Employer against any breach of
rules in respect of anti-malarial measures.

The contractor shall not fix or place any placards or advertisement of any description
or permit the same to be fixed or placed in or upon any boarding, gantry, building
structure other than those approved by the Employer.

Protective- Measures: The contractor from the time of being placed in possession
of the site must make suitable arrangements for watching, lighting and protecting the
work, the site and surrounding property by day, by night, on Sundays and other
holidays.

Contractor shall indemnify the Employer against any possible damage to the
building, roads, or members of the public in course of execution of the work.

Storage of materials: The contractor shall maintain proper storage and adequate
protection of the materials etc. and other work that may be executed on the site
including the tools and materials and remove same on completion.

Godown shall be erected / provided for storing about six weeks' requirement of
material. Structure shall be water-proof from all the sides and top. .Material should
be stored one feet-above the ground level and have pucca/ wooden raised floor.

Tools: Theodolite levels, prismatic compass, chain, steel and metallic tapes and all
other surveying instruments found necessary on the works shall be provided by the
contractor for the due performance of this contract as instructed by the Site
Engineer. All measuring tapes shall be of steel and suitable scaffolding and ladders
that may be required for safely taking measurement shall be supplied by the
contractor.

The mistries and the supervisors on the works shall carry with them always a one
metre or two metre steel tape, a measuring tape of 30 metres, a spirit level, a plumb
bob and a square and shall check the work to see that the work is being done
according to the drawing and specifications. The Site Engineer will use any or all
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measuring instruments or tools belonging to the contractors as he chooses for
checking the works executed or being executed on the contract. The contractor
should cover in his rates for making provision for all reasonable facilities for the use
of his scaffolding, tools and plant etc., for their work and no claims shall be
entertained afterwards by the Employer in any case whatsoever.

22. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS
The Contractor shall confirm to the provisions or any acts of the legislature relating to
the work, and to the regulations and by-laws of any authorities, and / or any water,
lighting and other companies, and / or authorities with whose system the structures
were proposed to have renovated and shall before making any variation from the
drawings or specifications that may be associated to so confirm, give the Employer
written notice, specify the variations proposed to be made and the reasons for
making them and apply for instructions thereon. The Employer on receipt of such
intimation shall give a decision within a reasonable time.

The Contractors shall arrange to give all notices required for by the said acts,
regulations or By- laws to be given to any authority, and to pay to such authority or to
any public officer all fees that may be properly chargeable in respect of the work and
lodge the receipts with the Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent
rights, royalties, and damages to buildings, roads or member of public in course of
execution of work and shall defend all actions arising from such claims and shall
keep the Employer saved harmless and indemnified in all respects from such
actions, costs and expenses.

23. CLEARING SITE AND SETTING OUR WORKS
The site shall be cleared of all obstructions, loose stone, and materials rubbish of all
kinds.

24. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS
FROM THE SITE

The Contractor shall keep the surroundings of work places free from water, debris
and excess / waste materials at his own expenses Electrical or other power driven
equipment to the satisfaction of the Employer for the purpose, until the site is handed
over to the Employer. The Contractor shall arrange for the disposal of the same so
accumulated to the satisfaction of the Employer and the local authority and no claims
will be entertained afterwards if he does not include in his rates for the purpose.

25. ACCESS

Any authorized representative of the Employer shall at all reasonable times have
free access to the works and / or to the workshops, factories or other places where
materials are being prepared or constructed for the work and also to any place
where the materials are lying or from where they are being obtained, and the
Contractor shall give every facility to the Bank or their representatives necessary for
inspection and examination and test of the materials and workmanship. Except the
representatives of the Employer, no person shall be allowed at any time without the
written permission of the Employer.
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26. MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specification or which may be required
to be done in order to perform and complete any part thereof shall be executed by
the Contractor in the best and most workman like manner with materials of the best
and approved quality of the respective kinds in accordance with the particulars
contained in and implied by the specifications and as represented by the drawings or
according to such other additional particulars and instructions as may from time to
time be given by the Employer during the execution of the work, and to his entire
satisfaction.

If required by the Employer the Contractor at his own cost shall have to carry out
tests on materials and workmanship in approved materials testing laboratories or as
prescribed by the Employer to prove that the materials etc. under test confirming to
the relevant IS standards or as specified in the specifications. The necessary
charges for preparation of sample, transporting, testing etc. shall have to be borne
by the Contractor. No extra payment on this account would in any case be
entertained by the Employer.

All the materials (except where otherwise described) stores and equipment required
for the full performance of the work under the contract must be provided through
normal channels and must include charge for import duties, sales taxes, octroi, GST
and other charges and must be the best of their kind available and contractors must
be entirely responsible for the proper and efficient carrying out of the work. The work
must be done in the best workman like manner. Samples of all materials to be used
must be submitted to the Employer when so directed by the site Engineer and a
written approval from Employer must be obtained prior to placement of order of such
materials.

During the inclement weather the Contractor shall suspend works for such times as
the Employer may direct and shall protect from damage all work during course of
execution. Any damage (during repair & renovation) to any part of the work for any
reason due to rain, storm or neglect of Contractor shall be rectified by the Contractor
in an approved manner at no extra cost to the Bank.

Should the work be suspended by reason of rain, strike, lock-outs or any other
cause, the Contractor shall take all precautions necessary for the protection of work
and at his own expense shall make good any damage arising from any of these
causes.

The Contractor shall cover up and protect from damage, from any cause, all new
work and supply all temporary doors, protection to windows, and any other requisite
protection for the execution of the work whether by himself or special tradesmen or
sub-Contractor and any damage caused must be made good by the Contractor at his
own expenses.

Contractor to carry out all mandatory tests as per CPWD specifications besides the
tests required to be done as ordered and desired by the Bank to prove that quality of
material conforms to tender provisions. Cost of such tests shall be borne by the
contractor and no extra payment in this regard shall be payable.
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27. REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing
from time to time the removal of any materials etc. from the work within such
reasonable time or times as may be specified in the order which in the opinion of the
Employer are not in accordance with specification or instructions. The employer shall
have the said powers in case of the substitution or proper re-execution of any work
executed with materials or workmanship is not in accordance with the drawings and
specifications or instructions. In case the Contractor refuses to comply with the order
the Employer shall have the power to employ and pay other agencies to carry out the
work and all expenses consequent thereon or incidental there to as certified by the
Employer. Such expenses or costs paid by the Employer shall be borne by the
Contractor or may be deducted from any money due to or that may become due to
the Contractor.

28. SITE ENGINEER

The term “Site Engineer” shall mean the person posted at site by Employer to
superintend the work. The Contractor shall afford the Site Engineer every facility and
assistance for examining the works and materials for checking and measuring work
and materials. The Site Engineer shall have no power to revoke, alter, enlarge or
relax any requirements of the Contractor or to sanction any day work, additions,
alterations, deviations, or omissions or any extra work whatever, except in so far as
such authority may be specially conferred by a written order of the Employer.

The Site Engineer shall have power to give notice to the Contractor or to his foreman
of non- approval of any work or materials and such work shall be suspended or the
use of such materials shall be discontinued until the decision of the Employer is
obtained. The work will from time to time be examined by the Engineer from the
premises department of the Employer and the Site Engineer, if any, but such
examination shall not in any way exonerate the contractor from the obligation to
remedy and defects which may be found to exist at any stage of the work or after the
same is complete. Subject to the limitations of this clause, the Contractor shall take
instruction only from the Employer.

29. CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the
work who shall be available (by turn) throughout the working hours to receive and
comply with instructions of the Employer. The Contractor shall engage at least one
experienced Engineer as Site-in-Charge for execution of the work. The Contractor
shall employ in connection with the work persons having the appropriate skill or
ability to perform their job efficiently.

The Contractor shall employ local labourers on the work as far as possible. No
labourer below the age of eighteen years and who is not an Indian national shall be
employed on the work. Any Labourer supplied by the Contractor to be engaged on
the work on day work basis either wholly or partly under the direct order or control of
the Employer or his Representatives, shall always be deemed to be a person
employed by the Contractor.

The Contractor shall comply with the provisions of all applicable labour legislations,
rules and regulations framed thereunder, including but not limited to the
requirements of:-
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a. The payment of Wages Act

. Employer’s Liability Act

c. Workmen’s Compensation Act

d. Contract labour (Regulation 7 Abolition) Act, 1970 and Central Rules 1974
e. Apprentices Act 1961

f. Minimum Wages Act
9
ti

o

. Any other Act or enactment relating thereto and rules framed there under form
me to time.

The Contractor shall keep the Employer saved, harmless and indemnified against all
the claims under applicable labour laws or otherwise, if any, of the workmen or any
other person and all costs and expenses as any be incurred by the Employer in
connection with any claim that may be made by any workman or any other person.
The successful bidder shall be responsible for settling any claim / compensation
against any and all damages and accidents caused due to negligence on the part of
his employees/workers engaged by it for fulfilling the obligations under this
agreement and keep Bank indemnified from any compensation / liability.

The Contractors shall arrange to provide first-aid treatment to the labourers engaged
on the works. He shall within 24 hours of the occurrence of any accident at or about
the site or in connection with execution of the works, report such accident to the
employer and also to the competent authority where such report is required by law.

30. DISMISSAL OF WORKMEN

The Contractor shall in the request of the Employer immediately dismiss from works
any person employed thereon by him who may in the opinion of the Employer be
unsuitable or incompetent or who may misconduct himself. Such discharges shall
not be the basis of claim for compensation or damages against the Employer or any
of its officers or employee.

31. ASSIGNMENT

The whole of the works included in the contract shall be executed by the Contractor
and the Contractor shall not directly or indirectly transfer, assign or sublet the
Contract or any part, share or interest therein nor, shall take a new partner without
written consent of the Employer and no subletting shall relieve the Contractor from
the full and entire responsibility of the contract or from active superintendence of the
work during their progress.

32. (a) PROTECTION OF WORKS AND PROPERTY

The contractor shall continuously maintain adequate protection of all his work from
damage and shall protect the Punjab National Bank’s properties from injury or loss
arising in connection with the contract. He/ She shall make good any such damage,
injury, loss, except due to causes beyond his control and due to his fault or
negligence.

He/ She shall take adequate care and steps for protection of the adjacent properties.
The contractor shall take all precautions for safety and protection of his temporary /
permanent / contract employees/workers engaged on the works and shall comply
with all applicable provisions of state/central Government and local bodies including
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all applicable safety laws and building codes to prevent accidents, or injuries to
persons or property of about or adjacent to the place of work.

The Contractor shall be responsible for all injury to the worker or workmen or
persons, animals or things and for all damages to the project works, materials,
equipment, structural and / or decorative part of property which may arise from the
operations or neglect of himself or employees/workers whether such injury or
damage arise from carelessness, accident or any other cause whatsoever in any
way connected with the carrying out of this contract.

The clause shall be held to include inter-alia any damage to buildings whether
immediately adjacent or otherwise and any damage to roads, streets, foot paths or
ways as well as damages caused to the buildings and the works forming the subject
of this contract by rain, wind or other inclemency of the weather.

The Contractor shall reinstate, rectify and remedy all damages of every sort
mentioned in this clause so as to deliver the whole of the contract works complete
and perfect in every respect and so as to make good or otherwise satisfy all claims
for damages to the property or third party.

32. (b)DAMAGE TO PERSONS AND PROPERTY

The Contractor shall be responsible for all injury to the worker or workmen or
persons, animals or things and for all damages to the project works, materials,
equipment, structural and / or decorative part of property which may arise from the
operations or neglect of himself or employees whether such injury or damage arise
from carelessness, accident or any other cause whatsoever in any way connected
with the carrying out of this contract.

The clause shall be held to include inter-alia any damage to buildings whether
immediately adjacent or otherwise and any damage to roads, streets, foot paths or
ways as well as damages caused to the buildings and the works forming the subject
of this contract by rain, wind or other inclemency of the weather. The Contractor shall
indemnify the Employer and hold harmless in respect of all and any expenses arising
from any such injury or damages to persons or property as aforesaid and also in
respect of any claim made in respect of injury or damage under any acts of
compensation or damage consequent upon such claim.

The Contractor shall reinstate, rectify and remedy all damages of every sort
mentioned in this clause so as to deliver the whole of the contract works complete
and perfect in every respect and so as to make good or otherwise satisfy all claims
for damages to the property or third party.

33. INSURANCE

Unless otherwise instructed the Contractor shall insure the works for all risk (include
fire & third party) of the Contractor for 125% of the total tender value in the joint
names of the Punjab National Bank and the contractor (the name of Punjab National
Bank placed first in the policy) and keep them insured until the virtual completion of
the contract against any loss or damage of the material and of project. The insurance
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must be placed with a company approved by Punjab National Bank for such amount
and for any further sum if called to do so by Punjab National Bank. The premiums of
such further sum being allowed to the Contractor as an authorized extra. The
Contractor shall deposit the policy and receipt of premium paid with Punjab National
Bank within three (3) days from the date of issue of work order unless otherwise
instructed.

In default of the Contractor insuring as provided above, Punjab National Bank on its
behalf may so insure and may deduct the premiums paid from any money due, or
which may become due to the Contractor. The Contractor shall as soon as the claim
under the policy is settled or the work reinstated by Insurance Company should they
elect to do so, proceed with due diligence with the completion of the works in the
same manner as though the fire has not occurred and in all respects under the
conditions of the contract. The Contractor in case of rebuilding or reinstatement after
fire shall be entitled to extension of time for completion, as the Employer may deem
fit.

34. ACCOUNTS RECEIPT & VOUCHERS

The Contractor shall, upon the request of the Employer furnish them with all the
invoices, accounts, receipts and other vouchers that they may require in connection
with the works under this contract. If the Contractor shall use materials less than
what he is required under the contract, the value of the difference in the quantity of
the materials he was required to use and that he actually used shall be deducted
from his dues. The decision of the Employer shall be final and binding on the
Contractor as to the amount of such materials. The Contractor is required to use for
any work under this contract.

35. MEASUREMENTS

Before taking any measurement of any work the Site Engineer or a subordinate
deputed by him shall give reasonable notice to the Contractor. If the Contractor fails
to attend at the measurements after such notice or fails to countersign or to record
the difference within a week from the date of measurement in the manner required
by the Site Engineer then in any such event the measurements taken by the Site
Engineer or by the subordinate deputed by him as the case may be is final and
binding on the Contractor and the Contractor shall have no right to dispute the same.

36. PAYMENTS

All bills shall be prepared & submitted by the Contractor in the form prescribed by the
Employer. Normally one interim bill shall be prepared each month subject to
minimum value for interim certificate as stated in these documents. The bills in
proper forms must be duly accompanied by detailed measurements in support of the
quantities of work done and must show deductions for all previous payments,
retention money etc. The bill shall be checked at site by Site Engineer shall issue a
certificate after due scrutiny of the Contractor’s bill which may be further verified by
the Employer and the Contractor shall be entitled to payment thereof within the
period of honouring certificates named in these documents, as per final verified
amount by the Employer. In case of delay, an Adhoc advance of 75% of the billed
amount /assessed work done may be paid on the request of the Contractor for the
smooth progress of work at the sole discretions of the Bank.
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The amount as stated in an interim certificate shall be the total value of work properly
executed and secured advance on the materials as described under the heading of
secured advance less the amount to be retained by the Employer as retention
Money vide clause 18 of these conditions and less installments previously paid
under these conditions, provided that such certificate shall only include the value of
said material and goods as and from such time as they are reasonably, properly and
not prematurely brought to or placed adjacent to the work and then only if adequately
protected against whether or other casualties.

The Employer will deduct retention money as described in Clause 18 (ii) of these
Conditions. The refund of retention money will be made as specified in the said
clause.

If the Employer had supplied any materials or goods to the Contractor, the cost of
any such materials or goods will be progressively deducted from the amount due to
the Contractor in accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payment by way of advance against
the final payments only and not as payments for work actually done and completed
and shall not preclude the requirement of bad or unsound or imperfect or unskilled
work to be removed and taken away and be reconstructed or re-erected or to be
considered as an admission of the due performance of the contract or any part
thereof in any respect or the accruing of any claim. Any interim payments shall not
conclude determine or affect in any way the powers of the Employer under these
conditions or any of them as to the final settlement and adjustment of the accounts
or otherwise or in any other way to vary or affect the contract. The final bill shall be
submitted by the Contractor within one month of the date fixed for completion of the
work or of the date of certificate of virtual completion furnished by Employer and
payment shall be made within three months.

37. SECURED ADVANCE FOR MATERIAL AT SITE

The secured advance will be paid up to an amount not exceeding 75% of the
invoiced value of the materials, (The amount of secured advance should not exceed
75% of the material element cost in the tendered rate of the finished item of work
subject to ceiling of 65% of quoted rates) brought to site for permanent incorporation
into the work up to the date of bill on production of supporting bills / vouchers. The
secured advance on the non-perishable materials will be paid on execution of the
indemnity bond/Bank guarantee.

38. FINAL PAYMENTS

The period of Final Measurements will be one (1) Month from date of Completion.
The final bill shall be accompanied by a certificate of completion from the Employer,
payments of final bill shall be made after deduction of Retention Money as specified
in clause 14 of these condition, which sum shall be refunded after the completion of
the Defects liability period and rectification of defects to the entire satisfaction of the
Employer. The acceptance of payments of the final bill by the Contractor would
indicate that he would have no further claim in respect of the work executed.

39. VARIATION / DEVIATIONS
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The Contractor may when have authorized and shall, when directed in writing by the
Employer add or omit, or vary the works shown in the drawings or described in the
specifications or included in the priced schedule of the quantities. The Contractor on
his own accord shall make no addition omission or variation without such
authorization or direction of the Employer. A verbal authorization of direction by the
Employer shall when confirmed correctly by the Contractor in writing within 3 days
shall be deemed to have been given in writing.

The Contractor shall send to the Employer once in every month a statement giving
particulars, as full and as much detailed as possible, of all claims for any additional
payment to which the Contractor may consider himself entitled and of all extra or
additional works ordered by the Employer which he has executed during the
preceding month.

No interim claim for payment for any such work or expense, will be considered which
has not been included in such a statement provided always that the Contractor shall
be entitled after taking Employer’s sanction to authorize payment to be made for any
such work or expense, notwithstanding the Contractor’s failure to comply with this
condition.

The rates for additional, altered substituted work shall be arrived at in accordance

with the following rules: -

i. The net rates or prices in the contract schedule shall determine the valuation of
(the rates for) the extra work (items) where such extra work is of similar character
and is executed under similar conditions as the work prices mentioned therein.

ii. If the rates for the extra altered or substituted or (deviated) work are not provided
for (available) in the schedule of quantities, they shall, to the extent possible be
derived out of rate given in that schedule for similar or near similar items. For the
purpose of such deviation, where necessary and when so directed, the Contractor
shall furnish detailed analysis for the said similar or near similar items in the
contract schedule. For such portions of the analysis, for the extra, altered or
substituted (deviated) work for which prices cannot be abstracted from the
corresponding analysis of rates for the said similar or near similar items in the
contract schedule, market rates sustained by purchase bill / vouchers dependable
printed price schedule of materials of different type shall be adopted, using factors
and constant for quantum of materials, labour, T&P and sundries, from standard
analysis of rates adopted by the CPWD, and adding 15% towards profit &
overheads and taxes When called upon to do so, the Contractor shall submit the
required purchase bills / vouchers.

ii. In respect of contract which incorporates more than one schedule, the rate
applicable in case (i) above if not provided for in the Schedule pertaining to the
work in which the addition, alteration or substitution (deviation) occurs shall be
taken as the lowest applicable rate in other schedules. Similarly in case (ii) above
if similar in near similar items cannot be found in the schedule pertaining to the
work in which the addition, alteration or substitution (deviation) occurs, similar or
near similar items from the other schedule shall be adopted.
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iv. In the case of additional, altered substituted (deviated) for which rates cannot be
reasonably be derived as at (i) and (i) above, the rates shall be worked out
adopting market prices, substantiated by purchase bills / vouchers using factors
and constants for quantum of materials, labour, T&P and sundries from standard
analysis of rates adopted by the CPWD and adding 15% towards profit &
overheads and taxes. When called upon to do so the Contractors shall submit his
purchase bills / vouchers to the Employer.

v. The question as to what particular items, being similar or near similar to the
additional, altered or substituted (deviated) work in the contract schedule are to be
adopted for deviation of rates for the additional, altered for substituted deviated
work and whether the said rates cannot be derived from similar or near similar
items in the contract schedule shall be decided by the Employer and the same
shall be binding on the Contractor.

vi. In case (i) to (iv) the Contractor is required to submit his analysis of rates
adopting the principles enunciated, after scrutinizing the analysis any other papers
furnished will allow such rates as he considers reasonable after obtaining
Employer’s sanctions.

vii. Where extra work is of such a nature that it cannot be properly measured or
valued, the Contractor shall be allowed day work priced at the net rates stated in
the tender or the priced schedule of quantities or if not so stated then in
accordance with the minimum local day work rates and wage for the district
notified by the concerned authority provided that in either case if required by the
Employer, vouchers, muster rolls and other documents, required for proper
verification of the labour employed and the materials deployed on the said work
and the costs thereof be delivered to the site Engineer or his representative on or
before the end of the week following that in which work has been executed.

viii. The question as to whether extra work is of such nature that it cannot be properly
measured or valued will be decided by the Employer. The margin to be allowed on
actual costs to the Contractor towards profit and overhead shall be 15% and
taxes.

40. DEVIATION FOR TENDER QUANTITIES UPTO 25% & ABOVE 25%

The tender rates shall hold good for any increase in the tendered quantities up to
variation of 25%. In case tender quantities of an individual item exceeds the
deviation limit of 25% the rates for the excess quantities over and above the
deviation limit shall be payable as per market rates analysis or quoted rates in
tender, whichever is lower. The market rate will be sustained by purchase
vouchers / bill using constant only of materials, Labour, T&P etc. from all Indian
Standard analysis of rates published by Delhi Analysis of Rates with 15% towards
Contractors profit. & Overheads and taxes. For non-schedule items, constant of
material, labour, T&P etc. shall be decided by the Engineer in charge of Employer,
based on the actual observation at site.

41. SUBSTITUTION
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Should the Contractor desire to substitute any materials and workmanship, he/they
must obtain the approval of the Employer in writing for any such substitution well in
advance. Materials designated in this specification indefinitely by such terms as
“Equal” or “other approved” etc., specific approval of the Employer has to be
obtained in writing.

42. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON
COMPLETION

The whole of the work will be thoroughly inspected by the Contractor and
deficiencies and defects put right. On completion of such inspection and Contractor
shall inform the Employer that he has completed the work and it is ready for
inspection.

On completion, the Contractor shall clean all equipment’s and does the painting work
etc. He will leave the entire installation neat and clean and ready for immediate use
and to the satisfaction of the Bank.

43. CLEARING SITE ON COMPLETION
On completion of the works, the Contractor shall clear away and remove from the
site all constructional plant, surplus materials, rubbish and temporary works of every
kind and leave the whole of the site and the works clean and in a workman like
condition to the satisfaction of the Employer.

44. DEFECTS AFTER COMPLETION

The defects liability period (D.L.P.) shall commence from the certified date of Virtual
Completion issued by the Employer. The Contractor shall make good at his own cost
and to the satisfaction of the Employer all defects, other faults which may appear
within twelve (12) Months after completion of the work. In default, the Employer may
employ and pay other persons to amend and make good such damages, losses and
expenses consequent thereon or incidental thereto shall be made good and borne by
the Contractor and such damages, losses and expenses shall be recoverable from
him by the employer or may be deducted by the Employer, in lieu of such amending
and making good by the Contractor, deduct from any money due to the Contractor a
sum equivalent to the cost of amending such work and in the event of the amount
retained being insufficient, recover that balance form the Contractor from the amount
retained under clause no. 18 together with any expense the Employer may have
incurred in connection therewith.

45. CONCEALED WORK

The Contractor shall give due notice to the Employer whenever any work is to be
buried in the earth, concrete or in the bodies of walls or otherwise becoming
inaccessible later on, in order that the work may be inspected and correct
dimensions taken before such burial, in default whereof the same shall, at the option
of the employer be either open up for measurement at the Contractor’s expense or
no payment may be made for such materials. Should any dispute or difference arise
after the execution of any work as to measurements etc., or other matters which
cannot be conveniently tested or checked, the notes of the Employer shall be
accepted as correct and binding on the Contractor.

46. WATCH AND LIGHTING
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The Contractor shall provide and maintain at his own expense all lights, guards,
fencing and watching when and where necessary or required by Employer for the
protection of the works or for the safety and convenience of those employed on the
works or the public.

47. CONTROL RECORDS
The under noted record books at the site of work shall be maintained in addition to
normal routine requirements by the Contractor at all times which shall be made
accessible to the Employer as and when required by it:
a. Work site order book.
b. Instruction by Bank’s officers.
c. Test registers of other materials / fittings fixtures equipment as stipulated in the
tender.
d. Register of drawings and working details.
e. Log book of defects.
f. Hindrances register giving details of commencement and removal of each
hindrance.
g. Dismantled materials account register.
h. Specifications of C.P.W.D. & |.S.1. as applicable to the contract.

These registers are required to be signed by the Site Engineer.

48. SECURITY ARRANGEMENT
The following arrangement shall be ensured by the Contractor:
i. Proper arrangements to keep all records under lock and key.
ii. Watch and ward and security of materials; and
ii.  Movement of material and stores, shall be through Bank gate pass only.
When the work is completed to the satisfaction of the Employer and handed
over to the Bank, the responsibility of proper security arrangement then shall
rest with the Bank.

49. LABOUR RECORD

The Contractor shall maintain relevant records and fulfill all conditions and
requirements in accordance but not limited to the following applicable Act, Rules and
Regulations made there under from time to time:

i. The payment of Wages Act. b) Employer’s Liability Act.

ii. Workmen’'s Compensation Act.

ii. Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.

iv. Apprentices Act 1961.

v. Minimum Wages Act 1948.

vi. Industrial Disputed Act. 1947.

vii. Maternity Benefit Act 1961.
vii. ESI Act.

ix. Payment of Bonus Act.

x. Payment of Gratuity Act.

xi. Any other Act are enactment relating thereto and rules framed there under from

time to time.
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Bank shall not be responsible for any violation by the Contractor on the above
mentioned acts/ rules. The Contractor shall be wholly/ solely responsible for any
claim in the above referred subjects.

50. HANDING OVER BUILDING / PROJECT WORK TO THE EMPLOYER
All the handing and taking over report and inventories / statement shall be prepared
in quadruplicate. Such reports and inventories shall be signed by:
i.  The Contractor (only the relevant papers).
ii.  The Site Engineer, and
ii.  Competent Authority in the Bank.

The following inventories / statements shall be prepared:

i. Inventory of all equipment’s; and

ii. Information folders & test reports for installations and as built drawings.
The Engineer on behalf of the Employer associated with this operation, shall be
apprised of the importance to carry out periodic inspections (at two months interval)
for defects not rectified or fresh ones that crop up and issuing notice for their
rectification to the concerned Contractors and the final inspection just before the
expiry of the defects liability period.

51. SAFETY CODES

51.1 SCAFFOLDING

a. Suitable scaffolds shall be provided for workmen for all works that cannot safely
be done from the ground, or from solid construction except in the case of short
duration work which can be done "safely from ladders" when a ladder is used, it
shall be of rigid construction made either of good quality wood or steel. The steps
shall have a minimum width of 450 mm and a maximum rise of 300 mm. Suitable
hand hold of good quality wood or steel shall be provided and the ladder shall be
given an inclination not steeper than 1/4 to 1 (1/4 horizontal and 1 vertical).

b. Scaffolding or staging more than 4M, above the ground floor, swung or
suspended from an overhead support or erected with stationery support shall
have a guard rail properly bolted, braced or otherwise secured, at least 1M,
above the floor or platform of such scaffolding or staging and extending along the
entire length of the outside and ends thereof with only such openings as may be
necessary for the delivery of materials. Such scaffolding or staging shall be so
fastened as to prevent it from swaying from the building or structure.

c. Working platforms, gangways and stairway shall be so constructed that they do
not sag unduly or unequally and if the height of the platform, gangway or stairway
is more than 4m, above ground level or floor level, they shall be closely boarded
and shall have adequate width and be suitably fenced as described in (ii) above.

d. Every opening in the floor of a building or in a working platform shall be provided
with suitable means to prevent the fall of persons or materials by providing
suitable fencing or railing whose minimum height shall be 1M.

e. Where ever there are open excavations in ground, they shall be fenced off by
suitable railing and danger signals installed at night so as to prevent persons
slipping into the excavations.
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f. Safe means of access shall be provided to all working places. Every ladder shall
be securely fixed. No portable single ladder shall be over 9M, in length while the
width between side rails in rung ladder shall in no case, be less than 290 mm, for
ladder up to and including 3M, in length for longer ladders this width shall be
increased at least 20 mm for each additional meter of length.

g. A sketch of the ladders and scaffolds proposed to be used shall be prepared and
approval of the Engineer obtained prior to construction.

51.2 OTHER SAFETY MEASURES

a. All personnel of the Contractor working within the site shall be provided with
safety helmets. All welders shall wear welding goggles while doing welding work
and all metal workers shall be provided with safety gloves. Persons employed on
metal cutting and grinding shall wear safety glasses.

b. Adequate precautions shall be taken to prevent danger from electrical equipment.
No materials on any of the sites of work shall be so stacked or placed as to cause
danger or inconvenience to any person or the public.

c. The Contractor shall at all times be liable to comply with the applicable labour
laws relating to the safety of the workers engaged by it. The Employer shall not
be liable for

51.3 DEMOLITION/DISMANTLING

Before any demolition/dismantling work is commenced and also during the process

of the work:

a. No electric cable or apparatus which is liable to be a source of danger over a
cable or apparatus used by the operator shall remain electrically charged.

b. All practical steps shall be taken to prevent danger to persons employed from the
risk of fire or explosion or flooding. No floor, roof or other part of the building shall
be so over-loaded with debris or materials as to render it unsafe.

c. The Contractor shall be solely responsible at all the times for the compliance of
the applicable Labour laws in this regard.

52. PERSONAL SAFETY EQUIPMENTS

All necessary personal safety equipment as considered adequate by the Engineer
including but not limited to the following should be kept available by the Contractor
for the use of person/ workers employed/engaged on the site and maintained in a
condition suitable for immediate use, and the Contractor should take adequate steps
to ensure proper use of equipment by those concerned.

I Those engaged in white washing and mixing or stacking or cement begs or
any materials, which are injurious to the eyes, shall be provided with protective
goggles.

ii. Those engaged in welding works shall be provided with welder’s protective
eyesight lids.

ii. Stonebreakers shall be provided with protective goggles and protective
clothing and seated at sufficiently safe intervals.

iv.  The Contractor shall not employ men below the age of 18 years and women
on the work of painting with products containing lead in any form. Wherever men
above the age of 18 years are employed on the work of lead painting, the
following precaution should be taken:
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a) No paint containing lead or lead products shall be used except in the form of
paste or ready- made paint.

b) Suitable face masks should be supplied for use by the workers when paint is
applied in the form of spray or a surface having lead paint dry rubbed and scrapped.
C) Overalls shall be supplied by the Contractor to the workmen and adequate
facilities shall be provided, to enable the working painters during the execution of
work.

When the work is done near any public place where there is risk of drowning all
necessary equipments should be provided and kept ready for use and all necessary
steps taken for prompt rescue of any person in danger and adequate provision
should be made for prompt first aid treatment of all injuries likely to be sustained
during the course of the work.

The Contractor shall be solely responsible at all the times for the compliance of the
applicable Labour laws in this regard.

53. RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER
The work is liable to be technically audited by the Chief Technical Examiner of the
Central Vigilance Commission, Government of India from time to time. Any defects,
improvements or testing etc. pointed out by the Chief Technical Examiner should be
carried out by the Contractor at his own cost and any deduction suggested by the
CTE will be affected.

The Employer shall have a right to cause a technical examination and audit of works
and the final bills of the Contractor including all supporting vouchers, abstract etc. to
be made at the time of payment of the final bill. If as a result of this examination or
otherwise any sum is found to have been over paid in respect of any work done by
the Contractor under the contract the Contractor shall be liable to return the amount
of over payment and it shall be lawful for the Employer to recover the same from him
from any sum or sums due to him and in any other manner legally permissible and if
it is found that the Contractor was paid less than what was due to him under the
contract in respect of any work executed by him under it, the amount of such under
payment shall be duly paid by the Employer.

Any sum of money due and payable to the Contractor (including Security Deposit
returnable to him) under this contract may be appropriated by the Employer and set
off against any claim of the Employer of the payment of a sum of money arising out
of or under any other contract made by the Contractor with Employer.

54. IDLE LABOUR

Whatever the reasons may be, no claim for idle labour, additional establishment cost
of hire and labour charges of tools and plants would be entertained under any
circumstances by the Employer and the decision of the Employer shall be binding on
the Contractor.

55. FORCE MAJEURE

Any failure or delay by bidder or Bank in performance of its obligations, to the extent
due to any failure or delay caused by fire, flood, earthquake or similar elements of
nature, or acts of God, war, terrorism, riots, civil disorders, rebellions or revolutions,
acts of governmental authorities or other events beyond the reasonable control of
non-performing Party, is not a default or a ground for termination.
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Such events may include, but are not restricted to, war or revolution and epidemics.
If a force majeure situation arises, the Contractor shall notify within ---days the Bank
in writing of such condition and the cause thereof. Unless otherwise directed by the
Bank in writing, the Contractor shall continue to perform its obligation under the
contract to the extent possible mitigate the consequences of the force majeure event
and make all necessary alternative arrangements to perform their obligations and
accordingly , and shall seek all alternative means of performance not prevented by
the force majeure event.

Provided further that in case of delay of Services, which shall be solely decided by
the Bank, the Bank shall not be held liable for non-performance of its obligations
under the Agreement and the Bank shall have the right to terminate this Agreement
without giving any further notice to the Vendor. Further, Bank also reserves the right
to assign the work to other Vendor without any consequences and claims.

56. SUSPENSIONS

If the Contractor, except on account of any legal restraint upon the Employer
preventing the continuance of the work, abandons, suspends work or in the opinion
of the Employer, the Contractor neglects or fails to proceed with due diligence in the
performance of his part of the contract, the Employer shall have the power to give
notice in writing to the Contractor requiring the work be proceeded within a
reasonable manner and with reasonable dispatch, such notices purport to be a
notice under this clause.

After such a notice is served upon the Contractor, , the Contractor shall not be at
liberty to remove from the site of the works or from any ground contiguous thereto
any plant or materials , and such an obligation shall subsist from the date of such a
notice being served until the notice be complied with by the Contractor. If the
Contractor fails s to comply with such a notice for a period of 7 (seven) days to
proceed with the works as therein prescribed, the Employer may proceed as
provided in clause 59 (Termination of contract by Employer).

57. DELINQUENCIES OF CONTRACTORS
The under noted delinquencies/ defaults/ misconduct/ misdemeanors on the part of
bidder or enlisted contract will attract disciplinary action in accordance with the
clause 58 mentioned hereinbelow.
i. Incorrect information about credentials, about his performance, equipment,
resources, technical staff etc.
ii. Non-submission of the fresh/ latest Income Tax Clearance certificate.
ii.  lrregular tendering practice.
iv. Submission of tender containing for too many arithmetical errors and freak
rates.
v. Revocation of a tender without any valid reasons.
vi. Tardiness in commencing work.
vii. Poor organization at site & lack of his personal supervision.
viii.  Ignoring Employer’s Notices for replacement/ rectification of rejected materials,
workmanship etc.
ix. Violation of any of the important conditions of contract, i.e. site facilities,
insurance, labour laws, ban on subletting etc.
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X. Lack of promptitude and co-operation in measurement of work and settlement
of final account.
xi.  Non-submission of vouchers and proofs of purchase etc.
xii. Tendency towards putting up - false and untenable claims.
xiii. ~Tendency towards suspension of work for frivolous reasons.
xiv. Bad treatment of labour.
xv. Bad treatment of Sub-Contractors (piece workers) and un-business like dealing
with suppliers of materials.
xvi. Lack of co-operation with nominated Contractors or Employer’s Labour.
xvii. ~ Contractor becoming Bankrupt or insolvent.
xviii.  Contractor’s conviction by any court of law.
xix. Failure to satisfactorily rectify defects during Defects Liability period (DLP) and

discovery of latent defects in Contractors work after the expiry of DLP of his
contract.

58. DISCIPLINARY ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR.
The award of the under noted disciplinary action shall be considered:
i. Placing of an embargo on the issue of tenders or temporary suspension from the
Employer’s approved list.
ii. Permanent ban on issue of tenders & removal from the Employer’s approved list.
iii. Circulation of the Contractor name to other public Undertaking or Government
Department or concerned regulatory authorities of Contractor, if any, for non-
entertainment of this publication for contract work.

59. TERMINATION OF CONTRACT BY EMPLOYER

In the following circumstances/ events, the contract shall be terminated by the

Employer:-

l. If the Contractor being a company goes into liquidation whether voluntary or
compulsory; or
I. Being a firm, stand dissolved; or

Il. If the official assignee in insolvency or receiver of the contractor in insolvency,
repudiates the contract; or.

V. If receiver of the contractor’s firm appointed by the court shall be unable to,
within 14 days after notice to him requiring him to do so, to show to the reasonable
satisfaction of the employer that he is able to carrying out and fulfill the contract
and if so required by the employer to give reasonable security therefore.

V. If the contractor:

a)  Suffers execution to be issued;

b)  Suffers any payment under this contract to be attached by or on behalf of and
of the creditors of the Contractor;

c)  Assigns, charges or encumbers this contract or any payment due or which
become due to the contractor hereunder

d)  Neglects or fails to observe and perform all or any of the acts, matters of
things by this contract, to be observed and performed by the Contractor within three
clear days after the notice shall have been given to the Contractor in manner
hereinafter mentioned requiring the Contractor to observe or perform the same

e)  Uses improper materials or workmanship in carrying on the works

f) In the opinion of the Employer does not exercise such due diligence and
make such due progress as would enable the work to be completed within due time
agreed upon, and fails to proceed to the satisfaction of the Employer after three
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clear days’ notice requiring the Contractor so to do shall have been given to the
Contractor as hereinafter mentioned,

g) Breaches any of the conditions of the contract in any of the abovesaid cases
or otherwise;

h)  Any threat is perceived or observed on the security of Bank’s data / property
out of any action by the staff deployed for monitoring / configuration etc., by service
provider.

The Bank may notwithstanding previous waiver determine the contract by a notice in
writing to the effect as hereinafter mentioned, but without thereby effecting the
powers of the Employer & the obligations & liabilities of the contractor the whole of
which shall continue in force as fully as if the contract, had not been so determined
and as if the works subsequently executed had been executed by or on behalf of the
contract (without thereby creating any trust in favour of the contractor).

Further the Employer or his agent, or servant:

i. may enter upon and take possession of the work and all plants, tools,
scaffoldings, sheds, machinery, steam and other power utensils and materials lying
upon premises or the adjoining lands or roads and sell the same as his own
property;

ii. may employ the same by means of his own servants and workmen in carrying
on and completing the works;

ii. by employing any other Contractors or other persons or person to complete
the works and the Contractor shall not in any way interrupt or do any act, matter of
thing to prevent or hinder such other Contractors or other persons or persons
employed for completing and finishing or using the materials and plants for the
works.

When the works stands completed, or as soon thereafter as conveniently may be,
the Employer shall give notice in writing to the Contractor to remove his surplus
materials and plants, and should the Contractor fail to do so within a period of
fourteen (14) days after receipt of the notice by him, the Employer may sell the same
by public auction and shall give credit to the Contractor for the amount so released.

Any expenses or losses incurred by the Employer in getting the works carried out by
other Contractors shall be adjusted against the amount payable to the Contractor by
way of selling his tools and plants, or due on account of work carried out by the
Contractor prior to engaging other Contractors or against the Security Deposit.

60. DISPUTES AND ARBITRATION:

All disputes or differences, whatsoever, arising between the parties out of or in
relation to the terms and conditions, meaning and operation or effect of this
Agreement or breach thereof shall be settled amicably.

In case they are not able to settle the disputes or differences between them
amicably, the matter may be referred to a sole arbitrator mutually agreed upon after
issue of at least thirty (30) days’ notice in writing to the other party clearly setting out
there in the specific disputes and the same shall be settled by arbitration in
accordance with the Indian Laws relating to arbitration, i.e. in accordance with the
provision of the Indian Arbitration and Conciliation Act, 1996 and Rules and
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Regulations framed thereunder including all amendments up to date and the award
made in pursuance thereof shall be binding on the parties. The matter may be
referred to a sole arbitrator nominated by the Bank, who shall give a reasoned award
and the award made in pursuance thereof shall be binding on the parties.

The venue of arbitration shall be ............

All arbitration proceeding shall be conducted in English and a daily English record of
such proceeding shall be maintained.

Any appeal against the arbitration award will be subject to the jurisdiction of courts at
......................... only.

The Contractor shall continue to work under the work Contract during the arbitration
proceedings unless otherwise directed in writing by the bank, unless the matter is
such that the works/services cannot possibly be continued until the decision of the
arbitrator or of the presiding arbitrator, as the case may be, is obtained.

However during such a contingency, the Bank shall be entitled to make alternative
arrangements to tackle the situation in any manner it deems fit, at the cost of the
Vendor which may also be adjusted by the Bank from the Performance Bank
Guarantee, being treated as default so that the business of the Bank is not disrupted.

61. EXCEPTED MATTERS FROM ARBITRATION

If the dispute or difference pertains to the under noted matters (called excepted
matters) the decision in writing of the Employer shall be final, conclusive and binding
on the parties.

Instructions s given by the Employer;

Transactions with local authorities.

Proof of quality of materials.

Assigning or under letting of the contract

Certificate as to the causes of delay on the part of the Contractor and
justifying extension of time.

Rectifying of defects pointed out during the defects liability period.

Notice to the Contractor to the effect that he is not proceeding with due
diligence.

Certificate that the Contractor has abandoned the contract.

i.  Notice of the determination of the contract by the Employer.

PooTo

T @

62. CAMC After Warranty Period :-

The Bidder may be awarded the Comprehensive Annual Maintenance Contract after
negotiation, however the maximum CAMC amount will be 8 % of the quoted rates of
VRF outdoor units after warranty period of 3 years, provided the satisfactory
performance of bidder during warranty period.

63. OTHER TERMS & CONDITIONS:

Bank shall not entertain any claim arising on account of damages, compensation or
expenses payable as a result of any accident or injury sustained by any
workman/staff of the bidder or any claim under the Workman’s Compensation Act.
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The bidder may obtain necessary insurance cover to meet any of the above
contingencies.

The Contractor and his staff shall abide by the regulations/requirements of Security
Department and strictly follow the rules. Bank’s security staff will have the right to
check, search or interrogate any of the Contractor’s staff while entering/ remain
present/ leaving the Bank premises for security purposes.

The bidder shall be responsible for any loss/damage to the materials and other
assets of the Bank by his staff deployed for duty.

The bidder shall also be wholly responsible for theft, burglary, fire or any other
mischievous act and conduct done by their staff.

NOTICES

Notices as required by the agreement that shall be entered with the successful
bidder shall be sent to the addresses as would be mentioned first therein or such
other addresses as the Parties may designate from time to time, and shall be sent by

certified or registered mail with acknowledgement due on receipt.

13.

1.

SPECIAL CONDITIONS OF CONTRACT

The bidder shall acquaint himself with the proposed site of work before quoting his
rates. The contractor should note and bear in mind that the Bank shall bear no
responsibility for the lack of acquaintance of site and other conditions or any
information relating thereto or on their part.

If for any reasons, any part of the site is not available temporarily for some time for
part of the work under the contract, the agreed construction schedule shall be
suitably modified and contractor shall diligently divert his men and materials to
utilize them appropriately, profitably and no claim of damages whatsoever shall be
entertained on this account. However, the contractor shall be allowed extension of
time for completing the work as deemed fit by the competent authority. The
contractor shall also not be entitled to any compensation for any loss suffered by
him and revision in the rates quoted by him.

a) On account of delay in commencing the work by the contractor.
b) On account of reduction in the scope of work.
c¢) On account of suspension of work or abandoned after award of work.

The contractor shall provide, at his own cost instruments for weighing and
measuring purpose at the site of work as may be necessary for execution of the
work.

The contractor shall construct a sample unit of different activities complete in all
respect as per the directions of the Engineer-in-charge. This sample unit shall be
got approved from the Engineer-in-charge before commencing the mass work.
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5.

10.

11.

12.

13.

The contractor shall take care of all safety precautions pertaining to construction of
work, such as scaffolding, ladder, working platforms, gangways, electric arc/ gas
welding, use of hoist and construction machinery. Nothing extra shall be paid for
scaffolding for any of the items of work unless specifically mentioned in the
nomenclature. Contractor should quote rates accordingly.

On account of security consideration, some restrictions may be imposed by the
security staff on the working and/ movement of men and materials etc. The
contractor shall be bound to follow all such restrictions/ instructions and he shall
organize his work accordingly. No claim on this account, whatsoever, shall be
payable.

No hindrance / inconvenience shall be caused in the operation / working /
movement of Bank personnel / customers / visitors and their vehicles due to the
execution of the project / storage or placement of materials / debris / construction
waste / excavated materials by the contractor. Contractor shall at all times ensure
safe and convenient access to building entry for Bank staff working in the building
& take all precautions to ensure that Bank’s official work going on in the building is
not hampered. The contractor shall take all precautions to avoid accidents by
exhibiting necessary caution boards day and night, speed limit boards, red flags,
red lights and providing barriers. No hindrance shall be caused to traffic during the
execution of the work.

The contractor shall be responsible for the watch and ward of all materials brought
by the contractor to site against pilferage and breakage during the period of
installation and thereafter till the works are physically handed over to the Bank.

The contractor shall take all preventive measures against any such damage
caused by rain, snowfall, floods or any other natural calamity, whatsoever during
the execution of the work. The contractor shall be fully responsible for any damage
to the owner’s property and to the work for which the payment has been advanced
to him under the contract.

The work will be carried out in the manner complying, in all respects, with the
requirements of relevant bye-laws of the local body under the jurisdiction of which
the work is to be executed or as directed by the Engineer-in-Charge and nothing
extra shall be paid on this account.

The contractor shall comply with proper and legal orders and directions of the local
or public authority or municipality and abide by their rules and regulations and pay
all fees and charges which may be liable.

The contractor shall give due notices to Municipal, Police and/or other authorities
that may be required under the law/rules under force in the area and obtain all
requisite licenses for temporary obstructions / enclosures and pay all charges
which may be leviable on account of his execution of work under the agreement.
Nothing extra shall be payable on this account in any case whatsoever.

All materials to be incorporated in the work shall be arranged by the contractor and
shall be in accordance with the specifications laid down. Samples of all items are
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14.

15.

16.

17.

18.

19.

20.

21.

to be fabricated by the Contractor prior to taking up the mass production. The
Contractor shall take prior written approval of the Bank before proceeding for mass
production.

The Contractor shall use materials bearing ISI/BIS Certification Mark unless
otherwise specified or allowed in writing by the Engineer-in-Charge. Any material
banned by the Bank shall not be used in the work.

The contractor shall submit to the Engineer-in-charge samples of all materials for
approval. Such samples of materials which affect aesthetics of the work shall also
be got approved from the Engineer-in-charge of the project before procuring bulk
supplies. These approved samples shall be preserved and retained in the custody
of the Engineer-in-charge as standards of materials till the completion of the work.
The cost of such samples shall be borne by the Contractor and nothing shall be
payable on this account over the Agreement rates.

The contractor shall be required to get all the necessary mandatory and other tests
as per the specifications/ IS codes, carried out on materials/ work from an
approved laboratory as per the direction of the Engineer-in-charge. The testing
charges and conveyance from the site shall be borne by the contractor.

In case any material / work is found sub-standard the same shall be rejected by the
Engineer-in-charge and the same shall be removed from the site of work within 48
hours, failing which the same shall be got removed by the Engineer-in charge at
the risk and cost of the contractor without giving any further notice and time. In
order to ensure quality of work during its execution, the Engineer-in-charge may
require samples for mandatory or routine testing of materials. All costs of these
samples, their packaging, conveyance from the site to the testing laboratory and
return, shall be borne by the contractor.

Even ISI marked materials may be subjected to quality test at the discretion of the
Engineer in-charge. Whenever ISI marked materials are brought to the site of work
the contractor shall, if required by the Engineer-in-charge, furnish manufacturer's
test certificate or test certificate from approved testing laboratory to establish that
the materials procured by the contractor, satisfy the provisions of relevant ISI
codes. The testing charges shall be borne by the contractor.

The material required for testing shall be supplied free of charge by the contractor.
The cost of tests shall be borne by the contractor.

The work shall be executed and measured in metric system. The metric
dimensions given in the schedule of quantities and drawing etc. shall be followed.
(The dimension in FPS units wherever indicated are for guidance only) The figures
in the drawings shall be followed.

The contractor shall be responsible for completing the work and for satisfying all
terms and conditions of the Contract without any extra payment over his quoted
rates unless otherwise specified. The contractor shall quote his rate for various
items of work accordingly and no claim whatsoever shall be entertained for any

(Signature of Contractor)

Page 62 of 82



E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

22.

23.

24.

25.

26.

27.

28.

29.

30.

31.

incidental or extra work involved in the execution of the work as per nomenclature
of the item and the specifications indicated in the tender documents.

Subject to the nomenclature of the item as per schedule of quantities, the
specification indicated in the tender documents, the rates quoted shall include cost
of all materials including royalty and taxes if any, labour, sundry inputs, execution
of work at all heights, levels, pattern and design for all leads, lifts and depths
including overhead charges and contractor's profit. Nothing extra shall be paid on
this account.

The rate shall be inclusive of making design, pattern and execution of work as per
Architectural drawings, at all levels and heights.

Other agencies doing works related with this project will also simultaneously
execute the works and the contractor shall afford necessary co-ordination for un-
hindered completion of these sub-works.

The contractor shall give a satisfactory performance test of installations individually
and as a whole to ensure their proper functioning before the work is finally
declared and completed and accepted.

The contractor shall continue to maintain watch and ward to safeguard the Owner's
property in his possession until the same is formally handed over as per directions
of the Engineer-in-charge. Nothing extra over agreement rates shall be paid on this
account.

All tools, plants and measuring or weighing equipment shall be arranged by the
contractor himself and nothing extra shall be paid to the contractor on this account.

The quantities of various items incorporated in the tender are approximate.
However, the payments shall be made to the contractors on the basis of actual
measurements taken at site.

The contractor shall protect the adjoining buildings or works and the work under
execution from fire and shall make adequate arrangements for fire protection and
firefighting and if any property is damaged, by fire due to the negligence of the
contractor, the same shall be made good by the contractor at his own cost, to the
entire satisfaction of Engineer-in charge.

The contractor shall provide adequate lighting arrangements as approved by the
Engineer in-charge for carrying out the work during night time, if so required and
also provide all other facilities for the labour employed to carry out the work as per
direction of Engineer in-Charge.

In order to achieve the targeted date of completion the contractor May have to
work in multiple shifts, round the clock including public and gazetted holidays and
nothing extra shall be paid on this account. However, the Contractor shall be liable
for the compliance of all applicable labour laws at all the times.

(Signature of Contractor)
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32.

33.

34.

35.

36.

37.

38.

All materials, articles and workmanship shall be of respective best quality and kind
for the class described in the schedule of quantities and specifications. All
materials, so used in different items of work shall be subject to the approval of the
Engineer-in-charge.

The contractor shall be responsible for all statutory provisions and deductions
towards ESI, PF or any other applicable Labour Laws, as the case May be or any
other levies and taxes shall be borne by the contractors. The TDS or any other
statutory levels/taxes incorporated from time to time shall be deducted
progressively from the running account bills, as applicable at the time of payment.
No claim in this regard shall be entertained.

The contractor shall be responsible for payments of all statutory dues with respect
to each of his personnel/employees engaged by him to render service under this
Agreement with respect to each applicable/extant labour law, including, the
Minimum Wages Act, 1948, The Payment of Wages Act, 1936, The Payment of
Bonus Act, 1965, The Employees’ State Insurance Act, 1948, The Payment of
Gratuity Act, 1972, The Maternity Benefit Act, 1961, The Employees’ Provident
Funds and Miscellaneous Provisions Act, 1952, etc. No dues/contributions under
any labour legislations as applicable, remain payable by the Employer with respect
to his personnel/employees, and the contractor shall produce all records to the
Engineer-in-charge or any other statutory authority as and when called for. The
Engineer- in-charge does not hold any responsibility on account of any lapses in
this regard. The contractor shall submit an undertaking in this regard with each bill
confirming payment of all dues of sub-contractors and all statutory wages to labour
working under him/her/sub-contractor.

No extension of time shall be granted to the contractor on account of rains or
inclement weather conditions.

For any clarification/ doubt, the Bank may organize regular meetings with
Contractor. The contractor shall attend such meetings invariably as and when
required.

In respect of the work of other agencies, where the commencement or progress of
such work of any other agency is dependent upon the completion of particular
portions of the contractor's work or generally upon the contractor maintaining
progress in accordance with the approved coordinated construction program, it
shall be the responsibility of the Contractor to complete such portions and maintain
such progress.

The contractor shall have to do all drilling of holes and cutting of walls, chases or
other elements of the building for the complete and proper installation of the pipe
lines/ ducts and other equipment’s by using electrically operated tools such as
drills/ chases cutting machine etc. Manual drilling or chiseling or cutting shall be
permitted on special request only. Prior permission for the same is to be obtained
from the Bank.

(Signature of Contractor)
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39.

40.

41.

42.

43.

44.

45.

46.

47.

48.

49.

No chiseling or cutting or drilling of RCC columns, beams, girders and other
principal structural members shall be done unless prior permission has been
granted by the Engineer in charge in writing.

All chases and openings made by the contractor for his pipe lines shall be filled/
covered over with cement plaster in reasonable manner. Before rough plastering
on the pipe surfaces the concealed pipes shall be secured to the wall by using
proper supports/ clamps.

The contractor will neither be allowed to construct labour hutments nor his
workforce be allowed to stay.

All spaces allotted to the contractor as described above shall be vacated and all
structures removed from site at any time as and when required and directed by the
Engineer-in charge, unconditionally and without any reservation. The Engineer-in-
charge will not be obliged to give any reason for such removal. Upon receiving
instructions to vacate the space, the contractor shall immediately remove all his
structures, materials, etc. from the sources and clear and clean-up the site to the
satisfaction of the Engineer-in-charge.

It shall be the responsibility of the Contractor to safeguard the site and ensure that
no illegal encroachments are made by outside elements within the area allotted to
the contractor. Upon completion of the work or earlier as required by Engineer-in-
Charge, the contractor shall vacate the land totally without any reservation.

The security of workmen, materials, equipment stores etc. within the area allotted
to the contractor shall be the responsibility of the contractor.

The site of work shall have required equipments for various tests at site by the
contractor at his own cost and nothing extra shall be payable on this account.

The contractor shall arrange the required minimum plant and equipments at site for
the execution of work. These may have to be increased depending on the
requirement of the site.

The quantities indicated are for guidance only. However, it may vary to any extent
and the contractor should not have any financial or other implications for such
variations. The Bank reserves to reduce the scope of work of any item if the
contractor fails to deliver the works in time and the contractor shall not ask for any
financial consideration for such deletion of scope of the work.

Any extra item shall be worked out as actual cost of the materials and actual cost
of the labour plus 15% as overhead and profit. The decision of Engineer-in-charge
will be conclusive and final binding on the contractor.

The contractor shall take photographs of site prior to commencement of work,
during construction and after completion of work as suggested and shall submit the
photographs in soft and hard copies to Bank for which no extra payment will be
made.

(Signature of Contractor)
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50.

51.

52.

53.

54.

55.

56.

57.

58.

59.

60.

61.

Layout of works shall be got checked by Engineer-in -charge & only then further
work shall be taken by after approval.

All electrical works shall be got carried out through licensed Electrical Contractor
having experience of similar work. Successful bidder to submit the details of
licensed Electrical Contractor before start of Internal Electrification Work and same
will be approved by Bank. The work shall be executed as per specifications and
strictly in keeping with relevant IS code and rules and regulations of authorities.

The work should be carried out as per latest CPWD specification and as per the
standard engineering practice. All measurements shall be made as per CPWD
norms.

Site should be cleaned every day and all the unusable material/malba shall be
removed from the site and unusable materials shall be stacked properly so that
there is no hindrance for staff and public failing which bank will remove the same at
their level and suitable amount shall be recovered from the contractor’s bill.

The contractor shall be required to maintain the coordination with the Building
Maintenance Contractor, if required.

No old / dismantled material shall be used by the contractor in the work under any
circumstances unless otherwise specified or under instructions of the bank.

The bidder shall visit the site and examine the rebate items and site conditions
before quoting the rates.

Dismantling & taking away includes the disposal of unserviceable material / malba
to approved municipal yard.

The Rebate items shall be the property of the contractor. Rates of rebate item shall
be considered as negative while calculating the value of tender and the same are
to be quoted in negative only.

The Contractor shall comply with the provisions of Contract, Labour (Regulation &
Abolition) Act, 1970, Minimum Wages Act and all other Labour Laws and other
Statutory Regulations (both Central and State) that may be enforced from time to
time by the appropriate authorities. Bank shall not be held responsible for any
penalty on failure of the any Labour Regulations. Bank shall have the power to
inspect the Wage Register and for physical verification of salary paid to the staff
with reference to any records of the Contractor and to insist the Contractor to
comply with Laws.

Contractor should obtain necessary permission that may be required for the
purpose of this Contract from such authorities as may be prescribed by Law from
time to time.

Contractor or his authorized representative should visit the site frequently as
required by the Bank and meet Bank’s Engineer with prior appointment for any
clarifications and to receive instructions, take measurements, etc. at the site.

(Signature of Contractor)

Page 66 of 82



E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

62.

63.

64.

65.

66.

67.

68.

69.

The Contractor should arrange to issue photo identity card to his workers.

Any act of indiscipline / misconduct / theft / pilferage on the part of any employee
engaged by the Contractor resulting in any loss to Bank in kind or cash will be
viewed seriously and Bank will have the right to claim damages or levy fine and / or
terminate the Contract forthwith, if necessary.

In case of any default or failure on Contractor's part to comply with all / any one of
the Terms/ Conditions, Bank reserves to itself the right to take necessary steps to
remedy the situation including, inter-alia, the deduction of appropriate amount(s)
from dues otherwise payable to Contractor and / or by taking recourse to
appropriate recovery proceedings.

Keeping the area clean and removal of debris: Contractor shall arrange to dispose
off debris, any other waste product created while carrying out the work, outside
Bank’s premises. The Contractor shall take due care while disposing of such waste
materials and ensure that any rules / regulations laid down by Municipal
Corporation or any other statutory body are not violated. The Contractor shall be
responsible and answerable to any complaint arising out of improper disposal of
waste material. Quoted rates shall involve the cost of same and no extra payment
shall be made towards this account.

It is mandatory to provide purchase voucher of the material where basic rates are
given in Bill of Quantities (BOQ). However, Bank may instruct the contractor to
submit purchase voucher/test certificate of any material.

BOQ nomenclature shall prevail over any drawing/detail.

The specification for the entire work shall be in accordance with latest CPWD
specifications and latest IS codes. Whenever these codes are silent, the same
shall be governed by sound engineering practice and the decision of the Bank in
matter of interpretation shall be final and binding on the contractor.

Bank shall provide water and power at one point in premises for carrying out the
work.
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14. BIDDER’S FINANCIAL INFORMATION
Name:

Constitution:

Address:

Names & Addresses of the Proprietor / Partners / Directors if applicable:

Contact Person(s)

Telephone, Fax, e-malil

Number of years of experience

Please give brief financial particulars of your firm for the last three accounting years
along with the volume of business handled.

(The information will be kept confidential)

Year (Last 3nos. of FY) 2019-20 2020-21 2021-22
Total Turnover ( Value inin )
ITR (Y/ N)
Signature:

Seal of company

(Signature of Contractor)
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15. REFERENCE LIST

PROFORMA FOR PERFORMANCE STATEMENT

NAME OF BID
Sr., Name of |Duration |Contract Date Contact Completion Certificate
No/Organization of Amount| of Person Attached (Yes / No)*
Contract Order and
Telephone
no.

Signature and Seal of Bidder

NOTE:
e Bidder to provide relevant -certificates from the above mentioned
organizations.
e The name and address of the organization along with key persons, their
designation, telephone no. and email address should be provided.
* Satisfactory completion and performance certificate from the principal employer /
client for satisfactory execution of similar work as defined in eligibility criteria.

(Signature of Contractor)
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16. COMPLIANCE STATEMENT
DECLARATION:
Please note that any deviations mentioned elsewhere in the bid will not be

considered and evaluated by the Bank. Bank reserve the right to reject the bid, if bid
not submitted in proper format as per Tender Document.

Compliance Description Compliance
(Yes/No)

Terms and We hereby undertake and agree to abide by all

Conditions the terms and conditions including all annexure,

corrigendum(s) etc. stipulated by the Bank in this
Tender Document. (Any deviation may result in
disqualification of bids).

Signature:

Seal of company

(Signature of Contractor)
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Annexure |

Manufacturer’s Authorization Form (MAF)
Dear Sir,

Sub: Replacement of existing Air conditioning system of Auditorium by
VRV/VRF system at STC-l, Lucknow.

We who are established and
reputable manufacturer of VRV/VRF system having factories
at and do hereby
authorize M/s (Name and address of

Agent/Dealer) for the Bid of “Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow”.

2. We hereby extend our full warranty and technical support for the equipment
delivered under contract resulting from this bid (including any time extensions,
renewals thereof) based on the terms and conditions of the tender. We also hereby
undertake to provide service support during the defect liability period /Warranty
period for any faults arising out of manufacturing / installation.

Yours faithfully

Authorized Sign with Seal

(Name of The OEM)
Note:

1. This letter of authority should be on the letterhead of the OEM and should be
signed by a person competent and having the power of attorney to bind the
manufacturer. It should be submitted in “original” by the bidder in technical bid.

(Signature of Contractor)
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Annexure Il
Undertaking for Not Being Blacklisted
(on firm’s letterhead)
To
Chief Manager
GSAD HO

| am Participating the E tender for for Replacement of existing Air conditioning
system of Auditorium by VRV/VRF system at STC-I, Lucknow. | hereby Undertake
as under :-

"I/We have not been black-listed/ barred by Department of Financial Services, Govt.
of India and my company does not feature in the debarment list on Central Public
Procurement Portal (CPPP) maintained by Department of Expenditure, Ministry of
Finance, Govt. of India.

‘Il We undertake and confirm that eligible similar work(s) has/have not been got
executed through another agency on back to back basis.

Further that, if such a violation comes to the notice of the Bank, then |/we shall be
debarred for bidding in PNB in future forever. Also, if such violation comes to the
notice of the Bank before date of start of work, the Bank shall be at liberty to forfeit
the entire amount of Earnest Money Deposit.”

Authorized Signatory Signature of Bidder

(Signature of Contractor)
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17.

LIST OF PREFFERED MAKE OF MATERIAL

The material of standard quality from the following preferred makes is to be used. In
case it is established that the brands specified below are not available in the market,
contractor shall submit alternative proposal for the approval of Bank.

S.N | ltem Preferred Make
0.
1 | VRF/VRV SYSTEM LG Electronics/ Mitusbishi/ O- General/Daikin/Carrier/
Hitachi/ Voltas/Blue Star and Toshiba
2 | AHU ZECO/Blue Star/Voltas/Carrier/EdgeTech/
Citizen/Systemair/Flaktwood/Waves/Ethos
3 | AHU Plug FAN Kruger/Nikotra/Comfrei/Greenheck/ SYSTEM AIR/
Humidin
4 | AHU motor ABB/Siemens/Kirloskar/Bharat Bijlee /Crompton
5 | AHU Filter Thermadyne / Spectrum / Puramatic / Mechmaark
6 | Ducting sheet Gl SAlL/Tata/Jindal/lspat/ Essar
7 | Copper pipe Metube / Manvdev / Rajco / Mexflow / Indigo metal
alloy/Hindustan copper
8 | Insulation/ Acoustic Aflex / Armacell / Supreme / Kflex/ Thermobreak
Lining
9 | Volume Control AJANTA / Air Master/Airflow/ Caryaire / Cosmos /
Dampers/Fire Air-pro / Ravistar / Dynacraft
Damper/Grilles and
Diffusers
10 | Actuator Siemens/Honeywell/Belimo
11 | Condensate Finolex / supreme / PRINCE
uPVC/CPVC
drain pipes
12 | Gl Tray Indeana/RICO/Profab/OBO,/ Pilco / Slotco /RMCON/
BEC / Steelways/MEM
13 | ELCB with Outdoor Schneider Electric, ABB, Siemens, L&T, Legrand
IP55 Box
14 | Power cable Finolex / Polycab / Havells
15 | Lug / Gland/ Thimble | Hex/ Jainson Baliga lighting / Comet / Cosmos /
Dowells / Lapp / Gripwell
16 | Anchor Fasteners Hilti/Fisher
17 | 415V, switchgear Siemens/ L&T/ABB/Schneider
18 | Push button element, | Schneider Electric, L&T, Siemens/ABB
indicating lamp
19 | Electrical Panel /DOL | Adlec, Tricolite, C&S, Precision System Control,
Starter Advance Panles, Trisquare, Zeniya Electech,
Milestone, System Power, Neptune, Application
control panel
20 | Moulded Case Circuit | Schneider Electric / Siemens / L&T / ABB
Breaker (MCCB)
21 | Contactor/Relay Schneider Electric / Siemens / L&T / ABB
/Timer
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22 | Potential Automatic Electric / Matrix / Precise / L&T / Kappa
Transformers / /Procom
Current Transformer

23 | Digital Meters Conzerv / Larsen & Toubro / Secure / AE / Socomac /
(A/V/PF/Hz/KW/KWH) | Neptune

24 | Paint Nerolac, Asian Paints, Berger

25 | Cement Ultratech/Ambuja/ACC/

NOTE:-

1. In case of unavailability of any material of specific make an equivalent make
can be used only after a written approval of the Bank. The preference of make/
brand of the material listed above will be decided by the Bank. The make/
brand of any item will be as mentioned in the drawings issued by the Bank.

2. The contractor shall provide samples of all materials mentioned in the list
of makes as required by the Bank. A written approval of these samples shall
be sought prior to commencement of any work. Bank reserve the right to
enquire the genuineness of any material used at site directly from the
manufacturer/ dealer.

(Signature of Contractor)
Page 74 of 82




E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

18.

SCHEDULE OF QUANTITIES

S.
No

DESCRIPTION

Qty

Unit

Rate
(incl
GST)

Amount

1

Supply Installation, Testing & Commissioning of
modular type Variable Refrigerant Flow/Variable
Refrigerant Volume air cooled Outdoor units suitable
for cooling and heating, having all hermetically
sealed inverter type Scroll multiple Compressors,
microprocessor based Controller, top discharge type
condensing unit(s), with R 410 A Refrigerant gas,
vibration isolators, with suitable foundation for
installation of Outdoor units etc. complete as
required. The unit shall deliver the rated capacity
and work even at 50°C ambient temperature without
tripping. The unit shall be suitable to work on 400V
+/- 10%, 3 Phase, 50Hz AC power supply. The unit
shall be filled with first charge of the refrigerant and
any additional Gas required for commissioning of
Units will be in the scope of work. The COP shall
not be less than 3.2 on 100 % loading , outdoor
conditions Cooling 35 deg ¢ DB/24dec C WB,
Heating 7 deg ¢ DB/6 dec C WB

The VRF outdoor units & AHUs shall be provided
with warranty period of 3 years..

42 (22 HP + 20 HP) HP ODU For Circuit-01 & -02

Nos.

To Be
Quoted
Online

To Be
Quoted
Online

Supply, Installation, Testing and commissioning of
Factory designed Double skin construction Floor
Mounting/Ceiling Suspended Air Handling Unit along
with vibration isolators & suitable foundation for
installation of AHU in AHu room etc. The AHU shall
be with Thermal Brake profile suitable for indoor
application with mixing box chamber, filter sections
with 50 mm thick washable synthetic type Pre filters
having efficiency 90% down to 10 micron, Cooling
Coil Section suitable with aluminium finned copper
tubes (tubes thickness not less than 0.5mm) for
R410 refrigerant, each unit should consist of DX
copper cooling coil with 3 independent coil sections
having three separate distributors and expansion
valve with 6 Row deep Coil to form independent
refrigeration circuit with compressor and condenser
in order to meet the breakdowns with one circuit. It
should also consist of DIDW backward curved
centrifugal fan with high efficiency motor, should be

Nos.

To Be
Quoted
Online

To Be
Quoted
Online
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S. Rate
No (incl
DESCRIPTION Qty | Unit GST) Amount

compatible with VFD, SS18G Drain Tray with CFC
FREE PUF insulation, Vibration Isolators . Air
Handling Unit shall be insulated with 43+/-2mm thick
& 38 Kg/m3 density PU foam. thick Sandwich
Insulated Panels with Thermal Break Profile with
Pre-Coated GSS Outer Skin 0.6 MM Thick Plain
GSS Inner Skin 0.8MM thick and with Extruded
Aluminium Frame Structure. VCD in Aluminium
aerofoil construction to be provided in Supply air,
Fresh Air, Return Air Openings. The motor & blower
assembly shall be mounted on Aluminium extruded
section only. The bidder shall submit fan
performance curves for all fans as well as cooling
coil selection sheet

Capacity: 11500 CFM or higher / 50 MM Static

3 | Supply, Installation, Testing and commissioning of | 2 Nos. | ToBe To Be
AHU kit (Expansion kits , Control kits & Corded Quoted | Quoted
remote in AHU rooms) as required to connect the Online Online

AHU units complete

4 | Supply & Fixing of COPPER REFRIGERANT | 150 |Rmt |ToBe To Be
PIPING of appropriate size and thickness as Quoted | Quoted
recommended by OEM , suction and discharge line Online Online
complete with fittings, elbow, socket, brazing ,
flushing, Pressure testing with N2, vacuumizing
making cutouts, civil work to cover the holes etc.
along with nitrile rubber insulation of 19 mm
thickness for gas line and 13 mm thickness for liquid
line. Measurement of pipes will be taken as Set (Gas
and liquid line) including bend and accessories etc.

5 | Supply, Installation, Testing, Balancing & |40 SQM | To Be To Be
Commissioning of G.S. rectangular/round ducting Quoted | Quoted
including plenum as required as per IS 655 - 2006 Online Online
complete with gaskets, elbows, splitters,vanes,
supports adjustable volume control dampers, etc.
(Site Fabricated). The price shall include necessary
scaffolding required for working at required height.
Thickness 20 G Sheet

(Signature of Contractor)
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S. Rate

No (incl

. DESCRIPTION Qty | Unit GST) Amount

6 | Supply, Installation, Testing, Balancing & |10 |SQM |To Be To Be
Commissioning of G.S. rectangular/round ducting Quoted | Quoted
including plenum as required as per IS 655 - 2006 Online Online

complete with gaskets, elbows, splitters,vanes,
supports adjustable volume control dampers, etc.
(Site Fabricated). The price shall include necessary
scaffolding required for working at required height.
Thickness 24 G Sheet

7 | Supplying, Fixing, testing and commissioning of fire | 2 SQM | To Be To Be

dampers in supply air /Return Air of required sizes Quoted | Quoted
as per existing site ducts including control wiring, Online Online
the damper shall be motorized and spring return so
as to close the damper in the event of power failure
automatically and open the same in case of power
being restored. The spring return action shall be
inbuilt mechanism and not externally mounted. The
damper shall also be closed in the event of fire
signal complete as required and as per
specifications. Fire damper-2Hrs Fire Rated

8 | Supplying, Fixing, testing and commissioning of | 2 Nos. | ToBe To Be

Damper Actuator with controller For Fire Damper in Quoted | Quoted
AHU Online Online
9 | Supply and fixing of 19 mm thickness duly laminated | 30 SQM | To Be To Be
aluminium foil of mat finish closed cell Nitrile rubber Quqted quted
(Class O) insulation on the existing duct/Plenum Online Online

after applying suitable adhesive for Nitrile Rubber.

10 | Supply and fixing of acoustic lining of supply air duct | 25 | SQM | To Be To Be
and plenum with 15 mm thick Engineered Nitrile Quoted | Quoted
Rubber open cell foam with Online Online

Density 140 - 180 Kg/m3.

11 | Removing existing glass wool acoustic lining on wall | 1 Job To Be To Be
and ceiling of AHU rooms and removing from Site Quoted | Quoted
Online Online

12 | Supply and Application of new acoustic/ thermal | 156 | SQM | To Be To Be
lining of walls/ ceiling of AHU rooms using 25mm Quoted | Quoted
Engineered Nitrile Rubber open cell foam with Online Online

Density 140 - 180 Kg/m3 & shall be fibre free. The
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S. Rate
No (incl
DESCRIPTION Qty | Unit GST) Amount

material shall have a thermal conductivity not
exceeding 0.047 W/mK @ 20 Deg. C & shall
conform to Class 1 rating for surface spread of
Flame in accordance to BS 476 Part 7. To be
applied using manufacturer's  recommended
Adhesive. Quoted price shall be inclusive of GSS
channel, metal screws, washers & all the
accessories

13 | Supply and fixing of Flexible connection for Duct. 2 Nos | ToBe To Be
Quoted Quoted

Online Online

14 | Supply, installation, Testing of uPVC Pipe complete | 20 Rmt. | To Be To Be
with fittings, supports as per specifications and duly Quoted | Quoted
insulated with 6 mm thick pipe section of closed cell Online Online

nitrile rubber.
40 mm dia near existing main drain point

15 | Supplying and installing following size of perforated | 60 Rmt. | To Be To Be

Hot Dip Galvanized Iron Cable Tray including Quoted | Quoted
including bends and tee (galvanization not less than Online Online
50 micron) with perforation not more than 17.5%, in
convenient sections, joined with connectors,
suspended from the ceiling with M.S. suspenders
including bolts & nuts

Hot Dip Gl cable tray 150 mm width x 50mm depth
x1.6 mm thickness

16 | Supplying and installing following size of perforated | 60 Rmt. | To Be To Be

Hot Dip Galvanized Iron Cable Tray including Quoted | Quoted
including bends and tee (galvanization not less than Online Online
50 micron) with perforation not more than 17.5%, in
convenient sections, joined with connectors,
suspended from the ceiling with M.S. suspenders
including bolts & nuts

Hot Dip Gl cable tray 300 mm width x 50mm depth
x1.6 mm thickness

17 | Robotic Duct Cleaning of existing Duct to remove | 1 Job To Be To Be
dust, bacteria, mould spores and other foreign Quoted | Quoted
bodies by using HEPA filtered vacuum unit Online Online

Area Auditorium = 7579 Sqft Approx.
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S. Rate

No (incl

. DESCRIPTION Qty | Unit GST) Amount

18 | Supply installation testing commissioning of LT | 1 Set To Be To Be
PANEL on RCC foundation as under: (Manufacturer Quoted Quoted
must be approved from CPRI) Construction: Free Online Online

Standing with front access, Dust & vermin Proof,
Form 3b construction.
Supply: 415V, 3Phase, 4 Wire, 50 Hz.
Control Supply: 230V Single Phase
Fault Level: 50 KA for 1 Sec
Fabrication: CRCA Sheet 14SWG for Gland Plate,
Load Bearing Structure and Body, 16 SWG for
partitions, doors and panels. 25x3 mm neoprene
gasket for door, cover and gland plate. 40x5 mm
gasket for joints and canopy. DC Locks to be
provided on doors, danger plates on front and rear of

bus bar chambers, live parts.
Cable Entry / Exit: From top.
Name plate: Anodised Aluminium
Powder Coating: Pre treated with 7 tank process and
duly powder coated.

TPN Busbars: 250A Rated Aluminium (current
density 1A/sq mm) with colour coded heat shrinkable
sleeve. Earth Bar of suitable size to be provided with
earthing terminal on both ends. Earth Bar of suitable
size to be provided with earthing terminal on both
ends. Separate bus bar system to be provided for
Emergency and Non-Emergency supply outgoings
Instrumentation: 1 Set 3 nos phase indicating lamps
each backed up with MCB and switch shall be
provided for each incomer. 1 no. VAF meter 0-200A
with CT, selector switch, and fuse as reqd.
Main Incomer- 250A FP MCCB (50 KA Breaking
Capacity) Microprocessor based with Overload and
Shortcircuit Protection, Earth Fault and Time Delay.
DG Incomer - 250A FP MCCB (50 KA Breaking
Capacity) Microprocessor based with Overload and
Shortcircuit Protection, Earth Fault and Time Delay.
Manual Changeover - 250 A FP
Outgoing:

100A 4 Pole MCCB 36KA Breaking Capacity,
Thermal Magnetic Release, Adjustable overload:
0.6-1.0 x In, Adjustable Short Circuit: 6-10 x In - 4
Nos

40A/63A FP MCB - 4 Nos
40A/63A DP MCB - 4 Nos
20% space in outgoing sections be kept spare for
future provisions.
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19 | Supply installation, testing and commissioning of | 2 Set To Be To Be
direct online starter Panel Fabricated by CRCA Quoted Quoted
Sheet 14 SWG, powder coated suitable for AHU Online Online

Load complete with VAF meter, start / stop push
buttons, Selector switch (auto/manual)indicator
lamps, with hinged door and locking arrangement

complete

20 | Supply and laying, effecting proper connections, | 200 | Rmt. | To Be To Be
testing & commissioning of the following sizes of 1.1 Quoted | Quoted
KV armoured/ unarmoured XLPE insulated PVC Online Online

sheathed aluminium /copper conductor cables
conforming to IS: 7098 Part 1 with Iatest
amendments laid over MS supports in existing RCC
ducts/ laid in ground /laid on Cable Trays including
clamping the cables to supports in an approved
manner as required complete with all accessories.
4C x 16 sq.mm. Copper Armoured cable

21 | Supply and laying, effecting proper connections, | 210 | Rmt. | To Be To Be
testing & commissioning of the following sizes of 1.1 Quoted | Quoted
KV armoured/ unarmoured XLPE insulated PVC Online Online
sheathed aluminium /copper conductor cables
conforming to IS: 7098 Part 1 with Iatest
amendments laid over MS supports in existing RCC
ducts/ laid in ground /laid on Cable Trays including
clamping the cables to supports in an approved
manner as required complete with all accessories.
4C x 10 sq.mm. Copper Armoured cable

22 | Supply and laying, effecting proper connections, | 440 | Rmt. | To Be To Be
testing & commissioning of the following sizes of 1.1 Quoted | Quoted
KV armoured/ unarmoured XLPE insulated PVC Online Online
sheathed aluminium /copper conductor cables
conforming to IS: 7098 Part 1 with Iatest
amendments laid over MS supports in existing RCC
ducts/ laid in ground /laid on Cable Trays including
clamping the cables to supports in an approved
manner as required complete with all accessories.
3C x 2.5 sgq.mm. Copper Armoured cable

23 | Supply and laying, effecting proper connections, | 120 | Rmt. | To Be To Be
testing & commissioning of the following sizes of 1.1 Quoted | Quoted
KV armoured/ unarmoured XLPE insulated PVC Online Online

(Signature of Contractor)
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sheathed aluminium /copper conductor cables
conforming to IS: 7098 Part 1 with Iatest
amendments laid over MS supports in existing RCC
ducts/ laid in ground /laid on Cable Trays including
clamping the cables to supports in an approved
manner as required complete with all accessories.
3.5 x95 sg mm aluminium Armoured cable

24 | End termination of 3.5 core 95 sq mm Aluminium | 2 Nos. | ToBe To Be
cable with brass glands and Aluminium thimbles / Quoted | Quoted
lugs, making holes in gland plate of panels with hole Online Online

saw complete in all aspects

25 | End termination of 4 core 16 sq mm copper cable | 6 Nos. | ToBe To Be
with brass glands and copper thimbles / lugs, Quoted | Quoted
making holes in gland plate of panels with hole saw Online Online

complete in all aspects

26 | End termination of 4 core 10 sq mm copper cable | 8 Each | To Be To Be
with brass glands and copper thimbles / lugs, Quoted | Quoted
making holes in gland plate of panels with hole saw Online Online

complete in all aspects

27 | End termination of 3 core 2.5 sq mm copper cable | 16 Each | ToBe To Be
with brass glands and copper thimbles / lugs, Quqted quted
making holes in gland plate of panels with hole saw Online Online

complete in all aspects

28 | Supply, installation, testing and commissioning of 4 | 2 Nos | ToBe To Be
pole 63/80 Ampere or as per OEM recommendation Quoted | Quoted
Earth Leakage Circuit Breaker of 300 ma classs Online Online

sensitivity in weatherproof enclosure IP65

29 | Providing and fixing 25 mm X 5 mm G.l. strip on | 160 | Rmt. | To Be To Be

surface or in recess for connections etc. as required. Quoted | Quoted
Online Online

30 | Providing and fixing 6 SWG dia G.I. wire on surface | 400 | Rmt. | To Be To Be
or in recess for loop earthing as required. Quoted Quoted
Online Online

(Signature of Contractor)
Page 81 of 82




E-Tender No: 2326 for Replacement of existing Air conditioning system of
Auditorium by VRV/VRF system at STC-I, Lucknow.

S. Rate

No (incl

. DESCRIPTION Qty | Unit GST) Amount

31 | Supply and Installation of Earth Pit with G.l. earth | 2 Nos. | To Be To Be
plate 600 mm X 600 mm X 6 mm thick including Quoted | Quoted
accessories, and providing masonry enclosure with Online Online
cover plate having locking arrangement and
watering pipe of 2.7 metre long etc. with charcoall
coke and salt as required

Buy Back(-)

32 | Buy Back including dismantling & taking away of | 2 Nos. | ToBe To Be
Existing AHU 9000 CFM carrier Make along with Quoted Quoted
M.S Pipe, Cables, tray, Accessories as is where is Online Online
basis.

Note:- Buy-Back Amount will be deducted from BOQ total and net amount will
be considered for evaluation of L1 Bidder.

---THE END---
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