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Part A — Technical Bid

1. BID DETAILS

Tender Reference

NIT/PNB/VNS/2025-26/OPEN

1. Tender Release 21.01.2026 from 17:00hrs
2. Date of commencement of Tender 21.01.2026 from 11:00hrs
3. Last Date for EMD and Bid Submission | 28.01.2026 till 17:00 hrs
Date & Time opening of Technical cum | 29.01.2026 from 11:00hrs
4. | eligibility Bid
5 Date & Time of Technical Evaluation 30.01.2026 from 11:00hrs
5 Date & Time of Financial Evaluation 31.01.2026 from 11:00hrs
7. Tender award date 01.02.2026, till 17:00hrs
Cost of Tender Document
8. (No exemption permitted) Rs.500/- plus GST
All the bidders are required to submit
EMD of ¥ (Rs.47000/-) in form of
Insurance Surety Bonds, Account Payee
Demand Draft (in favour of Punjab
National Bank payable at ............. ),
Fixed Deposit Receipt (lien to be marked
in favour of PNB), Bankers’ Cheque (in
Earnest Money Deposit Amount favour of PNB) or Bank Guarantee
9. (No exemption permitted) (including e-Bank Guarantee) (from any
Scheduled Commercial Bank other than
PNB) or online payment in non-customer
account (i.e. Alc No: .............. & IFSC
Code: ....ciiininns ) of (the procuring
office of Bank) by xx.xx.202... till xxxx
hrs, failing which, the bids shall be
summarily rejected.
a. The retention percentage (i.e.,
deduction from the interim bill) shall be
8% of the gross value of each interim bill.
b. The maximum amount of retention
money shall be the 5 % of the contract
value.
10. | Retention Money

Retention money will be refunded within
30 (Thirty) days after expiry of defects
liability period provided, if he has
satisfactorily carried out all the works
attended to all defects in accordance with
the conditions of the Contract, including
the site clearance.
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11. | Validity of Tender 7 days

Rs.23,50,000.00 excluding cost of all

12. | Estimated Cost put to tender taxes (Rs. Twenty three lakh fifty
thousand only)
20 days

13. | Time of Completion (after completion of provided time, penalty

will be imposed @0.5% of total tender
value for each week of delay.)

GSAD, CIRCLE OFFICE,

14 Place of Physical Bid Submission and | PUNJAB NATIONAL BANK

" | Opening of Bids S-20/56 D, The Mall, Kennedy Road,
Cantonment Varanasi -221002

Sh. RAM BAHADUR

CHIEF MANAGER (GSAD),

GSAD, CIRCLE OFFICE,

PUNJAB NATIONAL BANK

S-20/56 D, The Mall, Kennedy Road,
Cantonment Varanasi -221002

e-mail: covnsgad@pnb.co.in

Mob: 7060016100/ 9457103940

15. | Contact Details

Bank will be following the e-procurement process. The complete details of the requirements
for participation in the e-procurement process of the Bank are available on the website
https://etender.pnb.bank.in which may be referred for details & clarification. It is mandatory
for the bidder to get itself registered on Bank’s website for submission of online bids.

Note: - The above schedule is subject to change. Notice of any changes will be published on
Bank’s website (www.pnb.bank.in & https://etender.pnb.bank.in ) wherever feasible.

Guidelines for Relaxation to MSEs & Start-up Firms Recognised by
Department of Industrial Policy & Promotion (DIPP)

As per OM No F.20/2/2014-PPD (Pt.) dated 25.07.2016 and 20.09.2016, Firms recognised
as Start-ups by Department of Industrial Policy & Promotion (DIPP) are exempted from
submitting Earnest Money Deposit (EMD) and Tender Fee / Cost.

Further, full relaxation to be given to registered Start Ups in procurement of goods &
services on prior experience, i.e., No of years & financial turnover however, no relaxation to
be given on the past experience criteria of execution of similar Goods/Services.

These relaxations shall only be given to the Start-ups recognized by Department of

Industrial Policy & Promotion (DIPP).and MSE’s having valid Udhyam registration
Certificate.
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2, PURPOSE OF TENDER

The In-Principle permission opening of a new branch at BO: SAIYADRAJA, CHANDAULI
has been obtained through HO GSAD vide their letter No. SMEAD/BE/Opening/FY25-26/
dated 02.08.2025. The Bank has shortlisted its rental premises. Bank intends to take up
Furnishing works, Electrical & LAN Cablings works and Air-conditioning works of above-
mentioned premises as per details given in schedule of quantities/tender documents.

3. ELIGIBILITY CRITERIA

1. The Bidder should possess the requisite experience, resources and capabilities in
providing the services necessary to meet the requirements, as described herein. The
Bidder should also possess the technical know-how and the financial wherewithal
that would be required to complete the scope of work. The Bid must be complete in
all respects and should cover the entire scope of work as stipulated in the tender
document. Bidders not meeting the Eligibility Criteria will not be considered for further
evaluation and bid submitted by them shall be summarily rejected.

2. Bidders who have submitted EMD in the non-customer Bank account specified in the
tender document shall mandatorily submit copy of transaction receipt as proof of
submission. Any other mode of payment, i.e., Insurance Surety Bonds, Account
Payee Demand Draft, Fixed Deposit Receipt (lien to be marked in favour of PNB),
Bankers’ Cheque (in favour of PNB) or Bank Guarantee (including e-Bank
Guarantee) (from any Scheduled Commercial Bank other than PNB) shall be
submitted in original. Commercial bid of only those bidders shall be opened who
submit their tender in line with requirements of tender documents and are acceptable
to the Bank and the bidder who do not submit EMD, their tenders will be summarily
rejected.

Consortium/Joint Ventures and Special Purpose Vehicles are not eligible for the
tender and the bid, if any, submitted by them shall be summarily rejected. Proposals
not complying with minimum eligibility criteria, as enumerated below, will be rejected
and will not be considered for evaluation of technical bid. The proposal should
adhere to the following minimum eligibility criteria:

S. | Minimum Eligibility Criteria

1 The Bidder should have satisfactorily completed similar works during last 7
(seven) years ending last day of the month of DEC 2025 with Central/State
Government Department/Central Autonomous Body/Central Public Sector
Undertaking/City Development Authority/Municipal Corporation of City formed
under any Act by Central/State Government and published in Central/State
Gazette/ Scheduled Commercial Banks or its subsidiaries/Private
organizations should be either of the following :-

1. One similar nature work amounting to Rs.18,80,000/-
Or

2. Two similar nature work each amounting to Rs.11,75,000/-
Or

3. Three similar nature work each amounting to Rs.9,40,000/-

Similar work means ‘Furnishing, Electrical & LAN Cabling, Air-
Conditioning Works’ all composite executed under one agreement.

Page 5 of 74



Cumulative work executed under rate contract shall not be treated as one
work.

Components of work executed other than those included in definition of
similar shall be deducted while calculating cost of similar work. Bidder shall
submit abstract of cost of work in support of this.

Certificates of satisfactory completion of similar work should be issued by an
Authority not below the rank of Executive Engineer/Chief Manager of client
department and to be uploaded on Bank’s website along with supporting
documents.

In case the similar work/s is of private nature other than Central/State
Government/Central Autonomous Body/Central Public Sector
undertaking/City Development Authority/ Municipal Corporation of city, they
shall be required to submit T.D.S. certificates for such works issued by
respective Clients.

The value of executed works shall be brought to current costing level by
enhancing the actual value of work at simple interest of 7% per annum,
calculated from the date of completion to the last date of receipt of application
for tender.

2 | The minimum average annual turnover of Bidder for the last three financial
years i.e. 2022-23, 2023-24, 2024-25 must not be less than Rs.7,05,000/-.
Bidder to upload audited Balance sheet, Profit & Loss statement and trading
account details for these financial years, if applicable.

The multiplication factor of 7% per annum simple interest is not applicable on
the Annual Financial Turnover figures.

3 | The Applicant should not have been black-listed/ barred by any Central/ State
Government Department/ Central Autonomous Body/ Central Public Sector
Undertaking/ City Development Authority/ Municipal Corporation of City
formed under any Act by Central/ State Government and published in
Central/ State Gazette/ Public Sector Banks etc. Further, similar eligible
works should not have been carried out on Back-to-Back basis and the
Applicant shall have to furnish undertaking as under. An undertaking in this
regard is to be submitted to Bank by Bidder (on stamp paper of Rs.100/-)

“1/ We undertake and confirm that

1. Eligible similar work(s) has/ have not been executed through another agency on
back to back basis.

2. I/ We have not been black-listed/ debarred by any office of Bank/ DFS or
regulators like RBI, SEBI, IRDA etc/ Department of Expenditure, Ministry of
Finance Government Agency.”

Further that, if such a violation comes to the notice of the Bank, then 1/we shall be
debarred for bidding in Bank in future forever. Also, if such violation comes to
the notice of the Bank before date of start of work, the Bank shall be at liberty to
forfeit the entire amount of Earnest Money Deposit.”

** In case, the company/bidder does not have the audited Balance Sheet for period
ending March 2025, provisional balance sheet certified by their Statutory Auditors will
be acceptable.

Note: The bidder must submit the Compliance Statement failing which the bids may
not be taken for further evaluation.
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4,

The bidder should be Class-I local supplier. “Class-I local supplier” means a supplier
or service provider, whose goods, services or works offered for procurement, meets
the minimum “local content” as prescribed for Class-I local supplier as per DPIIT vide
OM P-45021/2/2017PP (BE-Il) dated 16.09.2020 issued the Public Procurement
(Preference to Make in India) Order 2017-revision. The “local content” requirement to
categorize a supplier as “Class-| local supplier’ is minimum 50%. “Local content”
means the amount of value added in India which shall, unless otherwise prescribed
by the nodal ministry, be the total value of the item procured (excluding net domestic
indirect taxes) minus the value of imported content in the item (including all customs
duties) as a proportion of the total value, in percent.

Verification of “local content”: The “Class-I local supplier” with the bid document
shall be required to submit self-certification the bidder meets the local content
requirement for “Class-| local supplier” as per Annexure-Il.

Bidder must submit documentary evidence in respect of all above mentioned criteria
while submitting the proposal. Proposal of bidder who do not fulfil the above criteria
or who fail to submit documentary evidence thereon would be rejected.

Bidder has to submit legible copies of all supporting documents in hard copy for its
scrutiny.

The Bank reserves the right to request for any additional information and also
reserves the right to reject or accept the bid of a bidder, if in the opinion of Bank the
qualification data is incomplete or the bidder is found not qualified to satisfactorily
execute the requirements of the project and no communication shall be entertained in
this regard in future.

To become eligible for submission/uploading, the bidder shall have to furnish an
affidavit as under :

I/'We undertake and confirm that eligible similar work(s) has/have not been got
executed through another contractor on back to back basis. Further that, if such a
violation comes to the notice of the Bank, then I/we shall be debarred for bidding in
PNB in future forever. Also, if such violation comes to the notice of the Bank before
date of start of work, the Bank shall be at liberty to forfeit the entire amount of
Earnest Money Deposit/Performance Guarantee.”

NOTICE INVITING TENDER

Online tenders are invited on item rate basis on behalf of Punjab National Bank from
experienced contractors, reputed firms (proprietary/partnership)/company/ organization
registered in India under Companies Act, who fulfil the eligibility criteria mentioned in the
tender documents for Furnishing, Electrical & LAN Cabling, Air-Conditioning works in
Bank’s Building at Punjab National Bank , Branch Office SAIYADRAJA (SOL ID-

013630), DISTT: CHANDAULI (admeasuring 1600 sq. ft.)

Tenders are invited on item rate basis on behalf of Punjab National Bank from
empaneled contractors of the PNB, working in composite category for the segment up to
Rs.50.00 Lakh, who fulfil the eligibility criteria mentioned in the tender documents for
Furnishing, Electrical & LAN Cabling, Air-Conditioning works in Bank’s Building at

Punjab National Bank , Branch Office SAIYADRAJA (SOL [D-013630), DISTT:

CHANDAULI (admeasuring 1600 sq. ft.)
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10.

. As the bids of the Bidders have to be digitally signed by the Electronic/Digital

Signature of the respective Bidder before submitting the bids online, the bidders are
advised to obtain Electronic/Digital Signature Certificates in order to bid for the
tender.

The Tender Documents containing detailed terms & conditions can be downloaded
online directly from the home page of Bank https:/pnb.bank.in or
https://etender.pnb.bank.in) as per tender schedule attached.

All the bidders are required to timely submit the EMD in favour of Punjab National
Bank, Varanasi.

Bidders may submit their queries regarding any technical clarification as per specified
time. No queries shall be entertained after last date fixed for acceptance of queries.

Based on the clarification of conditions by the Bank, the intending bidder will submit
their unconditional acceptance on the prescribed format along with tender document.

Price bid of only those bidders shall be opened who bring their tender in line with
requirements of tender documents and are acceptable to the Bank and the bidder
who do not submit the EMD in the form of Bank draft, their tenders will be summarily
rejected.

Technical bids of bidders will be considered only after receiving of EMD and Tender
cost. No relaxation permitted to any category.

The price bid of technically eligible bidder who meets the eligibility criteria stipulated
in tender documents will be opened online as per the schedule attached. Date for
opening of commercial bids will be intimated on e-tender portal.

The Tenders shall be valid for a period of not less than 30 days after the date of
opening of price bid/commercial bid.

All disputes arising out of or in connection with this agreement shall deem to have
arisen in Varanasi and only the courts of Varanasi shall have the jurisdiction to
determine the same.

For any further information/Queries please contact Chief Manager, GSAD, S-20/56 D, The

Mall,

Kennedy Road, Cantonment Varanasi-221002, Mob: 9457103940, Email:

covnsgad@pnb.co.in

11.

12.

13.

14.

The Bank reserves the right to accept/reject any or all the offers submitted in
response to this advertisement without assigning any reason whatsoever.

The Bank will not be bound to accept the lowest tender and reserves the right to
accept or reject any or all the tenders without assigning any reasons whatsoever.

Please note that, on tendering procedure through the tendering system refer to the
Instructions for Using the Tendering System document available along with the
tender documents on https://pnbindia.bank.in

It shall be mandatory to sign the integrity pact as mentioned in tender documents (for

value of work greater than 60 lacs only) by the bidder failing which bidder will stand
disqualified for tendering process and their bid shall be rejected summarily.
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15. Bidder must submit documentary proof in respect of all above mentioned criteria
while submitting the proposal. Proposal of bidders who do not fulfill the above
criteria or who fail to submit documentary evidence thereon would be rejected.

16. Bidders registered under MSEs will also necessarily submit Tender Cost and
EMD (There is no exemption for MSEs for procurement of works). If MSE bidders

do not enclose Tender Cost or EMD, their bid will be summarily rejected as NON-
RESPONSIVE.

CHIEF MANAGER (GSAD)
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5.

LETTER SUBMITTING TENDER (To Be Submitted With Bid on Bidder’s Letter
head)

CHIEF MANAGER (GSAD)

GSAD, CIRCLE OFFICE

S -20/56 ,The Mall ,Kennedy Road
Cantt .Varanasi-221002

Reg: Furnishing, Electrical & LAN Cabling, Air-Conditioning works in Bank’s
Building at Punjab National Bank , Branch Office SAIYADRAJA (SOL ID-013630),

DISTT: CHANDAULI (admeasuring 1600 sq. ft.)

Dear Sir,

1.

Having visited the site and examined the drawings, conditions of contract, special
conditions of contract, general specifications and detailed specifications, schedules
and bill of quantities for the execution of the above named works, we offer to
complete and maintain the whole of the said works in conformity with the said
drawings, conditions of contract, specifications, schedules and bill of quantities for
the sum stated in bill of quantities of this Tender Document or such other sum as
may be ascertained in accordance with the said conditions of contract.

We undertake to complete and deliver the whole of the works comprised in the
contract within the time stated in the appendix hereto.

We have independently considered the amount of liquidated damages shown in the
Appendix to form of tender hereto and agree that it represents a fair estimate of the
loss likely to be suffered, by you in the event of the works not being completed in
time.

We agree to abide by this tender for the period of 30 days from opening of Price
Bid/Commercial Bid or extension there of as required by the Bank from the date
fixed for receiving the same and it shall remain binding upon us and may be
accepted at any time before the expiry of that period.

We confirm that the period and rates as referred in the agreement or general
conditions of contract are given or summarized in the appendix hereto, to which we
give our consent and agree to abide by the same.

We understand that if our tender is accepted, we are to be jointly and severally
responsible for the due performance of the contract.

We understand that you are not bound to accept the lowest or any tender you may
receive and may reject all or any tender, accept or entrust the entire work to the
Contractor without assigning any reason or giving any explanation whatsoever.

I/'we have deposited Earnest Money "Rs.47000/- by demand draft which amount is
not to bear any interest. I/'we do hereby agree that this sum shall be forfeited by you
in the event our tender is accepted and I/we fail to execute the contract when called
upon to do so.

Dated this day of 2026.

Signature in the capacity of duly
authorized to sign

tenders for and on behalf of
(IN CAPITALS)

Tender submitted on before P.M.
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6. LETTER OF TRANSMITTAL (To Be Submitted With Bid on Bidder’s Letter head)

To,
CHIEF MANAGER (GSAD)
GSAD, CIRCLE OFFICE , VARANASI,
S -20/56 ,The Mall ,Kennedy Road
Cantt .Varanasi-221002

Dear Sir,

Reg: Furnishing, Electrical & LAN Cabling, Air-Conditioning works in Bank’s

Building at Punjab National Bank , Branch Office SAIYADRAJA (SOL ID-013630),

DISTT: CHANDAULI (admeasuring 1600 sq. ft.)

Having examined the details given in Press advertisement and tender document for the

above work, I/we hereby submit the relevant information.

1. I/We here by certify that all the statement made and information supplied in the
enclosed forms A to C and accompanying statement are true and correct.

2. I/We have furnished all information and details necessary for eligibility and have no

further pertinent information to supply.

3. I/We submit the following certificates in support of our suitability, technical knowledge
and capability for having successfully completed the following eligible similar works:-

S No Name of the Work Value of Work Date
Completion

of

Certificate
issued by

“Certify that the information given in the enclosed tender documents is correct. It is also
certified that I/we shall be liable to be debarred, disqualified / cancellation of bid in case any

information furnished by me/us found to be incorrect.”
Enclosures:

Date of submission

SIGNATURE(S) OF APPLICANT(S)
Seal of applicant
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7. APPENDIX TO FORM OF TENDER

Defects Liability period

12 Months from date of virtual completion
of work. Virtual completion of the project
will be certified and recorded by official
assigned by Bank/ Site Engineer.

Date of Commencement

Date of start of work shall be reckoned from
the date of acceptance of award letter or
next day of issue of award letter or handing
over of site whichever is earlier.

Stipulated time of completion

20 days from the date of commencement of
work. Time is the essence of the contract
and shall be strictly observed by the
Contractor.

Period of Final Measurements

3 (Three) months from the Date of Virtual
Completion (Clause No.34 of GCC)

Liquidated Damages

1.0% of the contract amount shown in the
tender per week subject to the ceiling of
10.0% of the accepted contracted sum
subject to maximum up to total Security
Deposit (Initial plus Retention) (Clause
No.16.4 of GCC)

Minimum Value of work for
Interim Certificate

25 Lacs (This value shall be difference of
work done of consecutive bills).

Total Security Deposit

8% of the contract sum (Clause No.14 of
GCC)

Performance Security

Performance Security (inclusive of EMD)
wil be 3% of the contract sum.
Performance security for works shall be
returned to the party within 14 days after
virtual completion of work. (Clause No.14 of
GCC)

Retention Percentage

8% of the gross value of each interim bill
with maximum of 5% of the contract value
(Clause No.14 of GCC)

Refund of total
Deposit

Security

The Retention amount will be refunded to
the Contractor within 30 days after expiry of
the defects liability period (Clause No.14 of
GCQC)

10

Period of Honouring Certificate

15 days from date of receipt of certificate
from the Site Engineer

11

Bank guarantee (including e-
Bank guarantee)

Bank guarantee if any submitted by the
contractor/bidder shall remain valid for
claim period or a period of 90 days beyond
the date of completion of all contractual
obligations.
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BIDDERS INFORMATION

Name

Constitution

. Address

Names & Addresses of the Partners, if applicable

Name of Contact Person(s) with their Mobile Numbers

Office Telephone, Fax, e-mail

PAN No.

GST No.

Manpower Employed.
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9. ARTICLES OF AGREEMENT

AGREEMENT

This agreement is made at New Delhi on.............. dayof .....ccoovveeeenns 2025 between Punjab
National Bank, a body corporate constituted under the Banking Companies (Acquisition and
transfer of Undertaking Act) 1970 having its Head office at Plot No. 4, Sector 10, Dwarka,
New Delhi — 110075 and its General Services Administration Division (Hereinafter referred to
as “The Bank ") of the one part & .......cc.ccceenennnen. (Herein after called "the tenderer") of the
other part.

Whereas the Bank has floated tender documents inviting tenders from eligible
firms/agencies/companies for the job of Furnishing, Electrical & LAN Cabling, Air-
Conditioning works in Bank’s Building at Punjab National Bank , Branch Office
SAIYADRAJA (SOL ID-013630), DISTT: CHANDAULI (admeasuring 1600 sq. ft.)

WHEREAS the Bank is desirous of executing work of Furnishing, Electrical & LAN
Cabling, Air-Conditioning works in Bank’s Building at Punjab National Bank , Branch
Office SAIYADRAJA (SOL 1D-013630), DISTT: CHANDAULI (admeasuring 1600 sq. ft.)
and has by letter of acceptance dated................. accepted a tender by the Contractor for
shifting the office records and other materials from several office building in New Delhi to
newly constructed office building.

After discussion, the Bank and the bidder agree to enter into this agreement on the terms
and condition set out hereunder:

NOW THIS AGREEMENT WITNESSES AS FOLLOWS:

1. In this agreement words and expressions shall have the same meaning as are
respectively assigned to them in the said conditions of contract hereinafter referred to :

2. The following documents, terms and conditions contained therein shall form and construe
as integral part and parcel of this agreement and be read as part and parcel of this
agreement, viz.

a. Original tender document.

b. Relevant correspondence all letter/ correspondence forming parts of contract
and referred to in acceptance letter.

c. Acceptance letter

d. Bill of quantities.

e. Other additional documents as required.

3. The aforesaid documents shall be taken as complementary and mutually explanatory of
one another, but in the case of ambiguities of discrepancies the latest documents issued
by the Bank shall prevail over the earlier documents.

4. In consideration of payment to be made by the Bank to the successful bidder as
hereinafter mentioned, the successful bidder hereby covenants with the Bank to perform
execute, complete and maintain the work in due respects and in conformity with the
provision of the contract and tender documents.

5. The Bank hereby covenants to pay the Bidder in consideration of the execution,
completion of the work such sums as shall become payable hereunder at the time(s) and
in the manner prescribed in the said conditions and price schedule of quantities / bill of
quantities prescribed in the contract.
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6. All disputes or differences whatsoever arising between the parties shall be settled
amicably. If parties are not able to solve amicably, the same shall be settled by
arbitration in accordance with Arbitration and Conciliation Act 1996. Venue of arbitration
shall be at Delhi.

SIGNED AND SEALED AND DELIVERED BY THE

Said Said

(Name) (Name)

on behalf of the Contractor on behalf of the Bank
In the presence of In the presence of
Name: Name

Address: Address:

This form is included in the tender documents only for the information of the bidders. Only
the successful bidder will be in due course, required to complete the form.
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10. GENERAL CONDITIONS OF CONTRACT (GCC)

Except where provided for in the description of the individual items in the Schedule of
quantities and in the specification and conditions laid down herein after and in the drawings,
the work shall be carried as per standard specifications and under the directions of the
Employer.

1.  INTERPRETATION

In construing these conditions, the specifications, the schedule of quantities, tender and
agreement, the following words shall have the meaning herein assigned to them except
where the subject of context otherwise requires :

i. Employer: The term employer shall denote Punjab National Bank with their Head
Office at Plot 4, Sector 10, Dwarka, New Delhi, and any of its employees or
representative authorized to act on their behalf.

ii. The Bank: The term Bank shall mean Punjab National Bank, the Employer.

iii.  The Engineer in charge: The term means Engineer of the Bank deployed to look after
the work.

iv.  Contractor:  The term Contractor shall mean M/S ------------- (name and address of
the Contractor) and his/their heirs, legal representatives assigns and successors.

v. Site: The site shall mean the site where the works are to be executed as shown
within boundary on the Site Plan including any building and erections thereon allotted
by the employer for the Contractor's use.

vi.  Site Engineer: The Site Engineer shall be appointed by the Bank. The Bank may also
determine the number of Site Engineers and the supporting staff at site office- to
assist them and also whether the Site Engineer shall be temporary or permanent. As
far as possible, the Site Engineer should assume charge of his post before-the
contractor reports onsite of work. Where more than one Site Engineer is appointed,
one of them shall be designated as Senior Site Engineer by the Premises
Department and the other Site Engineer shall be reporting to the Senior Site
Engineer.

vii.  Specifications and Drawings: The work is to be carried out in accordance with
drawings, specifications, the schedule of quantities and any further drawings, which
may be supplied, or any other instruction, which may be given by the employer
during the execution of the work.

viii.  Drawings relating to work given to the Contractor together with a copy of schedule of
quantities are to be kept at site and Employer shall be given access to such drawings
or schedule of quantities whenever necessary.

In case any detailed drawings are necessary, Contractor shall prepare such detailed
drawings and/or dimensional sketches therefore and have it confirmed by the
employer prior to taking up such work.

ix.  The Contractor shall ask in writing for all clarifications on matters occurring anywhere
in drawings, specifications and schedule of quantities or to additional instructions at
least 10 days ahead from the time when it is required for implementations so that the
Employer may be able to give decision thereon.
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X. "The Work" shall mean the work or works to be executed or done under this contract.

xi.  "Act of Insolvency" shall mean any act as such as defined by the Presidency Towns
Insolvency Act or Provincial Insolvency Act or any Amending Statutes.

xii.  “The Schedule Of Quantities" shall mean the schedule of quantities as specified and
forming part of this contract.

xiii.  Order of precedence for any ambiguity in the schedule of quantities, general
conditions, special conditions, specifications and drawings for the Contractor shall be
as per the decision of the Employer and the same will be binding on the Contractor,
and shall be read as under in the decreasing order of importance.

a) Schedule of Quantities.

b) Drawings.

c) Special Conditions

d) General Conditions.

e) Standard (Technical) Specifications of Contract.
f) C.P.W.D specifications.

g) Bureau of Indian Standards specifications.

h) State P.W.D./General Engineering Practice.

i) Integrity Pact.

Any ambiguity observed shall be brought to the notice of Employer and be executed after
obtaining approval from the Employer. In case of any ambiguity between the above, the
most stringent will follow.

2. SCOPE OF WORK

The work consists of Furnishing, Electrical & LAN Cabling, Air-Conditioning works in
Bank’s Building at Punjab National Bank , Branch Office SAIYADRAJA (SOL ID-
013630), DISTT: CHANDAULI (admeasuring 1600 sq. ft.), in accordance with the “ and
Schedule of Quantities". The Civil, Interior, Furnishing & Internal Electrical work etc, are
within the scope of this tender. It includes furnishing all materials, labour, tools and
equipment and management necessary for and incidental to the renovation and-completion
of the work. All work, during its progress and upon completion, shall conform to the lines,
elevations and grades as shown on the drawings furnished by the Employer. Should any
detail essential for efficient completion of the work be omitted from the drawings and
specifications it shall be the responsibility of the contractor to inform the Employer and to
furnish and install such detail with Employer's concurrence, so that upon completion of the
proposed work the same will be acceptable and ready for use.

Employer or his representative may in their absolute discretion issue further drawings and/or
written instructions, details, directions and explanations, which are, hereafter collectively
referred to as "The Employer's instructions" in regard to :

a) The variation or modification of the design quality or quantity of works or the addition
or omission or substitution of any work.

b) Any discrepancy in the drawings or between the schedule of quantities and/or
drawings and/or specification.

c) The removal from the site of any defective material brought thereon by the contractor
and the substitution of any other material thereof.

d) The demolition removal and/or re-execution .of any work executed by the
contractors.

e) The dismissal from the work of any persons employed there upon.

f) The opening up for inspection of any work covered up.
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9) The rectification and making good of any defects under clauses hereinafter
mentioned and those arising during the maintenance period (retention period).

The contractor shall forthwith comply with and duly execute any work comprised in such
Employer's or his representative's instructions, provided always that verbal instructions,
Directions and explanations given to the contractor's or his representative upon the works by
the Employer or his representative shall, if involving a variation, be confirmed in writing to the
contractor/s within seven days. No works for which rates are not specifically mentioned in
the priced schedule of quantities shall be taken up without written permission of the
Employer or his representatives. Rates of items not mentioned in the priced schedule of
quantities shall be fixed by the employer as provided in Clause "variation".

Regarding all factory made products for which ISI marked products are available, only
products bearing ISI marking shall be used in the work unless otherwise specifically
requested by Bank.

3. VISIT OF SITE

Intending Bidder shall visit the site and make himself thoroughly acquainted with the local
site conditions, nature and requirements of the works, facilities of transport conditions,
effective labour and materials, accesses and storage for materials and removal of rubbish.
The Bidder shall provide in their tender for cost of carriage, freight and other charges as also
for any special difficulties and including police restriction for transport etc. for proper
execution of work as indicated in drawings. The successful Bidder will not be entitled to any
claim of compensation for difficulties faced or losses incurred on account of any site
conditions which existed before the commencement of the work or which in the opinion of
the Employer might be deemed to have reasonably been inferred to be so existing before
commencement of work.

4. TENDERS
The e-tender should be submitted by bidder duly priced and also digitally signed.

The schedule of quantities shall be filled in as follows:
i.  The rates column to be filled.
ii.  The employer reserves the right to reject the lowest or any tender.

The Bank reserves the right to accept the tender in full or in part and the bidder shall have
no claim for revision of rate or other conditions if his tender is accepted in parts.

The bidders should note that the tender is strictly on item rate basis and their attention is
drawn to the fact that the rates for each and every item should be correct workable and self-
supporting. If called upon by the employer detailed analysis of any or all the rates shall be
submitted by the Contractor. The employer shall not be bound to recognize the contractor's
analysis.

The works will be paid for as "measured work" on the basis of actual work done and not as
"lump sum" contract.

All items of work described in the schedule of quantities are to be deemed and paid as
complete works in all respects and details including preparatory and finishing works involved
directly related to and reasonably detectable from the drawings, specifications and schedule
of quantities and no further extra charges will be allowed in this connection. In the case of
lump sum charges in the tender in respect of any item of works, the payment of such items
of work will be made for the actual work done on the basis of lump sum charges as will be
assessed to be payable by the Employer.
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The employer has power to add to, omit from any works as shown in drawings or described
in specifications or included in schedule of quantities and intimate the same in writing but no
addition, omission or variation shall be made by the Contractor without authorisation from
the Employer, such variation by the Bank shall not vitiate the contract.

The bidder shall note that his tender shall remain open for consideration for a period of 90
days from the date of opening of the tender (Price Bid).

5. AGREEMENT

The successful Contractor may be required to sign agreement as may be drawn up to suit
local conditions and shall pay for all stamps and legal expenses, incidental thereto.

6. AMENDMENT OF BIDDING DOCUMENTS

At any time prior to the last Date and Time for submission of bids, the Bank may, for any
reason, modify the Bidding Documents through amendments at the sole discretion of the
Bank. All amendments shall be uploaded on the Bank’s websites (www.pnbindia.in and/or
https://pnbindia.biz) and will be binding on all who are interested in bidding.

In order to provide prospective Bidders a reasonable time to take the amendment if any, into
account in preparing their bid, the Bank may, at its discretion, extend the deadline for
submission of bids.

7. CONTACTING THE BANK

Any effort by a bidder to influence the Bank in evaluation of the bid, bid comparison or
contract award decision may result in the rejection of the Bidders' bid. Bank's decision will be
final and without prejudice and will be binding on all parties.

8. CLARIFICATIONS OF BIDS

To assist in the examination, evaluation and comparison of bids the Bank may, at its
discretion, ask the bidder for clarification. The response should be in writing and no change
in the price or substance of the bid shall be sought, offered or permitted.

9. GOVERNMENT AND LOCAL RULES

The Contractor shall confirm to the provisions of all local Bye-laws and acts relating to the
work and to the regulations etc. of the Government and local authorities and of any company
with whose system the structure is proposed to be connected. The Contractor shall give all
notices required by said act, rules, regulations and Bye- laws etc. and pay all fees payable to
such authorities for execution of the work involved. The cost if any shall be deemed to have
been included in his quoted rates, taking into account all liabilities for licenses etc. He shall
indemnify the employer against such liabilities and shall defend all actions arising from such
claims or liabilities.

10. TAXES AND DUTIES

The bidders must include in their tender prices quoted for all duties, royalties, cesses, labour
cess, GST or any other taxes or local charges, as applicable. TDS shall be deducted at
source and the certificate in respect of TDS shall be issued by the Bank as per rule. Any
variation in taxes and duties and/or imposing any new taxes and duties during currency of
contract or extended period shall be borne by the bidder. No claim whatsoever on this
account shall be entertained.
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11. PROVISIONAL SUM (P.S.)

All provisional sums described in the schedule of quantities as P.S. shall be exclusively
allotted to the purchase of materials and not for any handling and fixing to be done by the
Contractor. Such cost of handling and fixing with profit (including transport charges if
required) shall be separately included in the contract price as described in the schedule of
quantities. The disposal of the amounts covered under this head will be absolutely at the
discretion of the employer. Contractor is to make payments for these materials to the
suppliers on certificate or orders issued by the employer and realize them through his bills
from the employer.

12. QUANTITY OF WORK TO BE EXECUTED

The quantities shown in the schedule of quantities are intended to-cover the entire
renovation work but the Employer reserves the right to execute only a part or the whole or
any excess thereof without assigning any reason therefore.

13. OTHER PERSONS ENGAGED BY THE EMPLOYER

The employer reserves the right to execute any part of the work included in this contract or
any work which is not included in this contract by other agency or persons and Contractor
shall allow all reasonable facilities and use of his scaffolding for the execution of such work.

14. EARNEST MONEY AND SECURITY DEPOSIT

The bidder will have to deposit an amount of Rs. 45,000/-(Rupees Forty-Five Thousand
only) in the form of Bank draft drawn in favour of Punjab National Bank at the time of
submission of tender as an Earnest Money. The employer is not liable to pay any interest on
the Earnest Money. The Earnest Money of the unsuccessful bidders will be refunded without
any interest soon after the decision to award the work is taken.

The successful Tenderer to whom the Contract is awarded shall deposit as initial security
deposit by BANK Draft a sum to make up 2% of the value of the accepted tender after the
appropriation of the Earnest Money deposited by him, subject to a ceiling of Rs.5.00 lacs.

The initial Security Deposit will have to be made by the Contractor to the Bank within 3 days
of acceptance of award letter, failing which the employer at his discretion may revoke the
letter of acceptance and forfeit the earnest money deposit furnished along with the tender.
The initial security deposit shall be accepted in the form of Demand draft not by Bank
Guarantee. The Initial Security Deposit will be invested by the Employer in a fixed
deposit account for the duration of the contract period. The initial security deposit will be
refunded to the Contractor within fourteen days after the issue of certificate of virtual

completion.

Apart from the initial security deposit made as above, retention money shall be deducted
from the progressive running bills at 8% of the gross value of each running bill until the Total
Security Deposit, i.e., the initial Security Deposit plus the retention money equals:

a) 10.00% on the first Rs.1,00,000 of the cost of work.

b) 7.5% on the next Rs.1,00,000 of the cost of work.

c¢) 5.0% on the remaining cost of work.
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However the retention money on secured advance payable will not be deducted.

The retention amount will be refunded to the Contractor 30 (Thirty) days after the defect
liability period is over provided the Contractor has satisfactorily carried out all the works and
attended to all the defects in accordance with the conditions of contract. No interest is
allowed on retention Money.

15. CONTRACTOR TO PROVIDE EVERYTHING NECESSARY

The Contractor shall provide everything necessary for the proper execution of work
according to the intent and meaning of the drawings, schedule of quantities and
specifications taken together whether the same may or may not be particularly shown or
described therein provided that the same can reasonably be inferred there from and if the
Contractor finds any discrepancies therein, he shall immediately and in writing refer the
same to the employer whose decision shall be final and binding.

The rates quoted against individual items will be inclusive of everything necessary to
complete the said items of work within the contemplation of the contract and beyond the unit
price. No extra payments will be allowed for incidental or contingent work, labour and/or
materials inclusive of all taxes and duties whatsoever except for specific taxes, if any,
stipulated in the tender documents.

The Contractor shall supply, fix and maintain at his own cost for the execution of work, all
tools tackles, machinery and equipment and all the necessary centering, scaffolding,
fencing, boarding, watching and lighting by night as well as by day required not only for the
proper execution and protection of the said work but also for the protection of the public and
safety of any adjacent roads, streets, walls, houses, buildings all other erections, matters
and things and Contractor shall take down and remove any or all such centering, scaffolding,
planking, timbering, strutting, shoring etc. as occasion shall be required or when ordered to
do so and shall fully reinstate and matters and things distributed during the execution of
works to the satisfaction of the Employer

The Contractor shall at all times give access to workers by the Employer or any men
employed on the buildings.

16. TIME OF COMPLETION, EXTENSION OF TIME & PROGRESS CHART
16.1 Time of completion

The entire work is to be completed in all respects within the stipulated period 20 days from
the commencement date. Time is the essence of the contract and shall be strictly observed
by the Contractor.

The work shall not be considered as completed until the Employer have certified in writing
that work has been completed and the defects liability period shall commence from the date
of such certificate.

16.2 Extension of Time

If, in the opinion of the Employer the works be delayed
a) By reason of instruction from the employer in consequence of proceedings taken of
threatened by or disputes, with adjoining or neighboring owners or
b) By the works, or delay, of other contractors or tradesmen engaged or nominated by
the Employer and not referred to in the specification or
c) By reason of authorized extra and additions or
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d) By reason of any combination of workmen or strikes or lock-out effecting any of the
building trades or

e) From other causes which the employer may consider are beyond the control of the
Contractor, the Employer at the completion of the time allowed for the contract, shall
make fair & reasonable extension of the time for completion in respect therefore. In
the event of the Employer failing to give possession of the site upon the day specified
above the time of completion shall be extended suitably.

In case of such strikes or lock-outs, as are referred to above, the Contractor shall
immediately give the employer, written notice thereof. Nevertheless, the Contractor shall use
his best endeavours all that to prevent delay, and shall do all that may be reasonably
required, to the satisfaction of the employer to proceed with the works and on his doing so
that it will be ground of consideration by the employer for an extension of time as above
provided. The decision of Employer as to the period to allow for an extension of time for
completion hereunder (Which decision shall be final and binding on the Contractor) shall be
promulgated at the conclusion of such strike or lock-out and the employer shall then, in the
event of an extension being granted, determine and declare the final completion date. The
provision in clause 16.4 with respect to payment of liquidated damages shall, in such case,
be read and construed as if the extended date fixed by the employer were substituted for
and the damage shall be deducted accordingly.

16.3 Progress of work

During the period of execution the Contractor shall maintain proportionate progress on the
basis of a programmed chart submitted by the Contractor immediately before
commencement of work and agreed to by the Employer. Contractor should also include
planning for procurement for scarce material well in advance and reflect the same in the
programmed chart so that there is no delay in completion of project. Progress report of the
work is to be submitted by the Contractor fortnightly in the format approved by the employer.

16.4 LIQUIDATED DAMAGES

Should the work be not completed to the satisfaction of the Employer within the stipulated
period, the Contractor shall be bound to pay to the employer a sum calculated as given
below by way of liquidated damages and not as penalty during which the work remains un
commenced or unfinished after the expiry of the completion date.

1.0% of the contract amount shown in the tender per week subject to ceiling of 10.0% of the
accepted contracted sum but not exceeding the total S.D. of the contract (1.S.D + Retention
Money).

17. TOOLS, STORAGE OF MATERIALS, PROTECTIVE WORKS AND SITE OFFICE
REQUIREMENTS

The contractor shall provide, fix up and maintain in an approved position proper office
accommodation for the contractor's representative and staff which offices shall be open at all
reasonable hours to receive instruction notices or communications and clear away on
completion of the works and make good all work disturbed.

All drawings maintained on the site are to be carefully mounted on boards of appropriate
size and covered with a coat of approved varnish. They are to be protected from ravages of
termites, ants, and other insects.

The contractor shall provide at his own cost all artificial light required for the work to
complete the work within the specified time.
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The contractor shall arrange for temporary latrines for the use of workers and field staff and
keep the same in a clean and sanitary condition to the satisfaction of the Public Health
Authorities and shall cause such latrines and soil to be cleared away whenever necessary
and shall make good all the works disturbed by these conveniences.

Every precaution shall be taken by the contractor to prevent the breeding of mosquitoes on
the works during the construction, and all receptacles cisterns, water tanks etc. used for the
storage of water must be suitably protected against breeding of mosquitoes. The contractor
shall indemnify the Employer against any breach of rules in respect of anti-malarial
measures.

The contractor shall not fix or place any placards or advertisement of any description or
permit the same to be fixed or placed in or upon any boarding, gantry, building structure
other than those approved by the Employer.

Protective- Measures: The contractor from the time of being placed in possession of the site
must make suitable arrangements for watching, lighting and protecting the work, the site and
surrounding property by day, by night, on Sundays and other holidays.

Contractor shall indemnify the Employer against any possible damage to the building, roads,
or members of the public in course of execution of the work.

Storage of materials: The contractor shall provide and maintain proper sheds for the proper
storage and adequate protection of the materials etc. and other work that may be executed
on the site including the tools and materials and remove same on completion.

Godown shall be erected for storing about six weeks' requirement of material. Structure shall
be water-proof from all the sides and top. .Material should be stored one feet-above the
ground level and have pucca raised floor.

Tools: The odolite levels, prismatic compass, chain, steel and metallic tapes and all other
surveying instruments found necessary on the works shall be provided by the contractor for
the due performance of this contract as instructed by the Site Engineer. All measuring tapes
shall be of steel and suitable scaffolding and ladders that may be required for safely taking
measurement shall be supplied by the contractor.

The mistries and the supervisors on the works shall carry with them always a one metre or
two metre steel tape, a measuring tape of 30 metres. a spirit level, a plumb bob and a
square and shall check the work to see that the work is being done according to the drawing
and specifications. The Site Engineer will use any or all measuring instruments or tools
belonging to the contractors as he chooses for checking the works executed or being
executed on the contract. The contractor should cover in his rates for making provision for all
reasonable facilities for the use of his scaffolding, tools and plant etc., for their work.

18. NOTICE AND PATENTS OF APPROPRIATE AUTHORITY AND OWNERS

The Contractor shall confirm to the provisions or any acts of the legislature relating to the
work, and to the regulations and by-laws of any authorities, and / or any water, lighting and
other companies, and / or authorities with whose system the structures were proposed to
have renovated and shall before making any variation from the drawings or specifications
that may be associated to so confirm, give the Employer written notice, specify the variations
proposed to be made and the reasons for making them and apply for instructions thereon.
The Employer on receipt of such intimation shall give a decision with a reasonable time.

The Contractors shall arrange to give all notices required for by the said acts, regulations or
By- laws to be given to any authority, and to pay to such authority or to any public officer all
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fees that may be properly chargeable in respect of the work and lodge the receipts with the
Employer.

The Contractor shall indemnify the Employer against all claims in respect of patent rights,
royalties, and damages to buildings, roads or member of public in course of execution of
work and shall defend all actions arising from such claims and shall keep the Employer
saved harmless and indemnified in all respects from such actions, costs and expenses.

19. CLEARING SITE AND SETTING OUR WORKS

The site shown on the plan shall be cleared of all obstructions, loose stone, and materials
rubbish of all kinds.

20. CONTRACTOR IMMEDIATELY TO REMOVE ALL OFFENSIVE MATTERS FROM
THE SITE

The Contractor shall keep the surroundings of work places free from water, debris and
excess / waste materials at his own expenses Electrical or other power driven equipment to
the satisfaction of the Employer for the purpose, until the site is handed over to the
Employer. The Contractor shall arrange for the disposal of the same so accumulated to the
satisfaction of the Employer and the local authority and no claims will be entertained
afterwards if he does not include in his rates for the purpose.

21. ACCESS

Any authorized representative of the Employer shall at all reasonable times have free access
to the works and / or to the workshops, factories or other places where materials are being
prepared or constructed for the work and also to any place where the materials are lying or
from where they are being obtained, and the Contractor shall give every facility to the Bank
or their representatives necessary for inspection and examination and test of the materials
and workmanship. Except the representatives of the Employer, no person shall be allowed at
any time without the written permission of the Employer.

22, MATERIALS, WORKMANSHIP, SAMPLES, TESTING OF MATERIALS

All the works specified and provided for in the specification or which may be required to be
done in order to perform and complete any part thereof shall be executed in the best and
most workman like manner with materials of the best and approved quality of the respective
kinds in accordance with the particulars contained in and implied by the specifications and
as represented by the drawings or according to such other additional particulars and
instructions as may from time to time be given by the Employer during the execution of the
work, and to his entire satisfaction.

If required by the Employer the Contractor shall have to carry out tests on materials and
workmanship in approved materials testing laboratories or as prescribed by the Employer at
his own cost to prove that the materials etc. under test confirming to the relevant IS
standards or as specified in the specifications. The necessary charges for preparation of
sample, transporting, testing etc. shall have to be borne by the Contractor. No extra payment
on this account would in any case be entertained.

All the materials (except where otherwise described) stores and equipment required for the
full performance of the work under the contract must be provided through normal channels
and must include charge for import duties, sales taxes, octroi, GST and other charges and
must be the best of their kind available and contractors must be entirely responsible for the
proper and efficient carrying out of the work. The work must be done in the best workman

Page 24 of 74



like manner. Samples of all materials to be used must be submitted to the Employer when so
directed by the Engineer and written approval from Employer must be obtained prior to
placement of order.

During the inclement weather the Contractor shall suspend works for such times as the
Employer may direct and shall protect from injury all work during course of execution. Any
damage (during repair & renovation) to any part of the work for any reason due to rain, storm
or neglect of Contractor shall be rectified by the Contractor in an approved manner at no
extra cost to Bank.

Should the work be suspended by reason of rain, strike, lock-outs or any other cause, the
Contractor shall take all precautions necessary for the protection of work and at his own
expense shall make good any damage arising from any of these causes.

The Contractor shall cover up and protect from damage, from any cause, all new work and
supply all temporary doors, protection to windows, and any other requisite protection for the
execution of the work whether by himself or special tradesmen or sub-Contractor and any
damage caused must be made good by the Contractor at his own expenses.

Contractor to carry out all mandatory tests as per CPWD specifications besides the tests
required to be done as ordered and desired by the Bank to prove that quality of material
conforms to tender provisions. cost of such tests shall be borne by the contractor and no
extra payment in this regard shall be payable.

23. REMOVAL OF IMPROPER WORK

The Employer shall during the progress of the work have power to order in writing from time
to time the removal from the work within such reasonable time or times as may be specified
in the order of any materials which in the opinion of the Employer are not in accordance with
specification or instructions, the substitution or proper re-execution of any work executed
with materials or workmanship not in accordance with the drawings and specifications or
instruction. In case the Contractor refuses to comply with the order the Employer shall have
the power to employ and pay other agencies to carry out the work and all expenses
consequent thereon or incidental there to as certified by the Employer shall be borne by the
Contractor or may be deducted from any money due to or that may become due to the
Contractor.

24, SITE ENGINEER

The term “Site Engineer” shall mean the person posted at site by Employer to superintend
the work. The Contractor shall afford the Site Engineer every facility and assistance for
examining the works and materials for checking and measuring work and materials. The site
Engineer shall have no power to revoke, alter, enlarge or relax any requirements of the
Contractor or to sanction any day work, additions, alterations, deviations, or omissions or
any extra work whatever, except in so far as such authority may be specially conferred by a
written order of the Employer.

The Site Engineer shall have power to give notice to the Contractor or to his foreman of non-
approval of any work or materials and such work shall be suspended or the use of such
materials shall be discontinued until the decision of the Employer is obtained. The work will
from time to time be examined by the Engineer from the premises department of the
Employer and the Site Engineer, if any, but such examination shall not in any way exonerate
the contractor from the obligation to remedy and defects which may be found to exist at any
stage of the work or after the same is complete. Subject to the limitations of this clause the
Contractor shall take instruction only from the Employer.
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25, CONTRACTOR’S EMPLOYEES

The Contractor shall employ technically qualified and competent supervisors for the work
who shall be available (by turn) throughout the working hours to receive and comply with
instructions of the Employer. The Contractor shall engage at least one experienced Engineer
as Site-in-Charge for execution of the work. The Contractor shall employ in connection with
the work persons having the appropriate skill or ability to perform their job efficiently.

The Contractor shall employ local labourers on the work as far as possible. No labourer
below the age of eighteen years and who is not an Indian national shall be employed on the
work. Any Labourer supplied by the Contractor to be engaged on the work on day work basis
either wholly or partly under the direct order or control of the Employer or his Representative
shall be deemed to be a person employed by the Contractor.

The Contractor shall comply with the provisions of all labour legislations including the
requirements of:-

The payment of Wages Act

Employer’s Liability Act

Workmen’s Compensation Act

Contract labour (Regulation 7 Abolition) Act, 1970 and Central Rules 1974
Apprentices Act 1961

Minimum Wages Act

Any other Act or enactment relating thereto and rules framed thereunder form time to
time.

=

The Contractor shall keep the Employer saved, harmless and indemnified against claims if
any of the workmen or any other person and all costs and expenses as any be incurred by
the Employer in connection with any claim that may be made by any workman or any other
person.

The Contractors shall arrange to provide first-aid treatment to the labourers engaged on the
works. He shall within 24 hours of the occurrence of any accident at or about the site or in
connection with execution of the works, report such accident to the employer and also to the
competent authority where such report is required by law.

26. DISMISSAL OF WORKMEN

The Contractor shall in the request of the Employer immediately dismiss from works any
person employed thereon by him who may in the opinion of the Employer be unsuitable or
incompetent or who may misconduct himself. Such discharges shall not be the basis of claim
for compensation or damages against the Employer or any of their officers or employee.

27.  ASSIGNMENT

The whole of the works included in the contract shall be executed by the Contractor and the
Contractor shall not directly or indirectly transfer, assign or underlet the Contract or any part,
share or interest therein nor, shall take a new partner without written consent of the
Employer and no subletting shall relieve the Contractor from the full and entire responsibility
of the contract or from active superintendence of the work during their progress.
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28. DAMAGE TO PERSONS AND PROPERTY ETC.

The Bidder shall be responsible for all injury to the worker or workmen or persons, animals
or things and for all damages to the project works, materials, equipment, structural and / or
decorative part of property which may arise from the operations or neglect of himself or
employees whether such injury or damage arise from carelessness, accident or any other
cause whatsoever in any way connected with the carrying out of this contract.

The clause shall be held to include inter-alia any damage to buildings whether immediately
adjacent or otherwise and any damage to roads, streets, foot paths or ways as well as
damages caused to the buildings and the works forming the subject of this contract by rain,
wind or other inclemency of the weather. The Contractor shall indemnify the Employer and
hold harmless in respect of all and any expenses arising from any such injury or damages to
persons or property as aforesaid and also in respect of any claim made in respect of injury or
damage under any acts of compensation or damage consequent upon such claim.

The Contractor shall reinstate, rectify and remedy all damages of every sort mentioned in
this clause so as to deliver the whole of the contract works complete and perfect in every
respect and so as to make good or otherwise satisfy all claims for damages to the property
or third party.

29. INSURANCE

Unless otherwise instructed the Contractor shall insure the works for all risk (include fire &
third party) of the Contractor for 125% of the total tender value and keep them insured until
the virtual completion of the contract against any loss or damage of the material and of
project. The insurance must be placed with a company approved by the Employer in the joint
names of the Employer and the Contractor for such amount and for any further sum if called
to do so by the Employer. The premiums of such further sum being allowed to the Contractor
as an authorized extra. The Contractor shall deposit the policy and receipt premium paid
with the Employer within 3 days from the date of issue of work order unless otherwise
instructed.

In default of the Contractor insuring as provided above the Employer on his behalf may so
insure and may deduct the premiums paid from any money due, or which may become due
to the Contractor. The Contractor shall as soon as the claim under the policy is settled or the
work reinstated by Insurance Company should they elect to do so, proceed with due
diligence with the completion of the works in the same manner as though the fire has not
occurred and in all respects under the conditions of the contract. The Contractor in case of
rebuilding or reinstatement after fire shall be entitled to extension of time for completion, as
the Bank may deem fit.

30. ACCOUNTS RECEIPT & VOUCHERS

The Contractor shall, upon the request of the Employer furnish them with all the invoices,
accounts, receipts and other vouchers that they may require in connection with the works
under this contract. If the Contractor shall use materials less than what he is required under
the contract, the value of the difference in the quantity of the materials he was required to
use and that he actually used shall be deducted from his dues. The decision of the Employer
shall be final and binding on the Contractor as to the amount of materials. The Contractor is
required to use for any work under this contract.

31. MEASUREMENTS

Before taking any measurement of any work the Site Engineer or a subordinate deputed by
him shall give reasonable notice to the Contractor. If the Contractor fails to attend at the
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measurements after such notice or fails to countersign or to record the difference within a
week from the date of measurement in the manner required by the Site Engineer then in any
such event the measurements taken by the Site Engineer or by the subordinate deputed by
him as the case may be is final and binding on the Contractor and the Contractor shall have
no right to dispute the same.

32 PAYMENTS

All bills shall be prepared & submitted by the Contractor in the form prescribed by the
Employer. Normally one interim bill shall be prepared each month subject to minimum value
for interim certificate as stated in these documents. The bills in proper forms must be duly
accompanied by detailed measurements in support of the quantities of work done and must
show deductions for all previous payments, retention money etc. The bill shall be checked at
site by Site Engineer shall issue a certificate after due scrutiny of the Contractor’s bill which
may be further verified by the Employer and the Contractor shall be entitled to payment
thereof within the period of honouring certificates named in these documents, as per final
verified amount by the Employer. In case of delay, an Adhoc advance of 75% of the billed
amount /assessed work done may be paid on the request of the Contractor for the smooth
progress of work at the sole discretions of the Bank.

The amount as stated in an interim certificate shall be the total value of work properly
executed and secured advance on the materials as described under the heading of secured
advance less the amount to be retained by the Employer as retention Money vide clause 14
of these conditions and less instalments previously paid under these conditions, provided the
such certificate shall only include the value of said material and goods as and from such time
as they are reasonably, properly and not prematurely brought to or placed adjacent to the
work and then only if adequately protected against whether or other casualties.

The Employer will deduct retention money as described in Clause 14 of these Conditions.
The refund of retention money will be made as specified in the said clause.

If the Employer had supplied any materials or goods to the Contractor, the cost of any such
materials or goods will be progressively deducted from the amount due to the Contractor in
accordance with the quantities consumed in the work.

All the interim payments shall be regarded as payment by way of advance against the final
payments only and not as payments for work actually done and completed and shall not
preclude the requiring of bad unsound and imperfect of unskilled work to be removed and
taken away and reconstructed or re-erected or to be considered as an admission of the due
performance of the contract or any part thereof in any respect or the accruing of any claim,
nor shall, it conclude determine or affect in any way the powers of the Employer under these
conditions or any of them as to the final settlement and adjustment of the accounts or
otherwise or in any other way vary or affect the contract. The final bill shall be submitted by
the Contractor within one month of the date fixed for completion of the work or of the date of
certificate of virtual completion furnished by Employer and payment shall be made within
three months.

33. SECURED ADVANCE FOR MATERIAL AT SITE

The secured advance will be paid up to an amount not exceeding 75% of the invoiced value
of the materials, (The amount of secured advance should not exceed 75% of the material
element cost in the tendered rate of the finished item of work subject to ceiling of 65% of
quoted rates) brought to site for permanent incorporation into the work up to the date of bill
on production of supporting bills / vouchers. The secured advance on the non-perishable
materials will be paid on execution of the indemnity bond/Bank guarantee.
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34. FINAL PAYMENTS

The period of Final Measurements will be 3 Months from date of Completion. The final bill
shall be accompanied by a certificate of completion from the Employer, payments of final bill
shall be made after deduction of Retention Money as specified in clause 14 of these
condition, which sum shall be refunded after the completion of the Defects liability period and
rectification if defects to the entire satisfaction of the Employer. The acceptance of payments
of the final bill by the Contractor would indicate that he would have no further claiming
respect of the work executed.

35. VARIATION / DEVIATIONS

The Contractor may when authorized and shall, when directed in writing by the Employer
add or omit, or vary the works shown in the drawings or described in the specifications or
included in the priced schedule of the quantities. The Contractor on his own accord shall
make no addition omission or variation without such authorization of direction. A verbal
authorization of direction by the Employer shall when confirmed correctly by the Contractor
in writing within 3 days shall be deemed to have been given in writing.

The Contractor shall send to the Employer once in every month a statement giving
particulars, as full and detailed as possible, of all claims for any additional payment to which
the Contractor may consider himself entitled and of all extra or additional work ordered by
the Employer which he has executed during the preceding month.

No interim claim for payment for any such work or expense, will be considered which has not
been included in such a statement provided always that the Contractor shall be entitled after
taking Employer’s sanction to authorize payment to be made for any such work or expense,
notwithstanding the Contractor’s failure to comply with this condition.

The rates for additional, altered substituted work shall be arrived at in accordance with the
following rules:-

i.  The net rates or prices in the contract schedule shall determine the valuation of (the
rates for) the extra work (items) where such extra work is of similar character and is
executed under similar conditions as the work prices therein.

i. If the rates for the extra altered or substituted or (deviated) work are not provided for
(available) in the schedule of quantities, they shall, to the extent possible be derived
out of rate given in that schedule for similar or near similar items. For the purpose of
such deviation, where necessary and when so directed, the Contractor shall furnish
detailed analysis for the said similar or near similar items in the contract schedule.
For such portions of the analysis, for the extra, altered or substituted (deviated) work
for which prices cannot be abstracted from the corresponding analysis of rates for the
said similar or near similar items in the contract schedule, market rates sustained by
purchase bill / vouchers dependable printed price schedule of materials of different
type shall be adopted, using factors and constant for quantum of materials, labour,
T&P and sundries, from standard analysis of rates adopted by the CPWD, and
adding 15% towards profit & overheads and taxes When called upon to do so, the
Contractor shall submit the required purchase bills / vouchers.

iii.  Inrespect of contract which incorporates more than one schedule, the rate applicable
in case (i) above if not provided for in the Schedule pertaining to the work in which
the addition, alteration or substitution (deviation) occurs shall be taken as the lowest
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applicable rate in other schedules. Similarly in case (ii) above if similar in near similar
items cannot be found in the schedule pertaining to the work in which the addition,
alteration or substitution (deviation) occurs, similar or near similar items from the
other schedule shall be adopted.

iv. In the case of additional, altered substituted (deviated) for which rates cannot be
reasonably be derived as at (ii) and (iii) above, the rates shall be worked out adopting
market prices, substantiated by purchase bills / vouchers using factors and constants
for quantum of materials, labour, T&P and sundries from standard analysis of rates
adopted by the CPWD and adding 15% towards profit & overheads and taxes. When
called upon to do so the Contractors shall submit his purchase bills / vouchers to the
Employer.

v. The question as to what particular items, being similar or near similar to the
additional, altered or substituted (deviated) work in the contract schedule are to be
adopted for deviation of rates for the additional, altered for substituted deviated work
and whether the said rates cannot be derived from similar or near similar items in the
contract schedule will decided by the Employer.

vi. In case (ii) to (iv) the Contractor is required to submit his analysis of rates adopting
the principles enunciated, after scrutinizing the analysis any other papers furnished
will allow such rates as he considers reasonable after obtaining Employer’s
sanctions.

vii.  Where extra work is of such a nature that it cannot be properly measured or valued,
the Contractor shall be allowed day work priced at the net rates stated in the tender
or the priced schedule of quantities or if not so stated then in accordance with the
minimum local day work rates and wage for the district notified by the concerned
authority provided that in either case if required by the Employer, vouchers, muster
rolls and other documents, required for proper verification of the labour employed
and the materials deployed on the said work and the costs thereof be delivered to the
site Engineer or his representative on or before the end of the week following that in
which work has been executed.

viii.  The question as to whether extra work is of such nature that it cannot be properly
measured or valued will be decided by the Employer. The margin to be allowed on
actual costs to the Contractor towards profit and overhead shall be 15% and taxes.

36. DEVIATION LIMIT FOR TENDER QUANTITIES UPTO 25%

The tender rates shall hold good for any increase in the tendered quantities up to variation of
25%. In case tender quantities of an individual item exceeds the deviation limit of 25% the
rates for the excess quantities over and above the deviation limit shall be payable as per
market rates analysis, sustained by purchase vouchers / bill using constant only of materials,
Labour, T&P etc. from all Indian Standard analysis of rates published by DAR with 15%
towards Contractors profit. & Overheads and taxes. For non-schedule items, constant of
material, labour, T&P etc. shall be decided by the Engineer in charge of Employer, based on
the actual observation at site.

37. SUBSTITUTION

Should the Contractor desire to substitute any materials and workmanship, he/they must
obtain the approval of the Employer in writing for any such substitution well in advance.
Materials designated in this specification indefinitely by such terms as “Equal” or “other
approved” etc., specific approval of the Employer has to be obtained in writing.
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38. PREPARATION OF BUILDING WORKS FOR OCCUPATION AND USE ON
COMPLETION

The whole of the work will be thoroughly inspected by the Contractor and deficiencies and
defects put right. On completion of such inspection and Contractor shall inform the Employer
that he has completed the work and it is ready for inspection.

On completion, the Contractor shall clean all equipment’s and do the painting work etc. He
will leave the entire installation neat and clean and ready for immediate use and to the
satisfaction of the Bank.

39. CLEARING SITE ON COMPLETION

On completion of the works, the Contractor shall clear away and remove from the site all
constructional plant, surplus materials, rubbish and temporary works of every kind and leave
the whole of the site and the works clean and in a workman like condition to the satisfaction
of the Employer.

40. DEFECTS AFTER COMPLETION

The defects liability period (D.L.P.) shall commence from the certified date of Virtual
Completion issued by the Employer. The Contractor shall make good at his own cost and to
the satisfaction of the Employer all defects, other faults which may appear within 12 months
after completion of the work. In default, the Employer may employ and pay other persons to
amend and make good such damages, losses and expenses consequent thereon or
incidental thereto shall be made good and borne by the Contractor and such damages,
losses and expenses shall be recoverable from him by the employer or may be deducted by
the Employer, in lieu of such amending and making good by the Contractor, deduct from any
money due to the Contractor a sum equivalent to the cost of amending such work and in the
event of the amount retained being insufficient, recover that balance form the Contractor
from the amount retained under clause no. 14 together with any expense the Employer may
have incurred in connection therewith.

41. CONCEALED WORK

The Contractor shall give due notice to the Employer whenever any work is to be buried in
the earth, concrete or in the bodies of walls or otherwise becoming inaccessible later on, in
order that the work may be inspected and correct dimensions taken before such burial, in
default whereof the same shall, at the option of the employer be either open up for
measurement at the Contractor’s expense or no payment may be made for such materials.
Should any dispute or difference arise after the execution of any work as to measurements
etc., or other matters which cannot be conveniently tested or checked, the notes of the
Employer shall be accepted as correct and binding on the Contractor.

42, IDLE LABOUR

Whatever the reasons may be, no claim for idle labour, additional establishment cost of hire
and labour charges of tools and plants would be entertained under any circumstances.

43. SUSPENSIONS

If the Contractor, except on account of any legal restraint upon the Employer preventing the
continuance of the work, abandons, suspends work or in the opinion of the Employer, the
Contractor neglects or fails to proceed with due diligence in the performance of his part of
the contract, the Employer shall have the power to give notice in writing to the Contractor
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requiring the work be proceeded within a reasonable manner and with reasonable dispatch,
such notices purport to be a notice under this clause.

After such notice shall have been given the Contractor shall not be at liberty to remove from
the site of the works or from any ground contiguous thereto any plant or materials to subsist
from the date of such notice being given until the notice shall have been complied with. If the
Contractor shall fail for 7 (seven) days after such notice has been given to proceed with the
works as therein prescribed, the Employer may proceed as provided in clauses 44
(Termination of contract by Employer).

44, TERMINATION OF CONTRACT BY EMPLOYER
In the following circumstances/ events the contract will be terminated by the employer:-

i. If the Contractor being the company go into liquidating whether voluntary or
compulsory.

ii.  Being a firm shall be dissolved.

iii.  If the official assignee in insolvency or receiver of the contractor in insolvency, shall
repudiate the contract.

iv.  If receiver of the contractor’s firm appointed by the court shall be unable to, within 14
days after notice to him requiring him to do so, to show to the reasonable satisfaction
of the employer that he is able to carrying out and fulfil the contract and if so required
by the employer to give reasonable security therefore.

v. If the contractor:

a) Shall suffer execution to be issued

b) Shall suffer any payment under this contract to be attached by or on behalf of and of
the creditors of the contractor

c) Shall assign, charge or encumber this contract or any payment due or which become
due to the contractor hereunder

d) Shall neglect or fail to observe and perform all or any of the acts, matters of things by
this contract, to be observed and performed by the Contractor within three clear days
after the notice shall have been given to the Contractor in manner hereinafter
mentioned requiring the Contractor to observe or perform the same

e) Shall use improper materials or workmanship in carrying on the works

f) Shall in the opinion of the Employer not exercise such due diligence and make such
due progress as would enable the work to be completed within due time agreed
upon, and shall fail to proceed to the satisfaction of the Employer after three clear
days’ notice requiring the Contractor so to do shall have been given to the Contractor
as hereinafter mentioned,

g) Shall abandon the contract then and in any of the said cases.

h) Any threat is perceived or observed on the security of Bank’s data / property out of
any action by the staff deployed for monitoring / configuration etc., by service
provider.

The Bank may notwithstanding previous waiver determine the contract by a notice in writing
to the effect as hereinafter mentioned, but without thereby effecting the powers of the
employer & the obligations & liabilities of the contractor the whole of which shall continue in
force as fully as if the contract, had not been so determined and as if the works subsequently
executed had been executed by or on behalf of the contract (without thereby creating any
trust in favour of the contractor).

Further the employer or his agent, or servant:
i. may enter upon and take possession of the work and all plants, tools, scaffoldings,
sheds, machinery, steam and other power utensils and materials lying upon premises
or the adjoining lands or roads and sell the same as his own property
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ii. may employ the same by means of his own servants and workmen in carrying on and
completing the works

iii. by employing any other Contractors or other persons or person to complete the
works and the Contractor shall not in any way interrupt or do any act, matter of thing
to prevent or hinder such other Contractors or other persons or persons employed for
completing and finishing or using the materials and plants for the works.

When the works shall be completed, or as soon thereafter as conveniently may be, the
Employer shall give notice in writing to the Contractor to remove his surplus materials and
plants, and should the Contractor fail to do so within a period of 14 days after receipt of the
notice by him, the Employer may sell the same by public auction and shall give credit to the
Contractor for the amount so released.

Any expenses or losses incurred by the employer in getting the works carried out by other
Contractors shall be adjusted against the amount payable to the Contractor by way of selling
his tools and plants, or due on account of work carried out by the Contractor prior to
engaging other Contractors or against the Security Deposit.

45, DISPUTES AND ARBITRATION:

All disputes or differences, whatsoever, arising between the parties out of or in relation to the
terms and conditions, meaning and operation or effect of this Agreement or breach thereof
shall be settled amicably.

In case they are not able to settle the disputes or differences between them amicably, the
matter may be referred to a sole arbitrator mutually agreed upon after issue of at least 30
days notice in writing to the other party clearly setting out there in the specific disputes and
the same shall be settled by arbitration in accordance with the Indian Laws relating to
arbitration, i.e. in accordance with the provision of the Indian Arbitration and Conciliation Act,
1996 and the award made in pursuance thereof shall be binding on the parties.

In the event of absence of consensus about a single arbitrator, the dispute may be referred
to three arbitrators, one to be nominated by each party and the said arbitrators shall appoint
the third presiding arbitrator before commencing the arbitration proceedings.

The venue of arbitration shall be New Delhi.

All arbitration proceeding shall be conducted in English and a daily English record of such
proceeding shall be maintained.

Any appeal against the arbitration award will be subject to the jurisdiction of courts at New
Delhi only.

Bidder shall continue to work under the work Contract during the arbitration proceedings
unless otherwise directed in writing by the bank, unless the matter is such that the
works/services cannot possibly be continued until the decision of the arbitrator or of the
presiding arbitrator, as the case may be, is obtained.

46. EXCEPTED MATTERS FROM ARBITRATION

If the dispute or difference pertains to the under noted matters (called excepted matters) the
decision in writing of the Employer shall be final, conclusive and binding on the parties.

a. Instruction

b. Transactions with local authorities.

c. Proof of quality of materials.

d. Assigning or under letting of the contract
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e. Certificate as to the causes of delay on the part of the Contractor and justifying
extension of time.

f. Rectifying of defects pointed out during the defects liability period.

g. Notice to the Contractor to the effect that he is not proceeding with due diligence.

h. Certificate that the Contractor has abandoned the contract.

i.

Notice of the determination of the contract by the Employer.

47. RIGHTS OF TECHNICAL SCRUTINY BY CHIEF TECHNICAL EXAMINER

The work is liable to be technically audited by the Chief Technical Examiner of the Central
vigilance Commission Government of India from time to time. Any defects, improvements or
testing etc. pointed out by the Chief Technical Examiner should be carried out by the
Contractor at his own cost and any deduction suggested by the CTE will be effected.

The Employer shall have a right to cause a technical examination and audit of works and the
final bills of the Contractor including all supporting vouchers, abstract etc. to be made at the
time of payment of the final bill. If as a result of this examination or otherwise any sum is
found to have been over paid in respect of any work done by the Contractor under the
contract the Contractor shall be liable to return the amount of over payment and it shall be
lawful for the Employer to recover the same from him from any sum or sums due to him and
in any other manner legally permissible and if it is found that the Contractor was paid less
than what was due to him under the contract in respect of any work executed by him under
it, the amount of such under payment shall be duly paid by the Employer.

Any sum of money due and payable to the Contractor (including Security Deposit returnable
to him) under this contract may be appropriated by the Employer and set off against any
claim of the Employer of the payment of a sum of money arising out of or under any other
contract made by the Contractor with Employer.

48. WATCH AND LIGHTING

The Contractor shall provide and maintain at his own expense all lights, guards, fencing and
watching when and where necessary or required by Employer for the protection of the works
or for the safety and convenience of those employed on the works or the public.

49. CONTROL RECORDS

The under noted record books at the site of work shall be maintained in addition to normal
routine requirements by the Contractor.
a. Work site order book.
b. Instruction by Bank’s officers.
c. Test registers of other materials / fittings fixtures equipment as stipulated in the
tender.
d. Register of drawings and working details.
e. Log book of defects.
f. Hindrances register giving details of commencement and removal of each
hindrance.
g. Dismantled materials account register.
h. Specifications C.P.W.D. & |.S.1. as applicable to the contract.

These registers are to be got signed by the Site Engineer.
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50. SECURITY ARRANGEMENT

i.  Proper arrangements shall be made to keep all records under lock and key.
i. It shall be ensured that the Contractor provides watch and ward and security of
materials.
iii.  Movement of material and stores, shall be through Bank gate pass only
iv.  When the work is completed and handed over to the Bank, the responsibility of
proper security arrangement shall rest with the Bank.

51. LABOUR RECORD

The Contractor shall maintain relevant records and fulfil all conditions and requirements in
accordance with following Act and Rules made there under.
i.  The payment of Wages Act. b) Employer’s Liability Act.
ii.  Workmen’s Compensation Act.
iii.  Contract Labour (Regulation & Abolition) Act, 1970 and Central Rules 1971.
iv.  Apprentices Act 1961.
v.  Minimum Wages Act 1948.
vi.  Industrial Disputed Act. 1947.
vii.  Maternity Benefit Act 1961.
vii.  ESI Act.
ix. Payment of Bonus Act.
x.  Payment of Gratuity Act.
xi.  Any other Act are enactment relating thereto and rules framed there under from time
to time.

Bank shall not be responsible for any violation by the contractor on the above mentioned
acts/ rules. Contractor will be wholly/ solely responsible for any claim in the above referred
subjects.

52, HANDING OVER BUILDING / PROJECT WORK TO THE EMPLOYER

Handing and taking over report and inventories / statement (in quadruplicate) at handing
over shall be prepared. The reports and inventories shall be signed by:

i.  The Contractor (only the relevant papers).
ii.  The Site Engineer, and
iii. Competent Authority in the Bank.

The following inventories / statements shall be prepared:
i. Inventory of all equipment’s
ii.  Information folders & test reports for installations and as built drawings

The Engineer on behalf of the Employer associated with this operation, shall be apprised of
the importance to carry out periodic inspections (at two months interval) for defects not
rectified or fresh ones that crop up and issuing notice for their rectification to the concerned
Contractors and the final inspection just before the expiry of the defects liability period.

53. DELINQUENCIES OF CONTRACTORS

The under noted delinquencies / defaults / misconduct / misdemeanours on the part of
bidder or enlisted contract will attract disciplinary action.
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i. Incorrect information about credentials, about his performance, equipment,

resources, technical staff etc.

ii.  Non-submission of the fresh / latest Income Tax Clearance certificate.

iii.  lrregular tendering practice.

iv.  Submission of tender containing for too many arithmetical errors and freak rates. €)
Revoking a tender without any valid reasons.

v.  Tardiness in commencing work.

vi.  Poor organization at site & lack of his personal supervision.

vii.  Ignoring Employer's Notices for replacement / rectification of rejected materials,
workmanship etc.
viii.  Violating any of the important conditions of contract, i.e. site facilities, insurance,

labour laws, ban on subletting etc.
ix.  Lack of promptitude and co-operation in measurement of work and settlement of final
account.
Xx.  Non-submission of vouchers and proofs of purchase etc.
xi.  Tendency towards putting up - false and untenable claims.
xii.  Tendency towards suspension of work for frivolous reasons.
xiii. ~ Bad treatment of labour.
xiv.  Bad treatment of Sub-Contractors (piece workers) and un-business like dealing with
suppliers of materials.
xv.  Lack of co-operation with nominated Contractors or Employer’s Labour.
xvi.  Contractor becoming Bankrupt or insolvent.
xvii.  Contractor’s conviction by a court of law.
xviii.  Failure to satisfactorily rectify defects during Defects Liability period (DLP) and
discovery of latent defects in Contractors work after the expiry of DLP of his contract.

54. DISCIPLINARY ACTION AGAINST (DELINQUENCIES OF) CONTRACTOR.
The award of the under noted disciplinary action shall be considered.

i. Placing embargo on issue of tenders of temporary suspension from the Employer’s
approved list.
ii. Permanent ban on issue of tenders & removal from the Employer’s approved list.
iii.  Circulation of the Contractor name to other public Undertaking or Government
Department for non- entertainment of this publication for contract work.

55. FORCE MAJEURE

Any failure or delay by bidder or Bank in performance of its obligations, to the extent due to
any failure or delay caused by fire, flood, earthquake or similar elements of nature, or acts of
God, war, terrorism, riots, civil disorders, rebellions or revolutions, acts of governmental
authorities or other events beyond the reasonable control of non-performing Party, is not a
default or a ground for termination. The affected Party shall notify the other party within
reasonable time period of the occurrence of a Force Majeure Event.

56. SAFTY CODES

56.1 SCAFFOLDING

a. Suitable scaffolds shall be provided for workmen for all works that cannot safely be done
from the ground, or from solid construction except in the case of short duration work
which can be done "safely from ladders" when a ladder is used, it shall be of rigid

construction made either of good quality wood or steel. The steps shall have a minimum
width of 450 mm and a maximum rise of 300 mm. Suitable hand hold of good quality

Page 36 of 74



wood or steel shall be provided and the ladder shall be given an inclination not steeper
than 1/4 to 1 (1/4 horizontal and 1 vertical).

. Scaffolding or staging more than 4M, above the ground floor, swung or suspended from

an overhead support or erected with stationery support shall have a guard rail properly
bolted, braced or otherwise secured, at least 1M, above the floor or platform of such
scaffolding or staging and extending along the entire length of the outside and ends
thereof with only such openings as may be necessary for the delivery of materials. Such
scaffolding or staging shall be so fastened as to prevent it from swaying from the building
or structure.

. Working platforms, gangways and stairway shall be so constructed that they do not sag

unduly or unequally and if the height of the platform, gangway or stairway is more than
4m, above ground level or floor level, they shall be closely boarded and shall have
adequate width and be suitably fenced as described in (ii) above.

. Every opening in the floor of a building or in a working platform shall be provided with

suitable means to prevent the fall of persons or materials by providing suitable fencing or
railing whose minimum height shall be 1M.

. Where ever there are open excavations in ground, they shall be fenced off by suitable

railing and danger signals installed at night so as to prevent persons slipping into the
excavations.

. Safe means of access shall be provided to all working places. Every ladder shall be

securely fixed. No portable single ladder shall be over 9M, in length while the width
between side rails in rung ladder shall in no case, be less than 290 mm, for ladder up to
and including 3M, in length for longer ladders this width shall be increased at least 20
mm for each additional meter of length.

. A sketch of the ladders and scaffolds proposed to be used shall be prepared and

approval of the Engineer obtained prior to construction.

56.2 OTHER SAFETY MEASURES

a.

All personnel of the Contractor working within the site shall be provided with safety
helmets. All welders shall wear welding goggles while doing welding work and all metal
workers shall be provided with safety gloves. Persons employed on metal cutting and
grinding shall wear safety glasses.

. Adequate precautions shall be taken to prevent danger from electrical equipment. No

materials on any of the sites of work shall be so stacked or placed as to cause danger or
inconvenience to any person or the public.

56.3 DEMOLITION/DISMANTLING

Before any demolition/dismantling work is commenced and also during the process of the
work:

No electric cable or apparatus which is liable to be a source of danger over a cable or
apparatus used by the operator shall remain electrically charged.

All practical steps shall be taken to prevent danger to persons employed from the risk of
fire or explosion or flooding. No floor, roof or other part of the building shall be so over-
loaded with debris or materials as to render it unsafe.
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57.

PERSONAL SAFETY EQUIPMENTS

All necessary personal safety equipment as considered adequate by the Engineer should be
kept available for used of the person employed on the site and maintained in a condition
suitable for immediate use, and the Contractor should take adequate steps to ensure proper
use of equipment by those concerned.

Those engaged in white washing and mixing or stacking or cement begs or any
materials, which are injurious to the eyes, shall be provided with protective goggles.

Those engaged in welding works shall be provided with welder’s protective eyesight
lids.

Stonebreakers shall be provided with protective goggles and protective clothing and
seated at sufficiently safe intervals.

The Contractor shall not employ men below the age of 18 years and women on the
work of painting with products containing lead in any form. Wherever men above the
age of 18 years are employed on the work of lead painting, the following precaution
should be taken:

a) No paint containing lead or lead products shall be used except in the form of paste or

ready- made paint.

b) Suitable face masks should be supplied for use by the workers when paint is applied

c)

in the form of spray or a surface having lead paint dry rubbed and scrapped.

Overalls shall be supplied by the Contractor to the workman and adequate facilities
shall be provided, to unable the working painters during the execution of work.

v. When the work is done near any public place where there is risk of drowning all

necessary equipments should be provided and kept ready for use and all necessary
steps taken for prompt rescue of any person in danger and adequate provision should
be made for prompt first aid treatment of all injuries likely to be sustained during the
course of the work.
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58. MODIFICATION AND WITHDRAWAL OF BID BY THE TENDERER

58.1. Modification of the submitted bid shall be allowed on-line and the bidder may modify
and resubmit the bid on-line only before the deadline of Bid Hash Preparation. For
modification of e-bid, bidder has to rework and upload/resubmit digitally signed modified bid
on bank’s e-tendering portal i.e. https://pnbindia.biz.

59.2. Bids once submitted will be treated as final and no bid may be modified subsequent
to the deadline for Bid Hash Preparation.

58.3. No bid may be withdrawn in the interval between the deadline for submission of bids
and the expiration of period of bid validity specified in tender documents. For withdrawal of
bid after the end date of online bid submission, the bidder will have to make a request in
writing to Tender Inviting Authority of Bank. Withdrawal of bid may be allowed till issue of
issue of work order with the following provision of penal action:

58.3.1. If the request of withdrawal is received before fixing the date for opening of price
bid, the EMD submitted by bidder will be forfeited and bidder will be debarred for 6 months
from participating in tenders in PNB. The price bid of remaining technically qualified bidders
will be opened and the tender process shall go on.

58.3.2. If the request of withdrawal is received after fixing the date for opening of price bid,
the EMD submitted by bidder will be forfeited and bidder will be debarred for 1 year from
participating in tenders in PNB. The price bid of all technically qualified bidders including this
bidder (if he found technically eligible) will be opened and action will follow as under:

a) If the bidder withdrawing his bid is other than L-1, the tender process shall go on.
b) If the bidder withdrawing his bid is L-1, the re-tender will be done.
59. RELATIONSHIP BETWEEN PARTIES:

The engagement of bidder shall not constitute the appointment of either Party as the legal
representative or agent of the other Party. This engagement is on a principal to principal
basis between the Parties hereto. No Party to this engagement shall have any right or
authority to assume, create or incur any liability or any obligation of any kind, express or
implied, against or in the name of or on behalf of the other Party to this Agreement except as
may be specifically provided.

60. PUBLICITY

In connection with the transactions contemplated by this engagement each Party agrees that
it will not use other Parties name, marks, symbols, or logos in any advertising, promotional
material, press release, publication, public announcement, or through other media, whether
written or oral, without the prior written consent of such other Party.

61. NON-EXCLUSIVITY:

It is expressly agreed that the engagement between the parties, shall be on a non-exclusive
basis. Bank reserves its right to appoint/engage one or more contractors/agencies/service
providers to provide the like services or/and work concurrently during the currency of
engagement.
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62. OTHER TERMS & CONDITIONS:

Bank shall not entertain any claim arising on account of damages, compensation or
expenses payable as a result of any accident or injury sustained by any workman/staff of the
bidder or any claim under the Workman’s Compensation Act. The bidder may obtain
necessary insurance cover to meet any of the above contingencies.

The bidder and his staff shall abide by the regulations/requirements of Security Department
and strictly follow the rules. Bank’s security staff will have right to check, search or
interrogate any of the bidder staff while entering/ remain present/ leaving the Bank premises
for security purposes.

The bidder shall be responsible for any loss/damage to the materials and other assets of the
Bank by his staff deployed for duty.

The bidder shall also be wholly responsible for theft, burglary, fire or any other mischievous
act and conduct done by their staff.
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11. INSTRUCTIONS TO BIDDERS

1. BIDDING PROCESS (TWO STAGES)

For the purpose of the present job, a two-envelope bidding process will be followed. The
response to the present tender will be submitted in two parts:

. Technical bid
. Commercial bid

The bidders will have to submit the technical bid in Banks e-procurement system as well as
in hard copy and commercial bids in only online form through Bank’s e-procurement system.

1.1 TECHNICAL BID
TECHNICAL BID will also contain the Compliance statement as per the Terms & Conditions

mentioned in the Tender Documents, and NOT contain any pricing or commercial
information at all. Technical bid documents with any commercial information will be rejected.

In the first stage, only TECHNICAL BIDs will be opened and evaluated. Only those bidders
confirming compliance to all the terms & conditions of Tender document shall be short-listed
for commercial stage.

1.2 COMMERCIAL BID

In the second stage, the COMMERCIAL BID of only those bidders, whose technical bids are
short listed, will be opened.

2, SUBMISSION OF BIDS

21 Bidders are required to strictly submit their bids online. The Tender document and
further corrigendum, if any can also be downloaded from Bank’s website www.pnb.bank.in.
Bids received after last date and time are summarily rejected without any reason. The
commercial bid should be submitted online only.

2.2 It is to be noted that all the technical supporting documents should be submitted
manually in a sealed envelope shall be super scribed as “Technical bid for Furnishing,
Electrical & LAN Cabling, Air-Conditioning works in Bank’s Building at Punjab
National Bank , Branch Office SAIYADRAJA (SOL 1D-013630), DISTT: CHANDAULI
(admeasuring 1600 sq. ft.)” before the final date & time of bid submission at the following
address.

CHIEF MANAGER (GSAD)

GSAD, CIRCLE Office,

PUNJAB NATIONAL BANK

S -20/56 D,The Mall ,Kennedy Road
Cantt .Varanasi-221002

2.3 Cost of Tender Document of Rs.500/- plus GST i.e. Rs.590/- along with EMD of
Rs.47000/- shall be submitted in a sealed envelope shall be super scribed as “ Furnishing,
Electrical & LAN Cabling, Air-Conditioning works in Bank’s Building at Punjab
National Bank , Branch Office SAIYADRAJA (SOL ID-013630), DISTT: CHANDAULI
(admeasuring 1600 sq. ft.)” before the final date & time of bid submission at the following
address.
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CHIEF MANAGER (GSAD)

GSAD, CIRCLE Office,

PUNJAB NATIONAL BANK

S -20/56 D,The Mall ,Kennedy Road
Cantt .Varanasi-221002

2.4 At the time of physical submission of bid, bidder has to show acknowledgement e-
mail received after completion of the bid submission in proof of having submitted the bid
online.

3. CONTENT OF DOCUMENTS TO BE SUBMITTED

i. Documents required in Technical Bid Envelope (Sealed Cover):
ii. Bidders undertaking letter
iii. Supporting documents as per Eligibility Criteria
iv. Performance/Completion Certificate from clients
v. Bidder Information
vi. Acceptance of Compliance Statement
vii. Duly signed Tender document and corrigendum, if any
viii. Copy of last three years audited balanced sheet.
ix. Bid Earnest Money/Tender Document cost.
x. Power of attorney in favour of authorized person signing the Bid documents.

Note: a. All pages of the bid documents must be signed by authorized person.
b. All pages of the bid documents should be numbered in serial orderi.e. 1, 2, 3...
c. Commercial bid to be submitted in e-procurement process only. No hardcopy of
the same be enclosed with the supporting documents.

4, PRELIMINARY EXAMINATION

4.1 Bank will examine the bids to determine whether they are complete, whether any
computational errors have been made, whether required information has been provided as
underlined in the bid document, whether the documents have been properly signed, and
whether bids are generally in order.

4.2 The bid determined as not in order as per the eligibility criteria will be rejected by the
Bank. The decision of the Bank is final towards evaluation of the bid documents.

5. EVALUATION AND AWARD CRITERIA

5.1 After opening of the technical bids, all the documents and annexure (except
commercial documents/offer) will be evaluated first by the Bank. First, received bids will be
evaluated based on the eligibility criteria. Technical bids of only those bidders satisfying the
eligibility criteria will be evaluated.

5.2 Only those bidders satisfying the technical requirements and accepting the terms and
conditions of this document shall be short-listed for further steps.

5.3 PNB will determine to their satisfaction whether the bidder selected as having
submitted the best evaluated responsive bid is qualified to satisfactorily perform the contract.
The decision of PNB will be final in this regard.

54 The determination will take into account bidder's financial, technical and support
capabilities, based on an examination of documentary evidence submitted by bidders in
support of eligibility criteria.

5.5 The award of contract will be based on evaluation of technical and commercial bids.
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Form A

12. Bidders Information

Name:
Constitution:

Address:

Names & Addresses of the Partners if applicable:

Contact Person(s)

Telephone, Fax, e-mail

Number of years of experience

Please give brief financial particulars of your firm for the last three accounting years along with
the volume of business handled.

(The information will be kept confidential)

Year 2022-23 2023-24 2024-25
Total Turnover

Signature:
Seal of company
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Form B

13. REFERENCE LIST

PROFORMA FOR PERFORMANCE STATEMENT

NAME OF BID
Sr.No Name of No of Sites [Duration of |Contract [Date of |Contact Person [Whether
services
Organization [Connected [Contract Amount |Order and Telephonesatisfactory?
no. (Attach
certificate  from
customer)*

Signature and Seal of Bidder

NOTE:

e Bidder to provide relevant certificates from the above mentioned organizations.

e The name and address of the organization along with key persons, their designation,
telephone no. and email address should be provided.

* Satisfactory completion and performance certificate from the client for satisfactory execution
of similar work as defined in eligibility criteria.
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Form C

14. COMPLIANCE STATEMENT

DECLARATION:

Please note that any deviations mentioned elsewhere in the bid will not be considered and
evaluated by the Bank. Bank reserve the right to reject the bid, if bid not submitted in proper
format as per Tender Document.

Compliance Description Compliance (Yes/No)
Terms andWe hereby undertake and agree to abide by all the
Conditions terms and conditions including all annexure,

corrigendum(s) etc. stipulated by the Bank in this
Tender Document. (Any deviation may result in
disqualification of bids).

Signature:

Seal of company
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10.

15. SPECIAL CONDITIONS FOR CONTRACT

The bidder shall acquaint himself with the proposed site of work before quoting his rates.
The contractor should note and bear in mind that the Bank shall bear no responsibility for
the lack of acquaintance of site and other conditions or any information relating thereto or
on their part.

If for any reasons, any part of the site is not available temporarily for some time for part of
the work under the contract, the agreed construction schedule shall be suitably modified
and contractor shall diligently divert his men and materials to utilize them appropriately,
profitably and no claim of damages whatsoever shall be entertained on this account.
However, the contractor shall be allowed extension of time for completing the work as
deemed fit by the competent authority. The contractor shall also not be entitled to any
compensation for any loss suffered by him and revision in the rates quoted by him.

a) On account of delay in commencing the work by the contractor.
b) On account of reduction in the scope of work.
¢) On account of suspension of work or abandoned after award of work.

The contractor shall provide, at his own cost instruments for weighing and measuring
purpose at the site of work as may be necessary for execution of the work.

The contractor shall construct a sample unit of different activities complete in all respect as
per the directions of the Engineer-in-charge. This sample unit shall be got approved from
the Engineer-in-charge before commencing the mass work.

The contractor shall take care of all safety precautions pertaining to construction of work,
such as scaffolding, ladder, working platforms, gangways, electric arc/ gas welding, use of
hoist and construction machinery.

On account of security consideration, some restrictions may be imposed by the security
staff on the working and/ movement of men and materials etc. The contractor shall be
bound to follow all such restrictions/ instructions and he shall organize his work
accordingly. No claim on this account, whatsoever, shall be payable.

The contractor shall take all precautions to avoid accidents by exhibiting necessary
caution boards day and night, speed limit boards, red flags, red lights and providing
barriers. He shall be responsible for all damages and accidents caused to existing/ new
work due to negligence on his part. No hindrance shall be caused to traffic during the
execution of the work.

The contractor shall be responsible for the watch and ward of all materials brought by the
contractor to site against pilferage and breakage during the period of installation and
thereafter till the works are physically handed over to the Bank.

The contractor shall take all preventive measures against any such damage caused by
rain, snowfall, floods or any other natural calamity, whatsoever during the execution of the
work. The contractor shall be fully responsible for any damage to the owner’s property and
to the work for which the payment has been advanced to him under the contract.

The work will be carried out in the manner complying, in all respects, with the
requirements of relevant bye-laws of the local body under the jurisdiction of which the work
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11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

is to be executed or as directed by the Engineer-in-Charge and nothing extra shall be paid
on this account.

The contractor shall comply with proper and legal orders and directions of the local or
public authority or municipality and abide by their rules and regulations and pay all fees
and charges which may be liable.

The contractor shall give due notices to Municipal, Police and/or other authorities that may
be required under the law/rules under force in the area and obtain all requisite licenses for
temporary obstructions / enclosures and pay all charges which may be leviable on account
of his execution of work under the agreement. Nothing extra shall be payable on this
account.

All materials to be incorporated in the work shall be arranged by the contractor and shall
be in accordance with the specifications laid down. Samples of all items are to be
fabricated by the Contractor prior to taking up the mass production. These samples are to
be got approved by them from the Bank before proceeding for mass production.

The bidder shall use materials bearing ISI Certification Mark unless otherwise specified or
allowed in writing by the Engineer-in-Charge. Any material banned by the Bank shall not
be used in the work.

The contractor shall submit to the Engineer-in-charge samples of all materials for
approval. Such samples of materials which affect aesthetics of the work shall also be got
approved from the Engineer-in-charge of the project before procuring bulk supplies. These
approved samples shall be preserved and retained in the custody of the Engineer-in-
charge as standards of materials till the completion of the work. The cost of such samples
shall be borne by the Contractor and nothing shall be payable on this account over the
Agreement rates.

The contractor shall be required to get all the necessary mandatory and other tests as per
the specifications/ IS codes, carried out on materials/ work from an approved laboratory as
per the direction of the Engineer-in-charge. The testing charges and conveyance from the
site shall be borne by the contractor.

In case any material / work is found sub-standard the same shall be rejected by the
Engineer-in-charge and the same shall be removed from the site of work within 48 hours,
failing which the same shall be got removed by the Engineer-in charge at the risk and cost
of the contractor without giving any further notice and time. In order to ensure quality of
work during its execution, the Engineer-in-charge may require samples for mandatory or
routine testing of materials. All costs of these samples, their packaging, conveyance from
the site to the testing laboratory and return, shall be borne by the contractor.

Even ISI marked materials May be subjected to quality test at the discretion of the
Engineer in-charge. Whenever IS| marked materials are brought to the site of work the
contractor shall, if required by the Engineer-in-charge, furnish manufacturer's test
certificate or test certificate from approved testing laboratory to establish that the materials
procured by the contractor, satisfy the provisions of relevant ISl codes. The testing
charges shall be borne by the contractor.

The contractor shall supply free of charge the material required for testing. The cost of
tests shall be borne by the contractor.

The work shall be executed and measured in metric system. The metric dimensions given
in the schedule of quantities and drawing etc. shall be followed. (The dimension in FPS
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21.

22.

23.

24,

25.

26.

27.

28.

29.

30.

31.

32.

units wherever indicated are for guidance only) The figures in the drawings shall be
followed.

The contractor shall be responsible for completing the work and for satisfying all terms and
conditions of the Contract without any extra payment over his quoted rates unless
otherwise specified. The contractor shall quote his rate for various items of work
accordingly and no claim whatsoever shall be entertained for any incidental or extra work
involved in the execution of the work as per nomenclature of the item and the
specifications indicated in the tender documents.

Subject to the nomenclature of the item as per schedule of quantities, the specification
indicated in the tender documents, the rates quoted shall include cost of all materials
including royalty and taxes if any, labour, sundry inputs, execution of work at all heights,
levels, pattern and design for all leads, lifts and depths including overhead charges and
contractor's profit. Nothing extra shall be paid on this account.

The rate shall be inclusive of making design, pattern and execution of work as per
Architectural drawings, at all levels and heights.

Other agencies doing works related with this project will also simultaneously execute the
works and the contractor shall afford necessary co-ordination for un-hindered completion
of these sub-works.

The contractor shall give a satisfactory performance test of installations individually and as
a whole to ensure their proper functioning before the work is finally declared and
completed and accepted.

The contractor shall continue to maintain watch and ward to safeguard the Owner's
property in his possession until the same is formally handed over as per directions of the
Engineer-in-charge. Nothing extra over agreement rates shall be paid on this account.

All tools, plants and measuring or weighing equipment shall be arranged by the contractor
himself and nothing extra shall be paid to the contractor on this account.

The quantities of various items incorporated in the tender are approximate. However, the
payments shall be made to the contractors on the basis of actual measurements taken at
site.

The contractor shall protect the adjoining buildings or works and the work under execution
from fire and shall make adequate arrangements for fire protection and fire fighting and if
any property is damaged, by fire due to the negligence of the contractor, the same shall be
made good by the contractor at his own cost, to the entire satisfaction of Engineer-in
charge.

The contractor shall provide adequate lighting arrangements as approved by the Engineer
in-charge for carrying out the work during night time, if so required and also provide all
other facilities for the labour employed to carry out the work as per direction of Engineer
in-Charge.

In order to achieve the targeted date of completion the contractor May have to work in
multiple shifts, round the clock including public and gazetted holidays and nothing extra
shall be paid on this account.

All materials, articles and workmanship shall be of respective best quality and kind for the
class described in the schedule of quantities and specifications. All materials, so used in
different items of work shall be subject to the approval of the Engineer-in-charge.
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33.

34.

35.

36.

37.

38.

39.

40.

41.

42.

43.

The contractor shall be responsible for all statutory provisions and deductions towards
ESI, PF or any other, as the case May be or any other levies and taxes shall be borne by
the contractors. The TDS or any other statutory levels/taxes incorporated from time to time
shall be deducted progressively from the running account bills, as applicable at the time of
payment. No claim in this regard shall be entertained.

The contractor is supposed to abide the minimum wages act, and shall produce all records
to the Engineer-in-charge or any other statutory authority as and when called for. The
Engineer- in-charge does not hold any responsibility on account of any lapses in this
regard.

No extension of time shall be granted to the contractor on account of rains or inclement
weather conditions.

For any clarification/ doubt, the Bank may organize regular meetings with Contractor. The
contractor shall attend such meetings invariably as and when required.

In respect of the work of other agencies, where the commencement or progress of such
work of any other agency is dependent upon the completion of particular portions of the
contractor's work or generally upon the contractor maintaining progress in accordance with
the approved coordinated construction programme, it shall be the responsibility of the
Contractor to complete such portions and maintain such progress.

The contractor shall have to do all drilling of holes and cutting of walls, chases or other
elements of the building for the complete and proper installation of the pipe lines/ ducts
and other equipments by using electrically operated tools such as drills/ chases cutting
machine etc. Manual drilling or chiseling or cutting shall be permitted on special request
only. Prior permission for the same is to be obtained from the Bank.

No chiseling or cutting or drilling of RCC columns, beams, girders and other principal
structural members shall be done unless prior permission has been granted by the
Engineer in charge in writing.

All chases and openings made by the contractor for his pipe lines shall be filled/ covered
over with cement plaster in reasonable manner. Before rough plastering on the pipe
surfaces the concealed pipes shall be secured to the wall by using proper supports/
clamps.

The contractor shall be provided adequate storage/ office space for his use. The space
has to be maintained/ constructed by the contractor as per his usage requirements.

All spaces allotted to the contractor as described above shall be vacated and all
structures removed from site at any time as and when required and directed by the
Engineer-in charge, unconditionally and without any reservation. The Engineer-in-charge
will not be obliged to give any reason for such removal. Upon receiving instructions to
vacate the space, the contractor shall immediately remove all his structures, materials, etc.
from the sources and clear and clean-up the site to the satisfaction of the Engineer-in-
charge.

It shall be the responsibility of the Contractor to safeguard the site and ensure that no
illegal encroachments are made by outside elements within the area allotted to the
contractor. Upon completion of the work or earlier as required by Engineer-in-Charge, the
contractor shall vacate the land totally without any reservation.
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44.

45.

46.

47.

48.

49.

50.

51.

52.

53.

54.

55.

56.

57.

The security of workmen, materials, equipment stores etc. within the area allotted to the
contractor shall be the responsibility of the contractor.

The site of work shall have required equipments for various tests at site by the contractor
at his own cost and nothing extra shall be payable on this account.

The contractor shall arrange following minimum plant and equipments at site for the
execution of work. These May have to be increased depending on the requirement site.

The quantities indicated are for guidance only however it May vary to any extent and the
contractor should not have any financial or other implications for such variations. The Bank
reserves to reduce the scope of work of any item if the contractor fails to deliver the works
in time and the contractor shall not ask for any financial consideration for such deletion of
scope of the work.

Any extra item shall be worked out as actual cost of the materials and actual cost of the
labour plus 15% as overhead and profit. The decision of Engineer-in-charge will be
conclusive and final binding on the contractor.

The contractor shall take photographs of site prior to commencement of work, during
construction and after completion of work as suggested and shall submit the photographs
in soft and hard copies to Bank for which no extra payment will be made.

If required and directed by Engineer-In-Charge, contractor shall arrange visits of his
personnel comprising of Engineer-In-Charges to various places/ plants in or out side
Rourkela to check and verify the quality of material at manufacturer’s places. No extra cost
shall be given for this to contractor.

Layout of works shall be got checked by Engineer-in -charge & only then further work shall
be taken by after approval.

All electrical works shall be got carried out through licensed Electrical Contractor having
experience of similar work. Successful bidder to submit the details of licensed Electrical
Contractor before start of Internal Electrification Work. The work shall be executed as per
specifications and strictly in keeping with relevant IS code and rules and regulations of
authorities.

The work should be carried out as per latest CPWD specification and as per the standard
engineering practice. All measurements shall be made as per CPWD norms. However,
partition and panelling shall be measured up to bottom of false ceiling however, its
anchoring shall be done at bottom of RCC slab and plywood shall also be provided upto
RCC slab bottom.

Site should be cleaned every day and all the unusable material/malba shall be removed
from the site and unusable materials shall be stacked properly so that there is no
hindrance for staff and public failing which bank will remove the same at their level and
suitable amount shall be recovered from the contractor’s bill.

The contractor shall be required to maintain the coordination with the Building
Maintenance Contractor, if required.

No old / dismantled material shall be used by the contractor in the work under any
circumstances. Unless otherwise specified or under instruction of the bank.

The bidder to visit the site and examine the rebate items and site condition before quoting
the rates.
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58.

59.

60.

61.

62.

63.

64.

65.

66.

67.

68.

69.

Dismantling & taking away includes the disposal of unserviceable material / malba to
Approve municipal yard.

The Rebate items will be the property of the contractor. Rates of rebate item shall be
considered as negative while calculating the value of tender and the same are to be
quoted in negative only.

The Contractor shall comply with the provisions of Contract, Labour (Regulation &
Abolition) Act, 1970, Minimum Wages Act and all other Labour Laws and other Statutory
Regulations (both Central and State) that may be enforced from time to time by the
appropriate authorities. Bank shall not be held responsible for any penalty on failure of the
any Labour Regulations. Bank shall have the power to inspect the Wage Register and for
physical verification of salary paid to the staff with reference to any records of the
Contractor and to insist the Contractor to comply with Laws.

Contractor should obtain necessary permission that may be required for the purpose of
this Contract from such authorities as may be prescribed by Law from time to time.

Contractor or his authorized representative should visit the site frequently as required by
the Bank and meet Bank’s Engineer with prior appointment for any clarifications and to
receive instructions, take measurements, etc. at the site.

The Contractor should arrange to issue photo identity card to his workers.

Any act of indiscipline / misconduct / theft / pilferage on the part of any employee engaged
by the Contractor resulting in any loss to Bank in kind or cash will be viewed seriously and
Bank will have the right to claim damages or levy fine and / or terminate the Contract
forthwith, if necessary.

In case of any default or failure on Contractor's part to comply with all / any one of the
Terms/ Conditions, Bank reserves to itself the right to take necessary steps to remedy the
situation including, inter-alia, the deduction of appropriate amount / s from dues otherwise
payable to Contractor and / or by taking recourse to appropriate recovery proceedings.

Keeping the area clean and removal of debris: Contractor shall arrange to dispose off
debris, any other waste product created while carrying out the work, outside Bank’s
premises. The Contractor shall take due care while disposing of such waste materials and
ensure that any rules / regulations laid down by Municipal Corporation or any other
statutory body are not violated. The Contractor shall be responsible and answerable to any
complaint arising out of improper disposal of waste material. Quoted rates shall involve the
cost of same and no extra payment shall be made towards this account.

It is mandatory to provide purchase voucher of the material where basic rates are given in
BOQ. However, Bank may instruct the contractor to submit purchase voucher/test
certificate of any material.

BOQ nomenclature shall prevail over any drawing/detail.
The specifications for the entire work shall be in accordance with latest CPWD
specifications and latest IS codes. Whenever these codes are silent, the same shall be

governed by sound engineering practice and the decision of the Bank in matter of
interpretation shall be final and binding on the contractor.
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70.

71.

72.

73.

74.

75.

76.

77.

78.

79.

80.

Electricity & Water will be arranged by Contractor at his own cost. Further necessary
arrangement/extension, if required, shall be done by the contractor at his own cost with the
approval of Bank.

For Modular kitchen work contractor shall engage Manufacturer/Authorised dealer to
execute the work with prior permission of Bank amongst makes mentioned in List of Make
of Material. In case of authorised dealer they have to submit the supporting
documents/details of their manufacturer and the details/documents shall be authorised by
their manufacturer. Authorised dealers shall submit Manufacturer Authorization Form
(MAF) signed by Authorised signatory of the manufacturer.

Contractor shall submit Manufacturer’s test certificate with regard to specification of the
modular kitchen used as per tender.

Minimum 5 years warranty shall be given for modular kitchen set up. 10% of amount of
modular kitchen works shall be withheld as performance guarantee and the same shall be
released after satisfactory completion of 5 years.

The contractor shall take all preventive measures against any such damage caused by
rain, snowfall, floods or any other natural calamity, whatsoever during the transportation of
the material. The contractor shall be fully responsible for any damage to the owner’'s
property and to the work for which the payment has been advanced to him under the
contract

The contractor has to use their own good quality packing material, like gunny bags,
packing tape, Sutli, cardboard carton, thermocole sheets etc for safe and secure
transportation of the material. All items are to be nicely packed.

All Responsibility of taking necessary permission from Local Traffic Police Authorities in
Delhi, Muzzafarnagar and during transit for shifting shall be of the successful Bidder.

Responsibility for damage/theft/loss etc. of goods during shifting or physical injury to any
of its labour or staff in loading/unloading shall be of the successful Bidder.

The damage caused, if any, to the property of the Bank through negligence or otherwise
during packing, loading, while on transit, unloading, unpacking and while taking to
designated locations, shall be at risk and responsibility of the successful Bidder. The
financial or any other loss suffered by the Bank on this account shall be made good by the
successful Bidder within 7 days of raising such issues by Bank.

The successful bidder within 3 days of award of work shall submit insurance coverage
certificate of Rs. 24,00,000/- (Rupees Twenty Four Lakhs only) from Nationalized
Insurance Company in favour of Chief Manager - GSAD, CIRCLE Office VARANASI ,
Punjab National Bank. towards any loss or damage through Fire, rain, collision, pilferage,
accident or any other road or river hazard etc of items such as like table, side table, centre
table, conference table, dining table, high and low back chair, Cafetaria chairs, sofa sets,
storage units etc. The premium/cost of insurance coverage shall be borne by the
successful bidder.

Audio conferencing system and PA system work should be carried out by engaging

authorized dealer/Agency of OEM of respective work and necessary prior approval from
Bank must be obtained by the contractor before start of work.
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16. INTEGRITY PACT

Sub: NITNO. oo, forthework ........cooiiiiiii,
Dear Sir,

It is here by declared that PNB is committed to follow the principle of transparency, equity
and competitiveness in public procurement.

The subject Notice Inviting Tender (NIT) is an invitation to offer made on the condition that
the Bidder will sign the integrity Agreement, which is an integral part of tender/bid
documents, failing which the tenderer/bidder will stand disqualified from the tendering
process and the bid of the bidder would be summarily rejected.

This declaration shall form part and parcel of the Integrity Agreement and signing of the
same shall be deemed as acceptance and signing of the Integrity Agreement on behalf of
the PNB.

Yours faithfully

Chief Manager (Civil)

Punjab National Bank,

CIRCLE Office , Varanasi

S-20/56 D,The Mall , Kennedy Road
Cantt Varanasi-221002
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INTEGRITY PACT
To,

Chief Manager (GSAD)

Punjab National Bank,

CIRCLE Office , Varanasi

S-20/56 D,The Mall , Kennedy Road
Cantt Varanasi-221002

Sub: Submission of Tender forthe work of .........c.coiiiiiiii e,
Dear Sir,

I/We acknowledge that PNB is committed to follow the principles thereof as enumerated in
the Integrity Agreement enclosed with the tender/bid document.

I/'We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the
condition that I/We will sign the enclosed integrity Agreement, which is an integral part of
tender documents, failing which I/We will stand disqualified from the tendering process. I/We
acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN
UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and
further agree that execution of the said Integrity Agreement shall be separate and distinct
from the main contract, which will come into existence when tender/bid is finally accepted by
PNB.

I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in
the line with Annexure 1 of the enclosed Integrity Agreement.

I/'We acknowledge that in the event of my/our failure to sign and accept the Integrity
Agreement,
while submitting the tender/bid, PNB shall have unqualified, absolute and unfettered right to

disqualify the tenderer/bidder and reject the tender/bid is accordance with terms and
conditions of the tender/bid.

Yours faithfully

(Duly authorized signatory of the Bidder)
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Annexure-1
Pre Contract Integrity Pact
General

This pre-bid pre-contract Agreement (hereinafter called the Integrity Pact) is made on

day of the month of 20__, between, on one hand, the Punjab
National Bank acting through Shri , Designation of the
officer, Punjab National Bank having its Head Office at 7, Bhikaji Cama Place, New Delhi -
110607 (hereinafter called the "BUYER', Which expression shall, mean and include,
unless the context otherwise requires, his successors in office and assigns) of the First
Part. and M/s. represented by Shri ,
Chief Executive Officer (hereinafter called the "BIDDER/Seller" which expression shall
mean and include, unless the context otherwise requires, his successors and permitted
assigns) of the Second Part,

WHEREAS the BUYER proposes to procure (Name of the Stores/Equipment/ltem) and the
BIDDER/Seller is willing to offer/has offered the stores and

WHEREAS- the BIDDER is a private company/public Company / Government Undertaking
/ partnership / registered export agency, constituted in accordance-with the relevant law in
the, matter and the BUYER is a PS Bank

NOW, THEREFORE,

To avoid all forms of corruption by following a system that is fair, transparent and free from
any Influence/ prejudiced dealings prior to, during and subsequent to the currency of the
contract to be entered into with a view to :-

Enabling the BUYER to obtain the desired said stores/equipment at a competitive price in
conformity with the defined specifications by avoiding the high cost and the distortionary
impact of corruption on public procurement, and

Enabling BIDDERS to abstain from bribing or indulging in any corrupt practice in order to
secure the, contract by providing assurance to them that their competitors will also abstain
from bribing and other corrupt practices and the BUYER will commit to prevent corruption, in
any form, by its officials by following transparent procedures.

The parties hereto hereby agree to enter into this Integrity Pact and agree as follows:

Commitments of the BUYER

1.1. The BUYER, undertakes that no official of the BUYER, connected directly or
indirectly with the contract, will demand, take a promise for or accept, directly or through
intermediaries, any bribe, consideration, gift, reward, favour, or any material or immaterial
benefit or any other advantage from the BIDDER, either for themselves or for any person,
organisation or third party related to the contract in exchange for an advantage in the
bidding process, bid evaluation, contracting or implementation process related to the
contract.

1.2. The BUYER will, during the pre-contract stage, treat all BIDDERs alike, and will
provide to all BIDDERS the same information and will not provide any such information to
any particular BIDDER which could afford art advantage to that particular BIDDER in
comparison to other BIDDERSs.
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1.3. Al the officials of the BUYER will report to the appropriate Government office any
attempted completed breaches of the above commitments as well as any substantial
suspicion of such a breach.

2. In case any .such 'preceding misconduct on the part of such official(s) is reported by
the BIDDER to the BUYER with full and verifiable facts and the same is prima-facie found to
be correct by the BUYER, necessary disciplinary proceedings, or any other action as
deemed fit, including criminal proceedings may be initiated by the BUYER and such a
person shall be debarred from further dealings related to the contract process. In such a
case while an enquiry is being conducted by the BUYER the proceedings under the contract
would not be stalled.

Commitments of BIDDERS

3. The BIDDER commits itself to take all measures necessary to prevent corrupt
"practices, unfair means and illegal activities during any stage of its bid or during any pre-
contract or post-contract stage in order to secure the contract or in furtherance to secure it
and in particular commit itself to the following:-

3.1. The BIDDER will not offer, directly or through intermediaries, any bribe, gift,
consideration, reward, favour, any material or immaterial benefit or other advantages,
commission, fees, brokerage or inducement to any Official of the BUYER, connected directly
or indirectly with the bidding process, or to any person, organisation or third party related to
the contract in exchange for any advantage in the bidding, evaluation, contracting and
implementation of the contract.

3.2. The BIDDER further undertakes that it has not given, offered or promised, to give,
directly or indirectly any bribe, gift; consideration, reward, favour, any material or immaterial
benefit or other advantage, commission, fees, brokerage or inducement to any official of the
BUYER, or otherwise in procuring the Contract or forbearing to do or having done any act in
relation to the obtaining or execution of the contract or any other contract with the
Government for showing or forbearing to show favour or disfavour to any person in relation
to the contract or any other contract with the Government.

3.3.* BIDDERs shall disclose the name and address of agents and representatives and
Indian BIDDERSs shall disclose their foreign principals or associates.

3.4.* BIDDERS shall disclose the payments to be made by them to agents / brokers or any
other intermediary, in connection this bid/ contract.

35.* The BIDDER further confirms and declares to the BUYER that the BIDDER is the
original manufacturer/integrator/authorised-government sponsored export entity of the
defence stores and has not engaged any individual or firm or company whether Indian or
foreign to intercede, facilitate or in any way to recommend to the BUYER or any of its
functionaries, whether officially or unofficially to the award of the, contract to the BUYER,
nor has any amount been paid, promised or intended to be paid to any such individual, firm
or company in respect of any such intercession, facilitation or recommendation.

3.6. The BIDDER, either while presenting the bid or during pre-contract negotiations or
before signing the contract, shall disclose any payments he has made, is committed to or
intends to make to officials of the BUYER or their family members, agents, brokers or any
other intermediaries in connection with the contract and details of services agreed upon for
such payments.
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3.7.  The BIDDER will not collude with other parties interested in the contract to impair the
transparency, fairness and progress of .the bidding process, bid evaluation, contracting and
implementation of the contract.

3.8. The BIDDER will not accept any advantage in exchange for any corrupt practice,
unfair means and illegal activities.

3.9. The BIDDER shall not use improperly, for purposes of competition or personal gain,
or pass on to others, any information provided by the BUYER as part of the business
relationship, regarding plans, technical proposals and business details, including information
contained in any electronic data carrier. The BIDDER also undertakes to exercise due and
adequate care lest any such information is divulged.

3.10. The BIDDER commits to refrain from giving any complaint directly or through any
other manner without supporting it with full and verifiable facts.

3.11. The BIDDER shall not instigate or cause to instigate any third person to commit any
of the actions mentioned above.

3.12. If the BIDDER or any employee of the BUDDER or an person acting on behalf of the
BIDDER, either directly or indirectly is a relative of any of the officers of the BUYER or their
family members, agents, brokers alternatively, if any relative of an officer of the BUYER has
financial interest / stake in the BIDDER'S firm, the same shall be disclosed by the BIDDER
at the time of filing of tender. The term 'relative’ for this purpose would be as defined in
Section 6 of the Companies Act 1956.

3.13. The BIDDER shall not lend to or borrow any money from or enter into any monetary
dealings or transactions, directly or indirectly, with any employee of the BUYER.

4, Previous Transgressions

4.1. The BIDDER declares that no previous transgression occurred in the last three years
immediately before signing of this Integrity Pact, With any other company in any country in
respect of any corrupt practices envisaged hereunder or with any Public Sector Enterprise in
India or any Government Department in India that could Justify BIDDER’s exclusion from
the tender process.

4.2. The BIDDER agrees that if it makes incorrect statement on this subject, BIDDER can
be disqualified from the tender process or the contract, if already awarded, can be
terminated for such reason.

5. Earnest Money (Security Deposit)

5.1 While submitting commercial bid, the BIDDER shall deposit an amount
(to be specified in RFP) as Earnest Money/Security Deposit, with the BUYER through any of
the following instruments:

(i) Bank Draft or a Pay Order in favour of

(i) A confirmed guarantee by an Indian Nationalised Bank, promising payment of the
guaranteed sum to the BUYER on demand within three working days without any demur
whatsoever and without seeking any reasons whatsoever The demand for payment by the
BUYER shall be treated as conclusive proof of payment.

(iii) Any other mode or through any other instrument (to be specified in the RFP),

5.2. The Earnest Money/Security Deposit shall be valid upto a period of five years or the
complete conclusion of the contractual obligations to the complete satisfaction of both the
BIDDER and the BUYER, including warranty period, whichever is later.
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5.3. In case of successful BIDDER, a clause would also be incorporated in the Article
pertaining to Performance Bond in the Purchase Contract that the provisions of Sanctions for
Violation shall be applicable for forfeiture of Performance Bond. In case of a decision by the
BUYER to forfeit the same without assigning any reason for imposing sanction for violation
of this Pact

5.4. No interest shall be payable by the BUYER to the BIDDER on Earnest Money /
Security Deposit for the period of its currency.

6. Sanctions for violations

6.1. Any breach of aforesaid provisions by the BIDDER or any one employed by it or
action on its behalf (whether with or without the knowledge of the BIDDER) shall entitle the
BUYER to take all or any one of the following actions, wherever required:-

(i) To immediately call off the pre contract negotiations without assigning any reason or
giving any compensation to the BIDDER. However; the, proceedings with the other
BIDDER(s) would continue.

(ii) The Earnest Money Deposit (in pre-contract stage) and / or Security Deposit /
Performance Bond (after the contract is signed) shall stand forfeited either fully or partially,
as decided by the BUYER and the BUYER shall not be required to assign any reason
therefore

(i) To immediately cancel the contract, if already signed, without giving any compensation
to the BIDDER

(iv) To recover-all sums already paid by the BUYER, and in case of an Indian BIDDER with
interest thereon at 2% higher than the prevailing Prime Lending Rate of State Bank of
India, while in case of a BIDDER from a country other than India with interest thereon at 2%
higher than the LIBOR. If any outstanding payment is due to the BIDDER from the BUYER in
connection with any other contract for any other stores, such outstanding payment could
also be utilised to recover the aforesaid sum and interest.

(v) To encash the advance bank guarantee and performance bond/warranty bond, if
furnished by the BIDDER, in order to recover the payments, already made by the BUYER,
along with Interest.

(vi) To cancel all or any other Contracts with the BIDDER. The BIDDER shall be liable to pay
compensation for any loss or damage to the BUYER resulting from such
cancellation/rescission and the BUYER shall be entitled to deduct the amount so payable
from the money(s) due to the BIDDER

(vii) To debar the BIDDER from participating in future bidding processes of the Bank for a
minimum period of five years, which may be further extended at the discretion of the
BUYER.

(viii) To recover all sums paid in violation of this Pact by BIDDER(s) to any middleman or
agent or broker with a view to securing the contract.

(ix) In cases where irrevocable Letters of Credit have been received in respect of any
contract signed by the BUYER with the BIDDER, the same shall not be opened.

(x) Forfeiture of Performance Bond in case of a decision by the BUYER to forfeit the same
without assigning any reason for imposing sanction for violation of this Pact.
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6.2 The BUYER will be entitled to take all or any of the actions mentioned at para 6.1. (i) to
(x) of this Pact also on the Commission by the BIDDER or any one employed by it or acting
on its behalf (whether with or without the knowledge of the BIDDER), of an offence as
defined in Chapter IC of the Indian Penal code, 1860 or Prevention of Corruption Act 1988
any other statute enacted for prevention of corruption.

6.3 The decision of the BUYER to the effect that a breach of the provisions of this Pact has
been committed by the BIDDER shall be final and conclusive on the BIDDER. However, the
BIDDER can approach the Independent Monitor(s) appointed for the purposes of this Pact.

7. Fall Clause

7.1.  The BIDDER undertakes that It has not supplied/is not supplying similar Product /
systems or subsystems at a price lower than that offered in the present bid in respect of any
other Ministry/Department of the Government of India, or PSU and if it is found at any stage
that similar product / systems or sub systems was supplied by the BIDDER to any other
Ministry/Department of the Government of India or a PSU at a lower price, then that very
price, with due allowance for elapsed time, will be applicable to the present case and the
difference in the cost would be refunded by the BIDDER to the BUYER, if the contract has
already been concluded.

8. Independent Monitors

8.1. The BUYER has appointed Independent Monitors (hereinafter referred to as
Monitors) for this Pact in consultation with the Central Vigilance Commission (Names and
Addresses of the Monitors to be given).

8.2. The 'task' of the Monitors shall be to review independently and objectively, whether
and to what extent the parties comply with the obligations under this Pact

8.3.  The Monitors shall not be subject to instructions by the representatives, of the parties
and perform their functions neutrally and independently.

8.4. Both the parties accept the Monitors have the right to access all the documents
relating to the project /procurement, including minutes of meetings.

8.5. As soon as the Monitor notices, or has reason to believe, a violation of this Pact, he
will so inform the Authority designated by the BUYER.

8.6. The BIDDER(s) accepts that the Monitor has the right to access without restriction to
all Project documentation of the BUYER including that provided by the BIDDER. The
BIDDER will also grant the Monitor, upon, his request and demonstration of a valid interest,
unrestricted and unconditional access to his project documentation, the same is applicable
to Subcontractors. The Monitor shall be under contractual obligation to treat the information
and documents of the BIDDER/Subcontractor(s) with confidentiality.

8.7. The BUYER will provide to the Monitor sufficient information about all meetings
among the parties related to the Project provided such meetings could have an impact on
the contractual relations between the parties. The parties will offer the Monitor the option to
participate in such meetings

8.8. The Monitor will submit a written report to the designated Authority of
BUYER/Secretary of the Department/ within 8 to 10 weeks from the date of reference or
intimation to him by the BUYER / BIDDER and, should the occasion arise, submit proposals
for correcting problematic situations.
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9. Facilitation of investigation

In case of any allegation of violation of any provisions of this Pact or payment of
commission, the; BUYER or its agencies shall be entitled to examine all the documents
including the Books of Accounts of the BIDDER and the BIDDER shall provide necessary
information and documents in English and shall extend all possible help for the purpose of
such examination.

10. Law and Place of Jurisdiction

This Pact is subject to Indian Law. The place of performance and jurisdiction is the seat of
the BUYER

11. Other Legal Actions

The actions stipulated in this Integrity Pact are without prejudice to any other legal action
that may follow in accordance with the provisions of the extant law in force relating to any
civil or criminal proceedings.

12.  Validity

12.1 The validity of this Integrity Pact shall be from date of its signing and extend upto 5
years or the complete execution of the contract to the satisfaction of both the BUYER and
the BIDDER/Seller, including warranty period, whichever is later in case BIDDER is
unsuccessful, this Integrity Pact shall expire after six months from the date of the signing of
the contract.

12.2. Should one or several provisions of this Pact turn out to be invalid; the remainder of,
this pact shall remain valid. In this case, the parties will strive to come to an agreement to
their original intentions.

13. The parties hereby sign this Integrity Pact at on
BUYER BIDDER

Name of the Officer CHIEF EXECUTIVE OFFICER
Designation

Punjab National Bank

Witness Witness

1.
2

N —

*Provisions of these clauses would need to be amended/ deleted in line with the policy of the
BUYER in regard to involvement of Indian agents of foreign suppliers.
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17. MAKE OF MATERIAL

LIST OF APPROVED MAKE MATERIALS

Items

Preferred make of materials

BOARD

GREEN ECOTEC 710, CENTURY SAINIK710,
ARCHID CLASSIC 710

PRELAMINATED BOARD

NOVOPAN, KITLAM

LAMINATE

STYLAM, GREELAM, CENTURY, SUNMICA,
ARCHIDL

ALUMINIUM SECTION

HINDALCO/JINDAL

DOOR CLOSER HYPER, MASTER RITZ, DOORSET (ISI MARKED)

GLASS MODIGUARD, SAINT GOBAIN

ADHESIVE PIDILITE (FEVICOL)

LOCKS/NIGHT LACH GODREJ

PAINT ASIAN PAINT, NEROLAC

FLOOR SPRING HYPER, RITZ, EVERITE (IS MARKED)

FLOORING KAJARIA/JOHNSON

TUBE LIGHT PHILIPS, WIPRO

SWITCHES LEGRAND (MYLINE)/ANCHOR ROMA

WIRE/CABLE ANCHOR/FINOLEX/HAVELLS/POLYCAB

FAN 400 MM WALL FAN WITH THERMAL OVERLOAD
PROTECTION WITH INBUILT THERMOSTATS: FAN
BLADES DIA- 400MM, NO. OF BLADES- 3 TO 5,
POWER SUPPLY- SUITABLE FOR 230V 50 HZ,
MOTOR TYPE- SINGLE PHASE INDUCTION MOTOR,
SPEED- UNDER 1500 RPM, MAX POWER
CONSUMPTION- 61WATTS OR LESS, BLADE
MATERIAL- ABS/POLYPROPYLENE OR SIMILAR,
MOTOR HOUSING- ABS OR SIMILAR, METHOD OF
MOUNTING- OSCILLATING/DOUBLE OSCILLATING
FOR CROMPTON (HIFLO WAVE PLUS), HAVELLS
(PLATINA,  ACCELERO-NS, DZIRE,  SWING,
SAMEERA, GIRIK NEO), BAJAJ (ELITE NEO, MIDEA
BWO07), ORIENT (TORNADO WALL Il, FINSTAR,
WALL 44), USHA (MAXX AIR ULTRA),
400 MM BLDC WALL FAN: FAN BLADES DIA- 400MM,
NO. OF BLADES- 3 TO 5, POWER SUPPLY-
SUITABLE FOR 230V 50 HZ, MOTOR TYPE- BLDC
MOTOR, SPEED- UNDER 1500 RPM, MAX POWER
CONSUMPTION- 35WATTS OR LESS, BLADE
MATERIAL- ABS/POLYPROPYLENE OR SIMILAR,
FAN GRILL MATERIAL- ABS/METALOR SIMILAR,
MOTOR HOUSING- ABS OR SIMILAR, METHOD OF
MOUNTING- OSCILLATING/DOUBLE OSCILLATING
FOR ATOMBERG (RENESA) & HAVELLS (PLATINA)

EXAUST FAN ALMONARD/KHAITAN

MCB/DB/MCCB ABB/LEGRAND/SCHNEIDER/SIEMENS

MAIN SWITCH HPL HAVELLS

CAHNGE OVER HPL, ABB, HAVELLS

PVC CONDUIT AKG/SIEKO
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NOTE:-

1. In case of unavailability of any material of specific make from above mentioned
preferred make of material, an equivalent make can be used only after a written
approval of the Punjab National Bank.

2. The contractor shall provide samples of all materials mentioned in the list of makes
as required by the Bank. A written approval of these samples shall be sought prior to
commencement of any work. Bank reserve the right to enquire the genuineness of any
material used at site directly from the manufacturer/ dealer.
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18. TECHNICAL SPECIFICATIONS FOR WORK

1. GENERAL

1.1 This Specification is for work to be done, item to be supplied and materials to be used
in the works as shown and defined on the drawings and described herein, all under
supervision and to the satisfaction of the Bank.

1.2 The workmanship is to be the best available and of a high standard, use must be
made of special trades men in all aspect of the work and allowance must be made in the rates
for so doing.

1.3 The materials and items to be provided by the Contractor shall be approved by the
Bank in accordance with any samples which will be submitted for approval by Contractor and
generally in accordance with the Specifications. Also if products are specified in the
Specification and/or bill of brand, trade name or catalogue reference, the Contractor will be
required to obtain the approval of the Bank before using the materials. The Contractor shall
produce all in voices, Vouchers or receipts for any material if called upon to do so by the
Bank.

14 Samples of all materials are to be submitted to the Bank for approval before the
Contractor orders or deliver the materials at site. Samples together with their packing are to
be provided free of charge by the Contractor and should any materials be rejected, they will
be removed from the site at the Contractor's expense. All samples will be retained by the Bank
for comparison with materials which will be delivered at the site. Also, the Contractor will be
required to submit specimen finishes of Colours, Fabrics etc. for the approval of the Bank
before proceeding with the work.

1.5 The contractor shall be responsible for providing and maintaining and boxing or other
temporary coverage's required for the protection of finished work if left unprotected. He is also
to clean out all shelving, out ends and other waste from all pairs of the works before coverings
or in-fillings are constructed.

1.6 Templates, boxes and moulds shall be accurately set out and rigidly constructed so as
to remain accurate during the time they are in use.

2 CARPENTRY AND JOINERY (WOOD WORK)
2.1 Timber

All timber shall be of the kind and of first class quality as described and indicated on
drawings and schedules. It shall be uniform in texture, free from large, loose head or cluster
knots, veneer, injurious open shakes, bore holes, rot, decay discoloration, soft or spongy
spots, hollow pockets, pit and all other defects and blemishes. The sizes shown or described
are to be taken as net sizes when finished.

Delivery and Storage
All timber delivered to the site shall be stored above ground in such a manner as to

provide proper drainage, ventilation and protection from the weather and shall be stored in the
proper manner according to each material type.
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2.2 Seasoning

All timber shall be fully seasoned, if necessary, in kilns, and the contractor shall
produce satisfactory proof of the same.

The moisture content of timber during manufacture, delivery to site, storage, site
working, assembly installation, shall not exceed 12% for internal work and 16% for external
work with Tolerance of average moisture content of all the samples in a given lot +/- 2 % and
moisture content of individual sample +/-3% of the maximum permissible moisture content as
per CPWD specifications.. The timber shall remain stable, free from expansion or contraction
or any other movements, when fixed in position. The timber shall be free from drying defects
and shrinkage.

Timber used shall confirm to specifications described under materials, shall be in accordance
with the. drawing in every detail and all joiner's work shall be accurately set out, framed and
finished in a proper workman like manner. Frames of partitions and opening, etc., shall be of
accurately planned smooth and rebates, rounding and mouldings shall be made as shown on
the drawings. Patching or Plugging of any kind shall not be allowed. Joints shall be simple,
neat and strong. Framed joints shall be coated with suitable adhesive like glue or synthetic
resin before the frames put together. All mortise and tenon joints shall fit in fully and
accurately without wedging or filling. The joints shall be pinned with hardwood or rust resisting
star shaped metal pints of 8 mm dia., after the frames are put together and pressed in position
by means of a press. The frames shall be protected during the progress of work by providing
suitable boxing. All portions of timber abutting against or embedded in masonry or concrete
shall be treated against termites by giving a coat of any approved wood preservative. All
T.W.work should be painted with a coat of approved wood primer.

Frames and Shutters shall not be painted or erected before being approved by the Bank.

2.3 Rough carpentry
Material

All framing and other concealed wood members shall be of sound wood or approved
specials and shall be seasoned. All surfaces in contact with masonry or concrete, and in
general, all surfaces hidden from view, shall be treated with two coats of approved wood
preservative paint.

Workmanship

All carpenters' work shall be done by skilled workmen, with the longest nails that may
be used without splitting the wood. In general top nailing and cross nailing shall be used.
Wherever it is necessary, or an, adequate joint can not be formed by nailing, the members
shall be lapped or jointed by GI straps or extra wood blocks. All jointing and nailing shall be
done with neatness, especially in exposed positions. Joints and nailing shall be approved by
the Architect/Project Manager and done according to his direction when required. Cross
bracing, solid blocking and bracing shall be provided according to best practice.

2.4 Joinery

Materials

Finished woodwork and joinery including doors shall be with straight grained specified
wood of approved quality, unless noted otherwise. Wood shall be free from knots, and other

blemishes and imperfections. All finished wood for joinery shall be seasoned as prescribed
before. All joinery work shall be securely mortised and tanoned and glued with best quality
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synthetic waterproof glue equivalent of FEVICOL or as approved. All sections and dimensions
shall be as shown on drawings. For all joinery work, nails shall not be permitted, and only
wood screws of appropriate sizes shall be used. Wherever practicable, means of fastening the
various parts together shall be concealed.

Running beaded joints are to becross-tongued with teak tongues wherever 1(1/2) thk. Double
cross tongued. Joiners work generally to be finished with fine sand/glass paper.

Joints:

All joints shall be standard mortise and tenon, dowel, dovetail, and cross halved. Nailed or
glued butt joints will not be permitted, screws, nails' etc. will be standard iron or wire of
oxidized Nettle fold tenons should fit the mortises exactly.

Nailed or glued butt joints will not be permitted, exceptional cases with approval of Bank.

Where screws shown on a finished surface, those will be sunk and the whole plugged with a
wood plug of the same wood and grain of the finished surfaces will be neatly punched and the
hole filled with wood filler to match the colour.

Should joints in joiner's work open, or other defects arise within the period stated for defect
liability in the contract and the clause thereof be deemed by the Architects to be due to such
defective joinery shall be taken down, and refilled, redecorated and/or replaced if necessary
and any work disturbed shall be made good at the Contractor's expense.

Nails, spikes and bolts shall be of lengths and weights approved by the Bank. Nails shall
comply with IS 1959-1960. Brass headed nails are to comply with B.S.1210. Wire staples shall
comply with B.S.1494 or equivalent.

The contact surface of dowels, tennons, wedges etc., shall be glued with an approved
adhesive.

Where glued, joinery and carpentry work is likely to come into contact with moisture; the glue
shall be waterproof grade.

d) Installation

Doors and cabinetwork shall be installed in position only after the plaster in the section
for, which it is intended, is sufficiently dry.

All interior and exterior doors, cabinetwork and other fixed wooden equipment shall be
fixed plumb and true. Wherever possible, the joints shall be beveled. All exterior angles shall
be mitered. Adjoining interior wood members shall match and harmonize. All woodwork in
contact with masonry shall be painted with approved bitumen paint before placing in position.
All concealed wood members shall be treated with two coats of fire retardant and anti-termite
coating (Viper or as approved make) before placing in position.

e) Plywood
Plywood shall be best quality closed grained suitable for veneering, painting or bonded

with plastic laminate. It shall confirm to IS 303 and BWR grade quality. Exposed edges shall
be finished with an edge strip of solid maple wood.
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f) Veneers
Type: As specified in the Item Specifications.

i) Wood species, grain and color shall be as specified and match samples held by the
Architect / Project Manager and which have been approved for use:

ii) Provide Particle Board Core, medium density fiber board, or Architectural Specialty
Grade hardwood plywood as a substrate for face veneers as scheduled laminated using hot
press application. Pre-selection and acceptance of veneer flitches by Project Manager/
Architect shall be required.

iii)) Provide solid wood edge treatment of species to match face veneer. Thickness of
plywood shall be as shown, or as approved on final shop drawings. Use balancing grades of
the same veneer on the back and all edges of all wood cores.

iv) Face veneers for all veneered woodwork for transparent finish shall be from flitches
selected for grain, figure, and color by the Superintendent. Sapwood, mineral streaks and
other discoloration, worm holes, ruptured grain, loose texture, doze or shakes shall not be
permitted.

v) Veneer Width: All joint as shall be equal in all panels. Panels shall be modular.

vi) Defects: Pitch marks, defective eyes, deteriorated wood and other visual defects shall
be removed by hand and patched to match the face veneer. Visible patches to the “eye” will
not be allowed. All patches shall be of the quality work performed in the approve samples.

vii) Matching: Veneers shall be modular books matched. Each panel shall consist of no
more than 2 or 4 sheets of veneer per panel. Book matching shall be center balanced as
determined by Project Manager/ Architect. Panels may be ends matched where available flitch
lengths necessitate, as approved.

9) Laminate/High gloss Laminate

Decorative laminate sheeting shall be of the brand, catalogues number and indicated or
approved. Plastic laminate shall be fire retardant to class | of BS : 476 or ISI code where
specified.

Plastic laminates shall be veneered to mounting surface with an approved adhesive, used in
strict accordance with the manufacturer's instruction. Rubber based adhesives shall not be
used. Sheeting shall not be applied to timber with moisture content of more than 15 or at a
temperature of less than 15DC (60D.F). The sheeting shall be applied only to close-grained
plywood such as Fir plywood. Edges not faced with laminate, as at field joints, shall be
machined and sealed. Butt joint of laminates shall be minimized by using longest available
lengths where required and all but joints shall be perfectly flushed and sealed. Grain direction
of wood grain laminated sheeting shall be as follows unless otherwise required by the
Architect / Project Manager.

h) MDF (Medium Density Fiber Board)

For Interior Works MDF of approved make/ manufacturer shall be of only EXTERIOR GRADE
AS per IS 12406 -1988. It is to be contained that MDF shall be invariably used in place of Ply /
Boards .so specified in the specifications of either same thickness or of higher thickness.
Wherever feasible the minimum thickness of MDF to be used shall be 8mm. Wood screws
are not to be used for MDF and only fully threaded parallel shank screws shall be used after
drilling pilot holes. Veneering /lamination to the MDF surface shall be done by exterior grade
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adhesive only. Polyurethane primers shall be used for sealing the edges and painting the rear
side. For specifications of various applications the MANUFACTURER USERS MANUAL shall
be followed.

i) Adhesives

The adhesives used for all woodwork and MDF shall be FEVICOL / Anchor of appropriate
Grade. Manufacturer's recommendations shall be followed for adhesive other than above
required for any specified / specialized work.

j) Joinery

Joinery shall be carried out strictly in accordance with the drawings, where joints are not
specifically indicated recognized forms of joints should be used. Joinery shall conform to IS
Standards.

Panels shall be rendered flame retardant and to conform to local fire regulations.
The Contractor shall submit samples of all materials including samples of veneer for approval.

All materials pre-fabricated, delivered and assembled shall be in accordance with the
approved sample.

The Contractor shall be responsible for protecting all items of woodwork done by him. The
contractor shall replace at his own expense any damaged work caused through lack of
adequate protection or care in installation or handling.

3 Hardware

a) All hardware for doors and windows shall be of stainless steel. All hardware shall be
installed using routers and counter sunk screws. Panic hardware will be provided in all
staircase and escape doors. Drawer slides with steel roller ball-bearings and drawer locking
system with master keying option is to be provided for all built in cabinetry work and drawer
units.

b) The contractor shall procure all the hardware as specified in the schedule. The rate
shall include for making mechanical chases to receive the hardware, and also the cost of
approved screws, nails, clamps etc. The fixing shall be done in the best workmanship like
manner and in accordance with that employed for fixing hardware. Any damage to the joinery
or the hardware shall be made good at no extra cost to the Bank.

c) Locks

The entire office shall be on a master keying system. The schedule of master keying shall be
prepared by the Contractor and got approved from Engineer-In-charge. All locks will have a
stainless steel body with a stainless steel bolt. All cabinets in the pantry should be openable
with a single key locking system. Each furniture unit in fixed cabinetry work such as
credenzas, drawer units and shutters shall be openable with a single key.

81. Gypsum Board Partition:

Metal Stud Partition which includes two layers of tapered edge 15.0mm thick Fire line board
screw fixed with drywall screw of 25mm for first layer and 45mm for second layer at 300mm
centres to either side of 70mm studs (0.55mm thick having one flange of 34mm and another
flange of 36mm made of G.|.Steel) placed at 610mm centre to centre in 70mm floor and
ceiling channel (0.55mm thick having equal flanges of 32mm made of G.I. Steel) with joints
staggered on each layer to avoid leakage through joints. Finally square and tapered edges of
the boards are to be jointed and finished so as to have a flush look which includes filling and
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finishing with jointing compound, Joint paper tape and two coats of Drywall Top coat suitable
for Gypboard (as per recommended practices of India Gypsum).

Note:

a. Angle bead to be used at external angles to get straight line finish & protection from
normal impacts. It should be charged extra.

b. Edge bead to be used to protect the exposed Gypsum core of gypboard specially at

cut edges of the openings for doors/ windows/glazing or any other unprotected core. It
should be charged extra.

C. Control joints to be used in excess of 10 Mtr. Long partitions/ walls for which no extra
will be payable

5. FLUSH DOORS:

5.1 All flush doors shall be solid core unless otherwise specified. It shall conform to the
relevant specifications of 1S:2202 and shall be obtained from approved manufacturers. The
finished thickness of the shutter shall be as mentioned in the item. Face veneers shall be of
the pattern and colour approved by the Bank and an approved sample shall be deposited with
the Bank for reference.

5.2 The solid core shall be of Wood Laminate prepared from battens of well-seasoned and
treated good quality wood having straight grains. The battens shall be of uniform size of about
2.5 cm width. These shall be properly glued and machine pressed together with grains of each
piece reversed from that of adjoining one. The longitudinal joints of the battens shall be
staggered and no piece shall be less than 50 cm in length. Alternatively, the core shall be of
solid teak particle board. Edges of the core shall be lipped with first class teakwood battens of
4 cm minimum depth, glued and machine pressed along the core.

5.3 The core, surface shall then have two or three veneers firmly glued on each face. The
first veneer (called Gross Bond) shall be laid with its grains at right angles to those of the core
and the second the 'third veneer with their grains parallel to these of the core. The under
veneers shall be, of good quality, durable and well seasoned wood. The face veneer shall be
of minimum one mm thickness and of well-matched and seasoned first class teak, laid along
with grains of the core battens. The combined thickness of all the veneers on each face shall
not be less than 4 mm. Thermo setting synthetic resin conforming to IS 303 for moisture proof
plywood. In addition all doors should have 8 mm thick teakwood lipping all around.

6. BUTT HINGES:

These shall be of stainless steel (14 gauge) of sizes specified in the schedule of
quantities / drawing of approved make.

7. DOOR CLOSER:

These shall be of approved quality conforming to IS : 3562 as specified in the schedule of
quantities.

8. PAINTS:

8.1 All material required for the works like Lime for lime wash, dry distemper, oil bound
distemper, cement, primer, oil paint, enamel paint, flat oil paint, plastic emulsion paint, anti-
corrosive primer, red lead, water proof cement paint shall be of specified and approved
manufacturer, delivered to the site in the manufacturer's containers with the seals etc.,
unbroken and clearly marked with the manufacturer's name or trade mark with a description of
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the contents and colour shall conform to the latest Indian Standards for various paints. All
materials are to be stored on the site of the work.

8.2 Spray painting with approved machines will be permitted only if written approval has
been obtained from the Bank prior to painting. No spraying will be limited in the case of
priming coats nor where the soiling of adjacent surfaces is likely to occur. The buzzle and
pressure to be so operated as to give an even coating throughout to the satisfaction of the
Bank. The paint used for spraying is to comply generally with the specification concerned and
is to be specially prepared by the manufacturer for spraying. Thinning of paint made for
brushing will not be allowed.

8.3 Wood preservative shall be Bison or other equal and approved impregnating wood
preservative and all concealed wood work shall be treated with wood preservative.

8.4 All brushes, tools, pots, kettles etc. used in carrying out the work shall be clean and
free from foreign matter and are to be thoroughly cleaned out before being used with a
different type of class of materials.

8.5 All iron or steel surfaces shall be thoroughly scraped and rubbed with wire brushes
and shall be entirely free from rust, mill scale etc. before applying the priming coat.

8.6 Surfaces of new wood work which to be painted are to be rubbed down, cleaned ,
down to the approval of the Architects.

8.7 Surfaces of previously painted woodwork which are to be cleaned down with soap and
water, detergent solution or approved solvent to remove dirt, grease etc. While wet the
surfaces shall be flatted down with a suitable abrasive and then rinsed down and allowed to
dry. Minor areas of defective paint shall be removed by scraping back to a firm edge and the
exposed surface touched in with primer as described and stopped with putty. Where wood
work has been previously painted or polished and is to be newly polished, scrapping, burning
off or rubbing down.

8.8 Surfaces of previously painted metal which shall be painted are to be cleaned down
and flattened down as described in surfaces of any rust and loose scale shall be removed
completely by chipping, scrapping and wire brushing back to the bare metal and touched in
with primer as described.

9. PAINTING SYNTHETIC / PLASTIC EMULSION ETC:

9.1 Ready mixed oil paint, plastic emulsion paint, ready mixed synthetic enamel paint,
Aluminium paint, etc., shall be brought in original containers and in sealed tins. If for any
reason thinner is necessary the brand and quantity of thinner recommended by the
manufacturer or as instructed by the Bank shall be used.

9.2 The surface shall be prepared as recommended by the manufacturers and as
instructed by the Bank and cost of approved primer shall be applied. After 24 hours drying,
approved of specified quality paint shall be applied evenly and smoothly. If required filler putty
coating may be given to give smooth finish. Each coat shall be allowed to dry out thoroughly
and then lightly rubbed down with sand paper and cleaned of dust before, the next coat is
applied. Number of coats shall be as specified in the item and if however the finish of the
surface is not uniform additional coats as required shall be applied to get good and uniform
finish at no extra cost. After completion no hair marks from the brush or clogging of paint
puddles in the corners of panel angles of mouldings shall be left on the work. The glass panes
floor etc. shall be cleaned of stains.
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9.3 When the final coat is applied, if directed, the surface shall be rolled with a roller or if
directed it shall be stippled with a stippling brush.

10. Modular Kitchen works
General

This specification is for work to be done, item to be supplied and materials to be used in the
works as shown and defined on the drawings and described herein, all under supervision
and to the satisfaction of the Bank.

The workmanship is to be the best available and of a high standard, use must be made of
special trades men in all aspect of the work and allowance must be made in the rates for so
doing:

The materials and items to be provided by the contractor shall be approved by the Bank in
accordance with any samples which will be submitted for approval by contractor and
generally in accordance with the specifications. Also, if products are specified in the
specification and / or bill of brand, trade name or catalogue reference, the contractor will be
required to obtain the approval of the Bank before using the materials. The contractor shall
produce all invoices, vouchers or receipts for any material if called upon to do so by the
Bank.

Samples of all materials are to be submitted to the Bank for approval before the contractor
orders or deliver the materials at site. Samples together with their packing are to be provided
free or charge by the contractor and should any materials be rejected, they will be removed
from site at the contractor's expense. All samples will be retained by the Bank for
comparison with materials which will be delivered at the site. Also, the contractor will be
required to submit specimen finishes of colour, fabrics etc for approval of the bank before
proceeding with the work.

The contractor shall be responsible for providing and maintaining and boxing or other
temporary coverage’s required for the protection of finished work if left unprotected. He is
also to clean out all shelving, out ends and other waste from all pairs of the works before
covering or in-fillings are constructed.

Materials shall be of the best approved quality obtainable and they shall comply with the
respective IS specifications (for those materials covered by BIS) .Samples of all materials
shall be got approved before placing an order and the approved sample shall be deposited
in the Bank.

If required, contractor has to arrange for factory visit for Bank's Engineer to ensure the
compliance of tender specifications.

Kitchen Cabinet Units

(a) Exposed edges of the plywood shall be covered with factory machine pressed PVC
edge band 2 mm thick and the banding shall match with the external laminate shade.

(b) All the drawers shall be mounted on soft closing telescopic channels of approved
make and minimum load carrying capacity of Telescopic / sliding channels shall be minimum
30 kg and ensure smooth movements of drawer with /without content weights. The
telescopic channel rails/hinges shall be of soft closure type.
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(c) All the baskets shall be fabricated with 304 grade Stainless Steel, Nickel plated, non
magnetic, argon welded, epoxy coated of required size and to be accommodated in
cabinet/carcass.

(d) The shutters of the glass door storage unit shall be made with minimum 4-5mm thick
float glass with etching in aluminium profile shutter as per drawing.

(e) All Stainless Steel (SS) fittings/ accessories shall be 304 grades, approved finish and
customized to the site conditions. They shall be corrosion free.

(f) Stainless steel 304 metalla soft closing hinges; 110 degree opening angle and for
corners, 165 degree opening angle.

(9) Assemble the panels with minifix and no use of screws and nails for joining.
(h) Double extrusion covered PVC Plinths with finish, Height 100 mm;

(i) Vertically adjustable legs made in black ABS, height 100mm (1st choice — not
regenerated) shall be used.

() Handle with SS 304 grade of minimum 100 mm length
(k) Minimum 5 years warranty shall be given for modular kitchen set up.

Note: The cabinet units should be factory fabricated. No fabrication work in respect of
cabinet units will be allowed at site except for minor cutting/adjustments.

11. Chimney

The Chimney shall be made of stainless steel of approved make, shall have a suction
capacity of 1000 cubic meter per hour and shall be minimum 600 mm long. The Chimney
shall have removable filter for ease of cleaning/ maintenance. The contractor shall also
provide PVC exhaust pipe (as per OEM recommendations) of suitable length as per site
condition, including making opening /closing in the wall/window. The end of the exhaust pipe
shall be provided with PVC cowl with steel wire mesh so that birds and insects etc are not
able to enter the exhaust pipe. A PVC pipe sleeve shall be provided with air ventilator.

The contractor shall get the chimney registered with the dealer/OEM for service support
during warranty period as also to enable the Bank to avail after sales support after Defect
liability period. However, periodic servicing/ maintenance shall be carried out as per
manufacturer recommendations every quarter (minimum 4 times in a year).
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. Manufacturer Authorization Form (MAF)
Dear Sir,
Ref: Tender reference No. --------- for Furnishing, Electrical & LAN Cabling, Air-

Conditioning works in Bank’s Building at Punjab National Bank , Branch Office
SAIYADRAJA (SOL ID-013630), DISTT: CHANDAULI (admeasuring 1600 sq. ft.)

WE e who are established and reputable manufacturers
of Modular Kitchen works having factories at ..., and
......................................... do hereby authorize M/s ..................................[Name and address of

authorised dealer or contractor] to execute the goods manufactured by us against the above
tender reference No............................. dated .....coevviiiiii e

Yours faithfully

Name of the manufacturer

Note: This letter of authority should be on the letterhead of the manufacturer and should be

signed by a person competent and having the power of attorney to bind the manufacturer. It
should be included by the bidder in its bid.
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Part B — Commercial Bid

Detailed Description

UuoM

QTY

Rate

Amount

BOQ ITEMS

SUB-TOTAL

REBATE ITEMS

SUB-TOTAL

a (W N [~

GRAND TOTAL (2-4)
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REFERENCES OF BANK CIRCULARS/GUIDELINES

GSAD CIRCULAR NO. 21/2024, Dated 15-05-2024

STANDARD DRAFT TENDER DOCUMENTS FOR ENGAGING
CONTRACTORS & ARCHITECTS IN VARIOUS CATEGORIES FOR GSAD
RELATED WORKS - CORRIGENDUM

GSAD CIRCULAR NO:28/2024, Dated 08-07-2024
BANK’S PROCUREMENT POLICY FOR GOODS, WORKS & SERVICES: FOR
FY 2024-25

CPPD CIRCULAR No. 01/2024, Dated 11-12-2024
BANK’S PROCUREMENT POLICY FOR GOODS, WORKS & SERVICES: FOR
FY 2024-25

GSAD CIRCULAR NO. 23/2025 Dated 11-07-2025
POLICY FOR HIRING OF BANK’S PREMISES ON LEASE/ RENTAL BASIS
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